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DISCLAIMER

This tender document is neither an agreement nor an offer by the Inland Waterways Authority of
India (IWAI) to the prospective Bidders or any other person. The purpose of this tender document
is to provide information to the interested parties that may be useful to them in the formulation of
their Bid pursuant to this tender.

IWAI does not make any representation or warranty as to the accuracy, reliability or completeness
of the information in this tender document and it is not possible for IWAI to consider particular
needs of each party who reads or uses this tender document. This tender document includes
statements which reflect various assumptions and assessments arrived at by IWAI in relation to the
works. Such assumptions, assessments and statements do not purport to contain all the information
that each Bidder may require. Each prospective Bidder should conduct its own investigations and
analysis and check the accuracy, reliability and completeness of the information provided in this
tender document and obtains independent advice from appropriate sources.

IWALI will not have any liability to any prospective Company / Firm / Consortium or any other
person under any laws (including without limitation the law of contract, tort), the principles of
equity, restitution or unjust enrichment or otherwise for any loss, expense or damage which may
arise from or be incurred or suffered in connection with anything contained in this tender document,
any matter deemed to form part of this tender document, the award of the Assignment, the
information and any other information supplied by or on behalf of IWAI or their employees, any
consultants or otherwise arising in any way from the selection process for the Assignment. IWAI
will also not be liable in any manner whether resulting from negligence or otherwise however
caused arising from reliance of any Bidder upon any statements contained in this tender document.

IWAI will not be responsible for any delay in receiving the Bids. The issue of this tender document
does not imply that IWAI is bound to select a Bidder or to appoint the successful Bidder, as the
case may be, for the works and IWAI reserves the right to accept / reject any or all of Bids
submitted in response to this tender document at any stage without assigning any reasons
whatsoever. IWALI also reserves the right to withhold or withdraw the process at any stage with
intimation to all who submitted the Bid.

The information given is not an exhaustive account of statutory requirements and should not be
regarded as a complete or authoritative statement of law. IWAI accepts no responsibility for the
accuracy or otherwise for any interpretation or opinion on the law expressed herein.

IWAI reserves the right to change/modify/amend any or all provisions of this tender document.
Such revisions to the tender document / amended Tender document will be made available on the e-
procurement portal & website of IWAL.
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Date:

To,

Inland Waterways Authority of India, Ministry of Ports & Shipping
L J ‘/\ L

TENDER ACCEPTANCE LETTER (To be given on Company Letter Head)

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender / Work: -

Dear Sir,

1.

I/ We, have downloaded/ obtained the tender document(s) for the above mentioned ‘Tender/
Work’ from the web site(s) namely: www.iwai.nic.in OR
https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above
mentioned website(s).

I/ We, hereby certify that I/ We, have read the entire terms and conditions of the tender
documents from Page No._ to ___including all documents like annex(es), schedule(s),
etc.), which form part of the contract agreement and 1/ We, shall abide hereby by the terms/
conditions/ clauses contained therein.

The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time to time by your
department/ organization too have also been taken into consideration, while submitting this
acceptance letter.

I/ We, hereby unconditionally accept the tender conditions of above mentioned tender
document(s)/ minutes of the pre-bid meeting/ corrigendum(s) in it’s totally/ entirety.

In case any provisions of this tender are found violated, then your department/ organization
shall without prejudice to any other right or remedy be at liberty to reject this tender/ bid
including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully.

(Signature of the Bidder, with Official Seal)
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INLANDWATERWAYS AUTHORITY OFINDIA,
Ministry of PS&W, Govt. of India

P-78, GARDEN REACH ROAD KOLKATA-700043
E-mail address of Issuing
Officer:dirkol.iwai@nic.in

E-Tender No: IWAI/KOL/8/TERMINAL/USFRK/2024-25

IWAI invites e-tender for “Operation &
Maintenance of terminal at Us Farakka during
2024-25”. For details please visit to IWAI website
www.iwai.nic.in and CPP portal website https:/
eprocure.gov.in eprocure/app

Director
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INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)
P-78, GARDEN REACH ROAD, KOLKATA — 700043
E-mail address of Issuing Officer: dirkol.iwai@nic.in
Telephone Nos. 033-2439 0393
NOTICE INVITING TENDER No.: IWAI/KOL/8/TERMINAL/USFRK/2024-25
Name of Work: - Tender document for the work of Operation and Maintenance of terminal at
Us Farakka during 2024-25.

Inland Waterways Authority of India (IWAI) invites On line tenders in two cover system (Cover
| - Technical bid and Cover Il - Financial Bid) from reputed & experienced contractors for the
work of Operation and Maintenance of terminal at Us Farakka during 2024-25. The Bids will
place online at https://eprocure.gov.in/eprocure/app. Tender document may be downloaded from
the https://eprocure.gov.in/eprocure/app. as per the schedule as given in critical date sheet as
under:-

1. Cost of the work, EMD requirement and Critical Dates are as under:-

Name of Works Operation and Maintenance of
terminal at Us Farakka during
2024-25

Date of Publishing 20-07-2024

Document Download Start Date & 20-07-202414.00 Hrs

Time

Time & Date of Pre-bid meeting 26-07-2024 15.00 Hrs

Bid Submission start Date & Time 20-07-20241500 Hrs

Bid Closing/Document Download End Date & Time 31-07-2024 1500 Hrs

Bid Opening Date & Time 01-08-20241530 Hrs

Estimated cost including all taxes, levies, cess, etc except | Rs.10.31 lakh

GST as applicable.

EMD cost Rs.0.21 lakh

Tender Cost Rs.5900/- including GST

2. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP
Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating in e-tender process are
required to deposit non-refundable Tender fee Rs.5900/- (Rupees five thousand nine hundred
only) including GST towards the tender cost through RTGS/ NEFT in the following Account:

(i) Name of Bank Account: IWAI FUND

(i) Bank Name and Address: State Bank of India, Garden reach Branch,
Kolkata

(iii) Bank Account Number: 31661496517

(iv) IFSC: SBIN0001402

(v) MICR Code: 700002126

(vi) GST No. of IWAI: 19AAATIT021F1ZY
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The prescribed amount of EMD of this tender is also to be deposited through RTGS/ NEFT
to the above account.

For exemption towards tender fee and EMD, the bidder should submit the valid certificate
from Micro and Small Enterprise (MSEs) as defined in MSE Procurement Policyissued by
Department of Micro Small and Medium _Enterprise (MSME) or are registered with the
central purchase organization or the concerned Ministry or Department or Startups as
recognized by Department of Industrial Policy &Promotion(DIPP).

(NOTE: In the MSME/NSIC certificate the type of work shall be indicated or otherwise in
the said situation the bid submitted by these types of bidders shall not be accepted)

3. A signed declaration stating that no alteration has been made in any form in the downloaded
tender document is to be enclosed with the tender by the bidder

4. Tenderer shall agree to the terms & conditions of the tender and submit the tender online duly
signed on each page for agreeing the same.

5. The complete bid as per the tender documents should be placed online at
https://eprocure.gov.in/eprocure/app by 15.00hrs. on 31-07-2024 and will be opened online on
01-08-2024 at 15.30 hrs at IWAI, Regional Office, Kolkata. The tender fee and EMD should
be deposited before closing date and time of submission of bid through RTGS/NEFT in IWAI
FUND as mentioned above except Micro and Small Enterprises (MSEs) as defined in MSE
Procurement Policy issued by Department of Micro, Small and Medium Enterprises (MSME) or
Department or Startups as recognized by Department of Industrial Policy & Promotion (DIPP)
on submission of a valid registration certificate as per the Government of India rules.

6. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and no
correspondence shall be entertained in this regard. The department will also have the right to
award the work for different stretch to different bidders at the lowest received rate to ensure that
the works are undertaken smoothly at all stretches simultaneously.

7. Pre-Qualification Criteria:-

(i) The tenderer shall be registered with Central Public Works Department, Railways, MES and
State PWD/ Irrigation Department or non-registered contractors having experience of
working with IWAI.

(if) Tenderer shall have Permanent Account Number issued by Income Tax Deptt.

(iii) The tenderer shall be registered with GST department and GST component shall be shown
separately in the bill/invoice by the tenderer.

(iv) Average annual financial turnover during last threeyears ending 31st March ofthe previous
year, should be at least 30% of the cost.

(v) Experience of havingsuccessfullycompletedsimilarforbuilding construction, construction of
approach road/ramp, Mooring Pins, construction of PCC road, surface dressing/clearance of
jungle, construction of temporary security guard hut, construction of 2m wide bamboo jetty,
supplying & laying of sand filled bags for bank protection, salballah/GI pipe of 6 to 7mts
long for side support of pontoon, supply of haruti bamboo for side support of pontoon,
supplying & fixing 5kg ABC firefighting equipment, erection of street light and other
miscellaneous civil/electrical repairing works river bank protection works, RC works orother
related works during last 7(seven) years ending last day of month previous to the one in
which this tenderisinvited should beeither offollowing:

(a) Three works costing not less than 50% of the estimated cost; or
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(b) Two works costing not less than 60% of the estimated cost; or
(c) One work completed not less than 80% of the estimated cost

(vi) Latest certificate of solvency from nationalized / scheduled Bank included in the second
schedule of the RBI Act for not later than 1 year & not less than the value as indicated

below:
Name of Work Estimated Cost Bank Solvency(In
excluding GST (In lakh)
lakh)
Operation and Maintenance of terminal Rs.10.31 lakh Rs.4.13 lakh
at Us Farakka during 2024-25

(vii) Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in /procure/app
Manual bids shall not be accepted and liable to be rejected. The copy of RTGS/NEFT in
respect of cost of tender document, earnest money, in original as asked in this tender
document must be uploaded in technical bidon or before bid opening date/time as
mentioned in critical date sheet. Late receipt of required document shall not be considered.

(viii) A signed declaration stating that no alteration has been made in any form in the
downloaded tender document is to be enclosed with the tender by the bidder for downloaded
tenders. Site can be inspected on all the working days during office hours. IWAI reserves the
right to reject any or all the tender without assigning any reason thereof.

8. Thefirm may quote for work of indicated above and completed bids as per terms & Conditions
mentioned in the tender document should be online submission at https://eprocure.gov.in

[eprocure/appupto1500 hrs on 31-07-2024 and it will be opened on 01-08-2024 at 15:30 hrs.

9. For special attention

e All tenderers are cautioned that tenders containing any deviation whatsoever from the terms
and conditions, specifications as contained in the tender documents are liable to be rejected as
non-responsive.

e The tender shall have to be submitted bid online in two bid formats, the first part i.e.“Technical
bid” should contain the scanned copy of entire tender document duly signed in all places,
details of machineries, technical manpower, work schedule, and proof of deposition of earnest
money etc but not the price bid. Second part i.e.“Financial bid” shall contain only the rates of
the item of work as in schedule A. This price bid (BOQ of the work of Operation and
Maintenance of terminal at Us Farakka during 2024-25as per format provided along with this
tender shall be submitted online.

10. Earnest Money Deposit (EMD) and tender cost must accompany each tender and tender not
accompanied by the EMD & tender cost shall be rejected as NON-RESPONSIVE. The proof of
deposition of EMD & tender cost for an amount as specified above shall be submitted in the
technical bid should be submitted in technical bid.

10. Opening Of Tenders & Evaluation
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(a) Tenders will be opened online by the tender evaluation committee at IWAI, Kolkata-700 043 at

15:30 hrs on 01-08-2024 in the presence of representative of the tenders who choose to remain
present.

(b) After the online opening of the tenders, the first part i.e. Technical bid will be evaluated by the

(©)
11
a)

b)

11.

12.

13.

14.

15.

Tender Evaluation Committee (TEC) as constituted by the Authority. The second part i.e. Price
bid will be opened online by the same TEC only for those tenderers who become technically
qualified after the evaluation of technical bid on a suitable date.

If the tendered amount is same for more than one bidders then the work will be awarded to the
bidder on the basis having more credential/experience certificate submitted by the bidders.

. TENDER VALIDITY PERIOD

The tender shall remain valid for a period not less than 120 days after the
date of opening of tenders.

Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in respect
to scope and the situation of works or any issue as related to the work as considered necessary
before the submission of the tenders.

The authority shall have the right to reject any or all the tenders and will not be bound to accept
the lowest or any other offer.

(@) If the bid price offered by the selected bidder is lower than 10% but upto 20% of the
estimated cost, then the additional Performance Security shall be calculated @20% of the
difference in the (i) estimated cost (as mentioned in the tender)- 10% of the estimated cost and
(ii) the bid price offered by the selected bidder.

(b) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated Project Cost, then
the Additional Performance Security shall be calculated @ 30% of the difference in the (i) Estimated
Project Cost (as mentioned in Tender)-10% of the Estimated Project Cost and (ii) the Bid Price offered
by the Selected Bidder.

(c) This Additional Performance Security shall be treated as part of the Performance Security.

The original EMD and tender cost instrument should reach the office of Director, Inland
Waterways Authority of India, P-78, Garden Reach Road, Kolkata- 700 043, on or before date
& time of opening of tender mentioned in the critical sheet otherwise the bid shall not be
considered. The technical bid will be opened on 01-08-2024 at 15.30 hrs in the presence of
intending bidders.

A pre-bid meeting will be held on 26-07-2024 15.00 Hrs at the office of Inland Waterways
Authority of India, Kolkata to clarify the issues raised by the bidder with respect to this tender

IWAI reserves the right to accept or reject any or all tenders without assigning any reason and
no correspondence shall be entertained in this regard.

(Director)
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WARRANTY FORM

TS e e having registered office
1 S (herein  after
referred to as the contractor) having carefully studied all the documents, specifications, designs,
drawings etc. pertaining to the contract for works required for the work of
...................................................................................... and the local and site
conditions and having under taken to execute the said works.

DO HEREBY WARRANT THAT

1.

2.

10.

The contractor is familiar with all requirements of the contract.

The contractor has investigated the site and satisfied himself regarding the character of the
work and local conditions that may affect the work or its performance.

. The contractor is satisfied that the work can be performed and completed as required in the

contract.

. The contractor accepts all risks directly or indirectly, connected with the performance of the

contract.

. The contractor has no collusion with other contractors, with any of the men of the Engineer

In-Charge or with any other person in the Authority to execute the said works according to the
terms and conditions of the said contract.

. The contract has not been influenced by any statement or promise of the Authority or

Engineer-In-Charge but only by the contract documents.

. The contractor is financially solvent.

. The contractor is experienced and competent to perform the contract to satisfaction of the

Engineer In-Charge

. The statement submitted by the contractor is true.

The contractor is familiar with all general and special laws, Acts, Ordinance, Rules&
Regulation of the Municipalities, District, State and Central Government that may affect the
works, its performance or personnel employed herein or environment.

Date:..ooooveenn..... For and on behalf of the contractor

S

ignature:

10 |
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Instructions to the Consultants/Bidders for the e-submission of the bids online through the
Central Public Procurement Portal for e-Procurement https://eprocure.gov.in/

eprocure/app

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the
consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering.

2) Bidder should do the enrollment in the e-Procurement site using the
https://eprocure.gov.in/eprocure/app option available Enroll Here” on the home page
Portal. Enrollment is free of charge. During enrollment/registration, bidders should
provide the correct/true information including valid email-id. All the correspondence
shall be made directly with the contractors/bidders through email-id provided.

3) Bidder need to login to the site through their user 1D/ password chosen during
enrollment/registration.

4) Then the Digital Signature Certificate (Class Il or Class Il Certificates with signing key
usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by
CCA India on eToken/SmartCard, should be registered.

5) The DSC that is registered only should be used by the bidder and should ensure safety of
the same.

6) Consultant/Bidder may go through the tenders published on the site and download the
required tender documents/schedules for the tenders he/she is interested.

7) After downloading / getting the tender document/schedules, the Bidder should go through
them carefully and then submit the documents as asked.

8) If there are any clarifications, this may be obtained online through the tender site, or
through the contact details. Bidder should take into account of the corrigendum
published before submitting the bids online.

9) Bidder then logs in to the site through the secured log in by giving the user id/
password chosen during enrolment/registration and then by giving the password of
the e-Token/SmartCard to access DSC.

10) Bidder selects the tender which he/she is interested in by using the search option & then
moves it to the ‘my favorites’folder.

11) From the favorites folder, he selects the tender to view all the details indicated.

12) It is construed that the bidder has read all the terms and conditions before submitting
their offer. Bidder should go through the tender schedules carefully and upload the
documents as asked, otherwise, the bid will be rejected.

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document/schedule and generally, they can be in general PDF/xls/rar/jpg
formats. If there is more than one document, they can be clubbed together and can be
provided in the requested format. Each document to be uploaded through online for the
tenders should be less than 2 MB. If any document is more than 2MB, it can be reduced
through zip/rar and the same can be uploaded, if permitted.

11|
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14) If there are any clarifications, this may be obtained through the site, or during the pre-bid
meeting if any. Bidder should take into account the corrigendum publishedfrom time to
time before submitting the online

15) The Bidders can update well in advance, the documents such as certificates, annual report
details etc., under My Space option and these can be selected as per tender requirements
and then send along with bid documents during bid submission. This will facilitate the
bid submission process faster by reducing upload time of bids.

16) Bidder should submit the Tender Fee/ EMD as specified in the tender. The
original payment instruments should be posted/couriered/given in person to the Tender
Inviting Authority within the due date as mentioned in this tender document.
Scanned copy of the instrument should be uploaded as part of the offer, if asked for.

17) While submitting the bids online, the bidder reads the terms & conditions and accepts the
same to proceed further to submit the bid packets.

18) The bidder has to select the payment option as offline to pay the Tender FEE/EMD
as applicable and enter details of the instruments.

19) The details of the DD/any other accepted instrument, physically sent, should tally with
the details available in the scanned copy and the data entered during bid submission time.
Otherwise submitted bid will not be acceptable.

20) The bidder has to digitally sign and upload the required bid documents one by one as
indicated. Bidders to note that the very act of using DSC for downloading the bids and
uploading their offers shall be deemed to be a confirmation that they have read all
sections and pages of the bid document including General conditions of contract without
any exception and have understood the entire document and are clear about the
requirements of the tender requirements.

21) The bidder has to upload the relevant files required as indicated in the cover content. In
case of any irrelevant files, the bid will be rejected.

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates
offered should be entered in the allotted space only and uploaded after filling the relevant
columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else
the bid submitted is liable to be rejected for this tender.

23) The bidders are requested to submit the bids through online e-tendering system to the
Tender Inviting Authority (TI1A) well before the bid submission end date & time (as per
Server System Clock). The TIA will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders at the
eleventh hour.

24) After the bid submission, the acknowledgement number, given by the e-tendering system
should be printed by the bidder and kept as a record of evidence for online submission of
bid for the particular tender and will also act as an entry pass to participate in the bid
opening date.

25) The bidder should ensure/see that the bid documents submitted should be free from
virus and if the documents could not be opened, due to virus, during tender opening, the
bid is likely/liable to be rejected.
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26) The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender
system. The bidders should follow this time during bid submission.

27) All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by
unauthorized persons during bid submission & not be viewable by any one until the time
of bid opening.

28) Any bid document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid opener’s public keys. Overall, the uploaded tender
documents become readable only after the tender opening by the authorized bid openers.

29) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit
encryption technology is used. Data storage encryption of sensitive fields is done.

30) The bidder should logout of the tendering system using the normal logout option
available at the top right hand corner and not by selecting the (X) exit option in the
browser.

31) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number
for the helpdesk is 1800 233 7315

**k*k
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INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Road Transport & Highways; Govt. of India)
INSTRUCTIONS FOR SUBMISSION OF BID
1) All covering letters and information to be included in the bid shall be submitted along

with the bid itself.

2) This tender schedule is only for the work of “Operation and Maintenance of terminal at
Us Farakka during 2024-25”.

3) Stretch wise total estimated cost of works is as under :

Sl. no. Particulars Estimated cost
(in Rs lakhs)
1 | Operation and Maintenance of terminal at Us 10.31

Farakka during 2024-25

4) Tender should be submitted online at https://eprocure.gov.in/eprocure/appby
1500hours on 31-07-2024 in two bid system i.e.
Folder -1 : Technical & Commercial Bid.
Folder-2 : Price Bid of offer.
A pre-bid meeting will be held on 26-07-2024 15.00 Hrs at the office of Inland Waterways
Authority of India, Kolkata to clarify the issues raised by the bidder with respect to this
tender.
The Technical& Commercial Bid and Price Bid of offer and will be opened online on 01-08-
2024 at 1530 hours at IWAI, P-78, Garden Reach Road, Kolkata-700043
No other document other than the Price schedule should be placed inside Envelope — 2
containing price bid otherwise tender will be summarily rejected.

Technical Bid:

The technical bid shall be submitted online along with scanned copy of the following
documents Original Bid document duly completed in all respect except prices and
signed with seal on every pages,

a) Bid document marked original duly completed and signed on every page except
prices.

b) Blank Performa of Schedule of Prices (prices not to be filled)

C) Registered with Central Public Works Department, Railways, MES and State PWD/
Irrigation Department or non-registered contractors having experience of working

with IWAI
d) ‘Tender Acceptance Letter’ duly signed and stamped.
e) ‘Form of Tender’ duly signed and stamped.
f) RTGS/NEFTcopy for the cost of the bidding documents must be uploaded.
9) Earnest Money Deposit/Tender Cost (RTGS/NEFT as prescribed) or valid exemption

certificate with respect work issued by any Govt. organization. As stated Scanned
copy of same must be uploaded.

14 |
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h) Experience certificate for similar works completed by the Contractor (i.e. Work
completion/Payment certificate).

1) Latest Bank Solvency certificate (Not later than one year from the last date of
submission this tender).

)] Letter of Authority for signing and negotiation of tender (as the case may be).

k) GST registration certificate from the concern Authority.

)] Duly signed Integrity Pact (given in Part-11, General Conditions).

m) Permanent Account Number (PAN) issued by Income Tax Department.

n) Audited balance sheets along with turnover, profit and loss account for the last 3
years i.e. ending March 2020, 2021& 2022

0) A signed declaration stating that no alteration has been made in any form in the

downloaded tender document is to be enclosed with the tender by the bidder for
downloaded tenders.

9)] The bidder shall give a declaration that they have not been banned or black-listed by
any Govt. or Quasi Govt. Agency or Public Sector Undertaking (PSU).

q) All FORM as prescribed & as per terms condition in the same format to be submitted
by bidder.

r (1) If the bid price offered by the selected bidder is lower than 10% but upto 20% of

the estimated cost, then the additional Performance Security shall be calculated
@20% of the difference in the (i) estimated cost (as mentioned in the tender)- 10% of
the estimated cost and (ii) the bid price offered by the selected bidder.

(2) If the Bid Price offered by the Selected Bidder is lower than 20% of the Estimated
Project Cost, then the Additional Performance Security shall be calculated @ 30% of the
difference in the (i) Estimated Project Cost (as mentioned in Tender)-10% of the Estimated
Project Cost and (ii) the Bid Price offered by the Selected Bidder.

(3) This Additional Performance Security shall be treated as part of the Performance
Security.

S) In addition to the above, the contractor is required to submit scanned copy of other
document if any to full fill all the condition of the tender document and the same
may be attached after thoroughly read/study failing which he will be treated as
technically disqualified.

Note:Non submission of any of the above documents shall lead to disqualification of the
bid.
Price Bid:

The price bid shall be submitted online for
Q) Schedule of Prices duly filled in the specified form, i.e. “SCHEDULE —Aetc.”
(Whichever is relevant).

(it)  If the bidder have not quoted price of any item than the same item shall be treated as
zero cost and the bidder will be executed the same item obligatory as applicable as per
tender.

(i) It may please be noted that this part shall not contain any terms & conditions. Any
condition given in the price bid will be a sufficient cause for rejection of bid.

5) Bidders are advised to submit quotation strictly based upon technical specification, terms
and conditions contained in technical specifications, terms and conditions contained in
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documents and not to stipulate any deviations. Any change in this may lead to rejection
of bid.

6) Earnest Money Deposit separately for each stretch as indicated against stretch in NW-1 in

the Notice inviting tender should be submitted by RTGS/NEFT drawn in favour of
“IWAI-Fund” payable at KOLKATA on any Nationalized/ Scheduled Bank of India for
this work.

7) In case the purchaser of the tender document decide not to quote for this work, then the

complete set of bid document may kindly be returned to the IWAI.

8) The bids can only be submitted in the name of the bidder in whose name the bid

documents were issued by the IWAL.

9) Any annotations or accompanying documentation in the bid shall be in Hindi or English

10)

10 (a)
10 (b)

10 (¢)

10 (d)

10 (e)

10 (f)

11)

language only and in metric system. Tenders filled in any other language will be
summarily rejected.

Bidders shall sign their proposal with the exact name of the firm to whom the bid
document has been issued. The bid shall be duly signed and sealed by an authorized
person of the bidder’s organization as following:

If the Tender is submitted by an individual, it shall be signed by the proprietor above his
full name and full name of his firm with its current business address.

If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor
above his full name and full name of his firm with its name and current business address.

If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of
the firm above, their full names and current business address, or by a partner holding the
power of attorney for the firm for signing the Tender in which cases a certified copy of
the power of attorney shall accompany the Tender. A certified copy of the partnership
deed and current business address of all the partners of the firm shall also accompany the
Tender.

If the Tender is submitted by a limited company, or a limited Corporation, it shall be
signed by a duly authorized person holding the power of attorney for signing the tender in
which case a certified copy of the power of attorney shall accompany the Tender. Such
limited company or corporation may be required to furnish satisfactory evidence of its
existence before the contract is awarded. ‘Satisfactory evidence’ means the certificate of
incorporation of the limited company or corporation under Indian Companies Act, 1956.

If the Tender is submitted by a group of firms, the sponsoring firm shall be submit
complete information pertaining to each firm in the group and state along with the bid as
to which of the firm shall have the responsibility for tendering and for completion of the
contract document and furnish evidence admissible in law in respect of the authority
assigned to such firm on behalf of the group of firms for tendering and for completion of
the contract document. The full information and satisfactory evidence pertaining to the
participation of each member of the group of firm in the firm in the Tender shall be
furnished along with the Tender.

All witnesses and sureties shall be persons of status and their full names, occupations and
addresses shall be stated below their signatures. All signatures affixed in each page in the
tender will be dated.

Bidders shall clearly indicate their legal constitution and the person signing the tender
shall state his capacity and also the source of his ability to bind the bidder. The power of
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attorney or authorization or any other document constituting adequate proof of the ability
of the signatory to bind the bidder shall be annexed to the bid. The Owner may reject
outright any bid unsupported by adequate proof of the signatory’s authority.

The bid document shall be completed in all respects and shall be submitted together with
the requisite information and appendices. They shall be complete and free from
ambiguity, change or inter-lineation. In case IWAI requires any information/
clarification(s) from the Bidder in respect of the bid documents, the bidder shall be
required to furnish the same in writing, to IWAI at the earliest where no time is specified
by IWAI to furnish the same. A failure to furnish the same shall entitle IWAI to cancel/
reject the bid.

If the space in the bid form or in the Appendices thereto is insufficient, additional pages
shall be separately added. These pages shall be consecutively page numbered and shall
also be signed by the Bidder.

Bidders should indicate at the time of quoting against this bid their full postal addresses,
telephone numbers and other communication details enabling IWAI to contact the bidder
in case the need so arise.

IWAI shall have a unqualified option under the said bid bond to claim the amount there
under in the event of the Bidder failing to keep the bid valid up to the date specified or
refusing to accept work or carry it out in accordance with the bid if the IWAI decides to
award the Work to the Bidder.

The EMD shall be retained with the IWAI until finalization of tenders. Further, security
deposit as per the clause of Security shall be payable by the successful bidder. If the
tenderer fails to furnish the security deposit in accordance with tender conditions EMD
shall be forfeited. In the event of the Bidder becoming the successful Contractor. The
amount of EMD would be adjusted against the Security deposit.

IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders
within 30 (thirty) days of placement of order to successful bidder. No interest shall be
payable on EMD by IWAL.

The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the
intending tenderers who may be present at the date and time of opening informed in the
bid document or subsequently. If any of the tenderer or his agent is not present at the
time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer,
prepare a statement of the attested and unattested corrections in the tender over their
signature. Such a list shall then be binding on the absentee tenderer.

The successful tenderers shall be required to execute a contract agreement in the given
format. In case of any refusal/ failure on the part of such successful tenderer to execute
such a contract shall be deemed to be a failure on the part of such successful bidder to
comply with the terms contained herein.

IWAI reserves the right to reject any or all bids without assigning any reasons.

*khkkkkikhkkkikk
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PART I: TECHNICAL BID STANDARD FORMS
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To,

Inland Waterways Authority of India, Ministry of Ports & Shipping

FORM 4A
FORM OF TENDER

THE DIRECTOR

INLAND WATERWAYS AUTHORITY OF INDIA,
P-78, Garden Reach Road

Kolkata — 700 043

Name of Work: Operation and Maintenance of terminal at Us Farakka during 2024-25

1.

Having visited the site and examined the information and instructions for submission of
tender, general conditions of contract, Special Condition of contracts, Technical, General
and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee
forms, etc for the above named works, I/ We hereby tender for execution of the works
referred to in the tender documents in conformity with the said Conditions of Contract,
Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender
Document or such other sum as may be ascertained in accordance with the said conditions of
contract.

I/ We undertake to complete and Deliver the whole of the works comprised in the Contract
within the time as stated in the tender and also in accordance in all respects with the
specifications, designs, drawings and instructions as mentioned in the tender documents.

| am tendering for the works mentioned in the table below and submitting the EMD
separately for each stretch of National waterway in the form of RTGS/NEFT in favor of
IWAI Fund payable at Kolkata at Nationalized / schedule bank as per the details given
therein:

SI.
No

Particulars RTGS/NEF EMD Details of Bank

T No. & (Rs.) (Name of Bank,
Date Branch and

address)

Operation and
Maintenance of terminal 0.21 lakh
at Us Farakka during
2024-25

I/ We agree to abide by this tender. 1/ We agree to keep the tender open for a period of 120
days from the date of opening of price bids or extension thereto as required by the IWAI and
not to make any modifications in its terms and conditions.

I/ We agree, if 1/ we fail to keep the validity of the tender open as aforesaid or I/ we make
any modifications in the terms and conditions of my/ our tender if I/ We fail to commence
the execution of the works as above, 1/ We shall become liable for forfeiture of my/ our
Earnest money, as aforesaid and IWAI shall without any prejudice to another right or
remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said
earnest money shall be retained by IWAI towards part of security deposit to execute all the
works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered. Should this tender be
accepted, I/ We agree to abide by and fulfill all the terms and conditions and provisions of
this tender. No interest is payable on earnest money deposit and/ or security deposit.
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6. 1/ We have independently considered the amount of Liquidated Damages shown in the
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by
IWAL in the event of works not being completed in time.

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called
upon by the employer to do so, a contract agreement in the prescribed form. Unless and
until a formal Agreement is prepared and executed this tender together with your written
acceptance thereto shall constitute a binding contract.

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due
performance of the Contract. I1/We also declare that the firm has not been banned or
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector
Undertaking or Multilateral or International Aid Agency/Development Bank.

9. I/We understand that you are not bound to accept the lowest or any Tender you may receive
and may reject all or any tender without assigning any reason.

10.1/ We certify that the tender submitted by me, us is strictly in accordance with the terms, conditions,
specifications etc. as contained in the tender document, and it is further certified that it does not contain
any deviation to the aforesaid documents.

Date ...........oceene Signature .....................
Name .........coevvviiinnnn..
Designation ..................

duly authorized to sign & submit tender for an on behalf of
(Name and address of firm)
M/S

Telephone nos............... FAX No............
Witness :
Signature............coeviiiinnn
Name : ..o
Occupation ........ccovevvvvvennnnnn.
Address ...
Telephone nos.
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FORM 4B: AVERAGE ANNUAL TURNOVER

(Tobe submitted on the letter head of Chartered Accountant / Statutory Auditor)

SlI. No. Financial Years Annual Turnover in INR
e
2. |
K
4. Total (1+2+3)
5. Average Annual Turnover [indicate sum of the above figures divided by 3]

Certificate from the Statutory Auditor

This is to certify that .................. [Name of the Firm][Registered Address] has received the

payments shown above against the respective years.

Name of Authorized Signatory

Designation:

(Signature of the Statutory Auditor Seal of the Firm)

Note:

In case the Bidder does not have a statutory auditor, it may provide the certificate from a practicing

chartered accountant.
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PART -1I

To be signed by the bidders’ and same signatory competent/ authorized to sign the relevant
contract on behalf of IWALI.

INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of .............. 2024
BETWEEN

Chairperson, Inland Waterways Authority of India represented through Director, IWAI, RO,
Kolkata-700043

IWALI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless repugnant to
the meaning or context hereof include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
tArOUQGN e (Hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns) Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT
No.IWAI/KOL/8/TERMINAL/USFRK/2024-25) (hereinafter referred to as “Tender/Bid”) and
intends to award, under laid down organizational procedure, contract for “Operation and
Maintenance of terminal at Us Farakka during 2024-25” hercinafter referred to as the
“Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions
of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract
between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1)  The Principal/Owner commits itself to take all measures necessary to prevent corruption and
to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family members,
will in connection with the Tender, or the execution of the Contract, demand, take a promise
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for or accept, for self or third person, any material or immaterial benefit which the person is
not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an advantage
in relation to the Tender process or the Contract execution.

(c) The Principal/Owner shall Endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

2)  If the Principal/Owner obtains information on the conduct of any of its employees which is
a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1. Itis required that each Bidder/Contractor (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the IWALI all suspected acts of
fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware,
during the tendering process and throughout the negotiation or award of a contract.

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation
in the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the tender
process or execution of the contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the Tender process or during the execution of the contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to cartelize in the bidding
process.

¢) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
provided by the Principal/Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted
electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if any.

23|




Inland Waterways Authority of India, Ministry of Ports & Shipping

Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participate in a
tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender
for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his/ her reputation or property to
influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or

the Contract or its established policies and laid down procedures, the Principal/Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the
bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute

right:

1.

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days’
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the
tender process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the tender process prior to the award of the contract or
terminated/determined the contract or has accrued the right to terminate/determine the
contract according to Article 3(1), the Principal/Owner apart from exercising any legal
rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit
the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit
of the Bidder/Contractor.
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3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or
Contractor, or of an employee or a representative or an associate of a bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

Article 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of
the Bidder/Contractor as deemed fit by the Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at
its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/
sub-vendors.

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its provisions
at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the Contract
has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Competent Authority, IWAL.

Article 7: Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of
the Division of the Principal/Owner, who has floated the Tender.
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Changes and supplements need to be made in writing. Side agreements have not been made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or
by one or more partner holding power of attorney signed by all partners and consortium
members. In case of a Company, the Pact must be signed by a representative duly authorized by
board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject
to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights

and remedies belonging to such parties under the Contract and/or law and the same shall be deemed
to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact
documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

1.

(signature, name and address)

2..

(signature, name and address)

Place:
Date:
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SCHEDULES

Salient Features of the work.
Name of Work :Operation and Maintenance of terminal at Us Farakka during 2024-25

Estimated cost of work: The work is estimated to cost Rs.10.31 lakh

(a) Earnest Money : Rs.0.21lakh
(b) Performance Guarantee : 5% of tendered value.
(c) Security Deposit : 5% of tendered value.

SCHEDULE ‘B’ : General Rules & Directions with reference to General Conditions of
Contract: -

. Officer inviting tender: - Director, IWAI, Kolkata
(if).  Tender Accepting Authority:-
(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1
of GCC from the date of issue of letter of acceptance:- 15 days
(b) Maximum allowable extension beyond the period provided in (iii) (a) above:-7 days

(iv)  Percentage on Cost of Materials &Labour
to cover all overheads and profits:-15%

(V) Standard Schedule of Rates:-Reference of DSR/ Market Rates(for non-schedule item)
(vi)  Specifications to be followed:- e
(vii)  Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:- 25%

(viii)  Competent authority of grant extension of  (a) Director/Er. in charge, IWAI if the
time under clause 34:- amount of contract is up to 50 lakhs.

(b) Member(Technical), IWAI (if the amount
of contract is more than 50 lakhs &upto
100 lakhs).

(c) Vice-Chairman/  Chairperson, IWAI,
Noida (if the cost of contract is more than
100 lakhs & up to 500 lakhs).

(d) Chairman, IWAI, Noida (if the amount of
contract is more than 500 lakhs).

(ix)  Competent authority to levy liquidated (a) Director/Er. in charge, IWAI if the amount
damages for delay under clause 35:- of contract is up to 50 lakhs.

(b) Member(Technical), IWAI (if the amount
of contract is more than 50 lakhs &upto
100 lakhs).

(c) Vice-Chairman/  Chairperson, IWAI,
Noida (if the cost of contract is more than
100 lakhs & up to 500 lakhs).

(d) Chairman, IWAI, Noida (if the amount of
contract is more than 500 lakhs).
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(x) Competent authority to determine the (a) Director/Er. in charge, IWAI if the
amount of contract is up to 50 lakhs.

contract as per clause 36:-

(b) Member Technical), IWALI (if the amount
of contract is more than 50 lakhs &upto

100 lakhs).

(c) Vice-Chairman/ Chairperson, IWAI,
Noida (if the cost of contract is more than
100 lakhs & up to 500 lakhs).

(d) Chairman, IWAI, Noida (if the amount of
contract is more than 500 lakhs).

(xi)  Milestones as per table given below:
(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is

more than 10 crores)

Sl Milestone
No.

Time Allowed (from
date of start) in
months

Amount to be withheld in case
of non-achievement of mile
stone

1
2
3.
4

(xii) Competent authority to reschedulethe

milestones as per clause 34.5:-

(xiii) Competent authority forforeclosure of

contract in full or in part due to abandonment
or reduction in scope of work as per clause 31:-

(xiv) Incentive for early completion.

(@) Whether Clause 50 is applicable:-

Chairman, IWAI, Noida

Engineer-in-Charge with theprior approval of

(@) Member Technical), IWAI(if the amount of
contract isupto 100 lakhs).

(b) Vice-Chairman/Chairperson, IWAI, Noida (if
the cost of contract is more than 100 lakhs & up

t0500 lakhs).

(c) Chairman, IWAI, Noida (if the amount of
contract is more than 500 lakhs).

Not considered for this work
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CLAUSE-1
CLAUSE-2
CLAUSE-3
CLAUSE-4
CLAUSE-5
CLAUSE-6
CLAUSE-7
CLAUSE-8
CLAUSE-9
CLAUSE-10
CLAUSE-11
CLAUSE-12
CLAUSE-13
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GENERAL CONDITIONS OF CONTRACT
CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise requires,
have the meaning thereby respectively assigned to them:

i) Contract: means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the Chairman, Inland
Waterways Authority of India and the contractor, together within the documents referred to
therein including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer-in-charge and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another

i) Contract sum; means the amount arrived at by multiplying the quantities shown in the
schedule of quantities and price by the respective item rates as allowed.

iii)Contractor: means the successful tenderer who is awarded the contract to perform the
work covered under this tender documents and shall be deemed to include the contractor’s
successors, executors, representatives or assign approved by the Engineer-in-charge.

iv)Employer means the Chairman, Inland Waterways Authority of India and his successors.

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of
India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal
representatives, successors and assigns.

vi)Engineer-In-Charge (EIC) means the Engineer officer authorized to direct, supervise and
be In-charge of the works for the purpose of this contract who shall supervise and be in
charge of the work.

vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by
the Engineer-in-charge for day to day supervision, checking, taking measurement,
checking bills, ensuring quality control, inspecting works and other related works for
completion of the project.

viii) Chairman: means Chairman of Inland Waterways Authority of India.

ixX) Chief Engineer: means the Chief Engineer of the Authority.

x) Director means the Director of the Authority, as the case may be.

xi)Deputy Director means the Deputy Director of the Authority, as the case may be.
xii) Assistant Director means the Asstt. Director of the Authority, as the case may be.

xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the
Authority, as the case may be

xiv)Work Order means a letter from the Authority conveying the acceptance of the
tender/offer subject to such reservations as may have been stated therein.

xv) Day : means a calendar day beginning and ending at mid-night.
xvi) Week : means seven consecutive calendar days
xvii) Month : means the one Calendar month.

xviii) Site means the waterway and / or other places through which the works are to be
executed.

xix) Vessel : means the vessel/craft belonging to the Contractor for carrying out the work.
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xxX)  High Mast Light : A tall pole with lighting attached to the top pointing towards the
ground, usually but not always used to light a Highway or recreational field.

xxi) Luminaries: An object, such as a celestial body , that gives light.

xxii) Mast Feeder Pillar: Provides local isolation to electrical distribution equipment,
protecting both cabling and the transformer from faults.

xxiii) Drawings : means the drawings referred to in the specifications and / or appended with
the tender document, any modifications of such drawings approved in writing by the
Engineer-in-Charge and shall also include drawings issued for actual execution of the
work time to time by the Engineer-in-Charge.

xxiv) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge
become necessary at the time of execution and / or during the progress of work to obviate
any risk or accident or failure or to obviate any risk of damage to the vessel structure, or
required to accelerate the progress of work or which becomes necessary for security or for
any other reason the Engineer-in-Charge may deem expedient.

xxv) Work/ works: means work / works to be executed in accordance with the contract.

xxvi) Schedules referred to in these conditions shall mean the relevant schedules annexed to the
tender papers or the standard schedule of rates of the govt. mentioned with the
amendments thereto issued up to the date of receipt of the tender.

xxvii) District specifications means the specifications followed by the State Government in the
area where the work is to be executed.

xxviii) Tendered value means the value of the entire work as stipulated in the letter of award.
CLAUSE - 2: INTERPRETATIONS

2.1  Where the contract so requires, words imparting the singular only shall also include the
plural and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa.

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part
thereof or be taken into consideration in the interpretation of construction thereof of the
contract.

CLAUSE - 3: PERFORMANCE GUARANTEE

3.1  The contractor shall be required to deposit an amount equal to 5% of the tendered value
of the work as performance guarantee in the form of either RTGS/NEFT payable at any
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled
bank or State Bank of India in accordance with the form prescribed within 15 days of the
issue of the work order.

3.2  Performance guarantee shall be initially valid up to the stipulated date of completion plus
sixty days beyond that. In case the time for completion gets enlarged, the contractor shall
get the validity of the performance guarantee extended to cover such enlarged time of the
work. After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor without any
interest.

3.3 In the event of contract being determined under the provision of any of the
clauses/conditions of agreement, the performance guarantee shall be forfeited in full and
shall be absolutely at the disposal of the authority.
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CLAUSE - 4: SECURITY DEPOSIT

41  Asum @ 10% of the gross amount of the bill shall be deducted from each running bill of
the contractor till the sum along with the sum already deposited as the earnest money
will amount to security deposit of 5% of the contract value of work. Bank guarantee
will not be accepted as security deposit.

In case of MSME registered firms, deduction of a sum of 10% of the gross amount of the
bill from each running bill till that amount reaches 5% of the contract value of the work
as Security Deposit will also be made.

4.2  The total security deposit shall remain with IWAI till the defect liability period is over or
the payment of the final bill payable in accordance with agreement conditions whichever
is later, provided the Engineer-in-Charge is satisfied that there is no demand outstanding
against the contractor.

4.3 No interest will be paid on security deposit.

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the
security deposit furnished by the contractor. However, if the contractor duly performs
and completes the contract in all respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the
contractor after deduction of cost and expenses that the Authority may have incurred and
other money including all losses and damages which the Authority is entitled to recover
from the Contractor.

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the
contractor a memo in writing pointing out the delay in progress and calling upon the
contractor to explain the causes for the delay within 3 days of receipt of the memo and 10
days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not
satisfied with the explanations offered, he may forfeit the security deposit and / or
withhold payment of pending bills in whole or in part and/ or get the measures of
rectification of progress of work accelerated to the pre-defined level at the risk and cost
of the contractor.

4.6  All compensation or other sums of money payable by the contractor under the terms of
the contract or any other contract or on any other account whatsoever, may be deducted
from or paid by the sale of a sufficient part of his security or from the interest arising
there from or from any sums which may be due or may become due to the contractor by
the Authority on any account whatsoever. Also in the event of the contractor’s security
deposit being reduced by reasons of such deductions or sale, as aforesaid the contractor
shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make
good the deficit in his security deposit.

CLAUSE - 5: SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates quoted in the
schedule of  Quantities and Prices which shall (except as otherwise provided in the
contract) cover all his obligations under the contract and all matters and things necessary
for the proper execution and completion of the works in accordance with the provisions
of the contract and its operation during execution of work.
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CLAUSE -6: CONTRACT DOCUMENTS

6.1

6.2

6.3

6.4

The language in which the contract documents shall be drawn up shall be English and if
the said documents are written in more than one languages, the language according to
which the contract is to be constructed and interpreted shall be English.

The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept
by the Contractor on the Site in good condition and the same shall at all reasonable time
be available for inspection and use by the Engineer-in-Charge, his representatives or by
other Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other than that
of this contract.

CLAUSE - 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

7.2

7.3

7.4

(@)

Detailed drawings shall be followed in preference to small-scale drawings and figured
dimensions in preference to scaled dimensions. The case of discrepancy between the
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following
order of precedence shall be observed : -

@ Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.
(© Drawings.

(d) Indian Standards Specifications of BIS.

The contractor shall study and compare the drawings, specifications and other relevant
information given to him by the Engineer-in-Charge and shall report in writing to the
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of
the Engineer-in-Charge regarding the correct intent and meaning of the drawings and
specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or any
omission therefrom shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the work(s) comprised therein according to
drawings and specifications or from any of his obligations under the contract.

If on check there is difference in the amount worked out by contractor in the schedule of
quantities and prices and General summary the same shall be adjusted in accordance with
the following rules:

In the event of error/discrepancy occurring in the rates written in figures and words, then
the rate which corresponds with the amount worked out by the contractor shall, unless
otherwise proved, be taken as correct. If the amount of an item is not worked out by the
contractor or it does not correspond with the rate written either in figures or in words,
then the rate quoted by the contractor in words shall be taken as correct. When the rate
quoted by the contractor in figures and words tally, but the amount is not worked out
correctly, the rate quoted by the contractor will, unless or otherwise proved, be taken as
correct.
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All errors in totalling in the amount column and in carrying forward totals shall be
corrected.

The totals of various sections of schedule of quantities and price amended shall be
carried over to the General Summary and the tendered sum amended accordingly.
The tendered sum so altered shall, for the purpose of tender, be substituted for the
sum originally tendered and considered for acceptance instead of the original sum
quoted by the tenderer. Any rounding off of quantities or in sections of schedule of
quantities and prices or in General summary by the tenderer shall be ignored.

CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE

8.1

8.2

8.3

8.4

REPRESENTATIVE

The duties of the representative of the Engineer-in-Charge are to watch and supervise the
works and to test and examine any materials/ parts to be used or workmanship achieved
in connection with the works.

The Engineer-in-Charge may, from time to time in writing, delegate to his representative
any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to
the contractor a copy of all such written delegation of powers and authorities. Any
written instruction or written approval given by the representative of the Engineer-in-
Charge to the contractor within the terms of such delegation shall bind the contractor and
the Authority as though it has been given by the Engineer-in-Charge.

Failure of the representative of the Engineer-in-Charge to disapprove any work or
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to
disapprove such work or materials and to order the pulling down, removal or breaking up
thereof. The contractor shall, at his own expense, again carry out such works as directed
by the Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in-
Charge in this regard shall be final and binding on the contractor.

CLAUSE -9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the

contract. Provided that the Engineer-in-Charge may at his discretion, approve and
authorize the Contractor to sub-let any part of the work, which in his opinion, is not
substantial, after the contractor submits to him in writing the details of the part of the
work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together
with his past experience in the said work/trade and the form of the proposed sub-contract.
Nevertheless any such approval or authorization by the Engineer-in-Charge shall not
relieve the contractor from his any or all liabilities, obligations, duties and responsibilities
under the contract. The contractor shall also be fully responsible to the Authority for all
the acts and omissions of the sub-contractor, his employees and agents or persons directly
employed by the contractor. However, the employment of piece rate works shall not be
construed as sub-letting.
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CLAUSE - 10: FACILITIESTO OTHER CONTRACTORS

The contractors shall, in accordance with the requirements of the work as decided by the
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged
contemporaneously on separate contracts and for departmental labour and labour of any
other agency properly authorised by Authority or any statutory body which may be
employed at the site for execution of any work not included in the contract which the
Authority may enter into in connection with or ancillary to the works. In all matters of
conflict of interest, the Engineer-in-Charge shall direct what compromise should be made
and his decision shall be final and binding on the parties.

CLAUSE - 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE
INTIMATED

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm.
Where the contractor is an individual or a Hindu Undivided Family business concern,
such approval, as aforesaid, shall like-wise be obtained before the contractor enters into
any partnership agreement where under the partnership firm would have the right to carry
out the works hereby undertaken by the contractor. If prior approval as aforesaid is not
obtained the contractor shall be deemed to have been assigned in contravention to Clause
36 hereof and the same action will be taken and the same consequences shall ensure as
provided for in the said clause-36.
CLAUSE - 12: COMMENCEMENT OF WORK

The contractor shall commence the work at the respective sites within 10 days of the
issue of Letter of Award. If the contractor commits default in mobilization of resources,
and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other
right or remedy be at liberty to cancel the contract and forfeit the earnest money/security
deposit.

CLAUSE - 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH
SPECIFICATION DRAWINGS AND ORDERS ETC.

13.1 The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner in strict conformity with the specifications laid down in the
contract document or as may be laid down by the Engineer-in-Charge under the terms of
the contract. The contractor shall also conform exactly, fully and faithfully to the designs,
drawings specifications and instructions in writing in respect of the work, duly signed by
the Engineer-in-Charge as may be issued from time to time.

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract
documents, in accordance with the provisions of contract, the documents set forth herein
in respect of the work on commencement or during the performance of the contract:

@ Specifications or revisions thereof other than standard printed specifications
(b) Explanations, instructions etc.

Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the contractor from time to time in respect of the work shall be
deemed to form integral part of the contract and the contractor shall be bound to carry out
the work accordingly.
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In the case of any class of work for which there is no specifications, such work shall be
carried out in accordance with the Bureau of Indian Standards specifications. In case
there are no such specifications in the BIS, work shall be carried out as per
manufacturer’s specifications, if manufacturer’s specifications are also not available then
as per District specifications. In case there are no such specifications as required, above
the work shall be carried out in all respect in accordance with the instructions and
requirements of the Engineer-in-Charge.

All instructions and orders in respect of the work shall be given by the Engineer-in-
Charge in writing. However, any verbal instructions or order shall be confirmed by the
Engineer-in-Charge as soon as practicable without loss of time and only such written
instruction shall be deemed to be valid.

CLAUSE - 14: SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C during
the course of surveying, inspection, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be
final and binding) becomes necessary, the contractor shall execute the same as may be
directed by Engineer-in-Charge, provided the directions are in accordance and
confirmatory with provisions in Clause — 8.

CLAUSE - 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING

16.1

16.2

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress of
the work, and (ii) to omit a part of the works in case of non-availability of a portion of the
site or for any other reasons and the contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the Engineer-in-
Charge and such alterations, omissions, additions or substitutions shall form part of the
contract as if originally provided therein and any altered, additional or substituted work
which the contractor may be directed to do in the manner specified above as part of the
works, shall be carried out by the contractor on the same conditions in all respects
including price on which he agreed to do the main work except as hereafter provided.

The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered, be extended, if requested by
the contractor, as follows:

(i) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

(i) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.
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In the case of extra item(s) (items that are completely new, and are in addition to the
items contained in the contract), the contractor may within fifteen days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis, for the work and
the Engineer-in-Charge shall within one month of the receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall be
paid in accordance with the rates so determined.

In the case of substituted items (items that are taken up with partial substitution or in lieu
of items of work in the contract), the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the following
para.

(@) If the market rate for the substituted item so determined is more than the market
rate of the agreement item (to be substituted), the rate payable to the contractor for
the substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the market rate
of the agreement item (to be substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, which
exceed the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen
days of receipt of order or occurrence of the excess, claim revision of the rates, supported
by proper analysis for the work in excess of the above mentioned limits, provided that if
the rates so claimed are in excess of the rates specified in the schedule of quantities, the
Engineer-in-Charge shall within one month of receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall be
paid in accordance with the rates so determined.

The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the
excess and after taking into consideration any reply received from him within fifteen days
of the receipt of the notice, revise the rates for the work in question within one month of
the expiry of the said period of fifteen days having regard to the market rates.

Under the circumstances, the contractor shall at any stage not suspend the work on
account of non-settlement of rates of such Deviated/Extra/Substituted items.

CLAUSE - 17: CONTRACTOR’S SUPERVISION
17.1 The contractor shall either himself supervise the execution of the works or shall appoint

at his own expense, a qualified and experienced Engineer as his accredited agent
approved by the Engineer-in-Charge, if contractor has himself not sufficient knowledge
or experience to be capable of receiving instruction or cannot give his full attention to the
works. The contractor or his agent shall be present at the site(s) and shall supervise the
execution of the works with such additional assistance in each trade, as the work involved
shall require and considered essential by the Engineer-in-Charge. Further the
directions/instructions given by the Engineer-in-Charge to the contractor's agent shall be
considered to have the same force as if these had been given to the contractor himself.
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If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge,
the Engineer-in- Charge shall have full powers to suspend the execution of the works
until such date as a suitable agent is appointed by the contractor and takes over the charge
of supervision of the work. For any such suspension, the contractor shall be held
responsible for delay so caused to the work.

CLAUSE - 18: INSTRUCTIONS AND NOTICE

18.1

18.3

18.4

18.5

Except as otherwise provided in this contract, all notices to be given on behalf of the
Authority and all other actions to be taken on its behalf may be given or taken by the
Engineer-in-Charge or any officer for the time being entrusted with the functions, duties
and powers of the Engineer-in-Charge.

All instructions, notices and communications etc. under the contract shall be given in
writing and any such oral orders / instructions given shall be confirmed in writing and no
such communication which is not given or confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have been duly given or
sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or
posted to the address given by the contractor or his authorized agent or to the last known
place of abode or business of the contractor or his agent of services by post shall be
deemed to have been served on the date when in the ordinary course of post these would
have been delivered to him and in other cases on the day on which the same were so
delivered or left.

The Engineer-in-Charge shall communicate or confirm the instructions to the contractor
in respect of the execution of work through a “Site Order Book* maintained in the office
of the Engineer-in-Charge and the contractor or his authorized representative shall
confirm receipt of such instructions by signing the relevant entries in this book. If
required by the Contractor, he shall be furnished a certified true copy of such
instruction(s). The pro-forma for Site Order Book to be maintained at site is given in
Annexure — 111.

The “Hindrance Register” shall be maintained at the site of work, where any hindrance
which comes to the notice of the representative of the Engineer-in-Charge shall be
recorded and immediately a report will be made to the Engineer-in-Charge within a
week. The Engineer-in-Charge shall review the Hindrance Register at least once in a
month. The pro-forma on which the Hindrance Register shall be maintained is given in
Annexure-1V.

CLAUSE -19: PLANT AND EQUIPMENT

19.1

19.2

The Contractors shall provide and install all necessary plant; equipment and machinery
required for the execution of the work under the contract, at his cost and shall use such
methods and appliances for the purpose of all the operations connected with the work
covered by the contract, which shall ensure the completion of work(s) within the
specified time.

Subject to the availability of any item(s), plant, equipment and machinery the Authority
at the written request of the contractor, may issue to the contractor on hire for being
deployed on the work contracted for, at pre- determined rates, terms and conditions at the
sole discretion of the Engineer-in-Charge.
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CLAUSE -20: PATENT RIGHTS

The contractor shall indemnify the Authority, its representatives or its employees against
any action, claim or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties or other charges which
may be payable in respect of any article or material or part thereof included in the
contract. In the event of any claim being made or action being brought against the
Authority or any agent, servant or employee of the Authority in respect of any such
materials as aforesaid the contractor shall immediately be notified thereof. Provided that
such indemnification shall not apply when such infringement has taken place in
complying with the specific directions issued by the Authority but the contractor shall
pay any royalties or other charges payable in respect of any such use, the amount so paid
being reimbursement to the contractor only if the use was the result of any drawings and
or specifications issued after submission of the tender.

CLAUSE - 21: MATERIALS

21.1

21.2

21.3

The contractor shall at his own expenses provide / arrange all materials required for the
bona-fide use on work under the contract.

All materials/parts to be provided by the contractor shall be in conformity with the
specifications laid down in the contract and the contractor shall furnish from time to time
proof and samples, at his own cost, the materials/parts as may be specified by the
Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to have such
tests, in addition to those specified in the contract, as may be required and the contractor
shall provide all facilities to carry out the same. The cost of materials/parts consumed in
such tests and also the expenses incurred thereon including the cost of the testing charges,
shall be borne by the contractor in all cases and also where such tests which are in
addition to those provided in the contract disclose that the materials are in conformity
with the provisions of the contract.

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and
examine any materials/parts intended to be used in the works, either on the site or at
factory or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or any place where these are lying or from where these are being obtained.
For this, purpose, the contractor shall afford such facilities as may be required for such
inspection and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at Kolkata only shall have the jurisdiction for filing the award of the
arbitration and for any other judicial proceedings.

CLAUSE - 23: WATCH & WARD AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards, fencing and
watch & ward when and where necessary or as required by the Engineer-in-Charge for
the protection of the works or for the safety and convenience of those employed on the
works or the public.
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CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

24.1

24.2

Subject to any provisions to the contrary contained in the contract, none of the works
shall be carried out during Sundays and national holidays without the permission in
writing of the Engineer-in-Charge. However, when work is unavoidable or necessary for
safety of life, property or works, contractor shall take necessary action immediately and
advise the Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the contractor that the
work may be carried out on holidays, Sundays and/or in extra shifts to ensure completion
of works under the contract as scheduled.

CLAUSE - 25: LABOUR

25.1

(a)The contractor shall employ labour in sufficient numbers to maintain the required rate
of progress and of quality to ensure workmanship of the degree specified in the contract
and to the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in
connection with the works any person who has not completed eighteen years of age the
minimum age specified in Indian Labour Law.

(b)If any foreigner is employed by the contractor on the work within the site the later shall

ensure that such foreigner possesses the necessary special permit issued by the Civil
Authorities in writing and also comply with the instructions issued there-from from time
to time. In the event of any lapse in this regard on the part of such foreigner the
contractor shall be personally held responsible for the lapse & Authority shall not be
liable in any event.

(c)The Contract is liable for cancellation if either the contractor himself or any of his

25.2

employee is found to be a person who has held Class-1 post under the Authority
immediately before retirement and has within two years of such retirement accepted
without obtaining the previous permission of the Authority or of the Chairman as the case
may be and employment as contractor for, or in connection with the execution of the
public works, or as an employee of such contractor. If the contract is terminated on
account of the failure of the contractor to comply with the above clause, the Authority
shall be entitled to recover from him such damages as may be determined by the
Engineer-in-Charge with due regard to the inconvenience caused to the Authority on
account of such termination without prejudice to the Authority's right to proceed against
such officer.

The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a
distribution return of the number and description by trades of the works of people
employed on the works. The contractor shall also submit on the 4th and 19th of every
month for the period of second half of the preceding month and first half of the current
month respectively to the Engineer-in-Charge, a true statement in respect of the
following.

i) Any accident if occurred during the said fortnight showing the circumstances

under which it happened and the extent of damage and injury caused by it and.

i) The number of female workers who have been allowed maternity benefit as
provided in the Maternity Benefit Act 1961 or Rules made thereunder and the
amount paid to them.
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The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act 1948 and
Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and
rules framed there-under and other labour laws affecting contract labour that may be
brought in force from time to time.

The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation
or Bye Laws of any Local or other Statutory Authority applicable in relation to the
execution of works such as:

) Payment of Wages Act, 1936 (Amended)
)] Minimum Wages Act, 1948 (Amended).

i) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there
under as amended.

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976.
V) Employer's Liability Act 1938 (Amended)

vi) Maternity Benefit Act. 1961 (Amended)

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).

viii)  The Industrial Disputes Act. 1947 (Amended)

iX) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of
1978 and any amended thereof:

X) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications
thereof and rules made thereunder from time to time. The Contractor shall take into
account all the above and financial liabilities in his quoted rates and nothing extra,
whatsoever, shall be payable to him on this account.

The list is indicative only, otherwise the contractor should be aware of all the
Acts/Labour Laws and should follow diligently on the work. The contractor shall be fully
and personally responsible for the violation of any Act/Labour Law

The Contractor shall be liable to pay his contribution and the employees contribution to
the State Insurance Scheme in respect of all labour employed by him for the execution of
the contract, in accordance with the provision of "the Employees State insurance Act
1948" as amended from time to time. In case the Contractor fails to submit full details of
his account of labour employed and the contribution payable, the Engineer-in- Charge
shall recover from the running bills the contribution amount as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable for
Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer as
defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own
in his capacity as Principal Employer, have the power to deduct from the amount due to
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the contractor any sum required for making good the loss suffered by worker(s) by reason
of non-fulfilment of the conditions of the Contract for the benefit of Workers, non
payment of wages or on account of deduction made from the wages of the workers which
are not justified by the terms of the contract or non- observance of the said Act and Rules
framed there under with amendments made from time to time.

The Contractor shall indemnify the Authority against any payments to be made under and
for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without
prejudice to his right to claim indemnity from his sub-contractors. In the event of the
contractor's failure to comply with the provisions of all the Acts/Laws stipulated in
Clause-25.4 or in the event of decree or award or order against the contractor having been
received from the competent authority on account of any default or breach or in
connection with any of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause
25.4 above, the Engineer-in-Charge without prejudice to any other right or remedy under
the contract shall be empowered to deduct such sum or sums from the Bill of the
contractor or from his security deposit or from other payment due under this contract
or any other contract to satisfy within a reasonable time the provisions of the various
Acts/Laws/Rules/Codes as mentioned under Sub-Clause 25.4 above, on the part of the
contractor under the contract on behalf of and at the expenses of the contractor and make
payment and /or provide amenities/ facilities/services accordingly. In this regard, the
decision of the Engineer-in-Charge shall be conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach of any of the provisions of
the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended
from time to time or furnishing any information or submitting or filling any
form/Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting officer as defined in the relevant Acts
and Rules as referred in Clause 25.4 above, the Contractor shall without prejudice to any
other liability pay to the Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as
liquidated damages for every default, breach or furnishing, making, submitting, filling
materially incorrect statement as may be fixed by the Engineer-in-Charge. The decision
of the Engineer-in-Charge in this respect shall be final & binding.

The Contractor shall at his own expenses comply with or cause to be complied with the
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract
Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed there
under or any other instructions issued by the Authority in this regard for the protection of
health and for making sanitary arrangements for workers employed directly or indirectly
on the works. In case the contractor fails to make arrangements as aforesaid, the
Engineer-in-Charge shall be entitled to do so and recover the cost thereof from the
contractor.

The Contractor shall at his own expense arrange for the safety or as required by the
Engineer-in-Charge, in respect of all labour directly or indirectly employed for
performance of the Works and shall provide all facilities in connection therewith. In case
the contractor fails to make arrangements and provide necessary facilities as aforesaid,
the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the
Contractor. But this will not absolve the contractor of his responsibility or otherwise
thereof.
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Failure to comply with "Provisions/Rules made for Welfare and Health of Contract
Labour" Safety Manual, or the provisions relating to report on accidents and grant of
maternity benefits to female workers and the relevant Acts/Rules referred in clause 25.4
above shall make the contractor liable to pay to the Authority as liquidated damages an
amount not exceeding Rs. 50/- for each default or materially incorrect statement. The
decision of the Engineer-in-Charge in such matters based on reports from the inspecting
Officers as defined in the relevant Acts and Rules as referred in clause 25.4 above shall
be final and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the contractor. In the event of any injury, disability or
death of any workmen in or about the work employed by the contractor either directly or
through his sub-contractor, contractor shall at all time indemnify and save harmless the
Authority against all claims, damages and compensation under the Workmen
Compensation Act. 1923 as amended from time to time or in other Law for the time
being in force and Rules there-under from time to time and also against all costs, charges
and expenses of any smooth action by proceedings arising out of such accidents or injury,
disability or death of a workmen and against all sum or sums which may with the consent
of the contractor be paid to compromise or compound any claim in this regard. If any
award, decree or order is passed against the contractor for recovery of any compensation
under the Workmen Compensation Act, 1923, for any injury, disability or death of a
workman by any competent court, the said sum or sums shall be deducted by the
Engineer-in-Charge from any sum then due or that may become due to the contractor or
from his security deposit or sale thereof in full or part under the contract or any other
contract with the Authority towards fulfilment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims
whatsoever on account of his compliance with his obligations under this clause and
Labour Regulations.

The contractor shall not otherwise than in accordance with the statutes ordinance and
Government Regulations or orders for the time being in force import, sell, give, barter or
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import,
sale, gift, barter or disposal by his sub-contractor, agent or employees.

The contractor shall not give, barter or otherwise dispose of to any person or persons any
arms or ammunition of any kind or permit to suffer the same as aforesaid.

The Contractor shall employ for the execution of the works only such persons as are
skilled and experienced in their respective trades and Engineer-in-Charge shall be at
liberty to object to and require the contractor to remove from the works any persons
employed by the Contractor for the execution of the works who, in the opinion of the
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper
performance of his duties. The contractor shall forthwith comply with such requisition
and such person shall not be again employed upon the works without permission of the
Engineer-in-Charge.

Release of Security deposit after labour clearance: Security deposit of the work shall not
be refunded till six month from the date of expired of the contract agreement. If any
complaint is pending against the contractor in respect of the labour dispute for this work,
then the same shall be met out by the contractor at his own level and risk & cost. If no
complaint is pending on record till after three months after completion of work and/or no
communication is received from Labour Officer to this effect till six months after the date
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of completion, it will be deemed to have no complained pending against the labour and
the security deposit shall be released by IWAI.

CLAUSE - 26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS
COINS, FOSSILS, ETC.

26.1 Materials of any kind obtained from excavation on the site shall remain the property of
the Authority and shall be disposed off as directed by the Engineer-in-Charge.

However if any of the materials thus obtained from excavation on the site is such as can be used
in the execution of the work under the contract, the contractor will be allowed to use the
same free of cost (except that any amount of royalty paid for in this regard by the
Authority shall be recoverable from the contractor) for the aforesaid purpose provided the
same is found suitable and is approved by the Engineer-in-Charge.

Fossils, coins, articles of value, structures and other remains or things of geological or
archaeological interest discovered on the site shall be the absolute property of the
Authority. The contractor shall take reasonable precautions to prevent his labour or any
other person from removing or damaging any such article or thing and shall acquaint the
Engineer-in-Charge with such discovery and carryout the Engineer-in-Charge’s
directions as to the disposal of the same at the expense of the Authority.

CLAUSE - 27: FORCE MAJEURE

27.1 The term Force Majeure shall herein mean Riots (other than among the contractor's
employees), Civil Commotion (to the extent no insurable), war (whether declared or
not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution,
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of
God, such as earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented
floods, fires not caused by contractor's negligence and other such causes over which the
contractor has no control and are accepted as such by the Engineer-in-Charge, whose
decision shall be final and binding. In the event of either party being rendered unable by
Force Majeure to perform any obligation required to be performed by them under this
contract, the relative obligation of the party affected by such Force Majeure shall be
treated as suspended for the period during which such Force Majeure cause lasts,
provided the party allowing that it has been rendered unable as aforesaid, thereby shall
notify within 15 days of the alleged beginning and ending thereof giving full particulars
and satisfactory evidence in support of such cause.

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in
completion date for a period exceeding the period of delay attributable to the causes of
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra costs
provided it is mutually established that Force Majeure conditions did actually exist.

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even
at the time of submission bid, he shall categorically specify in his bid and state whether
they have been taken into consideration in their quotations.

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS
AND RECTIFICATION THEREOF

28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery,
solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains,
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electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which
they may be working or in the area contiguous to the premises on which the work or any
part of it is being executed or if any damage is caused to any item belonging to IWAI or
to any person during the progress of work, the Contractor shall upon receipt of a notice in
writing in that behalf from the Engineer-in-Charge, make good the same at his cost.

If it appears to the Engineer-in-Charge or his representative at any time during the progress of
work or prior to the expiration of the Defects Liability period that any work has been
executed with unsound, imperfect or unskilled workmanship or that any materials or
articles provided by the Contractor for execution of the work are unsound or of a quality
inferior to that contracted for, or otherwise not in accordance with the Contract, or that
any defect, shrinkage or other faults found in the work arising out of defective design or
defective/ improper materials or workmanship, the Contractor shall, upon receipt of a
notice in writing in that behalf from the Engineer-in-Charge forthwith rectify or remove
and reconstruct the work so specified in whole or in part, as the case may be, and/or
remove the materials/articles so specified and provide other proper and suitable materials
at his expense.

All damages caused by accidents or carelessness of the contractor or any of his employees or any
property belonging to the Authority is wasted or is misused by the contractor or any of
his employees shall be to the account of the contractor, who shall make good the loss.

CLAUSE -29: CONTRACTOR'S LIABILITY AND INSURANCE

From commencement to completion of the work(s) as a whole, the Contractor shall take full
responsibility for the care thereof and for taking precautions to prevent loss or damage.
He shall be liable for any damage or loss that may happen to the works or any part
thereof and to the Authority's Plant, Equipment and Material (hired or issued to the
Contractor) shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

29.2 i)Neither party to the contract shall be liable to the other in respect of any loss or damage
which may occur or arise out of "Force Majeure™ to the works or any part thereof on to
any material or article at site but not incorporated in the works or to any person or
anything or material whatsoever or either party provided such a loss or damage could not
have been foreseen or avoided by a prudent person and the either party shall bear losses
and damages in respect of their respective men and materials. As such liability of either
party shall include claims/ compensations of the third party also.

i)Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the following
provisions shall also have effect:

The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed
with the completion of the works under and in accordance with the provisions and
conditions of the contract, and

The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-execute
the works lost or damaged, remove from the site any debris and so much of the works as
shall have been damaged and carry the Authority's T & P, Plant and Equipment, Material
etc. to the Authority's store. The cost of such re-execution of the works, removal of
damaged works and carrying of Authority's store shall be ascertained in the same manner
as for deviations and this shall be ascertained in the same manner as for deviations and
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this shall be added to the contract sum. Provided always that the Contractor shall, at his
own cost, repair and make good so much of the loss or damage as has been occasioned by
any failure on his part to perform his obligations under the contract or not taking
precautions to prevent loss or damage or minimise the amount of such loss or damage,
Final assessment of loss or damage shall be decided by the Engineer-in-Charge and his
decision shall be final and binding.

The contractor shall take special precautions to see that public places and roads adjacent
to contractor's yard are not blocked at anytime either by his material or by his workmen.
The roads are to be kept always clear and no equipment/materials shall be stacked.

The navigable waterways shall not be blocked by Contractor's vessels. The anchors
dropped in the waterways shall be properly marked and removed after done with.

The contractor shall indemnify and keep indemnified the Authority against all losses and
claims for death, injuries or damage to any person or any property whatsoever which may
arise out of or in consequence of the construction and maintenance, of works during the
contract period and also against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto, and such liabilities
shall include claims/compensations of the third party.

(a) Before commencing execution of the work, the Contractor shall without in any way
limiting his obligations and responsibilities under this condition, insure against any
damage, loss or injury which may occur to any property (excluding that of the Authority
but including the Authority building rented to the contractor wholly or in part and any
part of which is used in part and any part of which is used by him for storing combustible
materials) public liability by arising out of the carrying out of the contract. For this
purpose the contractor shall take out, pay all costs and maintain throughout the period of
his contract public liability with the following coverage.

Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one person
and Rs. 2,00,000 for each accident.

Property liability limits for each accident not less than Rs. 1,00,000 ;

The Contractor shall prove to the Engineer-in Charge from time to time that he has taken
out all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till expiry of the Defects Liability Period.

(b) The Contractor shall ensure that similar insurance policies are taken out by his sub-
contractor (if any) and shall be responsible for any claims or losses to the Authority
resulting from their failure to obtain adequate insurance protection in connection
thereof. The Contractor shall produce or cause to be produced by his sub-contractors
(if any) as the case may be, relevant, policy or policies and premium receipt as and
when required by the Engineer-in-Charge.

If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force
the insurance referred to above or any other insurance which he/they may be required to
effect under the term of the Contract then and in any such case the Authority may,
without being bound to effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct
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the amount so paid by the Authority from any moneys due or which may become due to
the contractor or recover the same as a debt due from the contractor.

The contractor shall at his own expense arrange for the safety provisions as required in
respect of the works covered under this contract as per the instruction of Engineer-in-
charge. In case, the contractor fails to comply with the provisions of the safety the
Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk
and cost of the contractor. This will, however, not absolve the Contractor of his overall
responsibility to execute the works under the contract.

CLAUSE - 30: SUSPENSION OF WORKS

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part
thereof for such time or times and in such manner as the Engineer-in-Charge may
consider necessary.

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following
reasons:

(&) On account of any default on the part of the contractor or

(b) for proper execution of the works or

(c) part thereof for the reasons other than the default of the contractor or for the safety of
the works or part thereof.

30.3 The contractor shall during the suspension period, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the Engineer-
in-Charge.

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the
contractor shall be entitled to the extension of time equal to the period of every such
suspension Plus 25% for the completion of the item or group of items of work for which
a separate period of completion is specified in the contract and of which suspended work
forms a part

CLAUSE - 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE
TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or reduce
the scope of the works for reason whatsoever and hence does not require the whole or
any part of the works to be carried out, the Engineer-in-Charge (with the prior approval
of competent authority mentioned in scheduled ‘B’) shall give notice in writing to that
effect to the contractor and the Contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full but which he could not derive
in consequence of the fore closure of the whole or part of the works.

CLAUSE - 32: TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies,
then, unless the Engineer-in-Charge is satisfied that the legal representatives of the
individual contractor or of the proprietor of the proprietary concern and in the case of
partnership, the surviving partners are capable of carrying out and completing the
contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its
incomplete part without the Authority being in anyway liable to payment of any
compensation whatsoever on any account to the estate of the deceased Contractor and/or
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to the surviving partners of the Contractor's firm on account of termination of the
Contract. The decision of the Engineer-in-Charge that the legal representatives of the
deceased contractor or the surviving partners of the Contractor's firm cannot carry out
and complete the works under the contract shall be final and binding on the parties. In the
event of such termination, the Authority shall not hold the estate of the deceased
Contractor and/or the surviving partners of the Contractor's firm liable for damages for
not completing the contract. Provided that the power of the Engineer-in-Charge of such
termination of contract shall be without prejudice to any other right or remedy which
shall have accrued or shall accrue to him under the contract.

CLAUSE- 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE
CONTRACTOR

33.1 If the contractor

(i) At any time makes default during the currency of work or does not execute any part
of the work with due diligence and continues to do so even after a notice in writing of
7 days in this respect from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the contract
and does not remedy it or takes effective steps to remedy it within 7 days even after a
notice in writing is given in that behalf by the Engineer-in-Charge; or

(iii)Fails to complete the work (s) or items of work with individual dates of completion,
on or before the date (s) so determined, and does not complete them within the period
specified in the notice given in writing in that behalf by the Engineer-in-Charge.

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice
to any other right or remedy against the contractor which have either accrued or accrue
thereafter to IWALI, by a notice in writing to take the part work/ part incomplete work of
any item (s) out of his hands and shall have powers to:

Take possession of the site and any materials, constructional plant, implements, stores,
etc., thereon; and/ or

Carry out the part work/ part incomplete work of any items (s) by any means at the risk
and cost of the contractor.

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item (s) taken
out of his hands and execute at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by IWAI because of action under this
clause shall not exceed 10% of the tendered value of the work.

33.4 In determining the amount, credit shall be given to the contractor with the value of work
done in all respect in the same number and at the same rate as if it had been carried out
by the original contractor under the terms of his contract, the value of contractor’s
materials taken over and incorporated in the work and use of plant and machinery
belonging to the contractor. The certificate of the Engineer-in-Charge as to the value of
work done shall be final and conclusive against the contractor provided always that
action under this clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the IWAI are less than the
amount payable to the contractor at his agreement rates, the difference shall not be
payable to the contractor.
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33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/
part incomplete work of any item (s) or the excess loss of damages suffered or may be
suffered by IWAI as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to IWAI in law or per as agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contactor shall be called upon in writing and shall be liable to pay the same within 30
days.

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused
materials, constructional plant, implements, temporary building at site etc. and adjust the
proceeds of sale thereof towards the dues recoverable from the contactor under the
contract and if thereafter there remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract.

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance
of the contract.

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the
contractor to commence & proceed with the execution of the work in accordance with
agreed programme. If there is any delay in making available any area of the work or the
delays mentioned in Para 34.4, the competent authority as specified in schedule ‘B’ on
the recommendations of the Engineer-in-Charge shall grant reasonable extension of time
for completion of work. However, in case of the contracts having tendered value beyond
Rs. 50 lakhs, if the total extension involved due to delay is upto 1/3rd of the stipulated
period of completion then the Engineer-in-Charge shall decide the extension and convey
the same to the contractor. But the contractor shall not claim any compensation
whatsoever on this account.

34.2 If after the award of the work the contractor commits defaults in commencing the
execution of work as aforesaid, Govt. shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee
absolutely.

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time
and Progress Chart get it approved by the Department. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work.

34.4  However, if the work (s) be delayed by:-

Q) Force majeure as per clause 27, or

(i)  Abnormally bad weather, or

(iii)  Serious loss or damage by fire, or

(iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any of the
trades employed on the work, or
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(V) Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in
executing work not forming part of the contract, or

(vi)  Non-availability of stores, which are the responsibility of Government to supply or

(vii)  Non-availability of breakdown of Tools and Plant to be supplied or supplied by
Government or

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond
the Contractor’s control.

Then immediately upon the happening of any such events as aforesaid, the contractor
shall inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless use
constantly his best endeavours to prevent and/or make good the delay and shall do all that
may be required in this regard. The Contractor shall also request, in writing, for extension
of time, to which he may consider himself eligible under the contract, within fourteen
days of the date of happening of any such events as indicated above.

34.5 In case the cost of the work is more than 10 cores than the total scope of work will be
divided into milestones. The contractor shall submit a Time & Progress chart for each
milestone and get it approved by the competent authority.

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed form to the competent authority
as indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which
may have been brought out by the contractor in writing, the Competent Authority
mentioned in Scheduled ‘B’ may give a fair and reasonable extension of time, after
taking into consideration the nature of the work delayed and practicability of its
execution during the period of extension.

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in
writing. The contractor shall not be entitled to claim any compensation or over run
charges whatsoever for any extension granted.

CLAUSE - 35: LIQUIDATED DAMAGES FOR DELAY

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to
complete the work and clear the site on or before the date of completion as per the
contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the authority on account of such breach, pay as agreed
liquidated damages the amount calculated at the rates stipulated below.

Q) Liquidated Damages @ 1.5 % per month of delay for delay of work to be
computed on per day basis

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be
final & binding) may decide on the amount of tendered value of the work for every
completed day/month (as applicable) that the progress remains below that specified in
Clause 34 or that the work remains incomplete.
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The amount of liquidated damages may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the authority.

35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does
not achieve a particular milestone mentioned in schedule ‘B’, or the re-scheduled
milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be
withheld, to be adjusted against the liquidated damages levied at the final decision on
Extension of Time. With-holding of this amount on failure to achieve a milestone, shall
be automatic without any notice to the contractor. However, if the contractor catches up
with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

35.3 In case of contracts having tendered amount less than 10 crores, if the work remains
incomplete after the stipulated date of completion, the Engineer-in-charge may withheld
10% of the tendered value of the work from the running payments of the contractor
pending final decision of the competent authority mentioned in schedule ‘B’ on the
extension of time case. If the competent authority decides to grant extension of time
without levy of liquidated damages or levy part of the total liquidated damages specified
above then the balance withheld amount after adjusting the amount of the liquidated
damages levied by the competent authority will be refunded to the contractor.

CLAUSE - 36: WHEN THE CONTRACT CAN BE DETERMINED

36.1 Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of completion has or has not elapsed, by
notice in writing absolutely determine the contract in any of the following cases:

Q) If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed in
an inefficient or otherwise improper or unworkman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

(i) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer-
in-Charge he will be unable to secure completion of the work by the date for completion
and continues to do so after a notice in writing of seven days from the Engineer-in-
Charge.

(i) If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given in
writing in that behalf by the Engineer-in-Charge.

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/
or commits default in complying with any of the terms and conditions of the contract and
does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge.
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(V) If the contractor shall offer or give or agree to give to any person in IWAI service or to
any other person on his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of contract.

(vi) If the contractor shall enter into a contract with IWAI in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-Charge.

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other
non-bonafide methods of competitive tendering or commits breach of integrity pact.

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate
made against him or shall take any proceedings for liquidation or composition (other than
a voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors.

(ix)  If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a winding up order.

x) If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise
parts with the entire works or any portion thereof without the prior written approval of
the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid,
the Engineer-in-Charge on behalf of the IWAI with the approval of the competent
authority mentioned in schedule ‘B’ shall have powers:

@) To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon
such determination, the Earnest Money Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the IWAL.

(b) After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to
give it to another contractor to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering process for the
balance work.
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In the event of above courses being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements or made any
advances on account or with a view to the execution of the work or the performance of
the contract. And in case action is taken under any of the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the Engineer-in-Charge has
certified in writing the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value so certified.

CLAUSE -37: INSPECTION AND APPROVAL

37.1

37.2

37.3

All works involving more than one process shall be subject to examination and approval
at each stage thereof and the contractor shall give due notice to the Engineer-in-Charge
on his authorized representative, when each stage is ready. In default of such notice, the
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the
decision of the Engineer-in-Charge in this regard shall be final and binding.

No work shall be put out of view without the approval of the Engineer-in-Charge or his
authorized representative and the Contractor shall afford full opportunity for
examination. The contractor shall give due notice to the Engineer-in-Charge or his
authorized representative whenever any such work is ready for examination and the
Engineer- in-Charge or his representative shall, without unreasonable delay, unless he
considers it necessary and advise the contractor accordingly, examine and measure such
work. In the event of the failure or the contractor to give such notice, he shall if required
by the Engineer-in-Charge, uncover such work at the contractor's expenses.

Periodic inspection will be carried out by the EIC or his representative by their vessels.
The contractor can have the inspection schedules finalized with the Engineer-in-charge.
Generally all attempts should be made to have joint inspection and number of inspections
be not less than three in a calendar month.

CLAUSE - 38: COMPLETION CERTIFICATE AND COMPLETION PLANS

38.1

The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with
in the specified time limit and under the terms and conditions of the contract. As soon as
the work under the contractor is completed as a whole the contractor shall give notice of
such completion to the Engineer-in-Charge. The Engineer-in-Charge shall inspect the
work and shall satisfy himself that the work(s) has been completed in accordance with
the provisions of the contract and then issue to the Contractor a certificate of completion
indicating the date of completion. Should the Engineer- in-Charge notice that there are
defects in the works or the works are not considered to be complete, he shall issue a
notice in writing to the Contractor to rectify / replace the defective work or any part
thereof or complete the work, as the case may be within such time as may be notified and
after the contractor has complied with as aforesaid and gives notice of completion the
Engineer-in-Charge shall inspect the work and issue the completion certificate in the
same manner as aforesaid.

No certificate of completion shall be issued as stipulated above and no work be
considered to be completed unless the contractor shall have removed from the work site
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and / or premises all his belongings / temporary arrangements brought / made by him
for the site and / or premises in all respects and made the whole of the site and / or
premises fit for immediate occupation / use to the satisfaction of the Engineer- in-Charge.
If the contractor fails to comply with the above mentioned requirements on or before the
date of completion of the work, the Engineer-in-Charge, may as he thinks fit and at the
risk at cost of the contractor, fulfil such requirements and remove / dispose of the
contractor's belongings / temporary arrangements, as aforesaid, and the contractor shall
have no claim in this respect except for any sum realised by the sale of Contractor's
belongings / temporary arrangements less the cost of fulfilling the said requirements and
any other amount that may be due from the contractor. Should the expenditure on the
aforesaid account exceed the amount realised by sale of such contractor's belongings /
temporary arrangements then the contractor shall on demand pay the amount of such
excess expenditure.

The contractor shall submit the completion plans of the work wherever required within 30
days of the completion of work. In case the contractor fails to submit completion plans as
aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work
subject to a ceiling of Rs.15000/- (Rupees fifteen thousand only) as may be fixed by
Engineer-in-Charge concerned and in this respect the decision of the Engineer-in-Charge
shall be final and binding on the contractor.

CLAUSE - 39: MEASUREMENTS

The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

Notwithstanding any provision in the relevant standard method of measurement or any
general or local custom, measurement of work done under the contract shall be taken in
accordance with the procedure set forth in the Technical Specifications or Schedule of
Quantities under the contract. In case of items of work which are not covered by the
Technical Specifications or Schedule of Quantities measurement shall be taken in
accordance with the relevant standard methods of measurement laid down by the Bureau
of Indian Standard.

39.3 All items having a financial value shall be entered in daily log book/ measurement book
prescribed by the Authority so that the complete work performed under the contract is
duly accounted.

39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised
representative and by the contractor or his authorised representative.

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative
deputed by him for the purpose, shall give a reasonable notice to the Contractor. If the
Contractor fails to attend or send an authorised representative for measurement after such
notice or fails to countersign or to record the objection within a week from the date of
taking the measurements, in such eventuality the measurements taken by the Engineer-in-
Charge shall be taken to be correct and final measurements of such works.

39.6 The contractor shall, without extra charge, provide assistance with every appliance,
labour and other things necessary for measurement.
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Measurements shall be signed and dated by both parties each day on the Site on
completion of measurement. If the contractor objects to any of the measurement recorded
by the representative of the Engineer-in- Charge a note to the effect shall be made in the
item objected to and such note shall be signed and dated by both parties engaged in
taking the measurement. The decision of the Engineer-in-Charge on any such dispute or
difference or interpretation shall be final and binding on the contractor in respect of all
contract items, substituted items, extra items and deviations.

CLAUSE -40: PAYMENT ON ACCOUNT

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by
the Engineer-in- Charge for the items of work completed. The Engineer-in-Charge shall
then arrange to have the bills verified with reference to the measurements recorded in the
measurement book(s).

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment for the work executed, after deducting therefrom the amount already paid, the
security deposit and such other amounts as may be withheld, deductible or recoverable in
terms of the contract.

40.3  Payment of the contractor's bills shall be made by the Authority only in Indian Rupees
within 30 days from the date of submission of the bill subject to the acceptance of the
Engineer-in- Charge.

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-
Charge or his authorised representative. Such cheques shall be issued direct to the
contractor on furnishing a stamped receipt for the amount of the cheque or to his
constituted attorney duly authorised to receive such payments from the EIC.

40.5 Any interim certificate given relating to work done or materials delivered may be
modified or corrected by any subsequent interim certificate or by the final certificate. No
certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself be
conclusive evidence that any work or materials to which it relates is / are in accordance
with the same.

Should there be a request for extension of date of completion, pending its consideration
interim payments shall continue to be made as provided herein.

TDS at the applicable rates shall be deducted at source from any payment made to the
contractor against this contract.

CLAUSE -41: TAXES, DUTIES AND LEVIES ETC.

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, except
GST as applicable or any other local, State or Central taxes as applicable/ charged by
Centre or State Government or Local authorities on all materials that the contractor has to
purchase for the performance of the contract and services, shall be payable by the
contractor and the Authority will not entertain any claim for compensation whatsoever in
this regard. The rates quoted by the contractor shall be deemed to be inclusive of all such
taxes, duties, levies, etc except GST as applicable. However, GST as applicable shall be
reimbursed only on production of proof its remittance.
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CLAUSE-42: TAXDEDUCTION AT SOURCE

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the

payment/advances made against the contract.

CLAUSE -43: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date of
completion of the work or of the date the certificate of completion furnished by the
Engineer-in-Charge. No further claim in this regard unless as specified herein under
shall be entertained. Payment of final bill shall be made within three months if the
amount of the contract is up to Rs. 15 lakh and six months if the value of the work
exceeds Rs. 15 lakh. If there shall be any dispute about any item or items of the work
then the undisputed item or items only shall be paid within the said period of three
months or six months, as the case may be. The contractor shall submit a list of the
disputed items within thirty days from the disallowance thereof and if he fails to do so,
his claim shall be deemed to have been fully waived and absolutely extinguished.

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS

44.1

44.2

443

44.4

44.5

Whenever any claim whatsoever for the payments of a sum of money to the Authority
arises out of or under this contract against the contractor, the same may be deducted by
the Authority from any sum then due or which at anytime thereafter may become due to
the contractor under this contract and failing that under any other contract with the
Authority or from any other sum whatsoever due to the contractor from the Authority or
from his security deposit, or he shall pay the claim on demand.

The Authority reserves the right to carry out post- payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
authority further reserves the right to enforce recovery of any over payment when
detected not- withstanding the fact that the amount of the final bill may be included by
one of the parties as an item of dispute before an arbitrator appointed under clause 48 of
this contract and notwithstanding the fact that the amount of the final bill figures in the
arbitration award.

If as a result of such audit and technical examination any over payment is discovered in
respect of any work done by the contractor or alleged to have been done by him under
contract, it shall be recovered by the Authority from the contractor by any of all of the
methods prescribed above, and if any under payment is discovered, the amount shall be
duly paid to the contractor by the Authority.

Provided that the aforesaid right of the Authority to adjust over-payment against amount
due to the contractor under any other contract with the Authority shall not extend beyond
the period of two years from the date of payment of the final bill or in case the final bill is
a MINUS bhill, from the date the amount payable by the Contractor under the MINUS
final bill is communicated to the contractor.

Any sum of money due and payable to the Contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or Authority against any claim of the Authority or such other person
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or persons in respect of payment of a sum of money arising out of or under any other
contract made by the contractor with the Engineer-in-Charge or Authority or with such
other person or persons. The sum of money so withheld or retained under this clause by
the Engineer-in-Charge or Authority will be kept withheld or retained as such by the
Engineer-in- Charge or Authority or till his claim arising out of in the same contract or
any other contract is either mutually settled or determined by the arbitrator, if the contract
is governed by the arbitration clause under the clause 48 or by the competent court
hereinafter provided, as the case may be, and the contractor shall have no claim for
interest or damages whatsoever on this account or any other ground in respect of any
sum of money withheld or retained under this clause.

CLAUSE -45: FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters regarding design,
materials, workmanship, removal of improper work, interpretation of the contract
drawings and contract specifications, mode of procedure and the carryout out of the work
the decision of the Engineer-in-Charge which shall be given in writing shall be final and
binding on the contractor.

CLAUSE - 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL
LOSS

All sum payable by way of compensation to the Authority under any of these conditions
shall be considered as reasonable compensation without reference to the actual loss or
damage sustained and whether or not damage shall have been sustained.

CLAUSE -47: SETTLEMENT OF DISPUTES & ARBITRATION.

47.1

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in-before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works or the execution or failure to execute
the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter:

If the contractor considers any work demanded of him to be outside the requirements of
the contract, or disputes any drawings, record or decision given in writing by the
Engineer-in-Charge on any matter in connection with or arising out of the contract or
carrying out of the work, to be unacceptable, he shall promptly within 15 days of the
receipt of decision from the Engineer-in-Charge request the Chief Engineer in writing
through the Engineer-in-Charge for written instruction or decision. Thereupon, the Chief
Engineer shall give his written instructions of the decision within a period of one month
from the receipt of the contractor’s letter. However, this will not be reason for the
stoppage of work.

If the Chief Engineer fails to give his instructions or decision in writing within the
aforesaid period or if the contractor is dissatisfied with the instruction or decision of the
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Chief Engineer, the contractor may, within 15 days of the receipt of Chief Engineer’s
decision, appeal to the Chairman, IWAI who shall afford an opportunity to the contractor
to be heard, if the latter so desires, and to offer evidence in support of his appeal. The
Chairman, IWAI shall give his decision within 30 days of receipt of contractor’s appeal.
If the contractor is still dissatisfied with his decision, the contractor shall within a period
of 30 days from receipt of the decision, give notice to the Chairman, IWAI for
appointment of arbitrator on prescribed proforma as per Appendix V, failing which the
said decision shall be final binding and conclusive and not referable to adjudication by
the arbitrator.

47.2  Except where the decision has become final, binding and conclusive in terms of Sub Para
47.1 above, disputes or differences shall be referred for adjudication through arbitration
by a sole arbitrator appointed by Chairman, IWAI.

47.3  Further, within thirty (30) days of receipt of such notice from either party, the Engineer-
in-Charge of work at the time of such dispute shall send to the Contractor a panel of three
persons preferably but not necessarily from the approved panel of arbitrators being
maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within
fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the
name of one of the persons from such panel and such a person shall then be appointed as
sole arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be
an officer or the employee of Inland Waterways Authority of India.

Provided that if the Contractor fails to communicate the selection of a name out of the
panel so forwarded to him by the Engineer-in-charge then after the expiry of the
aforesaid stipulated period the Chairman, shall without delay select one person from the
aforesaid panel and appoint him as the sole arbitrator.

47.4  The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, then the Chairman IWAI shall appoint
another person to act as sole arbitrator, such person shall be entitled to proceed with the
reference from the stage at which it was left by the predecessor.

47.5 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in
what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall
be borne by either party.

47.6  The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to
make and publish his award.

47.7 A notice of the existence in question, dispute or difference in connection with the
contract unless served by either party within 30 days of the expiry of the defects liability
period, failing which all rights and claim under this contract shall be deemed to have
been waived and thus forfeited and absolutely barred.

47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs.
1,00,000/- and above.

47.9 The work under this Contract shall continue during Arbitration proceedings and no
payments due from or payment by the Authority shall be withheld on account of such
proceedings except to the extent which may be in dispute.
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47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the
Avrbitration proceedings under this clause.

47.11 The parties to the agreement hereby undertake to have recourse only to arbitration

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding
shall be Kolkata and the parties will not have recourse to Civil Court to settle any of their
disputes arising out of this agreement except through arbitration.

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause

shall apply: "Except as otherwise provided, in case of a contract with a public Sector
Undertaking if at any time any question dispute or difference whatsoever arises between
the parties upon or in relation to, or in connection with this agreement, the same shall be
settled in terms of the Ministry of Industry, Department of Public Enterprises O.M No.
3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof. "The arbitrator
shall have the power to enlarge the term to publish the award with the consent of the
parties provided always that the commencement or continuation of the arbitration
proceeding shall not result in cessation or suspension of any of other rights and
obligations of the parties of any payments due to them hereunder.

CLAUSE - 48 : CLAIMS

48.1

48.2

48.3

The contractor shall send to the Engineer-in-Charge once in every month on account
giving particulars, as full and detailed as possible of all claims for any additional payment
to which the contractor may consider himself entitled and of all extra work or additional
work ordered in writing and which has been executed during proceeding month.

No claim for payment of any extra work or expenses will be considered which has not
been included in such particulars. The Engineer-in-Charge may consider payment for any
such work or expense, where admissible under the terms of the Contract.

Any claim which is not notified in two consecutive monthly statements for the two
consecutive months shall be deemed to have been waived & extinguished.
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SPECIAL CONDITIONS OF CONTRACT (SCC)
General

SCC shall be read in conjunction with the GCC, specification, ToR, Drawings and any other
documents forming part of this contract wherever the context so requires.

Notwithstanding the sub-division of the documents in to these separate section and volume, every
part of each shall be deemed to be supplementary to and complementary of every other part and
shall be read with and as a part of the Contract.

Where any portion of the GCC is repugnant to or at variance with any provisions of the Special
Conditions, the provisions of the SCC shall be deemed to over-ride the provisions of the GCC.

Where it is mentioned in the Specification, that the Contractor shall perform certain work or provide
certain facilities, it is understood that the Contractor shall do so at his own cost.

The materials and workmanship shall satisfy the relevant standards as stipulated under the Contract
Agreement, the specification conditioned herein and codes referred to. Where the specifications
stipulate requirement in addition to those contained in the Standard codes and specifications, these
additional requirements shall also be satisfied by the Contractor.

The Site
General Site Information

The Contractor shall visit the site and satisfy themselves on the actual site conditions,
meteorological and other data, before tendering. Whatever information and other relevant data given
in the tender document are only intended as a general guidance for the Contractor and no warranty is
given for the correctness of the same.

Condition of Site

The Contractor, before carrying out any work, shall inspect the Site in conjunction with the EIC to
establish its general condition which shall be agreed and recorded in writing, and where, in the
opinion of the EIC or his representative it is deemed necessary, by means of photography.

The boundary of the land earmarked for the execution of the Works shall be defined by the
Engineer's Representative and the Contractor shall provide, erect and maintain from commencement
to final completion of all work and all reinstatement substantial galvanized pipes or similar approved
markers indicating the boundary of the working area at regular intervals as the Engineer's
Representative may require. In the event of any such boundary marker / post being disturbed or
displaced as a result of the Contractor's operations or theft, the Contractor shall forthwith at his own
expense replace the same and maintain the boundary properly.

Order of Works: The order in which the works are to be carried out by the Contractor shall be to
the approval of Employer and shall be such as to suit the detailed method of construction, adopted
by the Contractor as well as the Work Plan / Overall Schedule approved by the Employer. The
works shall be carried out in such a manner so as to enable the other Contractors to work
concurrently so that the entire project may be brought into use immediately after the completion of
works.

Standards

Save in so far otherwise specified in the Contract the relevant provisions of the appropriate Bureau of
Indian Standards shall apply for all materials and workmanship. Where relevant BIS standards do not
exist, the latest version of the relevant standards in vogue shall be applied. Where both above
Standards may not be available, the following Standards shall also be referred to and adopted.

-BS : British Standard Specification

-CP : British Standard Code of Practice
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-ASTM : Standard of American Society for Testing Materials.

4. Standard Products

If mention is made in the Contract of named products of individual manufacturers, this is an indication
of the standard type and workmanship of goods, which are satisfactory to the EIC. The Contractor
may substitute similar products of at least equal quality and suitability, subject to the approval of the
EIC.

Proposals by the Contractor for the supply of manufactured products shall be accompanied by
certification that the manufacturer's products are approved by the relevant standards authority.

5. Security and Safety

a. The Contractor shall comply with all regulations imposed by the Central / State / Local Authorities
and Employer in respect of the passage of Plant, Vehicles, materials and personnel through
waterways.

b. The Contractor shall take all possible precautions to prevent out breaks of fire on the site and in all
offices, stores, camps and other places and things connected therewith and especially with respect to
the safe storage of petroleum products, explosives and all other dangerous of hazardous goods. The
Contractor shall comply with all rules, regulations and orders of any Statutory Authority and of
Employer at no extra cost to the Employer.

C. The Contractor shall obtain from the Employer details of any restricted areas in or around the site
and shall have prominently and clearly displayed for the information of his staff and work people
notices defining any such restricted areas. Such notices shall be provided at his own expenses.

d. If required, the Contractor shall take entry passes to the restricted areas for all personnel labourers
and vehicle. No claim whatsoever on this account will be entertained.

6. Health Safety and Environment, Risk & Hazard

6.1 The Contractor shall prepare and submit to the Employer / EIC, the Health Safety and Environment
(HSE) Plan in line with Employers HSE policy and Contractors company policy within 28 days of
commencing of works for the approval of the Employer. The policy shall be followed during the life
cycle of the project. The policy may be updated as and when required.

6.2 The Contractor shall prepare and submit the Risk & Hazard identification and mitigation plan within
28 days of commencing of works for approval of the Employer. The plan may be updated as and
when required.

7.  Taxes, duties and levies etc.
The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise or any other
local, State or Central taxes as applicable/ charged by Centre or State Government or Local
authorities on all materials that the contractor has to purchase for the performance of the contract and
services, shall be payable by the contractor and the Authority will not entertain any claim for
compensation whatsoever in this regard. The rates quoted by the contractor shall be deemed to be
inclusive of all such taxes, duties, levies, etc except GST as applicable.

A HOLD HARMLESS:

i) The Contractor should indemnify and hold the Authority harmless from any liability or claim for damages
because of bodily injury, death, property damage, sickness, disease or loss and expense arising from the
Contractor’s performance of this Contract.

ii) The Contractor is acting in the capacity of an independent contractor with respect to the Authority.

iii) The Contractor should protect, defend and indemnify the Owner from any claims by labours or Sub
Contractors for unpaid work or labour performed in connection with this Contractor.

B. CHANGE ORDERS:

i)The Contractor should not make any changes in the schedule of work or the Specifications without written
authorization by the Engineer-in-Charge and written concurrence by the Authority.
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C. UNSATISFACTORY PERFORMANCE:

i)In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall have the right to
issue a show cause notice to the consultant/contractor requiring him to explain the reason thereof.

ii)In case of continuation of such unsatisfactory performance / progress / services, IWAI reserves the right to
rescind the Contract and get the balance work executed at the risk and cost of the Contractor.

D. WARRANTIES:

i)The Contractor should warrant that this contract does not and shall not infringe any existing or subsequent
patents, rights or licenses of any third party.

ii)The Contractor should further warrant that the rights of the Authority under the present contract are not
and shall not be infringed by any prior or subsequent contract, which may have been or may hereafter be
entered into by the Contractor with any other party.

E. Duration work: The entire work shall be completed in all respect within 120 days after handing over the
site.

F.MISCELLANEOUS:
i)The Contract embodies the entire understanding of the parties as to its subject matter and shall not be

amended except in writing executed by both the parties and subject to the approval of the concerned
authorities.

*khkkhkkkkikkikkikkikkikkik
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TECHNICAL SPECIFICATIONS & SPECIAL CONDITIONS

Terminal Maintenance

Replacement of fenders with old automobile truck tyres including fixing tying etc. complete

Procurement of thick and strong bamboos for side support of pontoon about 7 mtrs long all
complete as per specification & direction of EIC

Surface dressing/cleaning of terminal area including removing of vegetations not exceeding
15cm deep and disposal of up to 50 meter all complete as per specification & direction of EIC

Electrical Works

Supply and fixing street light with high power LED of 3 to 6 Watt each on existing bracket
assembled on single MCPCB and additional unique peanut lens on each LED, system lumens
output with efficacy>120 Im/Watt. luminiare having color temp upto 6500K & 50000 hrs.
burning life with minimum @ L 70, The colour rendering index of LED light should be more
than 70. Luminiare comprises of driver, PF> 0.95 & surge protection 10KV. Housing made of
pressure die cast aluminium with heat resistant flat glass, 1P65 protection. Submission LM 79-
08/1S16106 (2012), IEC60598, IEC61347 i/c connection wire, testing etc. to complete the job.
60Watt, color temp 3000-6500k as required.

Supply & Installation of a 3 Pin 6 Amp socket outlet on separate board(in Kitchen).

Supply and laying rigid PVC single socket and, non-metallic pipe ISI marked (1S-4985-2000)
10 Kg/sg.cm class 5 for protection of underground cable/or for water pump delivery side, for
water supply complete with necessary clamp coupler, band, tee, elbow etc. in an approved
manner excluding cost of excavation etc. Size-75 mm OD

Supply & laying 4.00 mm (8 SWG) dia G.I. wire at 0.5 meter below ground level as conductor
earth electrode including jointing etc as required

Supply of XLPE insulated power cable (conforming IS :7098) 1.1 KV Grade 1 core/2 Core/3
Core/ 3 & 1/2 Core ISI marked Aluminium stranded/solid conductor.

3 & 1/2 Core armoured Size-25 sgqmm(for underground wiring for lighting)
3 Core unarmoured Size-6 sgmm(for light posts)
3 & 1/2 Core armoured Size-50 sgmm(for underground wiring for shore connection panel)

Laying of one number armoured / unarmoured power cable 1.1 KV grade of size exceeding 25
sg. mm but not exceeding 120 sq. mm. in the existing RCC Hume /Stone ware/G.l. Pipe/ DWC
Pipe/ surface in existing trench as required.

Supplying of approved make, powder coated metal double door vertical TPN MCB DB IP 43
protection with provision for MCCB upto160A TP/FP 36kA as incomer and space for SP/TP
MCBs as outgoing (without MCCB/MCBS) inclusive of busbar & connections etc (8 Way
without MCCB)

Supply of ISI marked and approved make of moulded case circuit breaker (MCCB) suitable for
3 phase,3 pole, 50 Hz, 415 Volts, AC supply with respective interrupting capacity (KA) at 415
Volts cited against their range standard conforming to IS — 8828. MCCB 125A, 25kA, 3P(
specifications- 25kA current rating, 3P -125Amp & 80% -100% adjustable)
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Supplying and installing of RCBOs (Residual current
circuit breaker with overload and short circuit protection) I1SI marked complete as per I.S.
standard conforming to IEC:61009-1 & 1S:12640-2, 240/415V 50 Hz with 10 kA short circuit
withstand capacity for earth leakage, overload & short circuit protection including connection
in existing enclosure in approved manner as per specification( four pole 8 module , current
rating 63Amps and 4 pole 63Amp, 30mA sensitivity

Supplying and installing of RCBOs (Residual current circuit breaker with overload and short
circuit protection) ISI marked complete as per I.S. standard conforming to IEC:61009-1 &
IS:12640-2, 240/415V 50 Hz with 10 kA short circuit withstand capacity for earth leakage,
overload & short circuit protection including connection in existing enclosure in approved
manner as per specification( four pole 8 module , current rating 63Amps and 2 pole 32Amp,
30mA sensitivity

Supply, installation, testing & commissioning of KWh meter with LCD display (for energy
metering) 5 - 20A, 3 Phase 4 Wire, 440 Volts, accuracy class 1 duly tested from electricity
board with uPVVC BOX.

Supplying and fixing flood light with high power LED of 3 to 6 Watt each assembled on single
MCPCB and additional unique peanut lens on each LED, system lumens output with
efficacy>120 Im/Watt. luminiare having color temp upto 6500K & 50000 hrs. burning life with
minimum @ L 70, The colour rendering index of LED light should be more than 70. Luminiare
comprises of driver, PF > 0.95 & surge protection 10KV. Housing made of pressure die cast
aluminium with heat resistant flat glass, IP65 protection. Submission LM 79-08/1S16106
(2012), IEC60598, IEC61347i/c connection wire, testing etc. complete the job. 60Watt, color
temp 3000-6500k as required. 90/100Watt, color temp 3000-6500k as required.

Point wiring (excluding metallic switch box & sheet but including switches, sockets) for 3 pin
6 Amp. Socket outlet point with 1.5sq. mm. PVC insulated cable FRLS with copper multi
strand conductor ISI marked in concealed rigid steel conduit I1SI marked of suitable size and
1.5sq. mm. PVC insulated copper earth continuity conductor

Earthing

Earthing with copper earth plate 600mm X 600mm X 3mm thick including accessories and
providing masonry encloser in cement mortar, cover plate having locking arrangement on the
top and G.I. watering pipe 20mm dia 2.7 metre long etc. (but without charcoal or coke and salt)
complete as require

Add extra for using salt and charcoal/coke for G.l. plate or copper plate earth electrode as
required including excavation and refilling the pit in all type of soil, murrum

Excavation by making hole with auger

End termination of various types of cables (mentioned above) for connection to equipments,
street lights, other machineries including labour charges as per established standerds, codes etc.
at jointsin junction box etc. for all of the above works

Repair and maintenance of building/toilet/pilot rest room etc
A) Door pannel of porta cabin, kitchen & bathroom is damaged & same is to be repaired

B)Window of kitchen is damaged & same is to be repaired

C) Wall panelof portacabin is damaged at several locations, to be repaired.

REPAIR AND MAINTANANCE OF EXISTING GI LINK FENCING AT U/s TERMINAL,
FARAKKA
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Surface dressing of the ground including removing vegetation and in equalities not exceeding
15 cm deep and disposal of rubbish, lead up to 50 m and lift up to 1.5 m.

Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means over
areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sgqm on plan) including getting
out and disposal of excavated earth lead upto 50 m and lift upto 1.5 m, as directed by Engineer-
in- Charge

Cement concrete with 1:3:6 (1 Cement : 3 coarse sand (zone-I11) derived from natural sources :
6 graded stone aggregate 20 mm nominal size derived from natural sources)

Supplying and laying RCC post all complete

Protective and Decorative Acrylic exterior emulsion paint of approved quality including
priming coat of exterior primer applied, as per manufacturer's specification and as per direction
of Engineer-in-Charge to be applied over acrylic primer as required. The rate includes cost of
material, labour, scaffolding and all incidental charges but excluding the cost of primer. In
Ground floor (Two Coat) Normal Acrylic Emulsion

Supplying, fitting, fixing chain link fencing of approved quality with RCC posts/wooden post
or iron posts by means of galvanised C clips to grid of horizontal strands of galvanised high
tensile spring steel wire of 12 S.W.G. which have to be tensioned and fixed to the vertical posts
by means of galvanised special clips,bolts and nuts etc. 75mmx75mmx6g

M.S. works in brackets made from flats, angles, tees etc. to sizes specialy bent, twisted, forged;
making holes drilled and fitted to rafter of trusses with necessary bolts, nuts, washer or screws
etc. (length of straight not less than 230 mm)

Painting with best quality synthetic enamel paint of approved make and brand including
smoothening surface by sand papering etc. including using of 1 coat primer etc. on the surface,
if necessary : On steel or other metal surface : With super gloss (hi-gloss) - Two coats (white in
shade)

Painting with superior quality aluminium paint of approved make and brand including
smoothening surface by sand papering etc. on steel surface : Two coats

Brickwork with 1st class bricks in cement mortar (1:6) in foundation and plinth

Horticulture work
Providing of various types of trees as direction by EIC or his representative

Plantation of Trees, Shrubs, and Hedge at site i/c watering and removal of unserveiceable
material’s as per direction of officer in charge (excluding
cast of plant & water)

Supply and installation of deep well submersible pump

Supplying & installation of required capacity of single phase, 50 Hz, 220V, deep well
submersible pump stainless steel body, as per IS of approved make, suitable for 4"/6 " tube
well with control panel starter suitable for submersible pump with dry run protection,
connections, including clamp, bore cap etc. as required as per specifications. 1 HP with 7-8
stages, head metre 61-18, discharge LPM 25- 90

Supply and laying at site of UPVC pipe (CD) conforming to IS 12818:2010

Supplying and laying of approved make nylon rope 12 mm thick complete with binding for
support of pump and motor

Supplying and laying of submersible flat cable ISI marked 3 core copper wire of suitable size
with proper clamping of approved make. 2.5 sq.mm multi strand

*kkkk
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PART-IV

BILL OF QUANTITIES

Tender Inviting Authority: Inland Waterways Authority of India, Kolkata

Name of Work: Bank Operation and Maintenance of terminal at Us Farakka during 2024-25

Contract No:

Name of the Bidder/
Bidding Firm / Company :

IWAI/KOL/8/TERMINAL/USFRK/2024-25

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant
columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBE TEXT # NUMBER # TEXT NUMBER NUMBER # TEXT #
R# #
Sl Item Description Quantity Units Estimated Rate TOTAL TOTAL AMOUNT
No. in AMOUNT In Words
Rs. P WithogtTaxes
Rs.m P
1 2 4 5 6 7 8
1 Terminal Maintenance
1.01 | Replacement of fenders with old automobile truck 6.00 | nos 660.00 3960.00 | INR Three
tyres including fixing tying etc. complete Thousand Nine
Hundred & Sixty
Only
1.02 | Procurement of thick and strong bamboos for side 6.00 | nos 315.00 1890.00 | INR One
support of pontoon about 7 mtrs long all complete as Thousand Eight
per specification & direction of EIC Hundred & Ninety
Only
1.03 | Surface dressing/cleaning of terminal area including 600.00 | sqm 30.39 18234.00 | INR Eighteen
removing of vegetations not exceeding 15cm deep Thousand Two
and disposal of up to 50 meter all complete as per Hundred & Thirty
specification & direction of EIC Four Only
2 Electrical Works
2.01 | Supply and fixing street light with high power LED 16.00 | each 9791.00 156656.00 | INR One Lakh
of 3 to 6 Watt each on existing bracket assembled on Fifty Six
single MCPCB and additional unique peanut lens on Thousand Six
each LED, system lumens output with efficacy>120 Hundred & Fifty
Im/Watt. luminiare having color temp upto 6500K & Six Only
50000 hrs. burning life with minimum @ L 70, The
colour rendering index of LED light should be more
than 70. Luminiare comprises of driver, PF> 0.95 &
surge protection 10KV. Housing made of pressure die
cast aluminium with heat resistant flat glass, 1P65
protection. Submission LM 79-08/1S16106 (2012),
IEC60598, IEC61347 i/c connection wire, testing etc.
to complete the job. 60Watt, color temp 3000-6500k
as required.
2.02 | Supply & Installation of a 3 Pin 6 Amp socket outlet 1.00 | each 1226.00 1226.00 | INR One
on separate board(in Kitchen). Thousand Two
Hundred &

Twenty Six Only
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2.03 | Supply and laying rigid PVC single socket and, non- 350.00 | mtr 163.00 57050.00 | INR Fifty Seven
metallic pipe ISI marked (1S-4985-2000) 10 Thousand &Fifty
Kg/sg.cm class 5 for protection of underground Only
cable/or for water pump delivery side, for water
supply complete with necessary clamp coupler, band,
tee, elbow etc. in an approved manner excluding cost
of excavation etc. Size-75 mm OD

2.04 | Supply & laying 4.00 mm (8 SWG) dia G.I. wire at 350.00 | mtr 21.00 7350.00 | INR Seven
0.5 meter below ground level as conductor earth Thousand Three
electrode including jointing etc as required Hundred & Fifty

Only
3 Supply of XLPE insulated power cable (conforming
IS :7098) 1.1 KV Grade 1 core/2 Core/3 Core/ 3 &
1/2 Core ISl marked Aluminium stranded/solid
conductor.
301 |3 & 1/2 Core armoured Size-25 sqmm(for 350.00 | mtr 231.00 80850.00 | INR Eighty
underground wiring for lighting) Thousand Eight
Hundred & Fifty
Only
3.02 | 3 Core unarmoured Size-6 sqmm(for light posts) 200.00 | mtr 78.00 15600.00 | INR Fifteen
Thousand Six
Hundred Only

303 |3 & 1/2 Core armoured Size-50 sgmm(for 50.00 | mtr 373.00 18650.00 | INR Eighteen

underground wiring for shore connection panel) Thousand Six
Hundred & Fifty
Only

3.04 | Laying of one number armoured / unarmoured power 600.00 | mtr 35.00 21000.00 | INR Twenty One
cable 1.1 KV grade of size exceeding 25 sq. mm but Thousand Only
not exceeding 120 sg. mm. in the existing RCC Hume
/Stone ware/G.l. Pipe/ DWC Pipe/ surface in existing
trench as required.

3.05 | Supplying of approved make, powder coated metal 1.00 | each 15989.00 15989.00 | INR Fifteen
double door vertical TPN MCB DB IP 43 protection Thousand Nine
with provision for MCCB upto1l60A TP/FP 36kA as Hundred & Eighty
incomer and space for SP/TP MCBs as outgoing Nine Only
(without MCCB/MCBSs) inclusive of bushar &
connections etc (8 Way without MCCB)

3.06 | Supply of ISI marked and approved make of moulded 1.00 | each 9953.00 9953.00 | INR Nine
case circuit breaker (MCCB) suitable for 3 phase,3 Thousand Nine
pole, 50 Hz, 415 Volts, AC supply with respective Hundred & Fifty
interrupting capacity (KA) at 415 Volts cited against Three Only
their range standard conforming to IS — 8828. MCCB
125A, 25kA, 3P( specifications- 25kA current rating,
3P -125Amp & 80% -100% adjustable)

3.07 | Supplying and installing of RCBOs (Residual current 1.00 | each 7908.00 7908.00 | INR Seven
circuit breaker with overload and short circuit Thousand Nine
protection) I1SI marked complete as per I.S. standard Hundred & Eight
conforming to IEC:61009-1 & 1S:12640-2, 240/415V Only

50 Hz with 10 kA short circuit withstand capacity for
earth leakage, overload & short circuit protection
including connection in existing enclosure in
approved manner as per specification( four pole 8
module , current rating 63Amps and 4 pole 63Amp,
30mA sensitivity
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3.08 | Supplying and installing of RCBOs (Residual current 4.00 | each 4586.00 18344.00 | INR Eighteen
circuit breaker with overload and short circuit Thousand Three
protection) ISI marked complete as per I.S. standard Hundred & Forty
conforming to IEC:61009-1 & 1S:12640-2, 240/415V Four Only
50 Hz with 10 kA short circuit withstand capacity for
earth leakage, overload & short circuit protection
including connection in existing enclosure in
approved manner as per specification( four pole 8
module , current rating 63Amps and 2 pole 32Amp,
30mA sensitivity

3.09 | Supply, installation, testing & commissioning of 1.00 | each 5675.00 5675.00 | INR Five
KWh meter with LCD display (for energy metering) Thousand Six
5 - 20A, 3 Phase 4 Wire, 440 Volts, accuracy class 1 Hundred &
duly tested from electricity board with uPVC BOX. Seventy Five

Only

3.1 Supplying and fixing flood light with high power 6.00 | each 11553.00 69318.00 | INR Sixty Nine

LED of 3 to 6 Watt each assembled on single Thousand Three
MCPCB and additional unique peanut lens on each Hundred &
LED, system lumens output with efficacy>120 Eighteen Only
Im/Watt. luminiare having color temp upto 6500K &
50000 hrs. burning life with minimum @ L 70, The
colour rendering index of LED light should be more
than 70. Luminiare comprises of driver, PF > 0.95 &
surge protection 10KV. Housing made of pressure die
cast aluminium with heat resistant flat glass, IP65
protection. Submission LM 79-08/1S16106 (2012),
IEC60598, IEC61347i/c connection wire, testing etc.
complete the job. 60Watt, color temp 3000-6500k as
required. 90/100Watt, color temp 3000-6500k as
required.

3.11 | Point wiring (excluding metallic switch box & sheet 35.00 | each 82.00 2870.00 | INR Two
but including switches, sockets) for 3 pin 6 Amp. Thousand Eight
Socket outlet point with 1.5sq. mm. PVC insulated Hundred &
cable FRLS with copper multi strand conductor ISI Seventy Only
marked in concealed rigid steel conduit ISI marked of
suitable size and 1.5sq. mm. PVC insulated copper
earth continuity conductor

4 Earthing

4.01 | Earthing with copper earth plate 600mm X 600mm X 1.00 | each 16341.00 16341.00 | INR Sixteen
3mm thick including accessories and providing Thousand Three
masonry encloser in cement mortar, cover plate Hundred & Forty
having locking arrangement on the top and G.I. One Only
watering pipe 20mm dia 2.7 metre long etc. (but
without charcoal or coke and salt) complete as
require

4.02 | Add extra for using salt and charcoal/coke for G.I. 1.00 | each 1655.00 1655.00 | INR One
plate or copper plate earth electrode as required Thousand Six
including excavation and refilling the pit in all type of Hundred & Fifty
soil, murrum Five Only

4.03 | Excavation by making hole with auger 1.00 | each 1622.00 1622.00 | INR One

Thousand Six
Hundred &
Twenty Two
Only

4.04 | End termination of various types of cables 1.00 | job 15000.00 15000.00 | INR Fifteen
(mentioned above) for connection to equipments, Thousand Only
street lights, other machineries including labour
charges as per established standerds, codes etc. at
jointsin junction box etc. for all of the above works

5 Repair and maintenance of building/toilet/pilot rest

room etc
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5.01 | A) Door pannel of porta cabin, kitchen & bathroom is 1.00 | job 30000.00 30000.00 | INR Thirty
damaged & same is to be repaired Thousand Only
B) Window of kitchen is damaged & same is to be
repaired
C) Wall panelof portacabin is damaged at several
locations, to be repaired.

6 REPAIR AND MAINTANANCE OF EXISTING Gl
LINK FENCING AT U/s TERMINAL, FARAKKA

6.01 | Surface dressing of the ground including removing 198.00 | sgm 30.39 6017.22 | INR Six
vegetation and in equalities not exceeding 15 cm Thousand
deep and disposal of rubbish, lead up to 50 m and lift &Seventeen and
uptol.5m. Paise Twenty Two

Only

6.02 | Earth work in excavation by mechanical means 24.00 | cum 157.94 3790.56 | INR Three
(Hydraulic excavator)/ manual means over areas Thousand Seven
(exceeding 30 cm in depth, 1.5 m in width as well as Hundred & Ninety
10 sqm on plan) including getting out and disposal of and Paise Fifty
excavated earth lead upto 50 m and lift upto 1.5 m, as Six Only
directed by Engineer-in- Charge

6.03 | Cement concrete with 1:3:6 (1 Cement : 3 coarse 4.00 | cum 6491.05 25964.20 | INR Twenty Five
sand (zone-111) derived from natural sources : 6 Thousand Nine
graded stone aggregate 20 mm nominal size derived Hundred & Sixty
from natural sources) Four and Paise

Twenty Only
7 Supplying and laying RCC post all complete 10.00 | each 501.10 5011.00 | INR Five

Thousand

&Eleven Only

7.01 | Protective and Decorative Acrylic exterior emulsion 115.00 | sgm 142.91 16434.65 | INR Sixteen
paint of approved quality including priming coat of Thousand Four
exterior primer applied, as per manufacturer's Hundred & Thirty
specification and as per direction of Engineer-in- Four and Paise
Charge to be applied over acrylic primer as required. Sixty Five Only
The rate includes cost of material, labour, scaffolding
and all incidental charges but excluding the cost of
primer. In Ground floor (Two  Coat)

Normal Acrylic Emulsion

7.02 | Supplying, fitting, fixing chain link fencing of 300.00 | sqm 572.00 171600.00 | INR One Lakh
approved quality with RCC posts/wooden post or iron Seventy One
posts by means of galvanised C clips to grid of Thousand Six
horizontal strands of galvanised high tensile spring Hundred Only
steel wire of 12 S.W.G. which have to be tensioned
and fixed to the vertical posts by means of galvanised
special clips,bolts and nuts etc. 75mmx75mmx6g

7.03 M.S. works in brackets made from flats, angles, tees 3.00 | kg 104.42 313.26 | INR Three
etc. to sizes specialy bent, twisted, forged; making Hundred &
holes drilled and fitted to rafter of trusses with Thirteen and
necessary bolts, nuts, washer or screws etc. (length of Paise Twenty Six
straight not less than 230 mm) Only

7.04 | Painting with best quality synthetic enamel paint of 150.00 | sgm 160.93 24139.50 | INR Twenty Four
approved make and brand including smoothening Thousand One
surface by sand papering etc. including using of 1 Hundred & Thirty
coat primer etc. on the surface, if necessary : On steel Nine and Paise
or other metal surface : With super gloss (hi-gloss) - Fifty Only
Two coats (white in shade)

7.05 | Painting with superior quality aluminium paint of 32.00 | sgm 85.42 2733.44 | INR Two
approved make and brand including smoothening Thousand Seven
surface by sand papering etc. on steel surface : Two Hundred & Thirty
coats Three and Paise

Forty Four Only

7.06 | Brickwork with 1st class bricks in cement mortar 18.00 | sgm 6571.00 118278.00 | INR One Lakh

(1:6) in foundation and plinth Eighteen
Thousand Two
Hundred &
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Seventy Eight
Only
8 Horticulture work
8.01 | Providing of various types of trees as direction by 25.00 | job 250.00 6250.00 | INR Six
EIC or his representative Thousand Two
Hundred & Fifty
Only
8.02 | Plantation of Trees, Shrubs, and Hedge at site i/c 50.00 | each 7.18 359.00 | INR Three
watering and removal of unserveiceable material’s as Hundred & Fifty
per direction of officer in charge (excluding Nine Only
cast of plant & water)
9 Supply and installation of deep well submersible
pump
9.01 | Supplying & installation of required capacity of 1.00 | each 20201.00 20201.00 | INR Twenty
single phase, 50 Hz, 220V, deep well submersible Thousand Two
pump stainless steel body, as per IS of approved Hundred & One
make, suitable for 4"/6 " tube well with control panel Only
starter suitable for submersible pump with dry run
protection, connections, including clamp, bore cap
etc. as required as per specifications. 1 HP with 7-8
stages, head metre 61-18, discharge LPM 25- 90
9.02 | Supply and laying at site of UPVC pipe (CD) 50.00 | mtr 858.00 42900.00 | INR Forty Two
conforming to 1S 12818:2010 Thousand Nine
Hundred Only
9.03 | Supplying and laying of approved make nylon rope 50.00 | mtr 76.00 3800.00 | INR Three
12 mm thick complete with binding for support of Thousand Eight
pump and motor Hundred Only
9.04 | Supplying and laying of submersible flat cable ISI 50.00 | mtr 139.00 6950.00 [ INR Six
marked 3 core copper wire of suitable size with Thousand Nine
proper clamping of approved make. 2.5 sq.mm multi Hundred & Fifty
strand Only
Total in 1031883 | INR Ten Lakh
Figures Thirty One
Thousand Eight
Hundred & Eighty
Three Only
Quoted Rate in Figures Select 0.00 | INR Zero Only
Quoted Rate in Words INR Zero Only
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PART -V
Annexure -1
AGREEMENT FORMAT
This agreement made on day year 2024between the Inland Waterways

Authority of India (hereinafter called the "IWAI’ which expression shall unless excluded by or
repugnant, to the context, be deemed to include heir, successors in office) on one part and
M/S (hereinafter called the ‘CONTRACTOR’ which expression, shall unless
excluded by repugnant to the context be deemed to include his heirs, executors, Administrators,
representatives and assigns of successors in office) on the other part.

WHEREAS THE IWAI desirous of undertaking the works

WHEREAS the contractor has offered to execute and complete such works and whereas
IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished

as security for the due fulfillment for all the conditions of this contract.
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are respectively as
assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed as part of this
agreement VIZ.

) €)) Notice Inviting Tenders

(b) Tender form

(©) Warranty
i) Information & instruction for Tenders
i) €)) Schedule : Bill of Quantity

(b) Annexure
iv) General Conditions of Contract

V) Technical specifications and Special Conditions of Contract

The contract agreement has been compiled by the IWAI from the original tender documents
and all the correspondences from the tendering stage till acceptance. In the event of any difference
arising from the completion of the contract, the original tender documents, contractor’s offer,
minutes of meetings and correspondence between the party ended vide letter
No. may be referred to by either party. These documents shall take
precedence over the compiled documents.
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The contractor hereby covenants with the IWAI to complete and maintain the “Works” in
conformity in all respect, with the provisions of the agreement.

The IWAI hereby covenants to pay the contractor in consideration of such completion of
works, the contract price at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day

year first written.

For and on behalf of
(Inland Waterways Authority of India)

Signature

Name &Designation

Stamp
Witness:

1) Signature

2) Name & Designation

For and on behalf of
Contractor

Signature

Name & Designation

Stamp
Witness:

1) Signature

2) Name & Designation

72|




Inland Waterways Authority of India, Ministry of Ports & Shipping

Annexure —I1
BANK GUARANTEE PROFORMA FOR FURNISHING
PERFORMANCE GUARANTEE

To

The Chairman

Inland Waterways Authority of India
A-13, Sector-1

Noida - 201301

In consideration for the Chairman, Inland Waterways Authority of India hereinafter called
‘the Authority” having agreed, under the terms and conditions of the Agreement dated
................... . made between........ and ...for the due fulfillment of the said Agreement by
the Contractor of the terms and conditions contained in the said Agreement, on production of
Bank Guarantee for Rs...................... (Rupees.......cooevvvvveinninnnns ) at the request
o) S Contractor(s), We (Bank) do hereby undertake to pay to the Authority an
amount not exceeding Rs........................ against any loss or damage caused to or suffered,
or would be caused to or suffered by the Authority by reason of any breach of the said
Contractor(s) of any of the terms or conditions contained in the said Agreement.

2. We....... do hereby undertake to pay the amount due and payable under this Guarantee
without any demur, merely on a demand from the Authority stating that the amount claimed is
due by way of loss or damage caused to or would be caused to or suffered by the authority by
reason of breach by the said contractor(s) of any of the terms or conditions contained in the said
Agreement or by reason of the contractor(s)’s failure to perform the said Agreement,. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs....................

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any
court or Tribunal relating thereto liability under this present being absolute and unequivocal.

The payment so made by us under this Bond shall be valid discharge of our liability for
payment there under and the contractor(s) / supplier(s) shall have no claim against us for
making such payment.

4, We, coviiiiiiiiiin, further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the Authority under or
by virtue of the said Agreement have been fully and its claim satisfied or discharge or

1511 R Certify that the terms and conditions of the said Agreement have been fully
and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee
after........ years from the date of completion of the said contract unless a demand or claim

under this Guarantee is served in writing on the bank but before the expiry of the said period of
................... years in which case it shall be enforceable against the bank not withstanding
the fact that the same is enforced after the expiry of the said period of ................. years.

5. We oo further agree with the Authority that the Authority shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extend time of
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performance by the said Contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Authority against the said Contactor(s) and to
forbear or enforce any of the terms and conditions relating to the said Agreement and we shall
not be relived from our liability by reason of any such variation, or extension being granted to
the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or
any indulgence by the Authority to the said Contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for the provision, have effect of
so relieving us.

6. It shall not be necessary for the Authority to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable against
the Bank notwithstanding any security which the Authority may have obtained or obtain from
the Contactor shall at the time when proceedings are taken against the Bank hereunder be
outstanding or unrealized.

7. Notwithstanding anything contained herein above our liability under the guarantee is
restricted to Rs................ and shall remain in force until................... Unless a claim or
suit under this guarantee is filled with us on or before........................ ALL OUR RIGHTS
UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and
discharged from all liabilities therein.

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s) / supplier(s).

9. We,oooovvnnnn. lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of the Authority in writing.

Dated the ............ dateof.............. 2023
for. oo

(indicate the name of Bank)
Signature...............coociiiiiii

Name of the Officer..................c.ooooiill

(in Block Capitals)
Designation of

Name of the Bank and Branch.
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ANNEXURE-III
SAMPLE FORM FOR SITE ORDERS BOOK
Reference Clause No. 18.4

Sl Date Remarks of the Inspecting Action taken and by Remarks
No. Officer or Contractor whom
1 2 3 4 5
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ANNEXURE-IV
PROFORMA FOR HINDRANCE REGISTER
Reference Clause No. 18.5
SI. | Nature | Itemsof | Date |Signatur| Date of | Over- Net Meigh{ Net Remark
No of work of eof | remova | lappin | hind- [tage of| effect- s of
hindranc that start |Represen| | of g rance | this tive Engine
e could of |tative of| hind- | period, in hind- | days of | er-in-
notbe | hind- | EIC rance | ifany | days |rance| hind- | Charge
due rance rance
executed
to this
hindranc
e
1 2 3 4 5 6 7 8 9 10 11
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ANNEXURE-V
Notice for appointment of Arbitrator
[Refer Clause 47]
To,
The Chairman, IWAI

Dear Sir,

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby
give notice to you to appoint an arbitrator for settlement of disputed mentioned below:
Name of applicant
Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant
Name of the work and contract number in which arbitration sought
Name of the Division which entered into contract
Contract amount in the work
Date of contract
Date of imitation of work
Stipulated date of completion of work
. Actual date of completion of work (if completed)
. Total number of claims made
. Total amount claimed
. Date of intimation of final bill (if work is completed)
. Date of payment of final bill (if work is completed)
. Amount of final bill (if work is completed)
. Date of request made to Chief Engineer for decision
. Date of receipt of Chief Engineer’s decision
. Date of appeal made to Chairman, IWAI
. Date of receipt of the decision of Chairman, IWAI

©COoNoaRwWDE

PR RPRRRERRR PR
©CoO~NoOUhWNEREO

Specimen signatures of the applicant
(only the person/authority who
signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We
enclose following documents.

1. Statement of claims with amount of claims

2.

3.

Yours faithfully

(Signatures)
Copy in duplicate to:
1. The Regional Director, IWAI
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ANNEXURE-VI

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC
FUND TRANSFER SYSTEM

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD)

NAME OF THE PROJECT:

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW:

We (Name of the Bidder) hereby request you to give
our payments by crediting our bank account directly by E-Payment mode as per account details
given below. We hereby undertake to intimate IWAI in case of any change in particulars given
below and will not hold IWAI responsible for any delay / default due to any technical reasons
beyond IWAI’s control:-

Bank Account Number

RTGS/NEFT/IFSC CODE :

Name of the Bank

Address of the Branch of the Bank :

Branch code

Account Type
(Saving/Current/Others)

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.
I/We hereby declare that the particulars given above are correct and complete. If the

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect
information, 1/We would not hold IWAI responsible.

Date: Signature of Authorized Signatory
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