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DISCLAIMER 

1. This Tender document is neither an agreement nor an offer by the Inland Waterways Authority of India 

(IWAI) to the prospective Bidders or any other person. The purpose of this Tender is to provide 

information to the interested parties that may be useful to them in the formulation of their Bid pursuant 

to this Tender.  

2. IWAI does not make any representation or warranty as to the accuracy, reliability or completeness of 

the information in this Tender document and it is not possible for IWAI to consider particular needs of 

each party who reads or uses this Tender document. This Tender includes statements which reflect 

various assumptions and assessments arrived at by IWAI in relation to the Construction Works. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Bidder may require. Each prospective Bidder should conduct its own investigations and analysis and 

check the accuracy, reliability and completeness of the information provided in this Tender document 

and obtain independent advice from appropriate sources.  

3. IWAI will not have any liability to any prospective Company / Firm or any other person under any law 

(including without limitation the law of contract, tort), the principles of equity, restitution or unjust 

enrichment or otherwise for any loss, expense or damage which may arise from or be incurred or 

suffered in connection with anything contained in this Tender document, any matter deemed to form 

part of this Tender document, the award of the Assignment, the information and any other information 

supplied by or on behalf of IWAI or their employees, any Contractors or otherwise arising in any way 

from the selection process for the Assignment. IWAI will also not be liable in any manner whether 

resulting from negligence or otherwise however caused arising from reliance of any Bidder upon any 

statements contained in this Tender.  

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this Tender does not imply 

that IWAI is bound to select a Bidder or to appoint the successful Bidder, as the case may be, for Works 

and IWAI reserves the right to accept / reject any or all of Bids submitted in response to this Tender 

document at any stage without assigning any reasons whatsoever. IWAI also reserves the right to 

withhold or withdraw the process at any stage with intimation to all who submitted the Tender Bids.  

5. The information given is not an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. IWAI accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on the law expressed herein.  

6. IWAI reserves the right to change / modify / amend any or all provisions of this Tender document. Such 

revisions to the Tender / amended Tender will be made available on the website of IWAI. 
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 INLAND WATERWAYS AUTHORITY OF INDIA 
 Pandu Port Complex, Pandu, Guwahati – 781 012, Assam 

Telephone No. 0361 – 2676925 
E mail :- dirguw.iwai@nic.in  

 

NOTICE INVITING E-TENDER 
No. IWAI/GHY/3(13)/Pandu/SGB/2025 

 
Online Bids are invited from experienced 
contractors for “DESIGN AND 
CONSTRUCTION OF IWAI BUILDING AT 
IWAI PANDU TERMINAL ON EPC MODE”. 
Tender document can be download from 
18.07.2025. Last date of submission is 
04.08.2025 at 15:00 hours. Date of opening 
on 05.08.2025 at 15:30 hours. Cost of Tender 
document is Rs.5900/- including GST at 18%. 
For details please visit to IWAI website 
www.iwai.nic.in and CPP portal website 
https://eprocure. gov.in/eprocure /app 

       -sd- 
Director 
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                        (For publication in Website)    

              INLAND WATERWAYS AUTHORITY OF INDIA 
                (Ministry of Ports, Shipping and Waterways, Govt. of India) 

    (पᱫन, पोत पिरवहन और जलमागर् मंतर्ालय, भारत सरकार) 
          RO: Pandu Port Complex, Pandu, Guwahati – 781 012, Assam 

Telephone No. 0361 – 2676925, 2676929, 2570099 
                        E mail:- dirguw.iwai@nic.in  Web Site:- www.iwai.nic.in 

                                                       https://eprocure.gov.in/eprocure/app  
______________________________________________________________________________________    

NOTICE INVITING E-TENDER  

a) Introduction: - 

Inland Waterways Authority of India (IWAI) invites online Tenders / Bids from the reputed and 
registered Contractors / Companies / Firms in two stage systems (Stage – I: Technical Bid and Stage 

– II: Financial Bid) for execution of “Design and Construction of IWAI Building at IWAI Pandu 
Terminal on EPC mode”. Estimated Costs – Rs. 99.98 lakh (excl GST), which includes demolition of 
old Security hut + temporary arrangement of Security Hut + Proof checking. 

 
b) Critical Data sheet: - 

Interested parties may download the Tender document online from the site 
https://eprocure.gov.in/eprocure/appand & IWAI’s website “www.iwai.nic.in” and pay INR 5000/- 
(Rupees Five Thousand only) + GST as the cost of Tender Document through RTGS in favour of ‘IWAI 
Fund Plan’ in PNB Bank Account number: 4589001800000074 at Guwahati at Nationalized / scheduled 
bank for online submission of the bids. However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium Enterprises (MSME) or Start-ups 
as recognized by Department for Promotion of Industrial and Internal Trade (DPIIT) are exempted from 
submitting the Tender Fee on submission of documents to the extent as per the Government of India 
rules. 

 
NIT NO. IWAI/GHY/3(13)/Pandu/SGB/2025 

Name of Work Design and Construction of IWAI Building at IWAI Pandu 
Terminal on EPC mode 

Document Download Start Date  18.07.2025 

Date of submission of pre-bid queries, no 
query will be entertained after this date.  

Queries may be sent to email id: dirguw.iwai@nic.in on or 
before 25.07.2025 

Bid Submission Last Date  04.08.2025 at 1500 hrs 

Bid Opening Date  05.08.2025 at 1530 hrs 

Cost of Tender Document  INR 5,900/- including GST (Non refundable) 
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c) Estimated Cost of the work:-  

Note: Estimated Costs – Rs. 99.98 lakh (excl. GST), which includes demolition of old Security hut + 
temporary arrangement of Security Hut + Proof checking 

d) Scope of the work: -  

i. Design and Construction of IWAI Building at IWAI Pandu Terminal on EPC mode shall 
be carried out after a detailed study and preparation of Designs / Drawings, which shall be then 
vetted by a Government Engineering College (IIT/NIT). The detailed designs / drawings shall be 
submitted to the EIC, IWAI for approval from above institution. The detailed scope of work is 
described in Section VI of this tender document. 

ii. Time for completion: The construction period shall be 7 months (including 1 month mobilization of 
the Machinery / equipment to the site and flood season) from issue of Work Order.  

e) Method of Selection: - 

i. JV is not allowed and all clauses & Forms pertaining to JV is not applicable. 

ii. Bidders shall be selected under the lowest priced bidder i.e. L-1 shall be chosen for the amount 
quoted by the bidders in BoQ of Section V.  

f) Clarifications: -  

Clarification / Query if any on the Tender document shall be obtained from the following address:  
 
Director, Ghy 
IWAI, Pandu Port Complex, Pandu, Guwahati – 781 012,  
Tel: - Telephone No. 0361 – 2676925, 2676929, 2570099,  
Email:- dirguw.iwai@nic.in, Website: www.iwai.nic.in 

 
g) IWAI reserves the right to accept or reject any or all Tenders without signing any reason and no 

correspondence shall be entertained in this regard.   

 

Director  

        IWAI, Guwahati   

Sl. 
No 

Name of Work 

Total 
Estimated 
Cost excluding 
GST (Rs.)  

Earnest 
Money 
Deposit 
2% (Rs.)  

Solvency 
(Rs.) 40% 

1 
Design and Construction of IWAI 
Building at IWAI Pandu Terminal on 
EPC mode 

99.98 lakh 2 lakh 

 

 
40 lakh 
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  INSTRUCTIONS TO THE BIDDERS (ITB) 
 

1.  Background  

1.1  Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of Shipping, 

Government of India. IWAI was set up in 1986 for regulation and development of Inland Waterways 

for the purposes of shipping and navigation. IWAI is primarily responsible for development, 

maintenance and regulation of Inland Water Transport (IWT) in the country and specifically National 

Waterways (NW). The Parliament of India has passed the National Waterways bill, 2015 on 9th March 

2016, declaring 106 new National Waterways in addition to the existing five National Waterways.  

1.2  Inland Water Transport (IWT) has the potential to form the most economic, reliable, safe and 

environmentally friendly form of transport. When developed for use by modern inland water-way 

vessels operating on dependable rights of way, it can reduce investment needs in rail and road 

infrastructure, promote greater complementarities in the riparian states, enhance intra-regional trade 

and, through increased economies of scale, significantly reduce transport costs for the benefit of the 

entire economy and India’s global trade competitiveness.  

2.  Introduction  

2.1  The Employer will select a construction firm / organization (the “Contractor”) in accordance with the 

evaluation process and method of selection specified in Clause 15 & Clause 16.2, Section- II:  

Instruction to Bidder (ITB).  

2.2  The name of the Assignment / Job has been mentioned in Section - III: Data Sheet. Detailed scope 

of the Assignment / Job has been described in Section - VI: Terms of Reference.  

2.3  The date, time and address for submission of the Bids have been given in Section - III:  Data Sheet.  

2.4  Bidder shall bear all costs associated with the preparation and submission of their Bids and contract 

negotiation.  

2.5 The Employer is not bound to accept any Bid and reserves the right to annul the selection process at 

any time prior to contract award, without thereby incurring any liability to the Bidder.  

3.  Bidder Eligibility Criteria  

The Bidders shall meet the following pre-qualification criteria: -  

3.1    Bidder may be a firm that is a private entity, a government owned entity. Bidders that are government 
owned entity in the Employer’s country may participate only if they can establish that they (i) operate 
under commercial law and (ii) are not dependent agencies of the employer. 
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3.2  The Bidder shall meet the Qualification criteria of executing similar works of the value as mentioned 

in clause 16.1 of ITB. The Bidder shall indicate the value of the order executed by him together with 

the details of name of the party, order value, scope of work / component breakup, completion period 

stipulated in the order and actual completion period. The completion certificate, awarded by the client 

on its letter head should have a mention of start date, date of completion and value of the work 

executed by the Bidder. In case the work was performed by the Bidder in a JV, the same shall be 

supported by a Client Certificate enumerating the claimant share also. In case the work was performed 

by the bidder as a sub-contractor, the bidder shall submit similar completion certificate awarded to it 

by the main contractor and countersigned by the Employer / Client of the main contractor.  

3.3  Copy of work order / letter of award / letter of work agreement alone shall not suffice Bidders claim 

for executing the similar work as defined in Section III data sheet. Submitting completion certificate 

from the client on its letter head is mandatory.  

3.4  Average Annual Turnover during the last three (03) years ending 31st March of the previous financial 

year should be as mentioned in Clause 16.1.2 of ITB. The Bidders shall provide financial turnover of 

the firm for the last three years duly certified by statutory auditors.  

3.5  Any entity which has been barred by the Central Government, any State Government, a Statutory 

Employer or a Public sector undertaking, as the case may be, from participating in any project and 

the bar subsists as on the date of the Bid submission, would not be eligible to submit the Bid. 

Moreover, if the Bidder has been terminated / barred by IWAI during the currency of the contract for 

non-fulfilment of contractual obligations for the last 3 years from the date of Bid submission, would 

also not be eligible to submit the Bid.  

3.6  The similar work experience of Parent company / Subsidiary / Sister Company of the Bidder shall not 

be considered unless the Parent company / Subsidiary / Sister Company is part of the JV / Consortium 

participating in the Bid.  

3.7  The Bidder shall offer and make available the list of all Key Personnel meeting the requirements 

specified in Clause - 6 of Section – VI: Terms of Reference. Each of the Key Personnel must fulfil the 

conditions of eligibility with respect to Qualifications and Experience as mentioned therein.  

3.8  Bidder should have, during the last three years, neither failed to perform on any agreement, as 

evidenced by imposition of a penalty by an arbitral or judicial Employer or a judicial pronouncement 

or arbitration award against the Bidder, nor been expelled from any project or agreement nor have 

had any agreement terminated for breach by such Bidder.  

3.9  The Bidder shall also indicate following:  
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3.9.1  The Bidder shall have adequate resources for successful execution of construction works 

and should be financially solvent. Bidder shall provide a solvency certificate from any 

nationalized / scheduled bank in India for an amount as indicated in Section - III: Data Sheet.  

3.9.2  The Bidder shall be income tax assesses and accordingly the Bidder shall submit copy of 

Income Tax Return (ITR) filed by the Bidder for the last three financial years.  

4.  Pre–bid Meeting  

A Pre-Bid meeting shall be held as per the date and time mentioned in Section III - Data Sheet. 

Bidders willing to attend the pre-bid should inform the employer beforehand in writing and email. The 

maximum number of participants, who chose to attend the pre-bid meeting, shall not be more than 

two per bidder. The representatives attending the pre-bid meeting must carry an authority letter duly 

signed by the authorised signatory of his / her organisation permitting the representatives to attend 

the pre-bid meeting on behalf of the respective bidder.  

During the course of Pre-Bid Meeting, the Bidders will be free to seek clarifications and make 

suggestions for consideration by the Employer. The Employer will endeavour to provide clarifications 

and such further information as it may, in its sole discretion, consider appropriate for facilitating a fair, 

transparent and competitive selection process.  

The Bidders may put forth their pre-bid queries in the format prescribed in Form 4J, Section IV.  

5.     Clarifications and Addendums  

5.1 Bidders may request a clarification on any clause of the document up to the number of days indicated 

in Section - III: Data Sheet before the Bid submission date. Any request for clarification must be sent 

in writing, or by e-mail to the Employer’s address indicated in Section - III: Data Sheet. No request for 

the clarification shall be entertained if such request is received by the client after the deadline for 

submitting clarifications.  

5.2  The Employer will respond in writing or by e-mail and will send written copies of the response 

(including an explanation of the query but without identifying the source of query) to Bidders. Should 

the Employer deem it necessary to amend the Tender as a result of a clarification, it shall do so 

following the procedure mentioned hereunder:  

(i) At any time before the submission of Bids, the Employer may amend the Tender by issuing an 

addendum / corrigendum (amendment) in writing or by e-mail. The information of issue of such 

amendment shall be uploaded on the website as well as sent to all the Bidders and will be binding 

on them. The Bidders shall acknowledge receipt of all amendments. To give Bidders reasonable 

time to take an amendment into account, the Employer may, if the amendment is substantial, 
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extend the deadline for the submission of Bids. The amendment / clarification, if any, to the tender 

document will be made available on the following websites 

https://eprocure.gov.in/eprocure/appand & IWAI’s website “www.iwai.nic.in”. All Bidders 

participating in the Bid shall be deemed to have kept them informed and updated about each such 

amendment / clarification which is posted on the above website from time to time. 

6.  Preparation of Bids  

In preparing their Bid, Bidders are expected to examine in detail the documents comprising the 
Tender. Material deficiencies in providing the requested information may result in rejection of the 
Bidder’s Bid.  

Bidders shall adhere to the requirements mentioned below:  

6.1  EMD  

6.1.1   Bidders shall furnish EMD of the amounts as mentioned in Section III Data Sheet except 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Department or Start-ups as 

recognized by Department for Promotion of Industrial and Internal Trade (DPIIT) on 

submission of a valid registration certificate as per the Government of India rules.  

EMD for the amount mentioned above shall be deposited to IWAI Fund through RTGS in the 

following account:  

Name of Bank Account IWAI FUND PLAN 

Bank Name and Address Punjab National Bank Maligaon 

Bank Account Number 4589001800000074 

IFSC PUNB0458900 

GST Registration 18AATI7021F1ZX 

 

6.1.2   A part of earnest money is not acceptable in the form of Bank Guarantee also.  

6.1.3    Bids submitted without EMD shall be rejected as non-responsive.  

6.1.4   No interest shall be payable by the Employer for the sum deposited as Earnest money 

deposit.  

6.1.5    The EMD of the unsuccessful bidders would be returned within one month of signing of the 

contract with the successful bidder.  
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6.1.6   The Earnest Money of the successful Bidder submitted through RTGS will be retained as 

Security Deposit and that given in the form of Bank Guarantee will be discharged when the 

Bidder has signed the Agreement and furnished the required Performance Security.  

6.1.7   Part of EMD is not acceptable in the form of Bank Guarantee, BG shall be deposited as per 

attached Bank Guarantee format (Annex VI).  

6.1.8   The EMD shall be forfeited by the Employer in the following events:  

(i) If Bid is withdrawn during the validity period or any extension agreed by the Bidder thereof.  

(ii) If the Bidder tries to influence the evaluation process.  

(iii) If the First ranked Bidder withdraws his proposal during negotiations (failure to arrive at 

consensus by both the parties shall not be construed as withdrawal of Proposal by the 

Contractor)  

(iv) In case the Bidder, submits false certificate in terms of any documents supported to such 

Tender.  

(v) If the Bidder fails to sign the contract in accordance with conditions of contract on receipt of 

award of work  

(vi) In case of a Bidder revoking or withdrawing his Tender or varying any terms in regard thereof 

without the consent of the Employer in writing, his earnest money paid along with the tender 

shall be forfeited.  

(vii) In case the bidder is found to indulge in corrupt or fraudulent practices at any stage of the 

execution of the contract, as described in Clause 18.5 of GCC.  

(viii) In case the bidder fails to furnish the prescribed Performance Bank Guarantee within the 

prescribed period.  

(ix) In case of forfeiture of earnest money, as prescribed from (i) to (viii) above, the tenderer shall 

not be allowed to participate in the retendering process of the work.  

6.2  Tender Fee  

 All Bidders except Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued 

by Department of Micro, Small and Medium Enterprises (MSME) or Department or Start-ups as 

recognized by Department for Promotion of Industrial and Internal Trade (DPIIT) on submission of a 

valid registration certificate as per the Government of India rules, are required to pay the cost of 

Tender Document as mentioned in Section-III, Clause - 8 of Data Sheet through RTGS. The cost of 

Tender Document is Non-Refundable.  
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6.3  Bank Solvency  

 All bidders shall submit bank solvency certificate from a nationalized / scheduled bank in India for the 

amounts as mentioned in Section III Data Sheet. The solvency certificate submitted by the bidder 

shall not be older than one (01) year from the Bid Submission Last Date. In case bidder does not 

adhere to this criterion, his bids shall be considered non-responsive and shall not be considered for 

further evaluation process. The bank solvency certificate shall be from any Nationalized / Scheduled 

Bank in India in the name of the bidder.  

6.4  Taxes  

 The Bidders shall fully familiarise themselves with the applicability of all types of taxes and all such 

taxes, as prevailing on date of submission of the bid, must be included by the Bidder in the Financial 

Proposal along with the conditions mentioned therein, except for GST which will be quoted separately 

by the Bidder as per Form Fin – 2. It may be noted that the bidder shall have to be registered with 

GST and shall submit the proof of the same. The GST and all other relevant taxes shall be as per 

existing rules and regulations at the time of payment.  

6.5  Currency  

Bidders shall express the price of their Assignment / job in Indian Rupees.  

6.6  Language  

The Bid as well as all related correspondence exchanged between the Bidders and the Employer 

shall be in English language and shall be strictly as per the formats attached in this Tender. The 

Employer will evaluate only those Bids that are received in the specified formats and are complete in 

all respects. Any supporting documents submitted by the Bidder with its Bid or subsequently, in 

response to any query / clarification from the Employer shall be in English and in case any of these 

documents is in another language, it must be accompanied by an accurate translation of all the 

relevant passages in English, and in such case, for all purposes of interpretation of the Bid, the 

translation in English shall prevail.  

6.7  Bid Validity  

The Section – III: Data Sheet indicates for how long the Bids submitted by the Bidders must remain 

valid after the submission date. During this period, Bidders shall maintain the availability of 

Professional staff nominated in the Bid and the amount quoted for the services in the Financial Bid 

shall remain unchanged. The Employer will make its best effort to complete negotiations, if any, within 

this period. Should the need arise; however, the Employer may request Bidders to extend the validity 

period of their Bids. Bidders who agree to such extension shall confirm that they will maintain the 
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availability of the Professional staff proposed in the Bid and that their Financial Bid will remain 

unchanged. Also, in their confirmation of extension of validity of the Bid, bidders could submit new 

staff in replacement, which would be considered in the final evaluation for contract award. The bidders 

have the right to refuse to extend the validity of the bids and bids of such bidders, who do not extend 

the validity of their bids, shall not be considered for further evaluation.  

6.8  Number of Bids  

A bidder can submit one bid only either as a single entity or Partnership firm‟ participation shall be 

substantiated in Form 4A: Form of Tender. In case a bidder submits or participates in more than one 

bid, the application of the bidder shall be rejected summarily.  

6.9  Bids by Joint venture / consortium (Not Applicable) 

6.9.1   The Joint Venture / consortium can be entered between two or more firms and limited to 

maximum three firms.  

6.9.2  The lead member shall be a legal Entity and should have at least 51% share of participation 

in a JV / Consortium.  

6.9.3   In case the Bidder is a JV of two members, then the minimum share of the Lead member 

shall be at least 51% and the minimum share of the 2nd member shall be 29%, with a total 

share of all the JV / Consortium members being 100%. In case the Bidder is a JV / 

Consortium of three members, then the minimum share of the Lead Member shall be at least 

51%, minimum share of the 2nd member shall be 29% and minimum share of the 3rd member 

shall be 15%, with a total share of all the JV / Consortium members being 100%. However, 

JV / Consortium will have to be registered under the provisions of Company Act 2013. 

Further, the clause shall be read in conjunction with Clause 16.1.1 of ITB.   

6.9.4  There shall be a Joint Venture Agreement / Memorandum of Understanding specific for the 

contract between the constituent firms, indicating clearly, amongst other things, the proposed 

distribution of responsibilities both financial as well as technical for execution of the work 

amongst them. A copy of the Joint Venture Agreement / MOU in accordance with 

requirements mentioned shall be submitted along with the bid. The Bidder has to submit 

documentary proof of "intent of forming JV / consortium" on INR 100/- registered stamp paper 

at the time of submission of bid. The bidder is required to submit the Letter of Intent to enter 

into a JV / Consortium agreement should contain at least the following:  

- Name of the Lead Partner  
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- Clearly mentioned Percentage share of JV / Consortium members adhering to 

Clause 6.9.3 mentioned above.  

- All the partners shall jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms.  

However, successful bidder is required to submit proof of registration of JV / consortium after 

issue of Letter of Intent and before signing of agreement. The members of JV / Consortium 

shall incorporate a special purpose vehicle as Contractor under the provisions of Companies 

Act, 2013, to execute the Project, if awarded to the JV / Consortium.  

6.9.5    Lead partner’s authorization shall be evidenced by submitting a power of attorney, duly 

registered, signed by the legally authorized signatories of all the partners / members of JV / 

Consortium.  

6.9.6    The Lead Partner shall be authorized to incur liabilities and to receive instructions for and on 

behalf of the partners of the Joint Venture, whether jointly or severally, and entire execution 

of the Contract (including payment) shall be carried out exclusively through the partner-in-

charge. A copy of the said authorization shall be furnished in this Bid. 

6.9.7    In the event of default by any partner, in the execution of his part of the Contract, the 

Employer shall be so notified within 30 days by the Lead Partner, or in the case of the Lead 

Partner being the defaulter, by the partner nominated as partner-in-charge of the remaining 

Joint Venture / consortium, the partner-in-charge shall, within 60 days of the said notice, 

assign the work of the defaulting partner to any other equally competent party acceptable to 

the Employer to ensure the execution of that part of the Contract, as envisaged at the time 

of bid. Failure to comply with the above provisions will make the Contractor liable for action 

by the Employer under the Conditions of Contract. If the most experienced i.e. Lead Partner 

defined as such in the Communication approving the qualification defaults, it shall be 

construed as default of the Contractor and Employer will take action under the Conditions of 

Contract.  

6.9.8    Notwithstanding the permission to assigning the responsibilities of the defaulting partner to 

any other equally competent party acceptable to the Employer as mentioned in sub clause 

6.9.7 above, all the partners of the Joint Venture / consortium will retain the full and undivided 

responsibility for the performance of their obligations under the Contract and / or for 

satisfactory completion of the Works.  
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6.9.9  The bid submitted shall contain all relevant information for each member of JV / consortium 

as per the requirement stipulated under Clause 10.1 of ITB.  

6.9.10  Lead member should have stake in the Joint Venture / consortium as stipulated in clause 

6.9.3 of Instruction to Bidder (ITB). However, the JV / consortium member together shall meet 

the overall qualification Criteria stipulated in Clause 16.1 of ITB.  

6.9.11  For sustainability of JV, refer clause 25 of GCC.   

7.  Conflict of Interest  

7.1  Employer requires that selected bidder (Contractor) provides professional, objective, and impartial 

advice and at all times holds the Employer's interests paramount, strictly avoids conflicts with other 

assignment(s) / job(s) or his own corporate interests and act without any consideration for future work.  

7.2  Without limitation on the generality of the foregoing, Bidders, and any of their affiliates, shall be 

considered to have a conflict of interest and shall not be recruited, under any of the circumstances set 

forth below:-  

(a) Conflicting Activities:  A firm or any of its affiliates who have been engaged by the Employer 

to provide goods, works or assignment/job other than design and build assignment / job for a 

project shall be disqualified from providing design and build assignment/job related to those 

goods, works or assignments / jobs. Conversely, a firm or any of its affiliates who have been 

hired to provide design and build assignment / job for the preparation or implementation of a 

project, and any of its affiliates, shall be disqualified from subsequently providing goods or works 

or assignment/job other than design and build assignment / job resulting from or directly related 

to the firms design and build assignment / job for such preparation or implementation. For the 

purpose of this paragraph, assignment / job other than design and build assignment/job are 

defined as those leading to a measurable physical output; for example surveys, exploratory 

drilling, aerial photography, satellite imagery etc.  

(b) Conflicting assignment / job: A Contractor {including its Personnel and Sub-Contractor(s)} or 

any of its affiliates shall not be hired for any assignment/ job that by its nature may be in conflict 

with another assignment / job of the Contractor to be executed for the same or for another 

Employer, for example a Contractor hired to prepare  engineering design for an infrastructure 

project shall not be engaged to prepare an independent environmental assessment for the same 

project and a Contractor assisting an Employer in the privatization of public assets shall not 

purchase nor advise purchasers of such assets.   
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(c) Conflicting Relationships: A Contractor (including its Personnel and Sub-Contractors) that 

has a business or family relationship with a member of the Employer's staff who is directly or 

indirectly involved in any part of (i) the preparation of the Terms of Reference of the 

assignment/job (ii) the selection process for such assignment / job or (iii) supervision of the 

Contract, may not be awarded a Contract unless the conflict stemming from this relationship 

has been resolved in a manner acceptable to the Employer throughout the selection process 

and the execution of the Contract.  

7.3 Contractors have an obligation to disclose any situation of actual or potential conflict that impacts their 

capacity to serve the best interest of their Employer, or that may reasonably be perceived as having 

this effect. Any such disclosure shall be made as per the standard forms of technical proposal 

provided herewith. If the Contractor fails to disclose said situations and if the Employer comes to know 

about any such situation at any time, it may lead to the disqualification of the Contractor during bidding 

process or termination of its Contract during execution of assignment.  

7.4 No agency or current employees of the Employer shall work as Contractors under their own ministries, 

departments, or agencies. The contract is liable for cancellation if either the contractor himself or any 

of his employees or representatives are found to be persons / person who have held Class I post 

under IWAI immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of IWAI, or the Chairman as the case may be, and 

employment as contractor, or in connection with the execution of the public works, or as an employee 

of such contractor. If the contract is terminated on account of the failure of the contractor to comply 

with this clause, IWAI shall be entitled to recover from him such damages as my be determined by 

the Engineer in Charge with due regard to the inconvenience caused to IWAI on account of such 

termination without prejudice to IWAI’s right to proceed against such officer.  

8.  Acknowledgement by Bidder  

It shall be deemed that by submitting the Bid, the Bidder has:-   

8.1  Made a complete and careful examination of the Tender for Design and Construction of IWAI Building 

at IWAI Pandu Terminal on EPC mode.  

8.2  Received all relevant information requested from the Employer;   

8.3  Satisfied itself about all matters and necessary information required for submitting a competitive bid; 

inter-alia including fully familiarizing itself with the site and other conditions prevailing at site.  

8.4  Updated itself about any amendments / clarifications that have been posted on the website in terms 

of Clause 5.2 above.  
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8.5  Acknowledged that it does not have a Conflict of Interest; and   

8.6  Agreed to be bound by the undertaking provided by it under the terms and conditions laid in this tender 

document.  

9.  Guidelines for e-submission of the Bids  

9.1  The Bids should be submitted through Central Public Procurement Portal for e-Procurement 

https://eprocure.gov.in/eprocure/app.  

9.2  Possession of valid Digital Signature Certificate (DSC) and enrolment / registration of the Contractors 

/ Bidders on the e-procurement / e-Tender portal is a prerequisite for e-Tendering.  

9.3  Bidder should enrol in e-Procurement site https://eprocure.gov.in/eprocure/app using the option 

available “Enrol Here” on the home page portal. Enrolment is free of charge. During enrolment / 

registration, the Bidders should provide the correct / true information including valid e-mail id. All the 

correspondence shall be made directly with the Contractors / Bidders through email id provided.  

9.4    Bidders need to login to the site through their user ID / password chosen during enrolment / 

registration.  

9.5    Then the Digital Signature Certificate (Class - II or Class - III Certificates with signing key usage) 

issued by SIFY / TCS / node / e-Mudhra or any Certifying Employer recognized by CCA India on e-

Token / Smart Card, should be registered.  

9.6    Only the registered DSC, should be used by the Bidder and should ensure safety of the same.  

9.7   Contractor / Bidder may go through the Tenders published on the site and download the required 

Tender documents/schedules in which the Bidder is interested.  

9.8    After downloading / getting the Tender document / schedules, the Bidder should go through them 

carefully and then submit the documents as asked.  

9.9     If there are any clarifications, this may be obtained online through the Tender site, or through the 

contact details as specified in Section – III: Data Sheet. The Bidder should also consider the 

addendum/corrigendum published before submitting the Bids online.  

9.10   Then the Bidder may log into the site through the secured log in by giving the user id/ password 

chosen during enrolment / registration and then by giving the password of the e-Token/Smart card to 

access DSC.  

9.11   Bidder selects the tender which he/she is interested in by using the search option & then moves it to 

the “my favourites‟ folder.  

9.12   From the favourite’s folder, he selects the tender to view all the details indicated. 
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9.13  It is construed that the bidder has read all the terms and conditions before submitting their offer. Bidder 

should go through the tender schedules carefully and upload the documents as asked; otherwise, the 

bid will be rejected.  

9.14  Bidder, in advance, should get ready the Bid documents to be submitted as indicated in the Tender 

document/schedule and generally, they can be in general PDF/xls/rar/jpg formats. If there is more 

than one document, they can be clubbed together and can be provided in the requested format as 

specified in Section – III: Data Sheet. Each document to be uploaded online should be less than 2 

MB. If any document is more than 2MB, it can be reduced through zip/rar and the same can be 

uploaded, if permitted.  

9.15  The Bidders can update well in advance, the documents such as certificates, annual report details 

etc., under My Space option and these can be selected as per Tender requirements and then sent 

along with Bid documents during Bid submission. This will facilitate the Bid submission process 

making it faster by reducing upload time of Bids.  

9.16   Bidder should submit the Tender Fee/ EMD for the amount as specified in Section – III: Data Sheet. 

The original payment instruments should be posted / couriered / given in person to the employer within 

the due date as mentioned in this Tender document. Scanned copy of the instrument should be 

uploaded as part of the offer, if asked for.   

9.17  While submitting the Bids online, the Bidder should accept the Terms & Conditions and proceed 

further to submit the Bid packets.  

9.18   The Bidder has to select the payment option as offline to pay the Tender Fee / EMD as applicable 

and enter details of the instruments.  

9.19  The details of the any other accepted instrument if physically sent, in case of difficulty in submission 

of online payment, should tally with the details available in the scanned copy and the data entered 

during Bid submission time. Otherwise submitted Bid will not be acceptable.  

9.20   The Bidder has to digitally sign and upload the required Bid documents one by one as indicated. 

Bidders to note that the very act of using DSC for downloading the Bids and uploading their offers 

shall be deemed to be a confirmation that they have read all sections and pages of the Bid document 

including conditions of contract without any exception and have understood the entire document and 

are clear about the requirements of the Tender requirements.  

9.21  The Bidder has to upload the relevant files required as indicated in the cover content. In case of any 

irrelevant files, the Bid will be automatically rejected.  
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9.22   If the price Bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered should be 

entered in the allotted space only and uploaded after filling the relevant columns. The Price Bid/BOQ 

template must not be modified / replaced by the Bidder; else the Bid submitted is liable to be rejected 

for this Tender.  

9.23    The Bidders are requested to submit the Bids through online e-tendering system to the Tender Inviting 

Authority (TIA) well before the Bid submission end Date &Time (as per Server System Clock). The 

TIA will not be held responsible for any sort of delay or the difficulties faced during the online 

submission of Bids by the Bidders at the eleventh hour.  

9.24    After the Bid submission, the acknowledgement number, given by the e-tendering system should be 

printed by the Bidder and kept as a record of evidence for online submission of Bid for the particular 

Tender and will also act as an entry pass to participate in the Bid opening date.  

9.25    The Bidder should ensure/see that the Bid documents submitted are free from virus and if the 

documents could not be opened, due to virus, during Tender opening, the Bid is likely or liable to be 

rejected.  

9.26    The time settings fixed in the server side & displayed at the top of the Tender site, will be valid for all 

actions of requesting, Bid submission, Bid opening etc., in the e-Tender system. The Bidders should 

follow these time settings during Bid submission.  

9.27   All the data being entered by the Bidders would be encrypted using PKI encryption techniques to 

ensure the secrecy of the data. The data entered will not viewable by unauthorized persons during 

Bid submission & not be viewable by any one until the time of Bid opening.  

9.28   Any Bid document that is uploaded to the server is subjected to symmetric encryption using a system 

generated symmetric key. Further this key is subjected to asymmetric encryption using buyers/Bid 

openers public keys. Overall, the uploaded Tender documents become readable only after the Tender 

opening by the authorized Bid openers. 

9.29   The confidentiality of the Bids is maintained since the secured Socket Layer 128 bit encryption 

technology is used. Data storage encryption of sensitive fields is done.  

9.30   The Bidder should logout of the Tendering system using the normal logout option available at the top 

right hand corner and not by selecting the (X) exit option in the browser.  

9.31  Any queries relating to the Tender document and the Terms and Conditions contained therein should 

be addressed to the Tender Inviting Employer for a Tender or the relevant contact person indicated 

in the Tender.   
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9.32    Any queries relating to the process of online Bid submission or queries relating to CPP Portal in 

general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 

1800 233 7315.  

10.  Submission of Bids  

The cost of Tender document, Earnest Money Deposit, the complete signed Technical Bid document 

and Financial Bid must be submitted online in the e-Procurement website 

https://eprocure.gov.in/eprocure/app on or before Bid closing Date & Time. Bids submitted without 

payments like Tender document fee & EMD, against the submitted Bid shall automatically become 

ineligible and shall not be considered. Further, in case of MSE registered firms, letter of claim of 

exemption for EMD & Tender Fee with documentary evidence against the claim must also be 

submitted online on or before Bid closing Date & Time. The Technical and Financial Bids, complete 

in all respects, should be submitted as per sequence mentioned below. Bids should be submitted 

online in Two stages:  

 

10.1  Stage – I: Technical Bid 

 10.1.1 Enclosure – I  

a. Proof of Tender fee as specified in Section – III: Data sheet  

b. The proof of EMD as specified in Section – III: Data Sheet and Annex - VI  

c. Proof of bank solvency for the amount as specified in Section – III: Data Sheet  

d. Power of Attorney for the authorised person of the bidder as per Form 4D. This form shall 

be accompanied by copy of company identity card or general identity card (passport / 

Driving licence / Voter’s ID etc.) of the authorised representative.  

e. Power of Attorney for lead member of the JV / Consortium as per Form 4K (Not Applicable) 

f. Joint Bidding Agreement as per Form 4M (Not Applicable)  

g. Statement of Legal Capacity as per Form 4L (Not Applicable) 

h. Tender Acceptance Letter duly filled and signed by the authorised signatory of the Bidder 

as per Annex – V  

i. Form of Tender (Form 4A)  

j. A signed declaration by the bidders (Form 4G)  

k. Bidders Party Information Form (Form 4H)  
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l. Composition / Ownership / Shareholding pattern of the organization  

m. Board Resolution, details of top management (Board members), key officials with 

documentary evidence, Articles of Association / memorandum of association of the 

company.  

n. Registration / incorporation certificate of the company / Firm.  

o. Original Tender document with all addendums and corrigendum issued till date duly 

stamped and signed by the authorised signatory of the bidder.  

10.1.2  Enclosure – II  

a. The Annual Report / Audited balance sheets, for the last three financial years ending 31st 

March of the previous financial year.  

b. GST Registration certificate.  

c. PAN card of the Bidder.  

d. Income Tax Return (ITR) filed by the Bidder for the last three financial years.  

e. Form 4C of Section IV for Average Annual Turnover.  

f. Form 4O of Section IV for Bid Capacity  

g. Bank account details, along with a cancelled cheque, for transaction through e-payment 

in format given at Annex- III & Annex - IV.  

h. Integrity agreement  

10.1.3  Enclosure – III  

Scanned copy of complete Company profile with details such as:  

a. Background of the organization  

b. Copies of work completion certificate on client letter head for similar projects executed by 

the bidder in the last seven years. The submitted certificates shall comply with conditions 

laid in Clause 3 of ITB (Bidder Eligibility Criteria). Such eligible projects shall be supplied 

in Form 4B of Section IV.  

c. Copies of work order / agreement with value and status (% completed till submission) in 

case of ongoing work shall be submitted separately as proof of ongoing assignments as 

per Form - 4F of Section IV. The Bidder shall also submit, along with Form – 4F, plan / 

provision to move the existing machinery to the project site when required.  
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d. General construction experience of the bidder to be submitted as per Form 4N  

e. Provide list of Litigation History. 

f. Bio data of the key personnel. 

10.1.4  Enclosure – IV  

a. The Bidder shall submit the Technical Bid online keeping in view the scope of work listed 

in the ToR which must include:  

i) The approach to the work and methodology to be adopted, and  

ii) Detailed work plan  

iii) List of Equipment to be deployed as per Form 4I of Section IV (Details of make and 

manufacture to be provided).  

b. List of experts / Key personnel (Form 4E of Section IV) in compliance of the statutory 

requirement of Inland Vessels Act, 1917 as well as other personnel required for carrying 

out all the contractual obligations.  

It may be noted that the Technical Bid shall not contain any reference to any fee or charges.  

All the submissions enumerated under Enclosure II & III shall be submitted by all the JV 

Partners separately.  

10.2  Stage – II: Financial Bid  

Financial Bid in excel format (BoQ_XXXXX) provided along with this e-Tender as Form Fin – 2 shall 

be used for quoting prices / offer online.  

(i) This will contain fixed price contract rate to be charged for completing the work.  

(ii) While working out the price, following points should be noted:  

(a) The Contractor will have to bear the cost of mobilization of the machinery / equipments 

from its present location to the site, shifting of machinery / equipments units from one 

area to another area during construction and de-mobilization of the machinery / 

equipments. All other incidental cost during the construction is also to be borne by the 

Bidder.   

(b) The Contractors will have to make their own arrangements for the transport / 

accommodation / TA / DA of their personnel assigned to this project for visiting various 

offices, and other places for meetings, data collection, presentations, public consultation 

during field visit, secretarial staff, their salary, allowances, overhead expenditure etc.  
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(c) All duties, taxes, royalties, and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid price 

submitted by the Bidder except for GST which will be as per existing rules and 

regulations at the time of payment. The rates and prices quoted by the Bidder shall 

be fixed for the duration of the Contract and shall not be subject to adjustment 

other than that defined in Clause 5.2 Section VI, Part I. The prices shall be quoted by 

the Bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees (INR).  

10.3 The total duration of Construction Works shall be as specified in Section – III: Data Sheet.   

11.  Extension of Bid submission date  

The employer may extend the date of submission of bids and shall inform all the bidders by issuing 

an addendum and uploading the same in website. 

12.  Late Proposals  

Proposals received online after the specified bid submission date or any extension thereof, pursuant 

to Clause 11, shall not be considered for evaluation and shall be summarily rejected.  

13.  Liability of the employer  

The bidders are advised to avoid last moment rush to submit bids online and they should upload their 

bids well in advance before the bid submission deadline. The employer shall not be liable for failure 

of online submission of bids by the bidder that may arise due to any reason whatsoever. It shall be 

construed that the guidelines for online submission of bids, mentioned under Clause 9 of ITB, have 

been read and understood by the bidder. The hard copy of the bids submitted by the bidder shall not 

be treated as a substitute to online bids submission and in case a bidder fails to submit bids online 

due to any reason, the hard copies of the bids shall not be considered for evaluation.  

14.  Modification / Substitution / Withdrawal of Bids  

The tender once submitted may be modified, substituted or withdrawn by the bidders before the 

submission deadline through e-Procurement Mode as mentioned in NIT of this tender document. No 

bid shall be modified after the deadline for submission of bids.  

15.  Bid opening and evaluation process  

15.1    From the time the Proposals are opened to the time the Contract is awarded, the Bidders should not 

contact the Employer on any matter related to its Technical and / or Financial Proposal. Any effort by 

Bidders to influence the Employer in the examination, evaluation, ranking of Proposals, and 

recommendation for award of Contract may result in the rejection of the Bidders‟ Proposal.  
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15.2    The Employer will constitute a Tender Evaluation Committee (TEC) which will carry out the evaluation 

process.  

15.3   Online Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the online Bids 

received shall be opened on the date and time mentioned in Section – III: Data Sheet. 'Financial Bid' 

of those Bidders whose Technical Bid has been determined to be responsive and on evaluation fulfils 

the criteria as stipulated in the Tender, shall be opened on a subsequent date, which will be notified 

to such Bidders. In the event of the specified date for the submission of bids being declared a holiday 

for the Employer, the Bids will be opened at the appointed time and location on the next working day. 

Bids for which a notice of withdrawal has been submitted in accordance with Clause 14 shall not be 

opened.  

15.4    The TEC shall evaluate the Technical Bids based on their responsiveness to the Terms of Reference 

and by applying the evaluation criteria specified Clause 16. Bid shall be rejected if it is found deficient 

or found not meeting the eligibility criteria as mentioned in clause 3 and clause 16.1 of ITB. Only 

responsive bids shall be further taken up for evaluation. A Bid shall be considered responsive only if:  

15.4.1  It is received by the Bid submission date and time including any extension thereof, 

pursuant to Clause 11 above;  

15.4.2  It is accompanied by Tender Fee & Earnest Money Deposit as specified in Clause 6.1 & 

6.2 above;  

15.4.3 It is received in the forms specified in Section IV (Technical Proposal) and in Section V 

(financial proposal);  

15.4.4  It should not contain any condition or qualification  

15.5   To assist in the examination, evaluation, and comparison of the bids, and qualification of the Bidders, 

the Employer may, at its discretion, ask any Bidder for a clarification of its bid, giving a reasonable 

time for response. Employer however, is not bound to accept the clarification submitted by the Bidder 

if found irrelevant. The Employer’s request for clarification and the response shall be in writing.   

15.6  The Employer shall inform the Bidders, whose Technical Bids are found responsive, of the Date, Time 

and Place of opening of the Financial Bids. The Bidders so informed, or their representative, may 

attend the meeting of online opening of Financial Bids.  

15.7    At the time of the online opening of the “Financial Bids”, the names of the Bidders, whose Bids were 

found responsive and the Bid prices, the total amount of each Bid, and such other details as the 

Employer may consider appropriate will be announced by the Employer at the time of Bid opening.  
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15.8   Bidder may, if deemed necessary by him, send a representative to attend the financial bid opening. 

Such representative shall have a letter of authorization from the bidder to attend the bid opening on 

its behalf.  

16.  Qualification Criteria and Bid evaluation  

16.1     Qualification criteria  

To qualify for this tender, the Bidder must satisfy each of the qualifying criteria stipulated in Clauses 

16.1.1 to 16.1.5 of ITB. Not satisfying any of the qualification criteria will render the bid non-responsive 

and financial bids of such bidders will not be opened.  

16.1.1  Qualification criteria for Building construction 

The Bidder should have successfully completed “Similar Works” in previous 7 years before 

the last date of the Bid submission as per the criteria specified below:  

a) 3 similar works each costing not less than the amount equal to 40% of the estimated 

cost of this work (i.e. Rs. 40.00 lakhs each), or  

b) 2 similar works each costing not less than the amount equal to 60% of the estimated 

cost of this work (i.e. Rs. 60.00 lakhs each), or  

c) 1 similar work costing not less than the amount equal to 80% of the estimated cost of 

this work (i.e. Rs. 80.00 lakhs each) 

Note: The value of the “Completed Work(s)” considered by the Bidders shall be rounded 
off to the nearest two digits.  

For this purpose, the “Similar Works” means “Civil construction works such as 

construction of Boundary wall, Office / Residential / commercial buildings, Road works, 

Civil construction Project works etc” 

16.1.2  In the event of a Joint Venture, following are the requirements:   

a) All Parties combined shall together meet the technical eligibility as well as financial 

eligibility requirement.   

b) The Bidders related to construction works can form a JV with Bidders having 

infrastructure background of a project that has been completed in the domain of road 

including toll road, a bridge or a rail system (other than Rolling Stock), Highway project 

including housing or other activities being an integral part of the Highway Project, water 

supply project, water treatment system, irrigation project, sanitation and sewerage 

system or solid waste management system, port, airport, inland waterway & inland port 
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or navigational channel in the sea in the previous 7 years before the last date of the Bid 

submission of an amount equivalent to the project cost of this work.  

Further, the value of contracts completed by its members shall not be aggregated to 

determine whether the requirement of the minimum value of a single contract has been 

met. Instead, each contract performed by each member shall satisfy the minimum value 

of a single contract as required for a single entity. In determining whether the JV meets 

the requirement of total number of contracts, only the number of contracts completed by 

all members, each of value, equal or more than the minimum value required shall be 

aggregated.  

16.1.3 Qualification criteria for Average annual turnover for last 3 financial years i.e. 2021-22, 
2022-23 & 2023-24 

At least 30% of the estimated cost of this work, 

In the event of a Joint Venture, all parties combined shall together meet the Qualification 
requirement of “Average Annual Turnover”.  

16.1.4  Qualification criteria for Equipment and Experience  

(i) For minimum eligibility pertaining to equipment, the Bidder may refer ToR  

(ii) Details of construction work executed in last 7 years, type of construction work executed, 

details of machinery / equipments deployed, quantity, scheduled period of execution, 

date of commencement and date of completion and certificate / testimonials from the 

concerned clients regarding successful completion of the job. This shall be read in 

conjunction with clause 3 of ITB; and  

16.1.5    Qualification criteria for Bid capacity  

(i) The Bidder shall submit the details asked for the Bid capacity as per the format 

prescribed in Form 4O of Section IV of the Tender Document;  

(ii) The Bid Capacity of the Bidder must be equal to or more than the estimated cost of the 

work put to the Tender;   

(iii) In case the Bid capacity of the Bidder is less than the estimated cost of the work, his bid 

shall be cancelled and such Bidder shall not be considered for opening of Financial Bid 

even if he has been determined eligible in other criteria’s set forth in the Tender 

Document; and  

(iv) In the event of a Joint Venture, all parties combined shall together meet the Qualification 

requirement of Bid Capacity.   
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16.2  Bid evaluation  

16.2.1 The Bids shall be evaluated based on the qualification criteria mentioned in Clause 16.1 of 

ITB. In case a bidder fails to meet the above-mentioned qualification criteria, their bids shall 

be treated as non- responsive and financial bids of such bidders shall not be opened.  

16.2.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding document without material deviation or reservation. A material 

deviation or reservation is one:  

(a) that affects in any substantial way the scope, quality, or performance of the Works;  

(b) that limits in any substantial way, inconsistent with the bidding documents, the 
Employer’s rights or the bidder’s obligations under the contract; or   

(c) whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. Further, a bid will not be considered 

substantially responsive if the bidder has not offered to undertake all the items of the 

work as listed in Bill of Quantity (BoQ) of Section V of bid document.  

16.2.3    The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account while 

evaluating bids.  

16.2.4  The lowest priced bidder i.e. L-1 shall be chosen based on the amount quoted by the 

bidders in BoQ of Section V. 

16.2.5  If the bid, which results in the lowest Evaluated Bid Price, is seriously unbalanced or front 

loaded as compared to the estimate of the items of work to be performed under the 

Contract, the bidder shall be asked to produce detailed price analyses for any or all items 

of the Bill of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and operating methodology proposed. After evaluation of the price 

analysis, taking into consideration the schedule of estimated Contract payments, price may 

be negotiated with the lowest bidder to remove the imbalance, make an appropriate 

adjustment on sound technical and / or financial ground for any quantifiable, acceptable 

aspects and thereby bring the prices to justified level sufficient to protect the Employer’s 

interest, before taking a decision on the bid.  

16.2.6    If during the execution of the works, deviation / variation takes place to the extent of amount 

exceedingly more than 20% of the accepted contract value, the Contractor at the written 

request of Engineer-In-Charge, shall promptly increase the value of the Performance Bank 

Guarantee.  
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17.    Award of Contract  

17.1  The Employer shall issue a Letter of Award to the selected Bidder for 1st year of contract work and 

shall promptly notify all other Bidders who submitted their bids about the decision taken. Based on 

the performance of the contractor, extension of work for the subsequent year shall be awarded on 

year to year basis by entering into a supplementary agreement after deposition of security deposit for 

the additional value of work awarded for subsequent year accordingly. 

17.2  For a Joint Venture Bidder, the Contractor will sign the contract after fulfilling all the formalities / pre-

conditions mentioned in the General Condition of Contract in Section VII, within 45 days of issuance 

of the Letter of Award. In case of Single Entity Bidder, the contract will be signed within 30 days of 

issuance of the Letter of Award.  

17.3  The Contractor is expected to commence the Assignment / job on the date and at the location 

specified in Section III Data Sheet.  

18.     Ownership of Document and Copyright  

All the deliverables and study outputs including primary data shall be compiled, classified and 

submitted by the Contractor to the Employer in hard copies and editable soft copies in addition to the 

requirements for the reports and deliverables indicated in the Terms of Reference.  

The study outputs shall remain the property of the Employer and shall not be used for any purpose 

other than that intended under these Terms of Reference without the prior written permission of the 

Employer. In the case of any deliverables by Contractor consisting of any Intellectual Property Rights 

("IPR") rights of the Contractor, the Contractor shall provide the Employer with necessary irrevocable 

royalty-free license to use such IPR. Further, for the avoidance of any doubt, it is clarified that any 

intellectual property developed during the course of, or as a result of, the services rendered in relation 

to Works, shall be and shall remain property of the Employer.  

19.  Mobilization of Equipment, Men & Materials  

19.1  Mobilization Site  

The Contractor shall mobilize all the equipment’s, materials and manpower at site as specified in 

Clause 20 of Data Sheet.  

19.2  Mobilization Time  

The Contractor shall mobilize the desired equipment and manpower within the time frame as specified 

in Clause 21 of Data Sheet to start the construction works in full capacity. The Contractor shall 

mobilize the with supporting equipment’s, manpower for starting the construction at site immediately 

within the period as stated. 
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DATA SHEET  
 

CLAUSE 

NO. OF  
DATA  

SHEET  

REF. 
OF ITB  

PARTICULARS  DESCRIPTION  

1.  -  Employer  The Chairman, Inland Waterways Authority of India 
(IWAI), A-13, Sector-1, Noida – 201 301  

2.  2.2  Name of  the  

Assignment/job is  

Design and Construction of IWAI Building at IWAI 
Pandu Terminal on EPC mode 

 3.    2.1  Method of  

Selection  

The lowest priced bidder i.e. L-1 shall be chosen based 
on the amount quoted by the bidders in BoQ of Section V. 

 4.    2.3  Last Date & time 
for submission of 
Bid   

Date: 04.08.2025 

Time: Latest by 1500 Hrs (IST)  

 5.    4.0  A pre-Bid meeting 
will be held on  

Queries may be sent to email id: dirguw.iwai@nic.in 
on or before 25.07.2025 

 6.    5.1  Last date for  

seeking 
clarifications  

Date: 25.07.2025   

Email Id: dirguw.iwai@nic.in    

 7.    6.1  EMD  INR 2 lakh 

 8.    6.2  Tender Fee  INR 5900/- (including GST)  

Tender fee for the amount mentioned above shall be 
deposited to IWAI Fund through RTGS in the following 
account  

Name of Bank Account: IWAI Fund Plan 

Bank Name and Address: PUNJAB NATIONAL BANK 
MALIGAON 

Bank  Account number: 4589001800000074 

IFSC: PUNB0458900 

GST Registration: 18AATI7021F1ZX 

 9.    -  Estimated Cost   INR 99.98 lakhs, which includes demolition of old 
Security hut + temporary arrangement of Security Hut + 
Proof checking. 

10.   6.3  Bank Solvency  40% of the estimated cost of this work  

11.   16.1.2  Average Annual  

Turnover  

30% of the estimated cost of this work  

12.   6.7  Bid Validity  120 days from the last date of Bid Submission  

13.   3.3  Similar Works  As defined in Clause 16.1.1 of ITB  

14.   6.9  JV / consortium 
allowed  

No allowed 
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CLAUSE 

NO. OF  

DATA  
SHEET  

REF. 
OF ITB  

PARTICULARS  DESCRIPTION  

15.   3.7  The estimated 
number of Key  
Personnel 
Required   

As per Form 4E  

16.   -  The formats for the 
Technical Bid   

FORM 4A: Form of Tender  

FORM 4B: Eligible Projects  

FORM 4C: Average Annual Turnover  

 FORM 4D: Power of Attorney (for authorized 
representative of the bidder)  

FORM 4E: List of Key Personnel  

FORM 4F: List of Ongoing assignments  

FORM 4G: Declaration by the Bidders  

FORM 4H: Bidders Information Form  

FORM 4I: List of the machinery, equipment etc. proposed 
and assessment of the machinery capacity & deployment 
schedule (Not Applicable) 

FORM 4J: Format for pre-bid queries  

FORM 4K: Power of Attorney for Lead Member of JV / 
Consortium (Not Applicable) 

FORM 4L: Statement of Legal Capacity (Not Applicable) 

FORM 4M: Joint Bidding Agreement (Not Applicable) 

 FORM 4N: General Construction Experience  

FORM 40: Bid Capacity  

17.   15.3  Bid Opening date  Date:   05.08.2025 at 1530 hrs 

18.   10.3  Total duration of 
Works  

7 months (including mobilisation and flood season). 

19.   18.3  Location of  

Assignment  

Pandu, Guwahati 

20.   19.2  Mobilization Time  1 month from the date of issue of Letter of Award 

21.   -  Price Preference  Since Splitting of scope / quantity of work is not feasible 
keeping in view the nature of work involved, price 
preference clause for MSE registered firms/ bidders will 
not be applicable.  

22.   -  Make in India  As per policy of Govt. of India to promote Make in India, 
the provisions vide order no. P-45021/2/2017-B.E-II dated 
15.06.2017 on the subject “Public procurement
(preference to Make in India)” shall be applicable to the
extent possible.  
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CLAUSE 

NO. OF  

DATA  
SHEET  

REF. 
OF ITB  

PARTICULARS  DESCRIPTION  

23. 17.1 Award of Work Letter of Award shall be issued to the selected Bidder by 
entering into a supplementary agreement after deposition 
of security deposit (including Performance Guarantee) 
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SECTION – IV 
 

TECHNICAL BID STANDARD FORMS 
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FORM 4A: FORM OF TENDER  
To   

The Director  
Inland Waterways Authority of India, 
Pandu Port Complex, Pandu,  
Guwahati – 781 012 (Assam) 

  

Sub:  Tender for Design and Construction of IWAI Building at IWAI Pandu Terminal on EPC mode 

  

Sir,   

1. Having visited the site and examined the information and instructions for submission of tender, general 
conditions of contract, SCC, Technical, General and Detailed specification, Bill of Quantities, 
agreement and bank guarantee forms, etc for the above named works, I / We ………………….(Name 
of Bidder) hereby tender for execution of the works referred to in the tender document in conformity 
with the said Conditions of Contract, SCC, Schedule of quantities for the sum as stated in Bill of 
quantities of this tender document or such other sum as may be ascertained in accordance with the 
said conditions of contract.  

2. I/ We undertake to complete and deliver the whole of the works comprised in the Contract within the 
time as stated in the tender and also in accordance in all respects with the specifications, Scope of 
work and instructions as mentioned in the tender document.  

3. I am tendering for the works mentioned in the table below and submitting the EMD through RTGS / 
NEFT/ BG in favour of IWAI Fund payable at “IWAI FUND PLAN” payable at GUWAHATI 
Nationalized / schedule bank as per the details given therein: 

 

Sl. 
No.  

RTGS / NEFT  Bank Guarantee  
Total EMD 

(INR)  

1  Amount 
(INR)  

Details of RTGS  
/ NEFT (No. and  
Date) and details of 
the bank (Name of  

bank, branch, 
address)  

Amount 

(INR)  

Details of the Bank  
Guarantee (No and  

Date) and details of the 
bank (Name of bank, 

branch, address)  

  

2           
 

4. I / We agree to abide by this tender.  I / We agree to keep the tender open for a period of 120 days 
from the last date of Bid Submission or extension thereto as required by the IWAI and not to make 
any modifications in its terms and conditions.   

5. I / We agree, if I / we fail to keep the validity of the tender open as aforesaid or I / we make any 
modifications in the terms and conditions of my/ our tender if I / We fail to commence the execution 
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of the works as above, I / We shall become liable for forfeiture of my/ our Earnest money, as 
aforesaid and IWAI shall without any prejudice to another right or remedy, be at the liberty to forfeit 
the said Earnest Money absolutely otherwise the said earnest money shall be retained by IWAI 
towards part of security deposit to execute all the works referred to in the tender document upon the 
terms and conditions contained or referred to therein and to carry out such deviations as may be 
ordered. Should this tender be accepted, I/ We agree(s) to abide by and fulfil all the terms and 
conditions and provisions of this tender. No interest is payable on earnest money deposit and/ or 
security deposit.  

6. I / We have independently considered the amount of Liquidated Damages shown in the tender hereto 
and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event of 
works not being completed in time.  

7. If this tender is accepted, I / We undertake to enter into execute at my / our cost when called upon 
by the employer to do so, a contract agreement in the prescribed form.  Unless and until a formal 
Agreement is prepared and executed this tender together with your written acceptance thereto shall 
constitute a binding contract.   

8. If my/ our tender is accepted, I / We am / are to be jointly and severely responsible for the due 
performance of the Contract. I / We also declare that the firm has not been banned or blacklisted 
by any Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. Any 
such discovery by IWAI at any stage of the tender / contract may result in disqualification of the firm 
or cancelation of the contract.   

9. I / We understand that you are not bound to accept the lowest or any tender you may receive and 
may reject all or any tender without assigning any reason.   

10. I / We certify that the tender submitted by me, us is strictly in accordance with the terms, conditions, 
specifications etc. as contained in the tender document, and it is further certified that it does not 
contain any deviation to the aforesaid documents.   

  
  Date ………………..        Signature …………………   

                Name …………………….   

                Designation ………………   

                         Duly authorized to sign & submit tender for an  

                                       on behalf of    

(Name and address of firm)   

                M/s ………………………………...    

               Telephone no’s……..............................  
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FORM 4B: ELIGIBLE PROJECTS  
 

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience  

[Using the format below, provide information on each assignment for which your firm, and each associate 
for this assignment, was legally contracted either individually as a corporate entity or as one of the major 
companies within an JV for carrying similar works under this assignment.]  

“Similar Works” have been defined in Clause 16.1.1 of ITB and would mean “Civil construction works such 
as construction of Boundary wall, Office / Residential / commercial buildings, Road works, Civil 
construction Project works etc”.  

 
S. 

No.  
Client  
Name,   

Name of 
work &  
location 

of 
project  

Contract 
Value in INR  

 

Date of 
start of 
work  

 

Scheduled 
completion 

date  

Actual 
completion 

date  

Details of 
work  

including  
similar work.  

Remarks  

Financial value 

of  

similar work  
satisfactorily 

completed  

            
  
  
  
  
  
  
  
  
  
  

    

 

Firm's Name   : …………………………………………  

Authorized Signature: …………………………………………  

Notes:   

1.  For the purpose of evaluation, Bidders should assume 7% inflation for Indian Rupees every year 
and 2% for foreign currency portions per year compounded annually.      

1 Exhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission.  

  

2The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details. The Client 
Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The works claimed by the 
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Bidder, if not supported with proof of completion as laid down under Clause 3.2 of ITB from the Client will not be 
considered.  

  

 3 Against the Contract of works having several components other than construction, only the relevant component shall 
be evaluated for contract value, payment value and the actual execution period for the relevant component only should 
be submitted / specified.  

  

2. Bidders should mention the maximum value of similar works as defined in Clause 16.1.1 of ITB 
executed during the last seven years (adjusted last day of the month previous to the one in which 
this Tender is invited).  

3. In case of foreign currency, it should first be escalated at the rate mentioned above and then the 
amount so derived shall be converted to INR at the exchange rate prevailing last day of the month 
previous to the one in which this Tender is invited.  

4. Exchange rate should be taken from  official website of RBI (https://www.rbi.org.in/scripts/Refe 
renceRateArchive.aspx )  

5. In case exchange rate for the currency in consideration, is not available on RBI website (mentioned 
above), Bidders shall quote exchange rates from websites such as www.xe.com, www.oanda.com, 
along with copy of the exchange rate used by the Bidder for the conversion.  

6. Any additional comments / information to substantiate that the said work conforms to the specified 
similar works can also be indicated by the bidder, as deemed fit.  

  

Please limit the description of each project in two A4 size sheet of paper. Descriptions exceeding two 
(02) A4 size sheet of paper may or may not be considered for evaluation.  
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FORM 4C: AVERAGE ANNUAL TURNOVER OF BIDDER  
  

Sl. No. Financial Years Average Annual Turnover of Bidder (INR) in Last Three Years 

1. 2021-22   

2. 2022-23   

3. 2023-24   

Average Annual 
Turnover 

[indicate sum of the above figures divided by 3]  

  
Certificate from the Statutory Auditor  
  

  

  

This is to certify that ..................[Name of the Firm][Registered Address] has received the payments 
shown above against the respective years.  

  

  

Name of Authorized Signatory  

  

Designation:   

  

Name of Firm:  

  

(Signature of the Statutory Auditor Seal of the Firm)  

  

  

  

Note:    

 

• In case the Consultant does not have a statutory auditor, it may provide the certificate from a 
practicing chartered accountant.  

• This Form shall be submitted on the letter head of the CA / Statutory Auditor  
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FORM 4D: POWER OF ATTORNEY  

(for authorized representative of the bidder)  

(To be executed on Non-Judicial Stamp Paper of INR 100 and duly notarized)  

Know  all  men  by  these  presents,  We,  ......................(name  of  organization  and address  of  the 
registered  office)  do  hereby  constitute,  nominate,  appoint  and  authorise  Mr. / Ms. 
...........................son / daughter / wife and presently residing at ………. who is presently employed with 
/ retained by us and holding the position of ................ as our true and lawful attorney (hereinafter referred 
to as  the  "Authorised  Representative",  with  power to sub-delegate to any person, to do in our name 
and on our behalf, all such acts, deeds and things as are necessary or required in connection with or 

incidental to submission of our Bid for “Design and Construction of IWAI Building at IWAI Pandu 
Terminal on EPC mode”. The selection of Contractor for Inland Waterways Authority of India (the 
"Employer") including but not limited to signing and submission of  all  applications, Bids and other 
documents and writings, participating in pre-bid and other conferences and providing 
information/responses to the Employer, representing us in all matters before the Employer, signing and 
execution of all contracts and undertakings consequent to acceptance of our Bid and generally dealing 
with the Employer in all matters in connection with or relating to or arising  out  of our Bid for the said 
Project and / or upon award thereof to us till the  entering  into  of  the Contract with the Employer.    

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be 
done by our said Authorised Representative pursuant to and in exercise of the powers conferred by this 
Power of Attorney and that all acts, deeds and things done by our said Authorised Representative in 
exercise of the powers hereby conferred shall and shall always be deemed to have been done by us.  

  

IN WITNESS WHEREOF WE, THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS  

POWER OF ATTORNEY ON THIS                   ... DAY OF..............., 20**       

  

For ...  

  

(Signature, Name, Designation and Address)   

  

Witnesses:   

1.…………………………………………  

2.  …………………………………………  

  
Accepted      

  

(Signature, name, designation and address of the Attorney)      
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Notes: 

     

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, 

laid down by the applicable law and the charter documents of the executant(s) and when it is so 

required the same should be under common seal affixed in accordance with the required procedure.     

2. Wherever required, the Bidder should submit for verification the extract of the charter documents and 

other documents such as a resolution / power of attorney in favour of the person executing this Power 

of Attorney for the delegation of power hereunder on behalf of the Bidder.   

3. For a Power of Attorney executed and issued overseas, the document will also have to be legalised 

by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention, 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostille certificate.  
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FORM 4E: LIST OF KEY PERSONNEL  

Sr. No.  Position / Role  No.  

1     

2     

3     

4     

5     

6     

7     

8     

9     

  

Notes:  

1. The list of key personnel is tentative and indicative only. The Bidder can propose the key personal 

required for works as per the scope defined in the Tender Document. It may be noted, that the key 

personnel proposed and the number of personnel required must also meet the criteria as stipulated 

in Inland Vessel Act 1917   

2. During the tenure of contract if need arise, then the Bidder is allowed to change / replace the Key 

Personnel with a prior approval from Engineer-in-charge.  
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FORM 4F: LIST OF ONGOING ASSIGNMENTS  

Sl 
.  
N 
o.  

Full Post 
al  
Address 
of  
Client &  
Name of 
officer-in- 
charge  

Description 
of the work  

Total 
Value 
of 
contract  

Value of 
the work 
completed 
till last date 
of the 
previous  
month from 
the Bid 
Submission 
Date  

Outstanding /
Balance 

Value of the 
work till last  
date of the  

previous 
month from  
the Bid  
Submission  

Date  

Date of  
commencement 
of work  

Scheduled 
completion 
period  

Average  
completion 
as on date  

Expected 
date of 
completion  

Machinery 
deployed  
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FORM 4G: DECLARATION BY THE BIDDERS  
 To,                 

   Date:...................................  

 The Director 

Inland Waterways Authority of India, 
Pandu Port Complex, Pandu,  
Guwahati – 781 012 (Assam) 

  
Sub:  Declaration from the Bidder.  
  
Tender Reference No:……………….  
  
Dear Sir,  
  
This is with reference to the above mentioned Tender document.  
  
We hereby make the following declarations:  

1.   No alteration has been made in any form in the downloaded Tender 
document.  

2.   I / We have not been banned or de listed by any Government or quasi 
Government agency or public sector undertaking.  

3.   I / We accept the payment terms of clause 15.2 of General Conditions of 
Contract.  

4.   I / We provide our acceptance to all Tender Terms and Conditions.  

5.   Acknowledgment by Bidder as per Clause 8 of ITB  

6.   I / We confirm that neither we have failed nor we have been expelled from any 
project or agreement during the last 03 years  

7.   I / We agree to disqualify us for any wrong declaration with respect to the 
submissions made by us for this tender and reject my/our tender summarily  

8.   I / We agree to disqualify us from this tender and black list us for tendering in 
IWAI projects in future, if it comes to the notice of IWAI that the 
documents/submissions made by me/us are not genuine  

9.  No litigation history in the last 10 years 

  
                        
 
 

Yours faithfully  
                                (Signature of the Bidder, with Official Seal) 
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Note: Please Tick the appropriate box in the above table.  

FORM 4H: BIDDERS INFORMATION FORM  

Bidder name:  

[insert full name]  

Bidder’s Party name:  

[insert full name]  

Bidder's Party country of registration:  

[indicate country of registration]  

Bidder’s year of constitution:  

[indicate year of constitution]  

Bidder’s legal address in country of constitution:  

[insert street/ number / town or city / country]  

Bidder’s authorized representative information  

Name: [insert full name]  

Address: [insert street / number / town or city / country]  

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes]  

E-mail address: [indicate e-mail address]  

1. Attached are copies of original documents of  

 Articles of Incorporation (or equivalent documents of constitution or association), and / or 
registration documents of the legal entity named above  

 In case of a Government-owned enterprise or institution, documents establishing legal and 
financial autonomy, operation in accordance with commercial law, and absence of dependent 
status  

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.  

  

  

Note:  

This Form shall be supplied with Identity proof of the authorized representative.  
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FORM 4I: LIST OF Equipment / Machinery ETC. (Not Applicable) 
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FORM 4J: FORMAT FOR PRE-BID QUERIES BY BIDDERS 
(To be submitted in Bidders Letter head)  

  
Name of Bidder:  
Date of Submission:  
  

Pre – Bid Queries  
 

Sl. 

No.  

Section No. Clause, Sub 

Clause No and Page No.  

Tender clause  Query  

1.        

2.        

3.        

4.        

5.        

6.        

.        

.        

.        

.        
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FORM 4K: Power of Attorney for Lead Member of JV / Consortium (Not Applicable) 
  

(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly registered. For a Power of Attorney 

executed and issued overseas, the document will also have to be legalised by the Indian Embassy and 

registered in the jurisdiction where the undertaking is being issued.)   

  
Whereas the Inland Waterways Authority of India (the “Authority”) has invited Bids from interested parties 

for the “Design and Construction of IWAI Building at IWAI Pandu Terminal on EPC mode”

 and  Whereas, …………………….., ……………………..,  ……………………..and 

………………………..(collectively the “JV / Consortium”) being Members of the JV / Consortium are 

interested in bidding for the Project in accordance with the terms and conditions of the tender document 

and other connected documents in respect of the Project, and   

Whereas, it is necessary for the Members of the JV / Consortium   to designate one of them as the Lead 

Member with all necessary power and authority to do for and on behalf of the JV / Consortium, all acts, 

deeds and things as may be necessary in connection with the JV / Consortium’s Bid for the Project and 

its execution.  

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS    

We, ……………………..having our registered office at …………………….., M/s. …………………….. 

having our registered office at …………………….., M/s. …………………….. having our registered office 

at …………………….., and …………………….. having our registered office at …………………….., 

(hereinafter collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, 

constitute, appoint and authorise M/s …………………….. having its registered office at 

…………………….., being one of the Members of the JV / Consortium, as the Lead Member and true 

and lawful attorney of the JV / Consortium (hereinafter referred to as the “Attorney”). We hereby 

irrevocably authorise the Attorney (with power to sub-delegate) to conduct all business for and on behalf 

of the JV / Consortium and any one of us during the bidding process and, in the event the JV / Consortium 

is awarded the contract, during the execution of the Project and in this regard, to do on our behalf and 

on behalf of the JV / Consortium  , all or any of such acts, deeds or things as are necessary or required 

or incidental to the pre-qualification of the JV / Consortium and submission of its Bid for the Project, 

including but not limited to signing and submission of all, Bid and other documents and writings, 

participate in bidders and other conferences, respond to queries, submit information/ documents, sign 

and execute contracts and undertakings consequent to acceptance of the Bid of the JV / Consortium and 

generally to represent the JV / Consortium in all its dealings with  the Authority, and/ or any other 

Government Agency or any person, in all matters in connection with or relating to or arising out of the JV 

/ Consortium  ’s Bid for the “Design and Construction of IWAI Building at IWAI Pandu Terminal on 
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EPC mode”. And hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 

conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney in 

exercise of the powers hereby conferred shall and shall always be deemed to have been done by us/ 

Consortium and shall be legally binding upon us/Consortium.  

  

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS   

POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 2025  

  

For …………………….. (Signature)    

……………………..  (Name & Title)    

  

  

For …………………….. (Signature)    

……………………..  (Name & Title)    

  

  

For …………………….. (Signature)    

……………………..  (Name & Title)    

  

  

Witnesses:    

  

   1.    

   2.    

  

………………………………………    

(Executants)    

(To be executed by all the Members of the JV / Consortium)    
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Notes: 

   

• The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 

down by the applicable law and the charter documents of the executants and when it is so required, the 

same should be under common seal affixed in accordance with the required procedure.    

• Also, wherever required, the Bidder should submit for verification the extract of the charter documents 

and documents such as a board or shareholders’ resolution/ power of attorney in favour of the person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.   

• For a Power of Attorney executed and issued overseas, the document will also have to be legalised by 

the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostil certificate.  

  

  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

  



54 
 
 

 

FORM 4L: STATEMENT OF LEGAL CAPACITY  
(To be forwarded on the letterhead of the Bidder)   

Ref.            Date:    

To,    

The Director 

   Inland Waterways Authority of India, 
   Pandu Port Complex, Pandu,  
   Guwahati – 781 012 (Assam) 

 

Dear Sir,    

We hereby confirm that we/ our members in the JV / Consortium   (constitution of which has been 
described in the Bid) satisfy the terms and conditions laid out in the tender document.    

We have agreed that …………………… (insert member’s name) will act as the Lead Member of our JV 
/ Consortium.*    

We have agreed that ………………….. (insert individual’s name) will act as our representative/ will act 
as the representative of the consortium on its behalf* and has been duly authorized to submit the tender 
document. Further, the authorised signatory is vested with requisite powers to furnish such letter and 
authenticate the same. All actions/representations of the Lead Member/Authorised Signatory shall be 
legally binding on the Consortium.  

Thanking you,    

Yours faithfully,    

(Signature, name and designation of the authorised signatory)    

For and on behalf of……………………………..    

*Please strike out whichever is not applicable.  
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FORM 4M: Joint Bidding Agreement  

 (To be executed on Stamp paper of appropriate value)   

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of ………… 20…    

AMONGST   

1. {………… a business entity registered under …………with latest enactment (if any)} and having 

its registered office at ………… (hereinafter referred to as the “First Part” which expression 

shall, unless repugnant to the context include its successors and permitted assigns)   

,  

2. {………… , a business entity registered under ………… with latest enactment (if any)} and 

having its registered office at ………… (hereinafter referred to as the “Second  

Part” which expression shall, unless repugnant to the context include its successors and 

permitted assigns)   

AND  

3. {………… a business entity registered under …………with latest enactment (if any)} and having 

its registered office at ………… (hereinafter referred to as the “Third Part” which expression 

shall, unless repugnant to the context include its successors and permitted assigns)   

The above mentioned parties of the FIRST, SECOND & THIRD PART are collectively referred 

to as the “Parties” and each is individually referred to as a “Party”    

WHEREAS,  

(A) Inland Waterways Authority of India (the “Authority”), has invited Bids (the “Bids”) by its 

Request for Bid dated ………… (The “tender Document” for “Design and Construction of 

IWAI Building at IWAI Pandu Terminal on EPC mode” (the “Work”). 

(B) The Parties have read and understood the TENDER Document and are interested in jointly 

bidding for the Project as members of a JV / Consortium   and in accordance with the terms and 

conditions of the TENDER document and other TENDER documents in respect of the Project, 

and    

(C) It is a necessary condition under the TENDER document that the members of the JV / 

Consortium   shall enter into a Joint Bidding Agreement and furnish a copy thereof with the Bid.  
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NOW IT IS HEREBY AGREED as follows:    

1. Definitions and Interpretations   

In this Agreement, the capitalised terms shall, unless the context otherwise requires, 

have the meaning ascribed thereto under the TENDER.     

2. JV / Consortium (Not Applicable) 

2.1 The Parties do hereby irrevocably constitute a JV / Consortium   for the purposes of 

jointly participating in the Bidding Process for the Project.    

2.2 The Parties hereby undertake to participate in the Bidding Process only through this JV 

/ Consortium   and not individually and/ or through any other JV / Consortium   constituted 

for this Project, either directly or indirectly or through any of their Associates.     

3. Covenants   

The Parties hereby undertake that in the event the JV / Consortium   is declared the 

Preferred Bidder and awarded the Project, it shall incorporate a wholly owned special 

purpose company under the provisions of Indian Companies Act, 1956, as the O&M 

Contractor; in whose subscribed and paid up capital, the Preferred Bidder i.e. the parties 

herein shall collectively hold 100% equity during the License Period.    

4. Role of the Parties   

The Parties hereby undertake to perform the roles and responsibilities as described 

below:    

(a) Party of the First Part shall be the Lead member of the JV / Consortium   and 

shall have the power of attorney from all Parties for conducting all business for 

and on behalf of the JV / Consortium   during the Bidding Process and until the 

signing of the tender for “The Work” when all the obligations shall become 

effective;    

(b) Party of the Second & Third Part shall be assisting the Lead member in the 

manner as recorded herein for carrying out the entire scope of work awarded 

under the tender for “The Work”.  

(c) Parties shall jointly and severally endeavour to carry out the works, if awarded to 

them pursuant to the bidding process conducted by the Authority, in accordance 

with the terms and conditions specified in the TENDER Documents and such 
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other agreements/Contracts/Work Orders as may be executed from time to time 

between the Authority and the JV / Consortium’s Special Purpose Company.   

5. Joint and Several Liability  

The Parties do hereby undertake to be jointly and severally responsible for all obligations 

and liabilities relating to the Project and in accordance with the terms of the TENDER 

and the tender for “The Work”, till such time as prescribed in accordance with the tender 

for “The Work”.   

6. Shareholding   

6.1 The Lead Member of such Preferred Bidder JV / Consortium   shall at all time during the 

License Period hold equity equivalent to …………..(as per clause 6.9.2 of ITB) of the 

subscribed and paid up capital in the special purpose company incorporated by the 

parties to work as the contractor. Further, other consortium members whose 

technical/financial eligibility shall have been used for the purpose of qualification under 

this TENDER shall hold ………..(as per clause 6.9.3) equity in the subscribed and paid 

up capital contractor during the License Period.  

6.2 The parties undertake that in case of award, they would be registering themselves as 

SPV under Companies Act 2013 with same name, name & style as per this agreement 

and abide by clause 6.1 above and 6.9.4.1 of ITB.  

6.3 The Parties undertake that they shall comply with all equity lock-in requirements set forth 

in the tender for “The Work”.   

7. Representation of the Parties    

Each Party represents to the other Parties as of the date of this Agreement that:    

(a) Such Party is duly organized, validly existing and in good standing under the laws 

of its incorporation and has all requisite power and authority to enter into this 

Agreement;    

(b) The execution, delivery and performance by such Party of this Agreement has been 

authorized by all necessary and appropriate corporate or governmental action and 

a copy of the extract of the charter documents and board resolution/ power of 

attorney in favour of the person executing this Agreement for the delegation of 

power and authority to execute this Agreement on behalf of the Consortium Member 

is annexed to this Agreement, and will not, to the best of its knowledge:    
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(i) Require any consent or approval not already obtained;    

(ii) Violate any Applicable Law presently in effect and having applicability to it;    

(iii) Violate the memorandum and articles of association, by-laws or other 

applicable organizational documents thereof;    

(iv) Violate any clearance, permit, concession, grant, license or other 

governmental authorization, approval, judgment, order or decree or any 

mortgage agreement, indenture or any other instrument to which such Party 

is a party or by which such Party or any of its properties or assets are bound 

or that is otherwise applicable to such Party; or    

(v) Create or impose any liens, mortgages, pledges, claims, security interests, 

charges or Encumbrances or obligations to create a lien, charge, pledge, 

security interest, encumbrances or mortgage in or on the property of such 

Party, except for encumbrances that would not, individually or in the 

aggregate, have a material adverse effect on the financial condition or 

prospects or business of such Party so as to prevent such Party from 

fulfilling its obligations under this Agreement;    

(c) This Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and    

(d) There is no litigation pending or, to the best of such Party's knowledge, threatened 

to which it or any of its Affiliates is a party that presently affects or which would have 

a material adverse effect on the financial condition or prospects or business of such 

Party in the fulfilment of its obligations under this Agreement.   

(e) Such Party has read and understood the tender Documents and is executing this 
Agreement for the purposes as recorded hereinabove out of its own free will;    

8. Termination   

This Agreement shall be effective from the date hereof and shall continue in full force 

and effect at all times during the subsistence of the tender for “The Work” is achieved 

under and in accordance with the tender for “The Work” in case the Project is awarded 

to the JV / Consortium. However, in case the JV / Consortium is either not prequalified 

for the Project or does not get selected for award of the Project, the Agreement will stand 
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terminated in case the Bidder is not pre-qualified or upon return of the Bid Security by 

the Authority to the Bidder, as the case may be.    

9. Miscellaneous   

9.1 This Joint Bidding Agreement shall be governed by laws of India.     

9.2 The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Authority.   

 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.    

SIGNED, SEALED AND DELIVERED  

 For and on behalf of          For and on behalf of the LEAD MEMBER   

(Signature)     

(Name)    

(Designation)    

 (Address)    

SIGNED, SEALED AND DELIVERED    

For and on behalf of                                            For and on behalf of SECOND PART    

(Signature)     

(Name)    

(Designation)    

 (Address)    

 In the presence of:    

1) _____________________   

2) _____________________   

 

 

 



60 
 
 

 

 

 

Notes:    

• The mode of the execution of the Joint Bidding Agreement should be in accordance 

with the procedure, if any, laid down by the Applicable Law and the charter documents 

of the executant(s) and when it is so required, the same should be under common seal 

affixed in accordance with the required procedure.    

• Each Joint Bidding Agreement should attach a copy of the extract of the charter 

documents and documents such as resolution / power of attorney in favour of the 

person executing this Agreement for the delegation of power and authority to execute 

this Agreement on behalf of the Consortium Member.    

• For a Joint Bidding Agreement executed and issued overseas, the document shall be 

legalised by the Indian Embassy and registered in the jurisdiction where the Power of 

Attorney has been executed.  
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FORM 4N: GENERAL CONSTRUCTION EXPERIENCE  
     
 

 

     

General Construction Experience 

Contract  
Identification and  

Name  

Name and  
Address of 
Employer  

Brief Description 
of the Works  

Executed by the  

Bidder  

Starting  

Month  

Year  

Ending  

Month  

Year  

Years  Role of Bidder  
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FORM 4O: BID CAPACITY  
  

Eligibility and  
Qualification  
Criteria  

Compliance Requirements Documentation 
submission 
requirements  Single 

Entity  
Joint Venture (existing or intended)  

Member 1  Member 2  Member 3  

Available Bid 
Capacity should 
be More than 
value of contract / 
contracts applied 
for  

        Form 4C  &  
Form 4F  

 

Bid Capacity= [(A*N*2)-B], where  

A = Maximum value of works executed in any one year during the last five years (updated to 

the current price level), in INR  

B = Value at current price level of the existing commitments and ongoing works to be 

completed during the period of completion of work for which the bids have been invited  

N = No. of years prescribed for completion of works for which bids are invited (i.e. 1.5).  
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SECTION - V: 

  
FINANCIAL BID STANDARD FORMS  
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Form Fin – 1: Financial Bid Submission Form  
  

[Location, Date]  

  
 To:    
   [Name and address of Employer]  
  
Dear Sir:  

  
We, the undersigned, offer to provide the services for the Assignment / Job for [Insert title of 

Assignment / Job] in accordance with your Request for Bid dated [Insert Date] and our Technical Bid. 
Our attached Financial Bid is for the sum of [Insert amount(s) in words and figures]. This amount is 
inclusive of all types of taxes (such as Income tax, duties, fees, levies) excluding GST [Insert amount(s) 
in words and figures]. We hereby confirm that the financial Bid is unconditional and we acknowledge 
that any condition attached to financial Bid shall result in rejection of our financial Bid.  
  

Our Financial Bid shall be binding upon us subject to the modifications resulting from Contract 
negotiations, up to expiration of the validity period of the Bid, i.e. before the date indicated in 
……….clause………….  

  
We understand you are not bound to accept any Bid you receive.  
 We remain,    
    
  
Yours sincerely,   
  
  
Authorized Signature [In Full and initials]:  
  
  
Name and Title of Signatory :  
Name of Firm         :  
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FORM FIN – 2:  
SCHEDULE-1 

BILL OF QUANTITY 
 

Design and Construction of IWAI Building at IWAI Pandu Terminal on EPC mode  
 

 
  

NOTES:  
1. Bid Price must be written in figures only. 

2. During Financial Bid Evaluation, for selection of lowest Bidder, quoted cost excluding GST would be 
considered. However, GST would remain effective as per the Government Guidelines, which shall 
be paid as per the provisions effective at the time of release of payments. 

3. The estimate has been prepared keeping in mind an area of 195 sqm per floor. The Construction of 
the Building shall be executed up to second slab (only frame structure) with a provision for 
foundation for G+4 floor building. 

4. Authorized Signatory : 

Name     :  
Designation    :  
Name of Firm   :  
Address     :  
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SECTION – VI 
 

TERMS OF REFERENCE (ToR) 
    
  

  

 

 

PART – I 
 

                  SCOPE OF WORK     
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1. OBJECTIVE AND AREA OF WORK 
 

1.1 Inland Waterways Authority of India (IWAI) is a statutory body of the Ministry of Shipping, Government 

of India. IWAI was set up in 1986 with a mandate to develop and regulate the inland waterways for 

the purposes of shipping and navigation. In April 2016, the Government of India has declared 106 

new National Waterways in addition to the existing five National Waterways by the National 

Waterways Act, 2016. These new National Waterways are under various stages of development / 

detailed project reports preparation.  

1.2 Inland Water Transport (IWT) has been entrusted the responsibility to form the most economic, 

reliable, safe and environmentally friendly form of transport. When developed for use by modern 

inland waterway vessels operating on dependable right of way, it can reduce investment needs in rail 

and road infrastructure, promote greater complementarities in the riparian states, enhance intra-

regional trade and, through increased economies of scale, significantly reduce overall logistics costs 

for the benefit of the entire economy and India’s global trade competitiveness.  

1.3 IWAI Pandu Terminal: The Pandu terminal is an important terminal-cum-transit point for the goods 

and cargo destined for North-Eastern Region covering approx. 7 hectares of land in area. 

Recognizing the importance of Port and its centralized location, the Pandu terminal has been 

developed as a multi modal inland terminal with permanent RCC jetties, a broad-gauge railway siding 

and alternate road connectivity is under construction from Pandu terminal to NH-27. The Pandu 

Terminal can handle all types of Inland vessels including container vessels round the year. There are 

two no. of permanent Jetties in the Pandu Terminal.  A low level RCC jetty and a high level RCC jetty 

for round the year loading and unloading of cargo and railway BG siding have been constructed. The 

size of the high level Jetty is 50m x 20m for berthing platform and 9m x 20m approach. The size of 

the low level Jetty is 50m x 20m for berthing platform and 115m x 8.5m approach. The port has been 

developed as a multi-modal modern Inland Water Transport Terminal, equipped with Preparation of 

DPR for Development of Sadiya to Dhubri Stretch of Brahmaputra River (NW–2) for enhancement of 

Transportation of Cargo 14 cargo handling facilities, 2 transit sheds of size 75m x 21m each, and 

appropriate open space facilities/hard stands covering area of approx. 553.90 sqm. There is a weigh 

Bridge at this terminal with capacity of 100T.There are two hydraulic shore crane of 20MT and one 

crane of 75MT capacity. The terminal provides 24x7 security services for safety purpose. 

 

 The broad-gauge railway siding established at this terminal provides an opportunity for handling both 

riverine and non-riverine cargo. The cargo transported through Railways can be stocked at Pandu 

terminal and further distributed through waterways and vice-versa 
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2. Objective (may not be limited to):   
 

i. The Employers (IWAI) requirements are that construction of IWAI Building under proposal (Concept 

drawing is attached as Appendix - I for reference) is to be completed as per Scope of work defined in this 

tender for the successful completion and handing over the completed works to IWAI in a timely 

manner. The work involves engineering, procurement and construction of the IWAI Building as 

described in the Scope of Work including all other associated works i.e a detailed study, preparation 

of Designs / Drawings vetted by a Premier Institute like IIT/NIT. The detailed designs / drawings shall 

be submitted to the EIC, IWAI for approval before starting of work. To ensure the quality execution, 

the contractor shall deploy the third-party quality monitor & to submit its report on observation, 

implementation /rectification carried out regularly. All safety precautions are required to be taken 

during the construction period. On award of work, the contractor shall carry out the survey works and 

initial site levels, wherever necessary, as directed by Engineer- in-Charge. Further to determine the 

existing soil conditions and its safe bearing capacity for design purpose investigation of sub-soil 

properties are to be carried out. 

ii. The contractor shall procure all construction materials well in advance so that there is sufficient time 

for testing of the materials and clearance of the same before in Company in the works. In case 

untested material is used by the contractor and later on the same is found not meeting to specification 

requirement, then, the executed work with said material shall be dismantled and re-executed at the 

cost of contractor. 

iii. Wherever there is a reference to I.S. Code/Specifications or any other code, it shall refer to latest 

code with correction slips as in vogue on the date of tendering. 

iv. The contractor shall make his programme of work in consultation with the Engineer-in-Charge keeping 

in view the availability of materials and unavoidable hindrance. No claim whatsoever will be 

entertained due to delay on this account. 

v. The estimate has been prepared keeping in mind an area of 195 sqm per floor. The Construction of 

the Building shall be executed up to second slab (only frame structure) with a provision for 

foundation for G+4 floor building. 

vi. The Contractor shall make temporary arrangement for accommodation of Security Personnel at a 

designated area as per directions of EIC or his authorised representative, which has been considered 

in the estimate. 

vii. The overall responsibility of the Contractor will encompass all the jobs required for carrying out this 

project from concept to construction in accordance with latest CPWD Technical Specification, 
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adhering to the time schedule, quality parameters and with no time & cost overrun. The Contractor 

will have to work in close co-ordination with Engineer-in-charge (EIC) or his authorized representative 

and all major decisions shall be taken in consultation with them. 

 

viii. Contractor is required to Secure all approvals prior to commencement of construction from the 

statutory authorities. On obtaining Approvals & Consents from relevant authorities, if any required, 

from all Statutory Agencies etc. any statutory fees paid by the contractor shall be reimbursed 

against sub-mission of documentary proof. 

ix. Completion drawings of the completed works showing the layout of the area with dimensions (in 

meters only), & each & every detail of sub & super structure work, shall be prepared by the contractor 

at his own cost. 

x. Submission of AS Built Drawings of the project: Contractor will supply three copies of completion 

drawings along with soft copy in Pen-drive / Portable Hard disk with the final bill. In case contractor 

does not submit the completion drawing within 30 days of completion of the work or along with 

submission of final bill (whichever is later), he shall be liable to pay a sum as prescribed below and 

in this respect the decision of the Engineer-in-charge shall be final and binding on the contractor 
 

Sl.no Contract Value Limit Rs. 
I. Less than or equal to Rs. 1 Crore 10,000 
II. More than Rs. 1 Crore but less than or equal to Rs. 5 Crore 35,000 
III. More than Rs. 5 Crore but less than or equal to Rs. 20 Crores 1,00,000 
IV. More than 20 Crores 2,00,000 

 
 
(A) Detailed Design: 

 
1 Carry out site clearing from all existing structures and levelling works 

2 All design should be based on the guidelines of National Building Code 2017 and other relevant Indian 

Standards (latest versions) for such purpose 

3  In case Geotechnical investigations requires any special kind of cement or higher grade of concrete, the 

same shall be provided. The foundation system shall be made which transfer loads safely to the soil for 

the building structure, depending on soil conditions, geographical condition, regional wind speed, bearing 

capacity, slope stability etc. All foundation system and foundation depth shall be decided based on the 

geotechnical investigation report. No foundation shall be allowed on back filled soil.  
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4 All loads shall be considered in line with IS: 875. Seismic loads for design shall be in accordance with 

IS: 1893 and relevant standards. IS: 2502 Code of Practice for Bending and Fixing of bars for concrete 

Reinforcement must be compiled for reinforcement. IS: 5525 and SP: 34 shall be followed for 

reinforcement detailing. 

5 A minimum 75 mm thick PCC shall be provided below RCC wherever RCC is laid over the ground. Proper 

and sufficient formwork/shuttering shall be provided for the required period as per IS: 456. 

6 For All RCC works Minimum M30 design mix as per IS:456-2000 shall be used. 

7 For structural concrete items, Ordinary Portland Cement (43 Grade) conforming to IS: 8112 and Fly ash-

based Portland Pozzolana Cement conforming to IS:1489 (Part-1) shall be used for superstructure. 

8 Type of cement for sub-structures shall be decided based on the final soil investigation report. Coarse 

aggregate for concrete shall be crushed stones chemically inert, hard, strong, durable against weathering 

of limited porosity and free from deleterious materials. It shall be properly graded. It shall meet the 

requirements of IS: 383. 

9 Sand shall be hard, durable, clean and free from adherent coatings of organic matter and clay balls or 

pellets. Sand, when used as fine aggregate in concrete shall conform to IS 383. For plaster (if required), 

it shall conform to IS: 1542 and for masonry work to IS: 2116. 

10 Reinforcement steel shall be of high strength deformed TMT steel bars of grade minimum Fe- 500 D and 

shall conform to IS: 1786. Ductile detailing in accordance with IS: 13920 shall be adopted for 

superstructure and substructure of all RCC buildings / structures. 

11 All brick works, if required, shall be done using at least Class designation 7.5 of approved quality as per 

IS: 1077, IS: 2212 and IS: 3495. The cement mortar for brick masonry shall be in the ratio 1 cement and 

5 sand by weight. The cement mortar shall be machine mixed. Bricks required for masonry work shall 

be thoroughly soaked in clean water tank for approximately two hours before their actual use. Brick shall 

be laid in English bond style. Green masonry work shall be protected from rain. Masonry work shall be 

kept moist on all the exposed faces for a period of seven days from the day of execution. 

Not limiting to the scope of work and the technical specifications defined above, the Bidder has to ensure 

that he considers time required for Approvals as well as all the items that are required for the Construction 

of the IWAI Building to ensure the desired output characteristics and a trouble-free operation within the 

quoted price 
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2.1.1 Duration of work 

The total duration for the work shall be 7 months from the date of issue of work order, which shall 

include a period of 1 month proposed for mobilization of the Machinery / equipment to the site and 

flood season.  Construction work during monsoon period shall be as per the directives of EIC or his 

representative. The contractor shall stick to the final completion date and will be liable to action for 

any delay due to contractor as per Conditions of Contract for stage as well as overall completion of 

the work. 

2.1.2  Site Organisation  

The contractor shall engage/depute the experienced technical representatives / qualified staff on the 

project, who should have the full knowledge of work and are capable of getting executed the work as 

per the scope of work of this Tender Document and removing defects as pointed out by the Engineer-

in-charge. The deployment of the technical representatives and recovery, in case the contractor fails 

to do so, shall be as below. If the progress of work is found unsatisfactory during the execution of the 

contract, the Contractor shall promptly mobilize additional personnel / resources for ensuring 

satisfactory progress and timely completion of the proposed work, as per direction of & satisfaction of 

EIC and without extra cost to the Employer. 

 
 

2.1.3 Monitoring shall be undertaken by the Engineer-in-charge or his representative. The supervision and 
monitoring shall not relieve the Contractor to perform his responsibilities under the contract. 

 
3.  Timelines 

i. The Contractor will have to enter into contract agreement after award of work, which will 
constitute of all correspondences and terms & conditions exchanged from time to time, between 
the Employer and the successful bidder. 

 

4. Milestones 
 

i The Contractor shall be instructed through written site order for commencement of indivisible / 
item works or part of works. Such work or works shall be completed within 20 days from the 
date of placement of the written order.  

 

ii The Contractor shall intimate in writing the placement of materials / arrangement after 
completion within 2 days to enable EIC for arranging for the inspection of the same. The EIC or 
his representative shall inspect immediately and file a certificate accordingly. 

 

iii The Contractor shall ensure to adopt all necessary means during execution of works to achieve 
the milestone. In case the Contractor fails to complete the work within the stipulated time, 
according to the specifications and directions given by the EIC or his representative from time 
to time, would attract Liquidated Damages as defined in the General Conditions of Contract. 

 
 



72 
 
 

 

 

5. Payment 

i. The total Contract Price payable under the Contract shall be stipulated in the Letter of Acceptance 
and thereupon shall become part of this Contract and be paid in accordance with the terms hereon. 
The price quoted will squarely and totally include all the charges to be paid to the contractor by the 
Employer. 

ii. The Contractor shall get the Stage payment as per Payment Schedule based upon the 
certifications as issued by the EIC or his representative after due inspection. All hidden items shall 
be verified by the EIC before covering for payment eligibility. 

iii. The Contractor shall submit Running Account Bills (RA Bills) on the actual work (as per Payment 
Schedule for interim payment after stage completion) executed by the Contractor. The Contractor 
shall be paid as per the RA Bills submitted after verification & certification by the EIC. 

iv. Total Contract Price shall be firm and fixed and shall not be subject to any escalation / adjustment 
during the entire period of the Contract. 

v. The Payment Schedule for Interim Payment as per Milestone shall be in following stages:- 

Sl. 
No. Mile- 

Stone 

Items Completion Time of 
the Mile Stone from 

Date of 
Commencement (D) 

Payment percentage on Value of Contract 

1 M-1 

Survey, Geotechnical 
Investigation, Preparation of 
Design, drawings duly vetted from 
NIT/IIT and Approval of complete 
work by EIC and / or any other 
document required prior to starting 
of work at site from EIC, IWAI 
including mobilization of 
equipments. Temporary 
arrangement for accommodation 
of Security Personnel. 

D +1.0 month 
20% 

 

2 M-2 
Completion of works up to pile cap 
as per approved drawing after due 
certification of EIC 

D + 2.5 months       30% 

3 M-3 
Completion of work up to 1st slab 
casting. 

D + 4 months 
20% 

 

4 M-4 
Completion of work up to 2nd   slab 
casting. 

D + 6 months 
20% 

 

5 M-5 

Overall completion handing  over  
and submission of As Built 
Drawings, all field and laboratory 
test reports, third party test 
reports, etc. all complete. 

D + 7 months 10% 

 Total 7 months 100% 

 
     
6. Quality Control: 
 

The Contractor shall prepare and submit for the EIC’s approval, not later than 15 days prior to the 

commencement of works, his detailed proposals for a quality control system for execution of works. 

The EIC’s written approval of the system shall be obtained prior to commencement of work and the 
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system shall not be altered by the Contractor without the written permission of the EIC. All design / 

drawing / Material approval sheets shall be submitted in 4 sets for approval of EIC. 

The quality control system shall clearly indicate, inter-alia: 

i. Contractor's personnel responsible for quality control;  

ii. Method of monitoring and determining the type of material being used;  

iii. Method of determining whether the material is suitable for works; and  

iv. System for obtaining approval from the EIC or his representative for all the works being 
carried out; 

v. The Quality Assurance plan shall be vetted by Premier Institute like IIT/NIT. 

vi. All tests shall be carried out through a NABL accredited Lab. 

vii. Contractor will deploy 3rd Party Quality control team for day-to-day monitoring / inspection of 
the construction work. 
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PART II – TECHNICAL SPECIFICATIONS 
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1. TECHNICAL SPECIFICATIONS: 
 
General Notes: All the works pertaining to design and execution are to be carried out as per latest 

version of NBC, specifications of CPWD/State PWD, and relevant IS Codes unless otherwise 

specified by the IWAI. Unless otherwise specified the rates of various items will be for all heights, 

leads and lifts. 

 

   (A) PILEWORK – 

 

a) Please refer to Relevant Paras for Cast in Situ Bored Piles of CPWD Specifications Volume II – 

2009 Page No.905 to 948 (with its latest corrections slips up to the date of submission of the 

Tender. 

 

b) Contractor shall strictly follow the procedure laid down in the above specifications for quality of 

Materials, Boring of Piles, Equipment to be used and Testing of Piles. 

 

c) Contractor shall also be responsible for ascertaining the Load Carrying capacities through 

Relevant Pile testing as specified in these specifications and as per relevant Indian Standards at 

specified frequency  

 
d) A Minimum pile depth of 12m shall be considered however the actual depth of pile shall be as 

per detailed design and vetting by NIT/IIT and Approval of EIC.  

 

(B) EARTHWORK – 

 

Please refer to CPWD Specifications Volume I – 2009 Page No.25 to 60 (with its latest corrections 

slips up to the date of submission of the Tender.) 

 

    (C) CONCRETE WORK – 

 

a) Please refer to Relevant Paras for Concrete Work of CPWD Specifications Volume I – 2009 

Page No. 83 to 112 (with its latest corrections slips up to the date of submission of the Tender. 

 

b) Contractor shall strictly follow the procedure laid down in the above specifications for quality of 

Materials like cement, aggregates, sand, water, and concrete admixtures if any, Equipment to 



76 
 
 

 

be used, procedures for Mixing and Placing of Concrete, curing of concrete etc. and Testing of 

Fresh concrete and concrete after it has set. 

 

c) Contractor shall establish full- fledged testing laboratory equipped with all necessary testing 

instruments, at site as directed by Engineer - in - Charge. Contractor shall also be responsible 

to produce the results of testing as specified in these specifications and as per relevant Indian 

Standards at specified frequency. 

 

(D) REINFORCED CONCRETE WORK – 

 

i. Please refer to Relevant Paras for Reinforced Cement Concrete Work of CPWD Specifications 

Volume I – 2009 Page No.113 to 200 (with its latest corrections slips up to the date of 

submission of the Tender 

ii. Contractor shall strictly follow the procedure laid down in the above specifications for quality of 

Materials like cement, aggregates, sand, water and concrete admixtures if any, Equipment to 

be used, procedures for Mixing, transporting and Placing of Concrete at desired location, curing 

of concrete etc. and Testing of Fresh concrete and concrete after it has set 

iii. All Concrete to be used for Reinforced Cement concrete will be of Designed mix only. The rates 

include for using minimum quantity of cement as specified for relevant design mix and use of 

Concrete admixture to achieve desired workability for the concrete 

iv. Contractor shall establish full - fledged testing laboratory equipped with all necessary testing 

instruments, at site as directed by Engineer – in – Charge. Contractor shall also be responsible 

to produce the results of testing as specified in these specifications and as per relevant Indian 

Standards at specified frequency. 

v. Contractor shall provide necessary scaffolding, Cantering and Form work of approved quality 

as required as per detailed drawings and as directed by Engineer – in – Charge. The rates 

include for designing of form work required for special shapes as detailed and making all 

necessary safety arrangements as per relevant safety codes 

vi. The Reinforcement work includes, cutting, bending, placing, and binding of reinforcement of 

approved quality as per detailed drawings and as directed by the Engineer – in – Charge. 

Necessary testing of Reinforcement as per relevant Indian Standards will have to be carried out 

at specified frequency/within the quoted rates. 

 

 

 



77 
 
 

 

(E) BRICK WORK: (wherever required) - 

 

i. Please refer to Relevant Paras for Brick Work of CPWD Specifications Volume I – 2009 Page 

No.201 to 236 (with its latest corrections slips up to the date of submission of the Tender. 

ii. Contractor shall strictly follow the procedure laid down in the above specifications for quality of 

Materials like cement, sand, Bricks, water etc., scaffolding, Brick Masonry bonds, curing of 

works etc. and Testing of Materials etc. 

 

(F) STRUCTURAL STEEL WORKS – 

 

i. Please refer to Relevant Paras for Steel Work of CPWD Specifications Volume I – 2009 Page 

No.393 to 442 (with its latest corrections slips up to the date of submission of the Tender. 

ii. Contractor shall strictly follow the procedure laid down in the above specifications for quality of 

Materials. The joinery for various components shall be as per approved detailed drawings and 

as directed by the Engineer – in – Charge. 

 
1.1 The estimate has been prepared keeping in mind an area of 195 sqm per floor. The Construction 

of the Building shall be executed up to second slab (only frame structure) with a provision 

for foundation for G+4 floor building. 

1.2 The work shall be executed and measured as per metric dimensions as per EPC contract. 

1.3 Specification for Civil and other works shall be latest CPWD’s DSR Specification 2023. 

1.4 The work shall be executed as per Govt Engineering Institute vetted designs / drawings approved 

by Engineer-in-Charge and nothing extra shall be payable on this account. 

1.5 The Contractor shall clear the site of all rubbish, remove all grass and low vegetation etc. All 

obstructions met during execution shall be cleared. 

1.6 A building plan drawing is attached as Appendix – I  for reference. The final design / drawings should 

be in line with the concept drawing with minimal variation (or) to the satisfactory of the EIC.  

1.7 The ground floor height of the building should be 11 feet (3.35 m) and height of other floors shall be 

a minimum of 10.5 feet (3.2m). 

1.8 Proof Checking from Premier Institution like IIT/NIT shall be done for all design drawings before 

commencement of work. 

1.9 Dismantling of existing water tank, existing security room, a room made of GI sheet and an existing 

toilet etc. shall be carried out by the Contractor.  



78 
 
 

 

1.10 Boring with hydraulic piling rigs with power units, providing and installing cast in situ single under 

reamed piles of specified diameter and length below pile cap in M-30 cement concrete, to carry a 

safe working load not less than specified, excluding the cost of steel reinforcement but including the 

cost of boring with bentonite solution and the length of the pile to be embedded in pile cap etc. all 

complete. (Length of pile for payment shall be measured upto to the bottom of pile cap).  

For Piling 

1.11 Providing and laying in position ready mixed or site batched design mix cement concrete for 

reinforced cement concrete work;  using  coarse aggregate and fine aggregate derived from natural 

sources, Portland Pozzolana / Ordinary Portland /Portland Slag cement, admixtures in 

recommended proportions as per IS: 9103 to accelerate /  retard setting of concrete, to improve 

durability and  workability  without impairing strength;   including pumping of concrete to site of laying, 

curing, carriage for all leads; but excluding the cost of centering, shuttering, finishing and 

reinforcement as per direction of the engineer-in-charge;  for the following grades of concrete.    

Note: Extra cement up to 10% of the minimum specified cement content in design mix shall be 

payable separately. In case the cement content in design mix is more than 110% of the specified 

minimum cement content, the contractor shall have discretion to either re-design the mix or bear the 

cost of extra cement. 

All works upto plinth level. 

Concrete of M30 grade with minimum cement content of 340 kg /cum. 

For Pile caps, Beams, Columns, Slabs, Staircase etc 

1.12 Centering and shuttering including strutting, propping etc. and removal of form for mass concrete. 

For Pile caps, Beams, Columns, Slabs, Staircase etc 

1.13 Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in foundation 

and plinth in: 

 Cement mortar 1:4 (1 cement: 4 coarse sand) including sand filling up to plinth level. 

Up to soffit of plinth beam 

1.14 Temporary arrangement for existing Security Guards of IWAI, Pandu.   

1.15 Note: All design / drawings shall be vetted by a Govt. Engineering Institute (i.e. IIT / NIT) and shall 

be submitted to the EIC for approval before commencement of work. 
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2. OTHER CONDITIONS 
 

2.1 No Mobilization charges for the machineries / equipment’s and accessories shall be payable to 

contractor. 

2.2 No Demobilization charges for the machineries / equipments and accessories shall be paid to the 

contractor on successful completion of work.   

2.3 No shifting charges will be paid to the contractor for shifting of the machineries / equipments and its 

accessories from one area to another area.  

2.4 No idle time charges will be paid to the contractor on any account. 

2.5 The Engineer-in-charge or his representative will inspect, co-ordinate, measure and certify the work 

in line with EPC contract. EIC or his authorized representative has the right to inspect at any time 

during the contract period for which contractor’s authorized agent shall be available at site during 

such inspection. 

2.6 The contractor may execute the work round the clock and on all days including Sundays and Public 

Holidays with due permission of the Engineer-in-charge in writing except National Holidays and 

subject to such restriction as may be imposed by State Govt. / local body. 

2.7 If the contractor’s personnel or any outside labour employed to work during execution of contract, 

breaks or damages / destroys any building, road, kerb, water pipe, fence, wires, trees, crop, fruit or 

cultivated ground during the period of agreement, the same shall be made good by the contractor at 

his own expenses or in default the IWAI may cause the same to be made good by other sources 

and deduct the expenses from any sums that may be then or at any time thereafter may become 

due to the contractor. 

2.8 No extra charges for idling of the machineries / equipments & accessories during the monsoon 

period will be paid to the contractor. 

2.9 The right to award / split up work or to reject the offer without assigning any reason is reserved with 

the Authority. 

2.10 The contractor will submit to the authority a bill in triplicate for each stage completion. The bills shall 

be accompanied with 3 sets each along with relevant documents. The R.A. / Stage bill shall be 

submitted to the EIC after completion of each stage. 

2.11 The rate quoted shall include all taxes, duties and any other levies. No additional payment on any 

such account shall be payable by IWAI. Any dispute with the locals, for removal of items at site shall 
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be solved by the contractor. However, on request IWAI may extend the assistance for solving the 

issues only through the concerned official / dept. of the state or local bodies. 

2.12 Contractor shall mobilize additional resources at his own cost for proper completion of work in the 

awarded time. 

2.13 If any machinery / equipment goes out of order the contractor should arrange for replacement of the 

same with an equivalent capacity machinery / equipment with the approval of Authority, to ensure 

continuity of work. 

2.14 The rate shall be quoted only in Indian Rupees and payment shall be made in Indian Rupees only. 

2.15 The contractor on completion of the work should handover the site to the E-I-C or his representative. 

2.16 In case of slow progress of work E-I-C may direct to deploy additional machinery / equipment / Man 

power for completion of the work in time and in such case, the contractor is bound to mobilize 

additional machinery / equipment / man power without any mobilization and demobilization charges. 

2.17 In case of obstructions like concrete piles, the structures of Chinese fishing nets fallen, abandoned 

coconut piles, plastic debris, fallen trees, etc. are to be removed by the contractor and no extra 

payment or any benefit will be paid to the contractor in that regard. 

2.18 In case of any local objections against construction of the Building, it is to be settled by the contractor. 

However, on request, Authority will extend liaison / help to the contractor to approach concerned 

officials of State Administration. 

2.19 If the construction work is stopped continuously for more than 7 days due to law and order, contractor 

has to report to E-I-C the same and take actions mutually in accordance with prevailing local laws 

for removal of such problem and proceeding further with the work to mutual benefit. 

2.20 Fortnightly progress report has to be submitted by the contractor indicating the Physical and 

Financial progress in percentage and also in comparison with the Target Physical Progress vs Actual 

Physical Progress and action taken for catch up plan to complete the work in scheduled time Period. 

2.21 The contractor shall adopt the adequate precaution and safety measures at site.  

2.22 The contractor shall forthwith dispatch, raise and remove any plant (floating or otherwise) belonging 

to him or to any person employed by him which may be sunk in the course of execution and 

completion of the works or otherwise deal with the same as the E.I.C. and the representative may 

direct, until the same shall be raised and removed, the contractor shall display at night search lights 

and do all such things for the safe navigation as may be required by the department. In event of the 

contractor not carrying out the obligations imposed upon him by this clause, the E.I.C. shall raise 
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and remove the same (without prejudice to the right of the department to hold the contractor liable) 

and the contractor shall pay to the department all costs incurred in connection therewith.  The fact 

that sunken vessel, craft or plant is insured or has been declared a total loss, shall not absolve the 

contractor from his obligation under this clause to raise and remove the same, if applicable. 

2.23 During execution of the work if any environmental degradation occurs, reconveyance of the material 

shall be done by the contractor at his own cost, without claiming additional payment from IWAI. 

2.24 The income tax as applicable will be deducted from the running bill and final bill and to that effect a 

certificate will be issued. 

2.25 Any changes incurred on testing / analyzing the quality of water for adopting environmental 

safeguards, minimizing detrimental impacts, enhancing the beneficial aspects of the project and for 

effective management of the environmental resources affected by the project shall be met by the 

contractor.  No additional charges on any account shall be payable by IWAI. 

4. SPECIAL CONDITIONS 

A. HOLD HARMLESS:    

i) The Contractor should indemnify and hold the Authority harmless from any liability or claim for 
damages because of bodily injury, death, property damage, sickness, disease or loss and 
expense arising from the Contractor’s performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 
Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by labourers 
or Sub Contractors for unpaid work or labour performed in connection with this Contractor. 

B. CHANGE ORDERS: 

i) The Contractor should not make any changes in the schedule of work or the Specifications 
without written authorization by the Engineer in Charge and written concurrence by the 
Authority. 

 
C. UNSATISFACTORY PERFORMANCE:   

i) In case of unsatisfactory performance / progress / services by the Contractor, IWAI shall have 
the right to issue a show cause notice to the contractor requiring him to explain the reason 
thereof. 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI reserves 
the right to rescind the Contract and get the balance work executed at the risk and cost of the 
Contractor (or) as per the decision of the Competent Authority, IWAI. 
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D. WARRANTIES:  

The Contractor should warrant that this contract does not and shall not infringe any existing or 
subsequent patents, rights or licenses of any third party. The Contractor should further warrant that 
the rights of the Authority under the present contract are not and shall not be infringed by any prior 
or subsequent contract, which may have been or may hereafter be entered into by the Contractor 
with any other party. 

 
E. MISCELLANEOUS:      

The Contract embodies the entire understanding of the parties as to its subject matter and shall 

not be amended except in writing executed by both the parties and subject to the approval of the 

concerned authorities. 
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SECTION - VII:  
 

GENERAL CONDITIONS OF CONTRACT  
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1) GENERAL PROVISIONS 

1.1 Definitions   

i. “Contract” means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of the Chairman, Inland 
Waterways Authority of India and the contractor, together within the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Engineer-in-charge and all these documents taken together shall be deemed to 
form one contract and shall be complementary to one another          

ii. “Contract sum” means the amount arrived at by multiplying the quantities shown in the schedule 
of quantities and price by the respective item rates as allowed. 

iii. “Contractor” means the successful tenderer who is awarded the contract to perform the work 
covered under these tender documents and shall be deemed to include the contractor’s 
successors, executors, representatives or assign approved by the Engineer-in-charge. 

iv. “Employer” means the Chairman, Inland Waterways Authority of India and his successors. 

v. “IWAI / Authority / Department / Owner” shall mean the Inland Waterways Authority of India, 
which invites tenders on behalf of the Chairman, IWAI and includes therein-legal representatives, 
successors and assigns. 

vi. “Engineer-In-Charge (EIC)” means the Engineer officer authorised to direct supervise and be 
In-charge of the works for the purpose of this contract who shall supervise and be in charge of 
the work. 

vii. “Engineer-in-charge representative / Assistant” shall mean any officer of the Authority 
nominated by the Engineer-in-charge for day-to-day supervision, checking, taking measurement, 
checking bills, ensuring quality control, inspecting works and other related works for completion 
of the project. 

viii. “Chairman” means Chairman of Inland Waterways Authority of India. 

ix. “Chief Engineer” means the Chief Engineer of the Authority. 

x. “Director” means the Director of the Authority, as the case may be. 

xi. “Senior Hydrographic Surveyor” means the Senior Hydrographic Surveyor of the Authority, as 
the case may be  

xii. “Deputy Director” means the Deputy Director of the Authority, as the case may be.  

xiii. “Assistant Hydrographic Surveyor” means the Assistant Hydrographic Surveyor of the 
Authority, as the case may be  

xiv. “Assistant Director” means the Asst Director of the Authority, as the case may be. 

xv. “Junior Hydrographic Surveyor” means the Junior Hydrographic Surveyor of the Authority, as 
the case may be  

xvi. “Technical Assistant” means the Technical Assistant of the Authority, as the case may be. 

xvii. “Work Order” means a letter from the Authority conveying the acceptance of the tender/offer 
subject to such reservations as may have been stated therein. 
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xviii. “Day” means a calendar day beginning and ending at mid-night.  

xix. “Week” means seven consecutive calendar days 

xx. “Month” means the one Calendar month. 

xxi. “Site” means the waterway and / or other places through which the works are to be executed. 

xxii. “Vessel” means the vessel / craft belonging to the Contractor for carrying out the work.  

xxiii. “Drawings” means the drawings referred to in the specifications and / or appended with the 
tender document, any modifications of such drawings approved in writing by the Engineer-in-
Charge and shall also include drawings issued for actual execution of the work time to time by 
the Engineer-in-Charge. 

xxiv. “Urgent Works” means any urgent nature which in the opinion of the Engineer-In-Charge 
become necessary at the time of execution and / or during the progress of work to obviate any 
risk or accident or failure or to obviate any risk of damage to the vessel structure, or required to 
accelerate the progress of work or which becomes necessary for security or for any other reason 
the Engineer-in-Charge may deem expedient. 

xxv. “Work / works” means work / works to be executed in accordance with the contract. 

xxvi. “Schedules” referred to in these conditions shall mean the relevant schedules annexed to the 
tender papers or the standard schedule of rates of the govt. mentioned with the amendments 
thereto issued up to the date of receipt of the tender. 

xxvii. “District specifications” mean the specifications followed by the State Government in the area 
where the work is to be executed. 

xxviii. “Tendered value” means the value of the entire work as stipulated in the letter of award. 

xxix. "Contractor's Representative" means the person named by Representative the Contractor in 
the Contract or appointed from time to time by the Contractor, who acts on behalf of the 
Contractor.  

xxx. "Employer's Personnel" means the Engineer, the assistants Personnel and all other staff, 
labour and other employees of the Engineer and of the Employer; and any other personnel 
notified to the Contractor, by the Employer or the Engineer, as Employer's Personnel.  

xxxi. "Contractor's Personnel" means the Contractor's Personnel Representative and all 
personnel whom the Contractor utilises on Website, who may include the staff, labour and other 
employees of the Contractor and of each Subcontractor; and any other personnel assisting the 
Contractor in the execution of the works.  

xxxii. “Subcontractor” means any person named in the Contract as a Subcontractor for a part of the 
Works or any person to whom a part of the Works has been subcontracted by the Contractor with 
the consent of the EIC and the legal successors in title to such person, but not any assignee of 
any such person 

xxxiii. "Contract" means the Contract Agreement, the Letter of Award, the Form of Tender, the 
Conditions (GCC & SCC), the ToR, the Specifications, the Drawings, and further documents (if 
any) which are listed in the Contract Agreement or in the Letter of Award.  
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xxxiv. “Specification” means the technical specifications and special conditions of the Works included 
in the Contract and any modification thereof or addition thereto made or submitted by the 
Contractor and approved by the Engineer.  

xxxv. “Party” means either the Employer or the Contractor as the case may be and “parties” means 
both of them.  

xxxvi. "Commencement Date" means the date notified under Date clause 8.1.  

xxxvii. "Time for Completion" means the time for completing the Completion execution of and passing 
the Tests on Completion of the Works or any Section or part thereof as stated in the Contract (or 
as extended under Clause 8.6) calculated from the Commencement Date.  

xxxviii. "Day" means a calendar day and "Year" means 365 days.  

xxxix. “GCC” means the General Conditions of Contract.  

xl. “SCC” means the Special Conditions of Contract.  

xli. “Work Order” means a letter from the Authority conveying the acceptance of the tender / offer 
subject to such reservations as may have been stated therein.  

xlii. “Letter of Award” means the formal letter issued by the Employer to successful bidder to notify 
award of contract and shall specify including other terms and conditions, total contract price in 
consideration of execution & completion of works and the remedying of any defect therein by the 
contractor in accordance with the terms and conditions of the contract.  

xliii. “Bill of Quantities” means the priced and completed bill of quantities forming part of the Tender.  

xliv. “Tests on Completion” means the tests specified in the Completion Contract or otherwise 
agreed by the Engineer and the Contractor which are to be made by the Contractor before the 
Works or any Section or part thereof are taken over by the Employer.  

xlv. "Taking-Over Certificate" means a certificate issued on total Certificate completion of work.  

xlvi. "Contract Price" means the price as specified in the letter of award subject to additions and 
adjustments thereto or deductions therefrom as may be made pursuant to the contract.  

xlvii. "Cost" means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether 
on or off the Website, including overhead and similar charges, but does not include profit.  

xlviii. "Accepted contract Amount" means the amount accepted contract Amount in the Letter of 
Award for the execution and completion of the Works including remedying of any defects.  

xlix. "Final Payment Certificate" means the payment certificate issued under Sub-Clause 15.10  

l. "Goods" means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them 
as appropriate.  

li. "Contractor's Equipment" means all apparatus, machinery, Equipment vehicles and other 
things required for the execution and completion of the works and the remedying of any defects 
However, Contractor's Equipment excludes Temporary Works, Employer's Equipment (if any), 
Plant, Materials and any other things intended to form or forming part of the Permanent Works.  
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lii. "Site" means the places where the Permanent Works are to be executed and to which Plant and 
materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site.  

liii. "Permanent Works" means the permanent works to be Works executed by the Contractor under 
the Contract.  

liv. "Temporary Works" means all temporary works of every kind Works (other than contractor's 
Equipment) required on Site for the execution and completion of the Permanent Works and the 
remedying of any defects.  

lv. “Applicable Law” means the laws and any other instruments having the force of law in India for 
the time being.  

lvi. “Approval” means consent by the employer in writing. 

1.2 Interpretations  

1.2.1 Where the contract so requires, words imparting the singular only shall also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa.  

1.2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation of construction thereof of the contract.  

1.2.3 Wherever in the Contract, provision is made for the giving or issuing of any notice, consent, 
approval, certificate or determination by any person, unless otherwise specified such notice, 
consent, approval, certificate or determination shall be in writing and the words “notify”, “certify” 
or “determine” shall be construed accordingly. Any such consent, approval, certificate or 
determination shall not unreasonably be withheld or delayed.  

1.3 Law and Language  

The Contract shall be governed by the law of the country (Indian Law).  

The language for communications shall be English as stated in SCC.  

 

1.4 Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one another. For the 
purposes of interpretation, the priority of the documents shall be in accordance with the following 
sequence:  

a) The Contract Agreement (if completed),  

b) The Letter of Award/ Firm work order  

c) Special conditions of contract  

d) The priced Bill of Quantities  

e) General conditions of contract  

f) The Drawings and Annexures.  
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g) The Technical Specification  

h) Post bid correspondences and any other document forming part of contract.  

If any ambiguity or discrepancy is found in the documents, the EMPLOYER / ENGINEER shall be the 
sole authority to issue any necessary clarification or instruction in this regard.  

1.5 Contract Agreement  

In terms of ITB 6.9, Section II of the Tender Document pertaining to JV / Consortium, the registration 
under Companies Act 2013 is mandatory after award of work and before signing of Agreement. 
Hence, the formality of incorporation of company under Registrar of Companies (as per the mission 
of Letter of Intent for JV / Consortium) including submission of Performance Bank Guarantee, PAN, 
GST registration & any other required additional document in favour of the registered company shall 
be submitted to the Employer within 30 days from the date of issuance of Letter of Award.  

For Joint Venture Bidder, the Parties shall enter into a Contract Agreement within 45 days after the 
issue of the Letter of Award & for single entity Bidder, the Party shall enter into a Contract Agreement 
within 30 days after the issue of the Letter of Award. The Contract Agreement shall be in the format 
annexed to the bid. The costs of stamp duties and similar charges (if any) imposed by law in 
connection with entry into the Contract Agreement shall be borne by the Bidder.  

1.6 Assignment / sub-contracting  

The Contractor shall not assign the whole or any part of the work to any other Party / Firm / Individual 
without prior written consent of the Employer.   

1.7 Employer's Use of Contractor's Documents  

a) The Specifications and Drawings shall be in the custody and care of the Employer. Unless 
otherwise stated in the Contract, four copies of the Contract and of each subsequent Drawing 
shall be supplied to the Contractor, who may make or request further copies at the cost of the 
Contractor. Each of the Contractor's Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Employer. Unless otherwise stated in the Contract, 
the Contractor shall supply to the EMPLOYER / ENGINEER six copies of each of the Contractor's 
Documents.  

b) The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Employer's Personnel shall have the right of 
access to all these documents at all reasonable times. If a Party becomes aware of an error or 
defect of a technical nature in a document, which was prepared for use in executing the Works, 
the Party shall promptly give notice to the other Party of such error or defect.  

c) As between the Parties, the Contractor shall retain the copyright and other intellectual property 
rights in the Contractor's Documents and other project documents made by/or on behalf of the 
Contractor. The Contractor shall be deemed (by signing the Contract) to give to the Employer a 
non-terminable transferable non-exclusive royalty-free Licence to copy, use and Communicate 
the Contractor's Documents, including making and using modifications of them for the same work 
or other works under IWAI.  
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This Licence shall:  

1) Apply throughout the actual or intended working life (whichever is longer) of the relevant 
parts of the Works,  

2) Entitle any person in authorized possession of the relevant part of the Works to copy, use 
and communicate the Contractor's Documents for the purposes of completing, operating, 
maintaining, altering, adjusting, repairing and demolishing the Works,  

3) In the case of Contractor's Documents, which are in the form of computer programs and 
other software, permit their use on any computer on the Site and other places as envisaged 
by the Contract, including replacements of any computers supplied by the Contractor.  

The Contractor's Documents and other design documents made by (or on behalf of) the Contractor 
shall not, without the Contractor's consent, be used, copied or communicated to a third party by 
(or on behalf of) the Employer for purposes other than those permitted under this Sub-Clause.  

1.8 Contractor's use of Employer's Documents  

As between the Parties, the Employer shall retain the copyright and other intellectual property rights 
in the Specification, the Drawings and other documents made by (or on behalf of) the Employer. The 
Contractor may, at his cost, copy, use, and obtain communication of these documents for the 
purposes of the Contract. They shall not, without the Employer's consent, be copied, used or 
communicated to a third party by the Contractor, except as necessary for the purposes of the Contract.  

1.9 Disclosure of Confidential Details  

The Contractor shall disclose all such confidential and other information as EMPLOYER may 
reasonably require in order to verify the Contractor's compliance with the Contract.  

1.10 Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws.  

Unless otherwise:  

a) the Employer shall have obtained (or shall obtain) the planning, zoning or similar permission 
for the Permanent works, and any other permissions described in the Specification as having 
been (or being) obtained by the Employer; and the Employer shall indemnify and hold the 
Contractor harmless against and from the consequences of any failure to do so; and  

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 
licences and approvals for his equipment and manpower as required by the Laws in relation 
to the execution and completion of the Works and the remedying of any defects; and the 
Contractor shall indemnify and hold the Employer harmless against and from the 
consequences of any failure to do so.  

1.11 Joint and Several Liability  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons / companies  

a) these persons / companies shall be deemed to be jointly and severally liable to the Employer 
for the performance of the Contract. 
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b) these persons / companies shall notify the Employer of their leader who shall have authority 
to bind the Contractor and each of these persons / companies shall provide a parent company 
guarantee as a part of bid submission; 

c) The Contractor shall not alter its composition or legal status without the prior consent of the 
Employer.  

1.12 Contract Details to be Confidential  

The Contractor shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out obligations under it or to comply with applicable laws. The Contractor shall not 
publish, permit to be published or disclose any particulars of the works in any trade or technical paper 
of elsewhere without written approval of the Employer.  

2) Employer  

2.1 Employer’s responsibility  

The Employer shall carry out work on the Site with his own workmen, in respect of such work:  

(a) have full regard to the safety of all persons entitled to be upon the Site, and   

(b) keep the Site in an orderly state appropriate to the avoidance of danger to such persons.  

If under Clause 4.29 and 4.30 the Employer shall employ other contractors on the Site, he 
shall require them to have the same regard for safety and avoidance of danger.   

2.2 Employer’s Risks 

The Employer’s risks are, in so far as they directly affect the execution of the Works in the country 
where the permanent works are to be executed:  

(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,  

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war,   

(c) ionising radiations, or contamination by radio-activity from any nuclear fuel or from any 
nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive or other 
hazardous properties of any explosive nuclear assembly or nuclear component thereof,  

(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic 
speeds,  

(e) riot, commotion or disorder, unless solely restricted to employees of the Contractor or of 
his Subcontractors and arising from the conduct of the Works,  

(f) loss or damage due to the use or occupation by the Employer of any Section or part of the 
Permanent Works, except as may be provided for in the Contract,  

(g) loss or damage to the extent that it is due to the design of the Works, other than any part 
of the design provided by the Contractor or for which the Contractor is responsible, and  

(h) any operation of the forces of nature (insofar as it occurs on the Site) that an experienced 
contractor:  

(i) could not have reasonably foreseen, or  
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(ii)      could reasonably have foreseen, but against which he could not reasonably have taken at 
least one of the following measures:  

(a) prevent loss or damage to physical property from occurring by taking appropriate measures 
(or) insure against such loss or damage.  

2.3 Right of Access to the Site  

The Employer shall give the Contractor right of access to and possession of, all parts of the Site within 
the time (or times) stated in the SCC. The right and possession may not be exclusive to the Contractor. 
If, under the Contract, the Employer is required to give (to the Contractor) possession of any 
foundation, structure, plant or means of access, the Employer shall do so in the time and manner 
stated in the Specification. However, the Employer may withhold any such right or possession until 
the Performance Security has been received.  

If no such time is stated in the SCC, the Employer shall give the Contractor right of access to, and 
possession of, the Site within such times as may be required to enable the Contractor to proceed in 
accordance with the programme submitted. The same shall be handed over to the Employer.   

If the Contractor suffers delay and / or incurs Cost as a result of a failure by the Employer to give any 
such right or possession within such time, the Contractor shall give notice to the EMPLOYER/ 
ENGINEER and shall be entitled to  

a. an extension of time for any such delay, if completion is or will be delayed  

b. Payment of any such Cost plus reasonable profit, which shall be included in the Contract Price.  

After receiving this notice, the EMPLOYER / ENGINEER shall proceed to agree or determine these 
matters.  

However, if and to the extent that the Employer's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, 
the Contractor shall not be entitled to such extension of time Cost or profit.  

2.4 Permits, Licenses or Approvals  

The Employer shall (where he is in a position to do so) provide reasonable assistance to facilitate the 
Contractor at the request of the Contractor but without holding any liability to do so towards the 
contractor:  

a. by obtaining copies of the Laws of the Country which are relevant to the Contract but are not 
readily available;  

b. for the Contractor's applications for any permits, Licences or approvals required by the Laws 
of the Country;  

c. for the delivery of Goods, including clearance through customs; and  

d. for the export of Contractors Equipment when it is removed from the Site.  

All cost related to obtaining of such permits, licenses and approvals shall be borne by the contractor. 
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2.5 Employer's Claims  

If the Employer considers himself to be entitled to any payment under any Clause of these Conditions 
or otherwise in connection with the Contract, the Employer or the Employer shall give notice and 
particulars to the Contractor. However, notice is not required for payments due. The notice shall be 
given as soon as practicable after the Employer became aware of the event or circumstances giving 
rise to the claim.  

The particulars shall specify the Clause or other basis of the claim, and shall include substantiation of 
the amount and / or extension to which the Employer considers himself to be entitled in connection 
with the Contract. Employer shall then proceed in accordance with the amount (if any) which the 
Employer is entitled to be paid by the Contractor. This amount may be included as a deduction in the 
Contract Price and Payment Certificates. The Employer shall only be entitled to set off against or 
make any deduction from an amount certified in a Payment Certificate, or to otherwise claim against 
the Contractor.   

3 Engineer / Engineer-in-charge / EIC  

3.1 Engineer’s Duties and Authority  

The Employer shall appoint the Engineer who shall carry out duties assigned to him in the Contract. 
The Engineer’s staff shall include suitably qualified engineers and other professionals who are 
competent to carry out his duties. The Engineer shall have no authority to amend the Contract. The 
Engineer shall have the following roles and responsibilities.  

3.1.1 The Engineer shall carry out the duties specified in the Contract.  

3.1.2 The Engineer may exercise the authority specified in or necessarily to be implied from the 
Contract. However, he should obtain the specific approval of the Employer before exercising 
any such authority; particulars of such requirements are as follows:-  

3.1.2.1 consenting to the sub-contracting of any part of the Works under Clause 5;  

3.1.2.2 certifying additional cost determined under Clause 4.7;  

3.1.2.3 determining an extension of time under sub clause 8.6, 8.7 and 8.8 of Clause 8;  

3.1.2.4 issuing a variation under sub clause 13.1 and 13.2 of clause 13, except:  

(i) in an emergency situation, as reasonably determined by the Engineer; or  

(ii) if such variation would increase or decrease the quantity of work & allied items by 

less than the percentage permitted as per SCC or;  

3.1.2.5 Fixing rates or prices under sub clause 13.3, 13.4 and 13.5 of clause 13.  Provided 
further that any requisite approval shall be deemed to have been given by the Employer 
for any such authority exercised by the Engineer.  

3.1.2.6 Except as expressly stated in the Contract, the Engineer shall have no authority to relieve 
the Contractor of any of his obligations under the Contract. 
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3.2 Engineer’s Representative  

The Engineer’s Representative shall be appointed by and be responsible to the Engineer and shall 
carry out such duties and exercise such authority as may be delegated to him by the Engineer under 
Sub-Clause 3.3.  

3.3 Engineer’s Authority to Delegate  

 Any communication given by the Engineer’s Representative to the Contractor in accordance with such 
delegation shall have the same effect as though it had been given by the Engineer. Provided that:  

(a) Any failure of the Engineer's Representative to disapprove any work, materials or Plant 
shall not prejudice the authority of the Engineer to disapprove such work, materials or Plant 
and to give instructions for the rectification thereof, and  

(b) If the Contractor questions any communication of the Engineer’s Representative he may 
refer the matter to the Engineer who shall confirm, reverse or vary the contents of such 
communication.  

3.4 Appointment of Assistants  

The Engineer or the Engineer’s Representative may appoint any number of persons to assist the 
Engineer's Representative in the carrying out of his duties under Sub Clause 3.2. He shall notify to 
the Contractor the names, duties and scope of authority of such persons. Such assistants shall have 
no authority to issue any instructions to the Contractor save in so far as such instructions may be 
necessary to enable them to carry out their duties and to secure their acceptance of materials, Plant 
or workmanship as being in accordance with the Contract, and any instructions given by any of them 
for those purposes shall be deemed to have been given by the Engineer's Representative.  

3.5 Instructions in Writing  

Instructions given by the Engineer shall be in writing, provided that if for any reason the Engineer 
considers it necessary to give any such instruction orally, the Contractor shall comply with such 
instruction. Confirmation in writing of such oral instruction given by the Engineer, whether before or 
after the carrying out of the instruction, shall be deemed to be an instruction within the meaning of 
this Sub-Clause. Provided further that if the Contractor, within 7 days, confirms in writing to the 
Engineer any oral instruction of the Engineer and such confirmation is not contradicted in writing within 
7 days by the Engineer, it shall be deemed to be an instruction of the Engineer.   

3.6 Engineer to Act Impartially  

Wherever, under the Contract, the Engineer is required to exercise his discretion by:  

(a) Giving his decision, opinion or consent,  

(b) Expressing his satisfaction or approval,  

(c) Determining value, or  

(d) Otherwise taking action which may affect the rights and obligations of the Employer or the 
Contractor  

He shall exercise such discretion impartially within the terms of the Contract and having regard to all 
the circumstances. Any such decision, opinion, consent, expression of satisfaction, or approval, 
determination of value or action may be opened up, reviewed or revised as provided in Clause 16.3.1.  
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3.7 Engineer at liberty to object  

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the 
Works any person provided by the Contractor who, in the opinion of the Engineer, misconducts 
himself, or is incompetent or negligent in the proper performance of his duties, or whose presence on 
Site is otherwise considered by the Engineer to be undesirable, and such person shall not be again 
allowed upon the Works without the consent of the Engineer. Any person so removed from the Works 
shall be replaced as soon as possible. 

  

4 Contractor  

4.1 Contractor’s General Responsibilities  

The Contractor shall, with due care and diligence, design (to the extent provided for by the Contract), 
execute and complete the Works and remedy any defects therein in accordance with the provisions 
of the Contract. The Contractor shall provide all superintendence, labour, materials, Plant, 
Contractor’s Equipment and all other things, whether of a temporary or permanent nature, required in 
and for such design, execution, completion and remedying of any defects, so far as the necessity for 
providing the same is specified in or is reasonably to be inferred from the Contract.  

The Contractor shall give prompt notice to the Engineer, with a copy to the Employer, of any error, 
omission, fault or other defect in the design of or Specification for the Works which he discovers when 
reviewing the Contract or executing the Works.  

4.2 Site Operations and Methods of Construction  

The Contractor shall take full responsibility for the adequacy, stability and safety of all Site operations 
and methods of construction. Provided that the Contractor shall not be responsible (except as stated 
hereunder or as may be otherwise agreed) for the design or specification of Permanent Works, or for 
the design or specification of any Temporary Works not prepared by the Contractor. Where the 
Contract expressly provides that part of the Permanent Works shall be designed by the Contractor, 
he shall be fully responsible for that part of such Works, notwithstanding any approval by the Engineer. 

  

4.3 Contract Agreement  

4.3.1 The Contractor shall, if called upon so to do, enter into and execute the Contract Agreement, to 
be prepared and completed at the cost of the Employer, in the form annexed to these Conditions 
with such modification as may be necessary. The Parties shall enter into a Contract Agreement 
within 45 days after the date of issue of the Letter of Award.  

4.3.2 The Contractor shall be furnished free of charge certified true copy of the contract document.   

4.3.3 A copy of the Contract Document furnished to the Contractor as aforesaid shall be kept by the 
Contractor on the Site in good condition and the same shall at all reasonable time be available 
for inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting 
officers of the Authority.  

4.3.4 None of these Documents shall be used by the Contractor for any purpose other than that of this 
contract. 
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4.4 Performance Bank Guarantee and Security Deposit 

i. The bidder shall submit the total 5% Security Deposit in IWAI Fund through RTGS. Bank 
guarantee will not be accepted as Security Deposit. The bidder shall also deposit an amount 
equal to 5% of the awarded value of the work as Performance Guarantee (PG) in the form 
irrevocable bank guarantee from nationalized / schedule bank in India with validity of 180 days 
beyond the contract period (includes defect liability period). However, in case the bids are 
received less than 20% the additional Performance Guarantee for the difference between the 
tendered cost and bid amount shall be deposited by the bidder. This Security Deposit and 
Performance Bank Guarantee shall be submitted within 21 days after the issuance of LOA. 

ii. The total Security Deposit and Performance Guarantee shall remain with IWAI till the completion 
of the contract or the payment of the final bill payable in accordance with agreement conditions 
whichever is later, provided the employer is satisfied that there is no demand outstanding against 
the Consultant. 

iii. No interest will be paid on security deposit. 

iv. If the Consultant neglects to observe or fails to perform any of his obligations under the contract, 
it shall be lawful for the Employer to forfeit either in whole or in part, the Security Deposit furnished 
by the Consultant.  

However, if the Consultant duly performs and completes the contract in all respects and presents 
in absolute "NO DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the 
Security Deposit to the Consultant after deduction of cost and expenses that the Employer may 
have incurred and other money including all losses and damages which the Employer is entitled 
to recover from the Consultant. 

v. In case of delay in the progress of work, the employer shall issue to the Consultant a memo in 
writing pointing out the delay in progress and calling upon the Consultant to explain the causes 
for the delay within 3 days of receipt of the memo and 10 days from issuance of memo whichever 
is earlier. If the employer is not satisfied with the explanations offered, he may forfeit the security 
deposit and / or withhold payment of pending bills in whole or in part and/ or get the measures of 
rectification of progress of work accelerated to the pre-defined level at the risk and cost of the 
Consultant. 

vi. All compensation or other sums of money payable by the Consultant under the terms of the 
contract or any other contract or on any other account. whatsoever, may be deducted from or 
paid by the sale of a sufficient part of his security or from the interest arising there from or from 
any sums which may be due or may become due to the Consultant by the Employer on any 
account whatsoever. Also, in the event of the Consultant’s security deposit being reduced by 
reasons of such deductions or sale, as aforesaid the Consultant shall, within 14 days of receipt 
of notice of demand from the Engineer-in-Charge make good the deficit in his security deposit. 

 

4.5 Inspection of Site  

The Employer shall have made available to the Contractor, before the submission by the Contractor 
of the Tender, such available data on land records, Maps etc. as have been obtained by or on behalf 
of the Employer from investigations undertaken relevant to the Works but the Contractor shall be 
responsible for his own interpretation thereof.  
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The Contractor acknowledges that it has inspected and examined the Site and its surroundings and 

information available in connection therewith and to have satisfied himself (so far as is practicable, 

having regard to considerations of cost and time) before submitting his Tender, as to:  

a) The form and nature thereof, including the sub-surface conditions,  

b) The extent and nature of work and materials necessary for the execution and completion 

of the works and the remedying of any defects therein, and  

c) The means of access to the site and the accommodation he may require,  

d) Power, water, fuel and other supplies he may require  

e) The infrastructure for transportation of men and material along the project corridor  

f) Market rates of the items in the working country  

g) Medical facilities and General safety & security of project area. 

h) The Laws, procedures and labour practices of the Country and, in general, shall be deemed 
to have obtained all necessary information, subject as above mentioned, as to risks, 
contingencies and all other circumstances which may influence or affect his Tender. The 
Contractor shall be deemed to have based his Tender on the data made available by the 
Employer and on his own inspection and examination, all as aforementioned.  

4.6 Sufficiency of Tender  

The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the 
Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except insofar as 
it is otherwise provided in the Contract, cover all his obligations under the Contract (including those 
in respect of the supply of goods, materials, Plant or services or of contingencies) and all matters and 
things necessary for the proper execution and completion of the Works and the remedying of any 
defects therein. 

4.7 Unforeseeable Physical Obstructions or Conditions 

If, however, during the execution of the Works, the Contractor encounters physical obstructions or 
physical conditions, other than climatic, sea, river conditions on the Site, such obstructions or 
conditions were, in his opinion, not foreseeable by an experienced contractor, the Contractor shall 
forthwith give notice thereof to the Engineer, with a copy to the Employer. On receipt of such notice, 
the Engineer shall, if in his opinion such obstructions or conditions could not have been reasonably 
foreseen by an experienced contractor, after due consultation with the Employer and the Contractor, 
determine  

a. Any extension of time to which the Contractor is entitled under sub clause 8.6, 8.7 and 8.8 of 
clause 8, and  

b. The amount of any costs which may have been incurred by the Contractor by reason of such 
obstructions or conditions having been encountered, which shall be added to the Contract 
Price, and shall notify the Contractor accordingly, with a copy to the Employer. Such 
determination shall take account of any instruction which the Engineer may issue to the 
Contractor in connection therewith, and any proper and reasonable measures acceptable to 
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the Engineer which the Contractor may take in the absence of specific instructions from the 
Engineer.  

4.8 Work to be in Accordance with Contract  

Unless it is legally or physically impossible, the Contractor shall execute and complete the Works and 
remedy any defects therein in strict accordance with the Contract to the satisfaction of the Engineer. 
The Contractor shall comply with and adhere strictly to the Engineer’s instructions on any matter, 
whether mentioned in the Contract or not, touching or concerning the Works. The Contractor shall 
take instructions only from the Engineer (or his Representatives or Assistants). 

   

4.9 Contractor’s Programme  

4.9.1 The Contractor shall, within the time stated in the SCC, after the date of issue of the Letter of 
Award, submit to the Engineer for his consent a programme, in such form and detail as the 
Engineer shall reasonably prescribe, for the execution of the Works. The Contractor shall, 
whenever required by the Engineer, also provide in writing for his information a general 
description of the arrangements and methods which the Contractor proposes to adopt for the 
execution of the Works.  

4.9.2 Revised Programme  

If at any time it should appear to the Engineer that the actual progress of the Works does not 
conform to the programme to which consent has been given under Sub Clause 4.9.1, the 
Contractor shall produce, at the request of the Engineer, a revised programme showing the 
modifications to such programme necessary to ensure completion of the Works within the Time 
for Completion.  

4.9.3 Cash Flow Estimate to be submitted  

The Contractor shall, within the time stated in the SCC, after the signing of Agreement, provide 
to the Engineer for his information a detailed 3 months rolling cash flow, of all payments to which 
the Contractor will be entitled under the Contract and the Contractor shall subsequently supply 
revised cash flow estimates at quarterly intervals, if required to do so by the Engineer.  

4.9.4 Contractor not relieved of Duties or Responsibilities   

The submission to and consent by the Engineer of such programmes or the provision of such 
general descriptions or cash flow estimates shall not relieve the Contractor of any of his duties 
or responsibilities under the Contract.  

4.10 Contractor’s Superintendence  

The Contractor shall provide all necessary superintendence during the execution of the Works and as 
long thereafter as the Engineer may consider necessary for the proper fulfilling of the Contractor's 
obligations under the Contract. The Contractor, or a competent and authorised representative 
approved of by the Engineer, which approval may at any time be withdrawn, shall give his whole time 
to the superintendence of the Works. Such authorised representative shall receive, on behalf of the 
Contractor, instructions from the Engineer.  
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If approval of the representative is withdrawn by the Engineer, the Contractor shall, as soon as is 
practicable, having regard to the requirement of replacing him as hereinafter mentioned, after 
receiving notice of such withdrawal, remove the representative from the Works and shall not thereafter 
employ him again on the Works in any capacity and shall replace him by another representative 
approved by the Engineer.  

4.11 Contractor’s Employees  

The Contractor shall provide on the Site in connection with the execution and completion of the Works 
and the remedying of any defects therein  

(a) only such technical personnel as are skilled and experienced in their respective callings 
and such foremen and leading hands as are competent to give proper superintendence of 
the Works, and  

(b) such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 
fulfilling of the Contractor's obligations under the Contract. 4.12   

The Contractor shall be responsible for:  

(a) the accurate setting-out of the Works in relation to original points, lines and  levels of 
reference given by the Engineer in writing,  

(b) the correctness, subject as above mentioned, of the position, levels, dimensions and 
alignment of all parts of the Works, and   

(c) the provision of all necessary instruments, appliances and labour in connection with the 
foregoing responsibilities.  

If, at any time during the execution of the Works, any error appears in the position, levels, dimensions 
or alignment of any part of the Works, the Contractor, on being required so to do by the Engineer, 
shall, at his own cost, rectify such error to the satisfaction of the Engineer.  

The checking of any setting-out or of any line or level by the Engineer shall not in any way relieve the 
Contractor of his responsibility for the accuracy thereof and the Contractor shall carefully protect and 
preserve all bench-marks, sight-rails, pegs and other things used in setting-out the Works.  

4.12 Safety and Security   

The Contractor shall, throughout the execution and completion of the Works and the remedying of 
any defects therein:  

(a) have full regard for the safety of all persons entitled to be upon the Site and keep the Site 
(so far as the same is under his control) and the Works (so far as the same are not completed 
or occupied by the Employer) in an orderly state appropriate to the avoidance of danger to 
such persons,  

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, 
when and where necessary or required by the Engineer or by any duly constituted authority, 
for the protection of the Works or for the safety and convenience of the public or others, and  
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4.14 Electricity, Water and Gas   

The Contractor shall be responsible for the provision of all power, water and other services he may 
require for his execution of the Works. 
   

4.15 Protection of the Environment  

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) 
and to limit damage and nuisance to people and property resulting from pollution, noise and other 
results of his operations.   

The Contractor shall ensure that emissions, surface discharges and effluent from the Contractor's 
activities shall not exceed the permissible / acceptable values, and shall not exceed the values 
prescribed by applicable Laws. The Contractor is required to establish and operate all activities with 
deployment of a suitable and qualified personnel (Environment & Safety Officer) a system for 
monitoring the environmental factors that may be directly impacted by the Works and make available 
such records for inspection of Engineer or duly authorized representatives of government of the 
country in which Works are executed as and when so required.  

In addition of EMP formulated by IWAI, the civil work contractor shall also prepare a project specific 
EMP during construction stage as per actual site conditions as referred in Para 9 of SCC. 

4.16 Care of Works  

The Contractor shall take full responsibility for the care of the Works and materials and Plant for 
incorporation therein from the Commencement Date until the date of issue of the Taking-Over 
Certificate for the whole of the Works, when the responsibility for the said care shall pass to the 
Employer. Provided that:  

(a) if the Engineer issues a Taking-Over Certificate for any Section or part of the Permanent 
Works, the Contractor shall cease to be liable for the care of that Section or part from the 
date of issue of the Taking-Over Certificate, when the responsibility for the care of that 
Section or part shall pass to the Employer, and  

(b) The Contractor shall take full responsibility for the care of any outstanding Works and 
materials and Plant for incorporation therein which he undertakes to finish during the 
Defects Liability Period until such outstanding Works have been completed pursuant to 
Clause 11.  

4.17 Responsibility to Rectify Loss or Damage  

If any loss or damage happens to the Works, or any part thereof, or materials or Plant for incorporation 
therein, during the period for which the Contractor is responsible for the care thereof, from any cause 
whatsoever, other than the risks defined in Sub-Clause 2.2, the Contractor shall, at his own cost, 
rectify such loss or damage so that the Permanent Works conform in every respect with the provisions 
of the Contract to the satisfaction of the Engineer. The Contractor shall also be liable for any loss or 
damage to the Works occasioned by him in the course of any operations carried out by him for the 
purpose of complying with his obligations under Clauses 11.  

 



100 
 
 

 

4.18 Loss or Damage Due to Employer’s Risks  

In the event of any such loss or damage happening from any of the risks defined in Sub-Clause 2.2, 
or in combination with other risks, the Contractor shall, if and to the extent required by the Engineer, 
rectify the loss or damage and the Engineer shall determine an addition to the Contract Price in 
accordance with Clause 13.3, 13.4 and 13.5 and shall notify the Contractor accordingly, with a copy 
to the Employer. In the case of a combination of risks causing loss or damage any such determination 
shall take into account the proportional responsibility of the Contractor and the Employer.  

4.19 Compliance with Statutes, Regulations  

The Contractor shall conform in all respects, including by the giving of all notices and the paying of all 
fees, with the provisions of:   

(a) any National or State Statute, Ordinance, or other Law, or any regulation, or bye-law of any 
local or other duly constituted authority in relation to the execution and completion of the 
Works and the remedying of any defects therein, and  

(b) the rules and regulations of all public bodies and companies whose property or rights are 
affected or may be affected in any way by the Works, and the Contractor shall keep the 
Employer indemnified against all penalties and liability of every kind for breach of any such 
provisions. Provided always that the Employer shall be responsible for obtaining any 
planning, zoning or other similar permission required for the Works to proceed and shall 
indemnify the Contractor in accordance with Sub-Clause 20.7.  

4.20  Fossils  

The Contractor shall take reasonable precautions to prevent his workmen or any other persons from 
removing or damaging all fossils, coins, articles of value or antiquity and structures and other remains 
or things of geological or archaeological interest discovered on the Site. The Contractor immediately 
upon discovery thereof and before removal, acquaint the Engineer of such discovery and carry out 
the Engineer’s instructions for dealing with the same. If, by reason of such instructions, the Contractor 
suffers delay and / or incurs costs then the Engineer shall, after due consultation with the Employer 
and the Contractor, determine:  

(a) any extension of time to which the Contractor is entitled under sub clause 8.6, 8.7 and 8.8 
of clause 8, and the amount of such costs, which shall be added to the Contract Price, and 
shall notify the Contractor accordingly, with a copy to the Employer. 

4.21 Patent Rights   

The Contractor shall save harmless and indemnify the Employer from and against all claims and 
proceedings for or on account of infringement of any patent rights, design trademark or name or other 
protected rights in respect of any Contractor’s Equipment, materials or Plant used for or in connection 
with or for incorporation in the Works and from and against all damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto, except where such infringement results from 
compliance with the design or Specification provided by the Engineer.  
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4.22 Copy Right  

The copyright in all drawings, documents and other materials containing data and information 
furnished to the Employer by the Contractor herein shall remain vested in the Contractor or, if they 
are furnished to the Employer directly or through the Contractor by any third party, including suppliers 
of materials, the copyright in such materials shall remain vested in such third party indemnity of the 
employer.  

4.23 Royalties  

Except where otherwise stated, the Contractor shall pay all tonnage and other royalties, rent and other 
payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for 
the Works as per governing laws.  
 

4.24 Interference with Traffic and Adjoining Properties 

All operations necessary for the execution and completion of the Works and the remedying of any 
defects therein shall, so far as compliance with the requirements of the Contract permits, be carried 
on so as not to interfere unnecessarily or improperly with:  

(a) the convenience of the public, or  

(b) the access to, use and occupation of public or private roads and footpaths to or of properties 
whether in the possession of the Employer or of any other person.  

The Contractor shall save harmless and indemnify the Employer in respect of all claims, proceedings, 
damages, costs, charges and expenses whatsoever arising out of, or in relation to, any such matters 
insofar as the Contractor is responsible therefor. 

4.25 Avoidance of Damage to Roads and navigational aids, temporary structure / permanent 
structure.  

The Contractor shall use every reasonable means to prevent any of the roads or bridge jetties, wharfs 
or river channels, temporary berths for inland  vessels, communicating with or on the routes to the 
Site from being damaged or injured by any traffic of the Contractor or any of his Subcontractors and, 
in particular, shall select routes, choose and use vehicles and restrict and distribute loads so that any 
such extraordinary traffic as will inevitably arise from the moving of materials, Plant, Contractor’s 
Equipment or Temporary Works from and to the Site shall be limited, as far as reasonably possible, 
and so that no unnecessary damage or injury may be occasioned to such roads and bridges or other 
structures. However, if any claim arises regarding damage, maintenance / repairs / reconstruction / 
replacement would be contractor’s liability.  

4.26 Transport of Contractor's Equipment or Temporary Works  

Save insofar as the Contract otherwise provides, the Contractor shall be responsible for and shall pay 
the cost of strengthening any bridges, jetties, wharfs or altering or improving any road or river 
channels, temporary berths for inland vessels,  communicating with or on the routes to the Site to 
facilitate the movement of Contractor’s Equipment or Temporary Works and the Contractor shall 
indemnify and keep indemnified the Employer against all claims for damage to any such road or bridge 
or other structures caused by such movement, including such claims as may be made directly against 
the Employer, and shall negotiate and pay all claims arising solely out of such damage, the costs of 
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which are deemed to be included in the contract price. The Contractor shall be responsible for 
packing, loading, transporting, receiving, unloading, storing and protecting all Goods and other things 
required for the Works  

4.27 Transport of Materials or Plant  

If, notwithstanding Sub-Clause 4.25, any damage occurs to any bridge or road or structure jetties, 
wharfs or river channels, temporary berths for communicating with or on the routes to the Site arising 
from the transport of materials or Plant, the Contractor shall notify the Engineer with a copy to the 
Employer, as soon as he becomes aware of such damage or as soon as he receives any claim from 
the authority entitled to make such claim. In such cases the Contractor shall negotiate the settlement 
of and pay all sums due in respect of such claim and shall indemnify the Employer in respect thereof 
and in respect of all claims, proceedings, damages, costs, charges and expenses in relation thereto.  
Provided that if and so far as any such claim or part thereof is, in the opinion of the Engineer, due to 
any failure on the part of the Contractor to observe and perform his obligations under Sub-Clause 
4.25, and the Contractor fails to take adequate steps to settle any claims arising, the Engineer will be 
at liberty to negotiate with such claimant and pay for damages which shall be recoverable from the 
Contractor by the Employer and may be deducted by the Employer from any monies due or to become 
due to the Contractor and the Engineer shall notify the Contractor accordingly, with a copy to the 
Employer. The Contractor shall give the Employer not less than 21 days' notice of the date on which 
any Equipment, Plant or a major item of other Goods will be delivered to the Site; 
   

4.28 Waterborne Traffic  

Where the nature of the Works is such as to require the use by the Contractor of waterborne transport, 
the foregoing provisions of this Clause shall be construed as though “road” included a lock, dock, sea 
wall or other structure related to a waterway and “vehicle” included craft, and shall have effect 
accordingly.  

4.29 Opportunities for Other Contractors  

The Contractor shall, in accordance with the requirements of the Engineer, afford all reasonable 
opportunities for carrying out their work to:   

(a) any other contractors employed by the Employer and their workmen  

(b) the workmen of the Employer, and  

(c) the workmen of any duly constituted authorities who may be employed in the execution on 
or near the Site of any work not included in the Contract or of any contract which the 
Employer may enter into in connection with or ancillary to the Works.  

 

4.30  Facilities for Other Contractors  

If however, pursuant to Sub-Clause 4.29 the Contractor shall, on the written request of the Engineer:  

(a) make available to any such other contractor, or to the Employer or any such authority, any 
roads or ways for the maintenance of which the Contractor is responsible,  
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(b) permit the use, by any such, of Temporary Works or Contractor’s Equipment on the Site, 
or  

(c) provide any other service of whatsoever nature for any such, the Engineer shall determine 
an addition to the Contract Price in accordance with Clauses 13.3,13.4 and 13.5 and shall 
notify the Contractor accordingly, with a copy to the Employer. 

4.31 Contractor to Keep Site Clear  

During the execution of the Works the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction and shall store or dispose off any Contractor’s Equipment and surplus 
materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works no 
longer required.  

4.32 Clearance of Site on Completion  

Prior to the issue of any Taking-Over Certificate the Contractor shall clear away and remove from that 
part of the Site to which such Taking-Over Certificate relates all Contractor's Equipment, surplus 
material, rubbish and Temporary Works of every kind, and leave such part of the Site and Works 
clean and in a workmanlike condition to the satisfaction of the Engineer. Provided that the Contractor 
shall be entitled to retain on Site, until the end of the Defects Liability Period, such materials,  

Contractor’s Equipment and Temporary Works as are required by him for the purpose of fulfilling his 
obligations during the Defects Liability Period.  

4.33 Language Ability of Superintending Staff  

A reasonable proportion of the Contractor’s superintending staff shall have a working knowledge of 
the local language of the Site and English language, or the Contractor shall have available on site at 
all times a sufficient number of competent interpreters to ensure the proper transmission of 
instructions and information.  

4.34  Employment of Local Personnel   

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour 
with appropriate qualifications and experience from sources within the country of the Employer and 
the country/place where the Work is executed.  

4.35  Boreholes and Exploratory Excavation  

In respect of Works which the Contractor is required to design, prepare drawings, engineer and 
construct to the requirements of Employer, any boreholes or exploratory excavation that may be 
required to be undertaken before commencement or during execution of Works will have to be carried 
out by the Contractor at no extra cost.  

 

4.36  Contractor’s Equipment, Temporary Works and Materials 

  
4.36.1  Contractor’s Equipment, Temporary Works and Materials; Exclusive Use for the Works  

All Contractor’s Equipment, Temporary Works and materials provided by the Contractor shall, 
when brought on to the Site, be deemed to be exclusively intended for the execution of the Works 
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and the Contractor shall not remove the same or any part thereof, except for the purpose of 
moving it from one part of the Site to another, without the consent of the Engineer. Provided that 
consent shall not be required for vehicles, floating crafts engaged in transportation of staff, labour, 
Contractor’s Equipment, Temporary Works, Plant or materials to or from the Site.  

4.36.2  Employer not Liable for Damage  

The Employer shall not at any time be liable, as mentioned in Clauses 2.2, 4.16, 4.17, 4.18 and 
14, for the loss of or damage to any of the said Contractor's Equipment, Temporary Works or 
materials.  

4.36.3  Customs Clearance  

The Employer will use his best endeavours in assisting the Contractor, where required, in 
obtaining clearance through the Customs of Contractor's Equipment, materials and other things 
required for the Works. The provisions contained in the Framework Agreement shall apply.  

4.36.4  Re-export of Contractor’s Equipment  

In respect of any Contractor's Equipment which the Contractor has imported for the purposes of 
the Works, the Employer will use his best endeavours to assist the Contractor, where required, 
in procuring any necessary Government consent to the re-export of such Contractor’s Equipment 
by the Contractor upon the removal thereof pursuant to the terms of the Contract and in 
accordance with the provisions contained in the Framework agreement.   

4.36.5  Conditions of Hire of Contractor’s Equipment  

With a view to securing, in the event of termination under Clause 17, the continued availability, 
for the purpose of executing the Works, of any hired Contractor’s Equipment, the Contractor shall 
not remove or withdraw any of such equipment, materials, temporary works or plant from the site 
without obtaining written permission to do so issued by the Engineer. Employer shall be entitled 
to permit the use thereof by any other contractor employed by him for the purpose of executing 
and completing the Works and remedying any defects therein, under the terms of the said Clause 
18.  

4.36.6  Costs for the Purpose of Clause 18  

In the event of the Employer invoking provisions of sub clause 4.36.5, for the purpose of executing 
and completing the Works and the remedying of any defects therein for the purpose of clause 18, 
the costs thereof will be determined by the Engineer in consultation with the employer and same 
shall form the cost of executing and completing same as incomplete obligation and liability of the 
Contractor and notice to that effect will be issued to the Contractor by the Engineer.  

4.36.7 Incorporation of Clause in Subcontracts  

The Contractor shall, where entering into any subcontract for the execution of any part of the 
Works, incorporate in such subcontract (by reference or otherwise) the provisions of sub clauses 
4.36.5 and 4.36.6 in relation to Contractor's Equipment, Temporary Works or materials brought 
on to the Site by the Subcontractor and employer shall be kept indemnified against any claim 
arising out of such subcontractor.  
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4.37  Co-operation  

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to: a) the Employer's Personnel,  

b) any other contractors employed by the Employer, and  

c) the personnel of any legally constituted public authorities,  

who may be employed in the execution on or near the Site of any work not included in the Contract. 
Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to 
incur Unforeseeable Cost. Services for these personnel and other contractors may include the use of 
Contractor's Equipment, Temporary Works or access arrangements, which are the responsibility of 
the Contractor.  

If, under the Contract, the Employer is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall 
submit such documents to the EMPLOYER / ENGINEER in the time and manner stated in the 
Specification.  

5 Assignment and Subcontracting  

5.1 Assignment of Contract  

The Contractor shall not, without the prior consent of the Employer (which consent shall be at the sole 
discretion of the Employer), assign the Contract or any part thereof, or any benefit or interest therein 
or thereunder.  

5.2 Subcontracting  

The Contractor shall not subcontract the whole of the Works except where otherwise provided by the 
Contract, the Contractor shall not subcontract any part of the Works without the prior consent of the 
Employer conveyed through the Engineer. A subcontractor under the Contract must be a firm or 
person or entity that satisfy the relevant provisions of the Framework Agreement. Any such consent 
shall not relieve the Contractor from any liability or obligation under the Contract and he shall be 
responsible for the acts, defaults and neglects of any Subcontractor, his agents, servants or workmen 
as fully as if they were the acts, defaults or neglects of the Contractor, his agents, servants or 
workmen. The work sub-contracted shall not be more than 15% of the contract value. If the Engineer 
gives his consent to the contractor to subcontract part of the work and the value of such work is more 
than 10% of the contract amount, the sub-contractor shall have to submit all relevant documents, as 
stipulated in ITB of this tender document which in turn shall be evaluated to check the 
capacity/capability of the proposed sub-contractor to execute the work assigned to him. Failing to do 
so, the Engineer may, at his discretion, reject contractor’s claim to subcontract the work to such sub-
contractor.  

Provided that the Contractor shall not be required to obtain such consent for:  

(a) The provision of labour,  

(b) The purchase of materials which are in accordance with the standards  

specified in the Contract, or  
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(c) The subcontracting of any part of the Works for which the Subcontractor is named in the 
original Contract.  

In all other cases, the Contractor shall give the Employer not less than 14 days‟ notice of;  

(a) The intended appointment of the Subcontractor, with detailed particulars which shall 
include his relevant experience,  

(b) The intended commencement of the Subcontractor’s work, and   

(c) The intended commencement of the Subcontractor’s work on the site.  

  

5.3 Assignment of Subcontractors’ Obligations  

In the event of a Subcontractor having undertaken towards the Contractor in respect of the work 
executed, or the goods, materials, Plant or services supplied by such Subcontractor, any continuing 
obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the 
Contractor shall at any time, after the expiration of such Period, assign to the Employer, at the 
Employer’s request and cost, the benefit of such obligation for the unexpired duration thereof.  

5.4 Nominated Subcontractors  

5.4.1 Definition of “Nominated Subcontractors”  

All specialists, merchants, tradesmen and others executing any work or supplying any goods, 
materials, Plant or services included in the Contract, who may have been or be nominated or 
selected or approved by the Employer or the Engineer, for the execution of such work or the supply 
of such goods, materials, Plant or services, be deemed to be subcontractors to the Contractor and 
are referred to in this Contract as “nominated Subcontractors”.  

5.4.2 Nominated Subcontractors; Objection to Nomination  

The Contractor shall not be required by the Employer or the Engineer, or be deemed to be under 
any obligation, to employ any nominated Subcontractor against whom the Contractor may raise 
reasonable objection or who declines to enter into a subcontract with the Contractor containing 
provisions:  

(a) that in respect of the work, goods, materials, Plant or services the subject of the 
subcontract, the nominated Subcontractor will undertake towards the Contractor such 
obligations and liabilities as will enable the Contractor to discharge his own obligations and 
liabilities towards the Employer under the terms of the Contract and will save harmless and 
indemnify the Contractor from and against the same and from all claims, proceedings, 
damages, costs, charges and expenses whatsoever arising out of or in connection 
therewith, or arising out of or in connection with any failure to perform such obligations or 
to fulfil such liabilities, and  

(b) that the nominated Subcontractor will keep harmless and indemnify the Contractor from 
and against any negligence by the nominated Subcontractor, his agents, workmen and 
servants and from and against any misuse by him or them of any Temporary Works 
provided by the Contractor for the purposes of the Contract and from all claims as 
aforesaid.  
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5.4.3 Design Requirements to be Expressly Stated  

If in connection with any services to be provided in relation to execution of Works include any matter 
of design or specification of any part of the Permanent Works or of any Plant to be incorporated 
therein, such requirement shall be expressly stated in the Contract and shall be included in any 
nominated Subcontract. The nominated Subcontract shall specify that the nominated 
Subcontractor providing such services will keep harmless and indemnify the Contractor from and 
against the same and from all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in connection with any failure to perform such obligations or to fulfil 
such liabilities.  
 

5.4.4 Payments to Nominated Subcontractors   

For all work executed or goods, materials, Plant or services supplied by any nominated 
Subcontractor, the Contractor shall be entitled to:  

(a) the actual price paid or due to be paid by the Contractor, on the instructions of the Engineer, 
and in accordance with the subcontract;  

(b) in respect of labour supplied by the Contractor, the sum, if any, entered in the Bill of 
Quantities or, if instructed by the Engineer pursuant to paragraph (a) of  

Sub-Clause 16.2.2, as may be determined in accordance with Clause 13.3, 13.4 and 13.5; 
and  

(c) in respect of all other charges and profit, a sum being a percentage rate of the actual price 
paid or due to be paid calculated, where provision has been made in the Bill of Quantities 
for a rate to be set against the relevant Provisional Sum, at the rate inserted by the 
Contractor against that item or, where no such provision has been made, at the rate 
inserted by the Contractor in the SCC and repeated where provision for such is made in a 
special item provided in the Bill of Quantities for such purpose.  

5.4.5 Certification of Payments to Nominated Subcontractors  

Before issuing, under Clause 15, any certificate, which includes any payment in respect of work 
done or goods, materials, Plant or services supplied by any nominated Subcontractor, the Engineer 
shall be entitled to demand from the Contractor reasonable proof that all payments, less retentions, 
included in previous certificates in respect of the work or goods, materials, Plant or services of such 
nominated Subcontractor have been paid or discharged by the Contractor. If the Contractor fails to 
supply such proof then, unless the Contractor:  

(a) satisfies the Engineer in writing that he has reasonable cause for withholding or refusing 
to make such payments, and  

(b) produces to the Engineer reasonable proof that he has so informed such nominated 
Subcontractor in writing,  

the Employer shall be entitled to pay to such nominated Subcontractor direct, upon the certificate 
of the Engineer, all payments, less retentions, provided for in the nominated Subcontract, which 
the Contractor has failed to make to such nominated Subcontractor and to deduct by way of set-
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off the amount so paid by the Employer from any sums due or to become due from the Employer 
to the Contractor.  

Provided that, where the Engineer has certified and the Employer has paid direct as aforesaid, the 
Engineer shall, in issuing any further certificate in favour of the Contractor, deduct from the amount 
thereof the amount so paid, direct as aforesaid, but shall not withhold or delay the issue of the 
certificate itself when due to be issued under the terms of the Contract.   

6 Staff & Labour  

6.1 Engagement of Staff and Labour  

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. In engagement of labour, the provisions in that respect contained in the Framework 
Agreement shall be fully complied with by the Contractor.  

6.2 Foreign staff, labour and Repatriation.    

The Contractor may import to the country where Works are executed any personnel who are 
necessary for the execution of Works. The Contractor must ensure that these personnel are provided 
with the required residence visas and work permits. The Contractor shall be responsible for the return 
to the place where they were recruited or to their domicile of all such persons as he recruited and 
employed for the purposes of or in connection with the contract and he shall maintain such persons 
as are to be so returned in a suitable manner until they shall have left the site.  

6.3 Housing for Labour   

Save insofar as the contract otherwise provides, the Contractor shall provide and maintain such 
accommodation and amenities as he may consider necessary for all his staff and labour, employed 
for the purposes of or in connection with the Contract, including all fencing, water supply (both for 
drinking and other purposes), electricity supply, sanitation, cookhouses, fire prevention and fire-
fighting equipment, air conditioning, cookers, refrigerators, furniture and other requirements in 
connection with such accommodation or amenities.  On completion of the Contract, unless otherwise 
agreed with the Employer, the temporary camps / housing provided by the Contractor shall be 
removed and the site reinstated to its original condition, all to the approval of the Engineer.  

6.4 Health and Safety  

Due precautions shall be taken by the contractor, and at his own cost, to ensure the safety of his staff 
and labour and, in collaboration with and to the requirements of the local health authorities, to ensure 
that medical staff, first aid equipment and store, sick bay and suitable ambulance service to the 
maximum extent the site conditions permit, are available at the camps, housing and on the Site at all 
times throughout the period of the contract and that suitable arrangements are made for the 
prevention of epidemics and for all necessary welfare and hygiene requirements.   

6.5 Measures against Insect and Pest Nuisance  

The Contractor shall at all times take the necessary precautions to protect all staff and labour 
employed on the site from insect nuisance, rats and other pests and reduce the dangers to health and 
the general nuisance occasioned by the same. The Contractor shall provide his staff and labour with 
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suitable prophylactics for the prevention of malaria and take steps to prevent the formation of stagnant 
pools of water.  He shall comply with all the regulations of the local health authorities in these respects 
and shall in particular arrange to spray thoroughly with approved insecticide all buildings erected on 
the Site.  Such treatment shall be carried out at least once a year or as frequently as necessary or as 
instructed by the Engineer.  The contractor shall warn his staff and labour of the dangers of hazardous 
flora and fauna within the project area.  

6.6 Epidemics  

In the event of any outbreak of illness of an epidemic nature, the contractor shall comply with and 
carry out such regulations, orders and requirements as may be made by the Government, or the local 
medical or sanitary authorities, for the purpose of dealing with and overcoming the same.  

6.7 Arms and ammunition  

The Contractor shall not give, barter or otherwise dispose of to any person, any arms or ammunitions 
of any kind, or allow Contractor’s personnel to do so.  

6.8 Fair Wages  

The Contractor shall pay to labourer employed by him either directly or through subcontractors wages 
not less than wages as defined in Minimum Wages Act 1948 and Contract Labour (Regulation and 
Abolition) Act 1970 amended from time to time and rules framed there-under and other labour laws 
affecting contract labour that may be brought in force from time to time.  

In respect of labour directly or indirectly employed in the works, the contractor shall comply with the 
rules and regulations on the maintenance of suitable records prescribed for this purpose from time to 
time by the Government. He shall maintain his accounts and vouchers on the payment of wages to 
the labourers to the satisfaction of the Engineer. The Engineer shall have the right to call for such 
record as required to satisfy himself on the payment of fair wages to the labourers and shall have the 
right to deduct from the contract amount a suitable amount for making good the loss suffered by the 
worker or workers by reason of the “fair wages” clause to the workers.  

The contractor shall be primarily liable for all payments to be made and for the observance of the 
regulations framed by the Govt. from time to time without prejudice to his right to claim indemnity from 
his sub-contractors.  Equal wages are to be paid for both men and women if the nature of work is 
same and similar.  

6.9 Return of Labour and Contractor’s Equipment  

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such 
information respecting Contractor’s Equipment as the Engineer may require.  

6.10 Child labour   

The contractor shall not engage children below the age of 14, directly or indirectly, for the execution 
of this contract. Contractor shall observe compliance to all the acts pertaining to child labour, health 
& safety and any other such laws existing in the Employers country. If at any time children below the 
age of 14 are found to be engaged, directly or indirectly, by the contractor or his representatives, the 
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contractor shall face deduction of an amount of 1% of the amount from the bill submitted by the 
contractor after such discovery. This deduction shall be in addition of the penalties imposed by 
concerned regulatory bodies for practicing child labour.  

6.11 Removal of Contractor’s men  

The contractor shall employ for the execution of the works only such persons who are skilled and 
experienced in their respective trades and Engineer-in-charge shall be at liberty to object and to ask 
the contractor to remove from the works any persons employed by the contractor for the execution of 
the works who, in the opinion of the EIC, misconduct themselves or are incompetent or negligent in 
the proper performance of their duties. The contractor shall forthwith comply with such requisition and 
such persons shall not be again employed upon the works without the written permission of the EIC. 
Any person so removed from the work shall be immediately replaced at the expense of the contractor 
by a qualified and competent substitute. Should the contractor be requested to repatriate any person 
removed from the work, he shall do so and shall bear all costs in connection herewith.  

6.12 Replacement of Key Personnel  

The replacement of the key personnel shall only be on health grounds of the individual or if the 
personnel ceases to work for the contractor and is no longer an employee of the contractor. The 
contractor shall not replace any of the key personnel without the written consent of the Engineer-in-
charge. In case Contractor engages in such activity i.e. replacement of key personnel with or without 
EICs consent, such action shall attract a deduction of 10% of the total amount from the running 
account bill. However, there shall be no deduction if the replacement is made on health grounds of 
the personnel. The contractor shall submit medical certificate of such personnel intended to be 
replaced on health grounds. 

6.13 Labour laws  

The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or Bye Laws of 
any Local or other Statutory Authority applicable in relation to the execution of works such as:  

i)   Payment of Wages Act, 1936 (Amended)  

ii)   Minimum Wages Act, 1948 (Amended).  

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there under as 
amended.   

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976.  

v) Employer's Liability Act 1938 (Amended)  

vi) Maternity Benefit Act. 1961 (Amended)  

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).  

viii)  The Industrial Disputes Act. 1947 (Amended)  

ix)       Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and any 
amended thereof:  

ix)  The Personal Injuries (Compensation Insurance) Act 1963 and any modifications thereof 
and rules made thereunder from time to time. The Contractor shall take into account all the 
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above and financial liabilities in his quoted rates and nothing extra, whatsoever, shall be 
payable to him on this account.  

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour Laws 
and should follow diligently on the work. The contractor shall be fully and personally responsible 
for the violation of any Act/Labour Law.   

 

7 Materials, Plant and Workmanship  

7.1 Quality of Materials, Plant and Workmanship All materials, Plant and workmanship shall be:   

(a) of the respective kinds described in the Contract and in accordance with the Engineer’s 
instructions, and  

(b) subjected from time to time to such tests as the Engineer may require at the place of 
manufacture, fabrication or preparation, or on the Site or at such other place or places as 
may be specified in the Contract, or at all or any of such places.  

The Contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 
instruments as are normally required for examining, measuring and testing any materials or Plant and 
shall supply samples of materials, before incorporation in the Works, for testing as may be selected 
and required by the Engineer. The Contractor is encouraged, to the extent practicable and 
reasonable, to use materials, Contractor’s Equipment, Plant, and supplies from sources within the 
country of the Employer and the country where Works are executed.  

7.2 Cost of Samples  

All samples shall be supplied by the Contractor at his own cost if the supply thereof is clearly intended 
by or provided for in the Contract.  

7.3 Cost of Tests  

The cost of making any test shall be borne by the Contractor if such test is:  

(a) clearly intended by or provided for in the Contract, or  

(b) particularised in the Contract (in cases of a test under load or of a test to ascertain whether 
the design of any finished or partially finished work is appropriate for the purposes which it 
was intended to fulfil) in sufficient detail to enable the Contractor to price or allow for the 
same in his Tender.  

7.4 Cost of Tests not provided for  

If any test required by the Engineer which is:  

(a) not provided for,  

(b) (in the cases above mentioned) not so particularised, or  

(c) (though so intended or provided for) required by the Engineer to be carried out at any place 
other than the Site or the place of manufacture, fabrication or preparation of the materials 
or Plant tested, shows the materials, Plant or workmanship not to be in accordance with 
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the provisions of the Contract to the satisfaction of the Engineer, then the cost of such test 
shall be borne by the Contractor, but in any other case Sub-Clause 7.5 shall apply.  

7.5 Engineer’s Determination where Tests not provided for  

Where, pursuant to Sub-Clause 7.4, this Sub-Clause applies, the Engineer shall, after due 
consultation with the Contractor, determine any extension of time to which the Contractor is entitled 
under sub clause 8.6,8.7 and 8.8 of clause 8.  

7.6 Inspection of Operations  

The Engineer, and any person authorised by him, shall at all reasonable times have access to the 
Site and to all workshops and places where materials or Plant are being manufactured, fabricated or 
prepared for the Works and the Contractor shall afford every facility for and every assistance in 
obtaining the right to such access.  

7.7 Inspection and Testing  

The Engineer shall be entitled, during manufacture, fabrication or preparation to inspect and test the 
materials and Plant to be supplied under the Contract. If materials or Plant are being manufactured, 
fabricated or prepared in workshops or places other than those of the Contractor, the Contractor shall 
obtain permission for the Engineer to carry out such inspection and testing in those workshops or 
places. Such inspection or testing shall not release the Contractor from any obligation under the 
Contract.  

7.8 Dates for Inspection and Testing  

The Contractor shall agree with the Engineer on the time and place for the inspection or testing of any 
materials or Plant as provided in the Contract. The Engineer shall give the Contractor not less than 
24 hours‟ notice of his intention to carry out the inspection or to attend the tests. If the Engineer, or 
his duly authorised representative, does not attend on the date agreed, the Contractor may, unless 
otherwise instructed by the Engineer, proceed with the tests and forthwith forward to the Engineer 
duly certified copies of the test readings. The Engineer will at the earliest but not later than 7 days 
from the date of receipt of such test-report, carryout scrutiny of the test readings and communicate to 
Contractor his concurrence to same or objections with reasons and instruction on further steps to be 
taken. If no communication is made by the Engineer within 7 days, the test shall be deemed to have 
been made in the presence of the Engineer.   

7.9 Rejection  

If, at the time and place agreed in accordance with Sub-Clause 7.8, the materials or Plant are not 
ready for inspection or testing or if, as a result of the inspection testing referred to in this Clause, the 
Engineer determines that the materials or Plant are defective or otherwise not in accordance with the 
Contract, he may reject the materials or Plant and shall notify the Contractor thereof immediately.  
The notice shall state the Engineer's objections with reasons. The Contractor shall then promptly 
make good the defect or ensure that rejected materials or Plant comply with the Contract. If the 
Engineer so requests, the tests of rejected materials or Plant shall be made or repeated under the 
same terms and conditions. All costs incurred by the Engineer by the repetition of the tests shall, after 
due consultation with the employer, be determined by the Engineer and shall be recoverable from the 
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Contractor by the Employer and may be deducted from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy to the employer.  

7.10 Independent Inspection  

The Engineer may delegate inspection and testing of materials, Works or Plant to an independent 
inspector or inspecting agency of specialised competence, experience or accreditation in carrying out 
such inspection. Any such delegation shall be effected in accordance with Sub-Clause 3.4 and for this 
purpose such independent inspector shall be considered as an assistant of the Engineer. 

7.11 Examination of Work before Covering up  

No part of the Works shall be covered up or put out of view without the approval of the Engineer and 
the Contractor shall afford full opportunity for the Engineer to examine and measure any such part of 
the Works which is about to be covered up or put out of view and to examine foundations before any 
part of the Works is placed thereon. The Contractor shall give notice to the Engineer whenever any 
such part of the Works or foundations is or are ready or about to be ready for examination and the 
Engineer shall, without unreasonable delay, unless he considers it unnecessary and advises the 
Contractor accordingly, attend for the purpose of examining and measuring such part of the Works or 
of examining such foundations.  

7.12 Uncovering and Making Openings  

The Contractor shall uncover any part of the Works or make openings in or through the same as the 
Engineer may from time to time instruct and shall reinstate and make good such part. If any such part 
has been covered up or put out of view after compliance with the requirement of Sub-Clause 7.11 and 
is found to be executed in accordance with the Contract, the Engineer shall, after due consultation 
with the Employer and the Contractor, determine the amount of the Contractor’s costs in respect of 
such of uncovering, making openings in or through, reinstating and making good the same, which 
shall be added to the Contract Price, and shall notify the Contractor accordingly, with a copy to the 
Employer. In any other case all costs shall be borne by the Contractor.  

7.13 Removal of Improper Work, Materials or Plant  

The Engineer shall have authority to issue instructions from time to time, for:  

(a) the removal from the Site, within such time or times as may be specified in the instruction, 
of any materials or Plant which, in the opinion of the Engineer, are not in accordance with 
the Contract,  

(b) the substitution of proper and suitable materials or Plant, and  

(c) the removal and proper re-execution, notwithstanding any previous test thereof or interim 
payment therefor, of any work which, in respect of  

i) materials, Plant or workmanship, or  

ii) design by the Contractor or for which he is responsible, is not, in the opinion of the 
Engineer, in accordance with the Contract. 
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7.14 Default of Contractor in Compliance  

In case of default on the part of the Contractor in carrying out such instruction within the time specified 
therein or, if none, within a reasonable time, the Employer shall be entitled to employ and pay other 
persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer and the Contractor, be determined by the Engineer and shall be 
recoverable from the Contractor by the Employer, and may be deducted by the Employer from any 
monies due or to become due to the Contractor and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer.  

8 Commencement delays and suspensions  

8.1 Commencement of Works  

The Contractor shall commence the Works as soon as is reasonably possible after the receipt by him 
of a notice to this effect from the Engineer, which notice shall be issued within the time stated in the 
SCC after the date of the Letter of Award. Thereafter, the Contractor shall proceed with the Works 
with due expedition and without delay.  

8.2 Possession of Site and Access Thereto As the Contract may prescribe:  

(a) the extent of portions of the Site of which the Contractor is to be given possession from 
time to time  

(b) the order in which such portions shall be made available to the Contractor, and, subject to 
any requirement in the Contract as to the order in which the Works shall be executed, the 
Employer will, with the Engineer's notice to commence the Works, give to the Contractor 
possession of  

(c) so much of the Site, and  

(d) such access as, in accordance with the Contract, is to be provided by the Employer as may 
be required to enable the Contractor to commence and proceed with the execution of the 
Works in accordance with the programme referred to in Clause 4.9, if any, and otherwise 
in accordance with such reasonable proposals as the Contractor shall, by notice to the 
Engineer with a copy to the Employer, make. The Employer will, from time to time as the 
Works proceed, give to the Contractor possession of such further portions of the Site as 
may be required to enable the Contractor to proceed with the execution of the Works with 
due dispatch in accordance with such programme or proposals, as the case may be. 

8.3 Failure to Give Possession  

If the Contractor suffers delay and / or incurs costs from failure on the part of the Employer to give 
possession and access in accordance with the terms of Sub-Clause 8.2, the Engineer shall, after due 
consultation with the Employer and the Contractor, determine:  

 (a) any extension of time to which the Contractor is entitled under sub clause 8.6,8.7 and 8.8 of clause 
8, 
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8.4 Rights of Way and Facilities  

The Contractor shall bear all costs and charges for special or temporary rights of way required by him 
in connection with access to the Site. The Contractor shall also provide at his own cost any additional 
facilities outside the Site required by him for the purposes of the Works  

8.5 Time for Completion  

The whole of the Works and, if applicable, any Section required to be completed within a particular 
time as stated in the SCC, shall be completed in accordance with the provisions of Clause 10, within 
the time stated in the SCC for the whole of the Works or the Section (as the case may be), calculated 
from the Commencement Date, or such extended time as may be allowed under sub clause 8.6, 8.7 
and 8.8 of clause 8.  

8.6 Extension of Time for Completion  

In the event of:  

(a) Force majeure as per clause 26 

(b) the amount or nature of extra or additional work,  

(c) any cause of delay referred to in these Conditions,   

(d) exceptionally adverse climatic conditions,  

(e) any delay, impediment or prevention by the Employer, or  

(f) other special circumstances which may occur, other than through a default of or breach of 
contract by the Contractor or for which he is responsible,  

being such as fairly to entitle the Contractor to an extension of the Time for Completion of the 
Works, or any Section or part thereof, the Engineer shall, after due consultation with the Employer 
and the Contractor, determine the amount of such extension and shall notify the Contractor 
accordingly, with a copy to the Employer.  

8.7 Contractor to Provide Notification and Detailed Particulars  

Provided that the Engineer is not bound to make any determination unless the Contractor has  

(a) within 28 days after such event has first arisen notified the Engineer with a copy to the 
Employer, and  

(b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after 
such notification submitted to the Engineer detailed particulars of any extension of time to 
which he may consider himself entitled in order that such submission may be investigated 
at the time.  

8.8 Interim Determination of Extension  

Provided also that where an event has a continuing effect such that it is not practicable for the 
Contractor to submit detailed particulars within the period of 28 days referred to in Sub-Clause 8.7 
(b), he shall nevertheless be entitled to an extension of time provided that he has submitted to the 
Engineer interim particulars at intervals of not more than 28 days and final particulars within 28 days 
of the end of the effects resulting from the event. On receipt of such interim particulars, the Engineer 
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shall, without undue delay, make an interim determination of extension of time and, on receipt of the 
final particulars, the Engineer shall review all the circumstances and shall determine an overall 
extension of time in regard to the event. In both such cases the Engineer shall make his determination 
after due consultation with the Employer and the Contractor and shall notify the Contractor of the 
determination, with a copy to the Employer. No final review shall result in a decrease of any extension 
of time already determined by the Engineer.  

8.9 Restriction on Working Hours  

Subject to any provision to the contrary contained in the Contract, none of the Works shall, save as 
hereinafter provided, be carried on during the night or on locally recognised days of rest without the 
consent of the Engineer. Provided that the provisions of this Clause shall not be applicable in the case 
of any work which it is customary to carry out by multiple shifts.  

8.10 Progress Reports  

Unless otherwise stated, monthly progress reports shall be prepared by the Contractor and submitted 
to the Engineer in six copies. The first report shall cover the period up to the end of the first calendar 
month following the Commencement Date. Reports shall be submitted monthly thereafter, each within 
7 days after the last day of the period to which it relates. Reporting shall continue until the Contractor 
has completed all work which is known to be outstanding at the completion date stated in the Taking-
Over Certificate for the Works.   

Each report shall include:   

(a) charts and detailed descriptions of progress, including each stage of design, Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection, testing, 
commissioning and trial operation;   

(b) photographs showing the status of manufacture and of progress on the Site;   

(c) for the manufacture of each main item of Plant and Materials, the name of the 
manufacturer, manufacture location, percentage progress, and the actual or expected 
dates of:   

(i) commencement of manufacture,   

(ii) Contractor's inspections,   

(iii) tests, and   

(iv) shipment and arrival at the Site;   

(d) the details of Contractor's Personnel and Equipment deployed during the report period;   

(e) list of Variations, and notices given, if any, under Sub-Clauses related to Employer's Claims 
and Contractor's Claims;   

(f) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and   

(g) comparisons of actual and planned progress, with details of any events or circumstances 
which may jeopardize the completion in accordance with the Contract, and the measures 
being (or to be) adopted to overcome delays.   
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(h) One month target to be taken up along with comments to catch up the slipped target. 

  
8.11 Rate of Progress  

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress of 
the Works or any Section is at any time, in the opinion of the Engineer, too slow to comply with the 
Time for Completion, the Engineer shall so notify the Contractor who shall thereupon take such steps 
as are necessary, subject to the consent of the Engineer, to expedite progress so as to comply with 
the Time for Completion. The Contractor shall not be entitled to any additional payment for taking 
such steps.   

8.12 Liquidated Damages (LD) for Delay  

If the Contractor fails to comply with the Time for Completion in accordance with Clause 4 of ToR, for 
the whole of the Works or, if applicable, any Section within the relevant time prescribed by Clause 
8.5, then the Contractor shall pay to the Employer the relevant sum stated in the table appended 
below as liquidated damages for such default and not as a penalty (which sum shall be the only 
monies due from the Contractor for such default). The Employer may, without prejudice to any other 
method of recovery, withheld / deduct the amount of such damages from any monies due or to become 
due to the Contractor. The amount withheld or deduction against such damages shall not relieve the 
Contractor from his obligation to complete the Works, or from any other of his obligations and liabilities 
under the Contract.  

8.13 Permanent deduction of Liquidated Damages  

In case the contractor does not complete the work in time, extension of time shall be given to the 
contractor to complete the work. It shall be at sole discretion of the EIC, who shall take all causes of 
delay into account, to provide extension of time withholding the liquidated damages accrued till the 
completion of the work. The EIC may even exclude the period for application of liquidated damages 
in case he finds the causes of delay were attributable to employer or to other reasons for which the 
contractor cannot be held accountable. However, after setting aside such delays, LD accrual, balance 
LD accrual would be finally deducted from the final bill, as recommended by EIC. Total maximum LD 
shall be restricted to 10% of the contract value for respective schedules.  

8.14 Reduction of Liquidated Damages  

If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a Taking-
Over Certificate has been issued for any part of the Works or of a Section, the liquidated damages for 
delay in completion of the remainder of the Works or of that Section shall, for any period of delay after 
the date stated in such Taking-Over Certificate, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of the part so certified bears to the value of the 
whole of the Works or Section, as applicable. The provisions of this Sub Clause shall only apply to 
the rate of liquidated damages and shall not affect the limit thereof. 

  

8.15 Suspension of Work  

The Contractor shall, on the instructions of the Employer communicated by the Engineer suspend the 
progress of the Works or any part thereof for such time and in such manner as the Engineer may 
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consider necessary and shall, during such suspension, properly protect and secure the Works or such 
part thereof so far as is necessary in the opinion of the Engineer. Unless such suspension is:  

(a) otherwise provided for in the Contract,  

(b) necessary by reason of some default of or breach of contract by the Contractor or for which 
he is responsible,  

(c) necessary by reason of climatic conditions on the Site, or  

(d) necessary for the proper execution of the Works or for the safety of the Works or any part 
thereof (save to the extent that such necessity arises from any act or default by the 
Engineer or the Employer or from any of the risks defined in Sub Clause 2.2), Sub-Clause 
8.15 shall apply.  

8.16 Engineer’s Determination following Suspension,  

Where, pursuant to Sub-Clause 8.14, this Sub-Clause applies the Engineer shall after due 
consultation with the Employer and the Contractor, determine  

(a) any extension of time to which the Contractor is entitled under sub clause 8.6,8.7 and 8.8 
of clause 8, and  

(b) the amount, if any, which shall be added to the Contract Price, in respect of the cost 
incurred by the Contractor by reason of such suspension, and shall notify the Contractor 
accordingly, with a copy to the Employer.  

8.17 Suspension lasting more than 84 Days  

If the progress of the Works or any part thereof is suspended on the instructions of the Engineer and 
if permission to resume work is not given by the Engineer within a period of 84 days from the date of 
suspension then, unless such suspension is within paragraph (a), (b), (c) or (d) of Sub-Clause 8.14, 
the Contractor may give notice to the Engineer requiring permission, within 28 days from the receipt 
thereof, to proceed with the Works or that part thereof in regard to which progress is suspended. If, 
within the said time, such permission is not granted, the Contractor may, but is not bound to, elect to 
treat the suspension, where it affects part only of the Works, as an omission of such part under Clause 
13.1 and 13.2 by giving a further notice to the Engineer to that effect, or, where it affects the whole of 
the Works, treat the suspension as an event of default by the Employer and terminate his employment 
under the Contract in accordance with the provisions of Sub-Clause 18.1, whereupon the provisions 
of Sub-Clauses 18.2 and 18.3 shall apply.  

9 Tests On Completion  

9.1 Contractors obligation  

Contractor shall carry out all tests as per requirement of this contract. No additional charges on any 
such account shall be payable by the Employer.   

The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the 
Contractor will be ready to carry out each of the Tests on completion. Unless otherwise agreed, Tests 
on completion shall be carried out within 14 days after this date, on such day or days as the Engineer 
shall instruct.  
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In considering the results of the Tests on Completion, the Engineer shall make allowances for the 
effect of any use of the Works by the Employer on the performance or other characteristics of the 
Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor 
shall submit a certified report of the results of these Tests to the Engineer.  

9.2 Delayed Test  

If the Contractor is prevented, for more than 14 days, from carrying out the survey on Completion by 
a cause for which the Employer is responsible, the Employer shall be deemed to have taken over the 
Works on the date when the survey on Completion would otherwise have been completed.  

If the Contractor suffers delay and / or incurs Cost as a result of this delay in carrying out the survey 
on Completion, the Contractor shall give notice to EMPLOYER / ENGINEER and shall be entitled.  

(a) an extension of time for any such delay, if completion is or will be delayed, and  

(b) Payment of any such Cost plus reasonable profit, which shall be additional to the Contract Price.  

After receiving this notice, ENGINEER / EMPLOYER shall proceed to agree or determine these 
matters.  

9.3 Retesting  

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.9 [Rejection] shall 
apply, and the Engineer or the Contractor may require the failed Tests, and Tests of Completion on 
any related work, to be repeated under the same terms and conditions. 
  

9.4 Failure to Remedy Defects  

If the Contractor fails to remedy any damage within a reasonable time, a date may be fixed by (or on 
behalf of) the Employer, on or by which the damage is to be remedied. The Contractor shall be given 
reasonable notice of this date.  

If the Contractor fails to remedy the damage by this notified date and this Remedial work was to be 
executed at the cost of the Contractor.  

(a) carry out the work himself or by others, in a reasonable manner and at the Contractor's cost, 
but the Contractor shall have no responsibility for this work; and the Contractor shall pay to the 
Employer the costs reasonably incurred by the Employer in remedying the damage;  

(b) Require ENGINEER / EMPLOYER to agree or determine a reasonable reduction in the Contract 
Price.  

10 Employer’s Taking over  

10.1 Taking-Over Certificate  

When the whole of the Works have been substantially completed and have satisfactorily passed any 
Tests on Completion prescribed by the Contract, the Contractor may give a notice to that effect to the 
Engineer, with a copy to the Employer, accompanied by a written undertaking to finish with due 
expedition any outstanding work during the Defects Liability Period. Such notice and undertaking shall 
be deemed to be a request by the Contractor for the Engineer to issue a Taking-Over Certificate in 
respect of the Works. The Engineer shall, within 21 days of the date of delivery of such notice, either 
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issue to the Contractor, with a copy to the Employer, a Taking-Over Certificate, stating the date on 
which, in his opinion, the Works were substantially completed in accordance with the Contract, or give 
instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion, is 
required to be done by the Contractor before the issue of such Certificate. The Engineer shall also 
notify the Contractor of any defects in the Works affecting substantial completion that may appear 
after such instructions and before completion of the Works specified therein. The Contractor shall be 
entitled to receive such Taking-Over Certificate within 21 days of completion, to the satisfaction of the 
Engineer, of the Works so specified and remedying any defects so notified.  

10.2 Taking Over of Sections or Parts  

Similarly, in accordance with the procedure set out in Sub-Clause 10.1, the Contractor may request 
and the Engineer shall issue a Taking-Over Certificate in respect of:  

(a) any Section in respect of which a separate Time for Completion is provided in the SCC,  

(b) any substantial part of the Permanent Works which has been both completed to the 
satisfaction of the Engineer and, otherwise than as provided for in the Contract, occupied 
or used by the Employer, or  

(c) any part of the Permanent Works which the Employer has elected to occupy or use prior 
to completion (where such prior occupation or use is not provided for in the Contract or has 
not been agreed by the Contractor as a temporary measure).  

(d) Punch list of the rectifications to be issued by the Engineer to the contractor.  

10.3 Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and has satisfactorily passed 
any Tests on Completion prescribed by the Contract, the Engineer may issue a Taking-Over 
Certificate in respect of that part of the Permanent Works before completion of the whole of the Works 
and, upon the issue of such Certificate, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work in that part of the Permanent Works during the 
Defects Liability Period.  

11 Defects Liability  

11.1 Defects Liability Period  

In these Conditions the expression “Defects Liability Period” shall mean the defects liability period 
named in the SCC, calculated from:  

(a) the date of completion of the Works certified by the Engineer in accordance with Clause 
10, or  

(b) in the event of more than one certificate having been issued by the Engineer under Clause 
10, the respective dates so certified,  

 and in relation to the Defects Liability Period the expression “the Works” shall be construed 
accordingly. 
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11.2 Completion of Outstanding Work and Remedying Defects  

To the intent that the Works shall, at or as soon as practicable after the expiration of the Defects 
Liability Period, be delivered to the Employer in the condition required by the Contract, fair wear and 
tear excepted, to the satisfaction of the Engineer, the Contractor shall:  

(a) complete the work, if any, outstanding on the date stated in the Taking Over Certificate as 
soon as practicable after such date, and  

(b) execute all such work of amendment, reconstruction, and remedying defects, shrinkages 
or other faults as the Engineer may, during the Defects Liability Period or within 14 days 
after its expiration, as a result of an inspection made by or on behalf of the Engineer prior 
to its expiration, instruct the Contractor to execute. 
  

11.3 Cost of Remedying Defects  

All work referred to in Sub-Clause 10.2 (b) shall be executed by the Contractor at his own cost if the 
necessity thereof is, in the opinion of the Engineer, due to:  

(a) the use of materials, Plant or workmanship not in accordance with the Contract,  

(b) where the Contractor is responsible for the design of part of the Permanent works, any 
fault in such design, or  

(c) the neglect or failure on the part of the Contractor to comply with any obligation, expressed 
or implied, on the Contractor’s part under the Contract.  

If, in the opinion of the Engineer, such necessity is due to any other cause, he shall 
determine an addition to the Contract Price in accordance with Clause 13.3, 13.4 & 13.5 
and shall notify the Contractor accordingly, with a copy to the Employer.  

11.4 Contractor’s Failure to Carry Out Instructions  

In case of default on the part of the Contractor in carrying out such instruction within a reasonable 
time, the Employer shall be entitled to employ and pay other persons to carry out the same and if 
such work is work which, in the opinion of the Engineer, the Contractor was liable to do at his own 
cost under the Contract, then all costs consequent thereon or incidental thereto shall, after due 
consultation with the Employer and the Contractor, be determined by the Engineer and shall be 
recoverable from the Contractor by the Employer, and may be deducted by the Employer from any 
monies due or to become due to the Contractor and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer.  

11.5 Contractor to Search  

If any defect, shrinkage or other fault in the Works appears at any time prior to the end of the Defects 
Liability Period, the Engineer may instruct the Contractor, with copy to the Employer, to search under 
the directions of the Engineer for the cause thereof. Unless such defect, shrinkage or other fault is 
one for which the Contractor is liable under the Contract, the Engineer shall, after due consultation 
with the Employer and the Contractor, determine the amount in respect of the costs of such search 
incurred by the Contractor, which shall be added to the Contract Price and shall notify the Contractor 
accordingly, with a copy to the Employer. If such defect, shrinkage or other fault is one for which the 
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Contractor is liable, the cost of the work carried out in searching as aforesaid shall be borne by the 
Contractor and he shall in such case remedy such defect, shrinkage or other fault at his own cost in 
accordance with the provisions of Clause 11.  

11.6 Approval only by Defects Liability Certificate  

Only the Defects Liability certificate, referred to in clause 11.7 and 11.8, shall be deemed to constitute 
final approval of works.  

11.7 Defects Liability Certificate  

The Contract shall not be considered as completed until a Defects Liability Certificate shall have been 
signed by the Engineer and delivered to the Employer, with a copy to, the Contractor, stating the date 
on which the Contractor shall have completed his obligations to execute and complete the Works and 
remedy any defects therein to the Engineer’s satisfaction. The Defects Liability Certificate shall be 
given by the Engineer within 28 days after the expiration of the Defects Liability Period, or, if different 
defects liability periods shall become applicable to different Sections or parts of the Permanent Works, 
the expiration of the latest such period, or as soon thereafter as any works instructed, pursuant to 
Clauses 11.1 to 11.5, have been completed to the satisfaction of the Engineer. Provided that the issue 
of the Defects Liability Certificate shall not be a condition precedent to payment to the Contractor of 
the second portion of the Retention Money in accordance with the conditions set out in Sub-Clause 
15.5.  

11.8 Unfulfilled Obligations  

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall 
remain liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to 
the issue of the Defects Liability Certificate which remains unperformed at the time such Defects 
Liability Certificate is issued and, for the purposes of determining the nature and extent of any such 
obligation, the Contract shall be deemed to remain in force between the parties to the Contract. 
  

12 Measurement & omissions  

12.1 Quantities  

The quantities set out in the Bill of Quantities are the estimated quantities for the Works, and they are 
not to be taken as the actual and correct quantities of the Works to be executed by the Contractor in 
fulfilment of his obligations under the Contract.  

12.2 Work to be Measured  

The Engineer, shall except as otherwise stated, ascertain and determine by measurement the value 
of the Works in accordance with the Contract and the Contractor shall be paid that value in accordance 
with Clause 15. The Engineer shall, when he requires any part of the Works to be measured, give 
reasonable notice to the Contractor’s authorised agent, who shall:  

(a) forthwith attend or send a qualified representative to assist the Engineer in making such 
measurement, and  

(b) supply all particulars required by the Engineer.  
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Should the Contractor not attend, or neglect or omit to send such representative, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct measurement 
of such part of the Works. For the purpose of measuring such Permanent Works as are to be 
measured by records and drawings, the Engineer shall prepare records and drawings as the work 
proceeds and the Contractor, as and when called upon to do so in writing, shall, within 14 days, attend 
to examine and agree such records and drawings with the Engineer and shall sign the same when so 
agreed. If the Contractor does not attend to examine and agree such records and drawings, they shall 
be taken to be correct.  If, after examination of such records and drawings, the Contractor does not 
agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct, 
unless the Contractor, within 14 days of such examination, lodges with the Engineer notice of the 
respects in which such records and drawings are claimed by him to be incorrect. On receipt of such 
notice, the Engineer shall review the records and drawings and either confirm or vary them.  

12.3 Method of Measurement  

The Works shall be measured net, notwithstanding any general or local custom, except where 
otherwise provided for in the EPC Contract.  

12.4 Breakdown of Lump Sum Items  

For the purposes of statements submitted in accordance with Sub-Clause 15.1, the Contractor shall 
submit to the Engineer, within 21 days after the receipt of the Letter of Award, a breakdown for each 
of the lump sum items contained in the Tender. Such breakdowns shall be subject to the approval of 
the Engineer.  

12.5 Omissions  

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 
agreed, if:  

(a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, 
would have been deemed to be covered by a sum forming part of the Accepted Contract 
Amount;  

(b) the omission of the work will result (or has resulted) in this sum not forming part of the 
Contract Price; and  

(c) This cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to ENGINEER / EMPLOYER accordingly, with supporting particulars. Upon receiving 
this notice, ENGINEER / EMPLOYER shall to agree or determine this cost, which shall be included in 
the Contract Price.  

13 Variations, adjustments and Additions   

13.1 Variation  

The Engineer shall make any variation of the form, quality or quantity of the Works or any part thereof 
that may, in his opinion, be necessary and for that purpose, or if for any other reason it shall, in his 
opinion, be appropriate, he shall have the authority to instruct the Contractor to do and the Contractor 
shall do any of the following:  

(a) increase or decrease the quantity of any work included in the Contract,  
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(b) omit any such work (but not if the omitted work is to be carried out by the Employer or by 
another contractor),  

(c) change the character or quality or kind of any such work,  

(d) change the levels, lines, position and dimensions of any part of the Works,  

(e) execute additional work of any kind necessary for the completion of the Works, or  

(f) change any specified sequence or timing of construction of any part of the Works.  

No such variation shall in any way vitiate or invalidate the Contract, but the effect, if any, of all such 
variations shall be valued in accordance with Clause 13.3, 13.4 and 13.5. Provided that where the 
issue of an instruction to vary the Works is necessitated by some default of or breach of contract by 
the Contractor or for which he is responsible, any additional cost attributable to such default shall be 
borne by the Contractor.  

13.2 Instructions for Variations  

The Contractor shall not make any such variation without an instruction of the Engineer.   

13.3 Valuation of Variations  

All variations referred to in Clause 13.1 & 13.2 and any additions to the Contract Price which are 
required to be determined in accordance with Clause 13.3, 13.4 and 13.5 (for the purposes of this 
Clause referred to as “varied work”), shall be valued at the rates and prices set out in the Contract if, 
in the opinion of the Engineer, the same shall be applicable. If the Contract contain any rates or prices 
applicable to the varied work, the rates and prices in the Contract shall be used as the basis for 
valuation so far as may be reasonable, failing which, after due consultation by the Engineer with the 
Employer and the Contractor, suitable rates or prices shall be agreed upon between the Engineer and 
the Contractor. In the event of disagreement the Engineer shall fix such rates or prices as are, in his 
opinion, appropriate and shall notify the Contractor accordingly, with a copy to the Employer. Until 
such time as rates or prices are agreed or fixed, the Engineer shall determine provisional rates or 
prices to enable on-account payments to be included in certificates issued in accordance with Clause 
15.  

13.4 Power of Engineer to Fix Rates  

Provided that if the nature or amount of any varied work relative to the nature or amount of the whole 
of the Works or to any part thereof, is such that, in the opinion of the Engineer, the rate or price 
contained in the Contract for any item of the Works is, by reason of such varied work, rendered 
inappropriate or inapplicable, then, after due consultation by the Engineer with the Employer and the 
Contractor, a suitable rate or price shall be agreed upon between the Engineer and the Contractor. In 
the event of disagreement the Engineer shall fix such other rate or price as is, in his opinion, 
appropriate and shall notify the Contractor accordingly, with a copy to the Employer. Until such time 
as rates or prices are agreed or fixed, the Engineer shall determine provisional rates or prices to 
enable on-account payments to be included in certificates issued in accordance with Clause 15.  

Provided also that no varied work instructed to be done by the Engineer pursuant to Clause 13.1 
&13.2 shall be valued under Sub-Clause 13.3 or under this Sub-Clause unless, within 14 days of the 
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date of such instruction and, other than in the case of omitted work, before the commencement of the 
varied work, notice shall have been given either:  

(a) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or 
price, or  

(b) by the Engineer to the Contractor of his intention to vary a rate or price. 

13.5 Variations Exceeding 20 per cent  

Variations up to +/- 20% shall be contractor’s liability.  

If, on the issue of the Taking-Over Certificate for the whole of the Works, it is found that as a result 
of,  

(a) all varied work valued under Sub-Clauses 13.3 and 13.4, and  

(b) all adjustments in the estimated quantities set out in the Bill of Quantities, excluding 
adjustments of price made under Clause 23,  

but not from any other cause, there have been additions to or deductions from the Contract Price 
in excess of 20 per cent at variance with the Contract Price, then and in such event, after due 
consultation by the Engineer with the Employer and the Contractor, certain amount shall be added 
or subtracted from the contract price. The  

Engineer shall notify the Contractor of any determination made under this Sub Clause, with a copy 
to the Employer. Such sum shall be based only on the amount by which such additions or 
deductions shall be at variance in excess of 20 per cent with the Contract Price.  

14 Special Risks  

14.1 No Liability for Special Risks  

The Contractor shall be under no liability whatsoever in consequence of any of the special risks 
referred to in Sub-Clause 14.2, whether by way of indemnity or otherwise, for or in respect of:  

(a) Destruction of or damage to the Works, save to work condemned under the provisions of 
Clause 7.13 and 7.14 prior to the occurrence of any of the said special risks,  

(b) Destruction of or damage to property, whether of the Employer or third parties, or  

(c) Injury or loss of life.  

14.2 Special Risks  

The special risks are:   

(a) the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 2.2, and  

(b) the risks defined under paragraph (b) of Sub-Clause 2.2 insofar as these relate to the 
country in which the Works are to be executed.  

14.3 Damage to Works by Special Risks  

If the Works or any materials or Plant on or near or in transit to the Site, sustain destruction or damage 
by reason of any of the said special risks, the Contractor shall be entitled to payment in accordance 
with the Contract for any Permanent Works duly executed and for any materials or Plant so destroyed 
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or damaged and, so far as may be required by the Engineer or as may be necessary for the completion 
of the Works, to payment for:  

(a) Rectifying any such destruction or damage to the Works, and  

(b) Replacing or rectifying such materials or plant, and the Engineer shall determine an 
addition to the Contract Price in accordance with Clause 13.3, 13.4 & 13.5 and shall notify 
the Contractor accordingly, with a copy to the Employer. 

  

14.4 Projectile, Missile  

Destruction, damage, injury or loss of life caused by the explosion or impact, whenever and wherever 
occurring, of any mine, bomb, shell, grenade, or other projectile, missile, munitions, or explosive of 
war, shall be deemed to be a consequence of the said special risks.  

14.5 Increased Costs arising from Special Risks  

Save to the extent that the Contractor is entitled to payment under any other provision of the Contract, 
the Employer shall pay to the Contractor any costs of the execution of the Works (other than such as 
may be attributable to the cost of reconstructing work condemned under the provisions of Clause 7.13 
& 7.14 prior to the occurrence of any special risk) which are howsoever attributable to or consequent 
on or the result of or in any way whatsoever connected with the said special risks, subject however to 
the provisions in this Clause hereinafter contained in regard to outbreak of war, but the Contractor 
shall, as soon as any such cost comes to his knowledge, forthwith notify the Engineer thereof. The 
Engineer shall, after due consultation with the Employer and the Contractor, determine the amount of 
the Contractor’s costs in respect thereof which shall be added to the Contract Price and shall notify 
the Contractor accordingly, with a copy to the Employer.  

14.6 Outbreak of War  

If, during the currency of the Contract, there is an outbreak of war, whether war is declared or not, in 
any part of the world which, whether financially or otherwise, materially affects the execution of the 
Works, the Contractor shall, unless and until the Contract is terminated under the provisions of this 
Clause, continue to use his best endeavours to complete the execution of the Works. Provided that 
the Employer shall be entitled, at any time after such outbreak of war, to terminate the Contract by 
giving notice to the Contractor and, upon such notice being given, the Contract shall, except as to the 
rights of the parties under this Clause and Clause 16.3, terminate, but without prejudice to the rights 
of either party in respect of any antecedent breach thereof.  

14.7 Removal of Contractor's Equipment on Termination  

If the Contract is terminated under the provisions of Sub-Clause 14.6, the Contractor shall, with all 
reasonable dispatch, remove from the Site all Contractor’s Equipment and shall give similar facilities 
to his Subcontractors to do so. 

  

14.8 Payment if Contract Terminated  

If the Contract is terminated as aforesaid, the Contractor shall be paid by the Employer, insofar as 
such amounts or items have not already been covered by payments on account made to the 
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Contractor, for all work executed prior to the date of termination at the rates and prices provided in 
the Contract and in addition:  

(a) The amounts payable in respect of any preliminary items referred to in the Bill of Quantities, 
so far as the work or service comprised therein has been carried out or performed, and a 
proper proportion of any such items which have been partially carried out or performed;  

(b) The cost of materials, Plant or goods reasonably ordered for the Works which have been 
delivered to the Contractor or of which the Contractor is legally liable to accept delivery, 
such materials, Plant or goods becoming the property of the Employer upon such payments 
being made by him;  

(c) A sum being the amount of any expenditure reasonably incurred by the Contractor in the 
expectation of completing the whole of the Works insofar as such expenditure has not been 
covered by any other payments referred to in this Sub-Clause;  

(d) Any additional sum payable under the provisions of Sub-Clauses 14.3 and 14.5;  

(e) such proportion of the cost as may be reasonable, taking into account payments made or 
to be made for work executed, of removal of Contractor’s Equipment under Sub-Clause 
14.7 and, if required by the Contractor, return thereof to the Contractor’s main plant yard 
in his country of registration or to other destination, at no greater cost; and  

(f) The reasonable cost of repatriation of all the Contractor’s staff and workmen employed on 
or in connection with the Works at the time of such termination.  

  Provided that against any payment due from the Employer under this Sub Clause, the 
Employer shall be entitled to be credited with any outstanding balances due from the 
Contractor for advances in respect of mobilization and any other sums which, at the date 
of termination, were recoverable by the Employer from the Contractor under the terms of 
the Contract. Any sums payable under this Sub-Clause shall, after due consultation with 
the Employer and the Contractor, be determined by the Engineer who shall notify the 
Contractor accordingly, with a copy to the Employer.  

15 Certificates and Payment  

15.1 Monthly Statements  

The Contractor shall submit to the Engineer after the end of each month six copies, each signed by 
the Contractor’s representative approved by the Engineer in accordance with Sub-Clause 4.10, of a 
statement, in such form as the Engineer may from time to time prescribe, showing the amounts 
expressed in Indian Rupees, to which the Contractor considers himself to be entitled up to the end of 
the month in respect of:  

a. The value of the Works executed with reference to the contract     

b. Any other items in the Bill of Quantities.    

c. the percentage of the invoice value of listed materials, all as stated in the SCC, and Plant 
delivered by the Contractor on the Site for incorporation in the Permanent Works but not 
incorporated in such Works,  

d. Adjustments under Clause 23, and  
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e. Any other sum to which the Contractor may be entitled under the Contract or otherwise.  
15.2 Monthly Payments  

The Engineer shall, within 30 days of receiving such statement, deliver to the Employer an Interim 
Payment Certificate stating the amount of payment to the Contractor which the Engineer considers 
due and payable in respect of such statement, subject:  

(a) firstly, to the retention of the amount calculated by applying the Percentage of Retention 
stated in the SCC, to the amount to which the Contractor is entitled under paragraphs (a), 
(b), (c) and (e) of Sub-Clause 15.1 until the amount so retained reaches the Limit of 
Retention Money stated in the SCC, and  

(b) secondly, to the deduction, other than pursuant to Clause 8.12 and 8.13, of any sums which 
may have become due and payable by the Contractor to the Employer.  

Provided that the Engineer shall not be bound to certify any payment under this Sub-
Clause if the net amount thereof, after all retentions and deductions, would be less than 
the Minimum Amount of Interim Payment Certificates stated in the SCC.  

Notwithstanding the terms of this Clause or any other Clause of the Contract no amount 
will be certified by the Engineer for payment until the performance security, if required 
under the Contract, has been provided by the Contractor and approved by the Employer.  

15.3 Place of Payment  

Payments to the Contractor by the Employer shall be made in the currencies in which the Contract 
Price is payable into a bank account or accounts nominated by the Contractor in the country of the 
Employer.  

15.4 Retention Money  

A retention amounting to the percentage stipulated in the SCC shall be made by the Engineer in the 
first and following Interim Payment Certificates till the specified limit of Retention money as in SCC 
(This clause is not applicable).  

15.5 Payment of Retention Money  

(a) Upon the issue of the Taking-Over Certificate with respect to the whole of the Works, one 
half of the Retention Money, or upon the issue of a Taking-Over Certificate with respect to 
a Section or part of the Permanent Works only such proportion thereof as the Engineer 
determines having regard to the relative value of such Section or part of the Permanent 
Works, shall be certified by the Engineer for payment to the Contractor (This clause is not 
applicable).  

(b) Upon the expiration of the Defects Liability Period for the Works the other half of the 
Retention Money shall be certified by the Engineer for payment to the Contractor.  Provided 
that, in the event of different Defects Liability Periods having become applicable to different 
Sections or parts of the Permanent Works pursuant to Clause 10, the expression 
"expiration of the Defects Liability Period" shall, for the purposes of this Sub-Clause, be 
deemed to mean the expiration of the latest of such periods.  Provided also that if at such 
time there shall remain to be executed by the Contractor any work instructed, pursuant to 
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Clause 11, in respect of the Works, the Engineer shall be entitled to withhold certification 
until completion of such work of so much of the balance of the Retention Money as shall, 
in the opinion of the Engineer, represent the cost of the work remaining to be executed 
(This clause is not applicable). 

15.6 Correction of Certificates  

The Engineer may by any Interim Payment Certificate make any correction or modification in any 
previous Interim Payment Certificate which shall have been issued by him and shall have authority, if 
any work is not being carried out to his satisfaction, to omit or reduce the value of such work in any 
Interim Payment Certificate.  

15.7 Statement at Completion  

Not later than 30 days after the issue of the Taking-Over Certificate in respect of the whole of the 
Works, the Contractor shall submit to the Engineer six copies of Statement at Completion with 
supporting documents showing in detail, in the form approved by the Engineer:  

(a) the final value of all work done, in Indian Rupees, in accordance with the Contract up to the 
date stated in such Taking-Over Certificate,  

(b) any further sums which the Contractor considers to be due, and  

(c) an estimate of amounts which the Contractor considers will become due to him under the 
Contract.  

 The estimated amounts shall be shown separately in such Statement at Completion. The Engineer 
shall certify payment in accordance with Sub-Clause 15.2.  

15.8 Final Statement  

Not later than 30 days after the issue of Completion Certificate, the Contractor shall submit to the 
Engineer for consideration six copies of a draft final statement with supporting documents showing in 
detail, in the form approved by the Engineer:  

(a) the value of all work done in accordance with the Contract, and  

(b) any further sums which the Contractor considers to be due to him under the Contract or 
otherwise.  

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 
shall submit such further information as the Engineer may reasonably require and shall make such 
changes in the draft as may be agreed between them. The Contractor shall then prepare and 
submit to the Engineer the final statement as agreed (for the purposes of these Conditions referred 
to as the “Final Statement”).  

If, following discussions between the Engineer and the Contractor and any changes to the draft 
final statement which may be agreed between them, it becomes evident that a dispute exists, the 
Engineer shall deliver to the Employer an Interim Payment Certificate for those parts of the draft 
final statement, if any, which are not in dispute. The dispute may then be settled in accordance 
with Clause 16.3.  
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15.9 Discharge  

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to the 
Engineer, a written discharge confirming that the total of the Final Statement represents full and final 
settlement of all monies due to the Contractor arising out of or in respect of the Contract. Provided 
that such discharge shall become effective only after payment due under the Final Payment Certificate 
issued pursuant to Sub-Clause 15.10 has been made and the performance security referred to in 
Sub-Clause 4.4, if any, has been returned to the Contractor.  

15.10 Final Payment Certificate  

Within 14 days after receipt of the Final Statement, and the written discharge, the Engineer shall issue 
to the Employer (with a copy to the Contractor) a Final Payment Certificate stating:  

(a) the amount which, in the opinion of the Engineer, is finally due under the Contract or 
otherwise, and  

(b) after giving credit to the Employer for all amounts previously paid by the Employer and for 
all sums to which the Employer is entitled other than under Clause 8.12 and 8.13, the 
balance, if any, due from the Employer to the Contractor or from the Contractor to the 
Employer as the case may be.  

15.11 Cessation of Employer’s Liability  

The Employer shall not be liable to the Contractor for any matter or thing arising out of or in connection 
with the Contract or execution of the Works, unless the Contractor shall have included a claim in 
respect thereof in his Final Statement and (except in respect of matters or things arising after the 
issue of the Taking-Over Certificate in respect of the whole of the Works) in the Statement at 
Completion referred to in Sub Clause 15.7.  

15.12 Time for Payment  

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer 
pursuant to this Clause, or to any other term of the Contract, shall, subject to Clause 8.12 and 8.13, 
be paid by the Employer to the Contractor within 28 days after such Interim Payment Certificate has 
been delivered to the Employer, or, in the case of the Final Payment Certificate referred to in Sub-
Clause 15.8, within 30 days, after such Final Payment Certificate has been delivered to the Employer. 
In the event of the failure of the Employer to make payment within the times stated, the Employer 
shall pay to the Contractor interest at the rate stated in the SCC upon all sums unpaid from the date 
by which the same should have been paid. The provisions of this Sub-Clause are without prejudice 
to the Contractor's entitlement under Clause 18 or otherwise. 

15.13 Advance Payment  

The Contractor shall be eligible to receive an advance payment for an amount stated in the SCC.  
Payment of such advance amount will be due under certification by the Engineer after (a) execution 
of the Form of Agreement by the parties hereto; (b) provision by the Contractor of the performance 
security in accordance with Sub Clause 4.4; and (c) provision by the Contractor of an unconditional 
bank guarantee for equal amount in a form and by a bank acceptable to the Employer. Such bank 
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guarantee shall remain effective until the advance payment has been repaid pursuant to the 
paragraph below, but the amount thereof shall be progressively reduced by the amount repaid by the 
Contractor as indicated in Interim Payment Certificates issued in accordance with this clause.  

The advance payment shall be repaid through percentage deductions from the interim payments 
certified by the Engineer in accordance with this clause.  Deductions shall commence in the next 
Interim Payment Certificate following that in which the total of all interim payments certified to the 
Contractor has reached the percentage of the Contract Price stipulated in the SCC less Provisional 
Sums, if any, and shall be made at the rate stated in the SCC of the amount of all Interim Payment 
Certificates until such time as the advance payment has been repaid; always provided that the 
advance payment shall be completely repaid prior to the time when 80 percent of the Contract Price 
has been certified for payment.  
 

16 Claims, provisional sum and Settlement of disputes  

16.1 Claims 

16.1.1 Notice of Claims  

Notwithstanding any other provision of the Contract, if the Contractor intends to claim any 
additional payment pursuant to any Clause of these Conditions or otherwise, he shall give notice 
of his intention to the Engineer, with a copy to the Employer, within 28 days after the event giving 
rise to the claim has first arisen.  

16.1.2 Contemporary Records  

Upon the happening of the event referred to in Sub-Clause 16.1.1, the Contractor shall keep such 
contemporary records as may reasonably be necessary to support any claim he may subsequently 
wish to make. Without necessarily admitting the Employer's liability, the Engineer shall, on receipt 
of a notice under Sub-Clause 16.1.1, inspect such contemporary records and may instruct the 
Contractor to keep any further contemporary records as are reasonable and may be material to 
the claim of which notice has been given. The Contractor shall permit the Engineer to inspect all 
records kept pursuant to this Sub-Clause and shall supply him with copies thereof as and when 
the Engineer so instructs.  

16.1.3 Substantiation of Claims  

Within 28 days, or such other reasonable time as may be agreed by the Engineer, of giving notice 
under Sub-Clause 16.1.1, the Contractor shall send to the Engineer an account giving detailed 
particulars of the amount claimed and the grounds upon which the claim is based. Where the event 
giving rise to the claim has a continuing effect, such account shall be considered to be an interim 
account and the Contractor shall, at such intervals as the Engineer may reasonably require, send 
further interim accounts giving the accumulated amount of the claim and any further grounds upon 
which it is based. In cases where interim accounts are sent to the Engineer, the Contractor shall 
send a final account within 28 days of the end of the effects resulting from the event. The 
Contractor shall, if required by the Engineer so to do, copy to the Employer all accounts sent to 
the Engineer pursuant to this Sub-Clause.  
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16.1.4 Failure to Comply  

If the Contractor fails to comply with any of the provisions of this Clause in respect of any claim 
which he seeks to make, his entitlement to payment in respect thereof shall not exceed such 
amount as the Engineer or any arbitrator or arbitrators appointed pursuant to Sub-Clause 16.3.3 
assessing the claim considers to be verified by contemporary records (whether or not such records 
were brought to the Engineer's notice as required under Sub-Clauses 16.1.2 and 16.1.3).  

16.1.5 Payment of Claims  

The Contractor shall be entitled to have included in any interim payment certified by the Engineer 
pursuant to Clause 15 such amount in respect of any claim as the Engineer, after due consultation 
with the Employer and the Contractor, may consider due to the Contractor provided that the 
Contractor has supplied sufficient particulars to enable the Engineer to determine the amount due. 
If such particulars are insufficient to substantiate the whole of the claim, the Contractor shall be 
entitled to payment in respect of such part of the claim as such particulars may substantiate to the 
satisfaction of the Engineer. The Engineer shall notify the Contractor of any determination made 
under this Sub-Clause, with a copy to the Employer.  

16.2 Provisional Sums  

16.2.1 Definition of “Provisional Sum”  

“Provisional Sum” means a sum included in the Contract and so designated in the Bill of Quantities 
for the execution of any part of the Works or for the supply of goods, materials, Plant or services, 
or for contingencies, which sum may be used, in whole or in part, or not at all, on the instructions 
of the Engineer. The Contractor shall be entitled to only such amounts in respect of the work, 
supply or contingencies to which such Provisional Sums relate as the Engineer shall determine in 
accordance with this Clause. The Engineer shall notify the Contractor of any determination made 
under this Sub-Clause, with a copy to the Employer.  

16.2.2 Use of Provisional Sums  

In respect of every Provisional Sum the Engineer shall have authority to issue instructions for the 
execution of work or for the supply of goods, materials, Plant, Labour or services by:  

(a) the Contractor, in which case the Contractor shall be entitled to an amount equal to the 
value thereof determined in accordance with Clause 13.3, 13.4 and 13.5, and  

(b) a nominated Sub-Contractor, as hereinafter defined, in which case the sum to be paid to 
the Contractor therefor shall be determined and paid in accordance with Sub-Clause 5.4.4. 

  

16.2.3 Production of Vouchers  

The Contractor shall produce to the Engineer all quotations, invoices, vouchers and accounts or 
receipts in connection with expenditure in respect of Provisional Sums, except where work is 
valued in accordance with rates or prices set out in the Tender.  
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16.3 Settlement of Disputes  

16.3.1 Engineer’s Decision  

If a dispute of any kind what so ever arises between the Employer and the Contractor in connection 
with, or arising out of, the Contract or the execution of the Works, whether during the execution of 
the Works or after their completion and whether before or after repudiation or expulsion or other 
termination of the Contract, including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 
writing to the Engineer, with a copy to the other party. Such reference shall state that it is made 
pursuant to this Clause. No later than the 30th day after the day on which he received such 
reference the Engineer shall give notice of his decision to the Employer and the Contractor. Such 
decision shall state that it is made pursuant to this Clause.  

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 
case, continue to proceed with the Works with all due diligence and the Contractor and the 
Employer shall give effect forthwith to every such decision of the Engineer unless and until the 
same shall be revised, as hereinafter provided, in an amicable settlement or an arbitral award.  

If either the Employer or the Contractor be dissatisfied with any decision of the Engineer, or if the 
Engineer fails to give notice of his decision on or before the 30th day after the day on which he 
received the reference, then either the Employer or the Contractor may, on or before the seventieth 
day after the day on which he received notice of such decision, or on or before the seventieth day 
after the day on which the said period of 30 days expired, as the case may be, give notice to the 
other party, with a copy for information to the Engineer, of his intention to commence arbitration, 
as hereinafter provided, as to the matter in dispute. Such notice shall establish the entitlement of 
the party giving the same to commence arbitration, as hereinafter provided, as to such dispute 
and, subject to Sub-Clause 16.3.4, no arbitration in respect thereof may be commenced unless 
such notice is given.  

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 
Contractor and no notice of intention to commence arbitration as to such dispute has been given 
by either the Employer or the Contractor on or before the day specified here above, the said 
decision shall become final and binding upon the Employer and the Contractor.  

16.3.2  Amicable Settlement  

Where notice of intention to commence arbitration as to a dispute has been given in accordance 
with Sub-Clause 16.3.1, the parties shall attempt to settle such dispute amicably before the 
commencement of arbitration. Provided that, unless the parties otherwise agree, arbitration may 
be commenced on or after the 28th day after the day on which notice of intention to commence 
arbitration of such dispute was given, even if no attempt at amicable settlement thereof has been 
made.  

16.3.3 Arbitration  

Any dispute in respect of which:   
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(a) the decision, if any, of the Engineer has not become final and binding pursuant to Sub-
Clause 16.3.1, and  

(b) amicable settlement has not been reached within the period stated in Sub Clause 16.3.2, 
shall be referred for arbitration in the manner provided as under and to the sole arbitrator 
appointed as follows:  

(i) Either of the parties may give to the other notice in writing of the existence of such question 
of dispute or difference with a copy to the Engineer within the time specified in clause 
16.3.1.  

(ii) Within twenty eight (28) days of receipts of such notice from either party the Engineer in 
Consultation with the Employer shall send to the contractor a panel of three persons and 
the contractor within twenty one (21) days of receipt of such panel communicate to the 
Engineer and Employer the name of one of the persons from such panel and such person 
shall then be appointed a sole arbitrator by the Employer. However, the arbitrator so 
appointed shall not be an officer or the employee of the Employer or Engineer.  

(iii) Provided that if the contractor fails to communicate the selection of a name out of the panel 
so forwarded to him within the specified time, Employer shall without delay select one 
person from the aforesaid panel and appoint him as the sole arbitrator.  

(iv) The arbitrator to whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reason, then the Employer shall appoint another person 
to act as sole arbitrator, such person shall be entitled to proceed with the reference from 
the stage at which the predecessor left it.  

(v) The award of the arbitrator shall be final and binding. The arbitrator shall decide in what 
proportion the arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne 
by either party.  

(vi) The arbitrator with the consent of the parties can enlarge the time, from time to time to 
make and publish his award.  

(vii) The work under this contract shall continue during arbitration proceedings and no valid 
payments due from or payment by the Employer shall be withheld on account of such 
proceedings except to the extent, which may be in dispute.  

(viii) The arbitration and conciliation act 1996 together with any statutory modifications or re-
enactment thereof and the rules made thereunder for being inforce shall apply to the 
arbitration proceeding under this clause.  

The Arbitrator shall have the power to enlarge the term to rate the award with the consent 
of the parties provided always that the commencement or continuation of the arbitration 
proceeding shall not result in cessation or suspension of any of other rights and obligations 
of the parties of any payments due to them hereunder.  

The venue of the arbitration proceedings shall be at Delhi/NCR. It is further clarified that 
both the parties to this agreement hereby undertake not to have recourse to civil court to 
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solve any of their dispute whatsoever, arising out of this agreement except through 
arbitration.  

 

16.3.4 Laws governing the Contract  

i) The laws of India shall govern this contract.  

ii) Irrespective of the place of Works, the place of performance or place of payment under the 
contract, the contract shall be deemed to have been made at the place from which the 
Letter of Award has been issued.  

iii) Courts of the place from where the Letter of Award of tender has been issued shall alone 
have jurisdiction to decide any dispute arising out of or in respect of contract.  

16.3.5 Failure to Comply with Engineer’s Decision  

Where neither the Employer nor the Contractor has given notice of intention to commence 
arbitration of a dispute within the period stated in Sub-Clause 16.3.1 and the related decision has 
become final and binding, either party may, if the other party fails to comply with such decision, 
and without prejudice to any other rights it may have, refer the failure to arbitration in accordance 
with Sub-Clause 16.3.2. The provisions of Sub-Clauses 16.3.1 and 16.3.2 shall not apply to any 
such reference.  

17 When the Contract can be determined  

17.1 Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice 
to his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, 
any claims for damages and / or any other provisions of this contract or otherwise, and whether the 
date of completion has or has not elapsed, by notice in writing absolutely determine the contract in 
any of the following cases:  

i. lf the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un-workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter.  

ii. lf the contractor has, without reasonable cause, suspended the progress of the work or has failed   
to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge he 
will be unable to secure completion of the work by the date for completion and continues to do 
so after a notice in writing of seven days from the Engineer-in-Charge.  

iii. If the contractor fails to complete the work within the stipulated date or items of work with   
individual date of completion, if any stipulated, on or before such date(s) of completion and docs 
not complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge.  

iv. If the contractor persistently neglects to carry out his obligations under the contract and / or   
commits default in complying with any of the terms and conditions of the contract and docs not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer- in-Charge.  
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v. If the contractor shall offer or give or agree to give to any person in IWAI service. or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for doing 
or forbearing to do or for having done or forborne to do any act in relation to the obtaining or 
execution of contract.  

vi. If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other non-
bonafide methods of competitive tendering or commits breach of integrity pact.  

vii. If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjust 
insolvent or have a receiving order or order for administration of his estate made against him or  
shall take any proceedings for liquidation or composition (other than a voluntary liquidation for  
the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 
force  or make any conveyance or assignment of his effects or composition or arrangement for 
the benefit  of his creditors or purport so to do, or if any application be made under any Insolvency 
Act for the time being enforce for the sequestration of his estate or if a trust deed be executed by 
him for benefit  of his creditors.  

viii. If the contractor being a company shall pass a resolution or the court shall make an order that  
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall   be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order.  

ix. If the contractor shall suffer an execution being levied on his goods and allow it to be continued 
for a period of 21 days.  

x. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works 
or any portion thereof without the prior written approval of the Engineer-in-Charge.  

17.2 When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer- in-Charge on behalf of the IWAI with the approval of the competent authority shall have 
powers:  

i. To determine the contract as aforesaid (of which termination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered and Performance 
Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the disposal 
of the IWAI.  

ii. After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof: as shall be un-executed out of his hand and to give it to 
another contractor to complete the work. The contractor, whose contract is determined as above, 
shall not be allowed to participate in the tendering process for the balance work.  

iii. the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of the contract. And in case action   



137 
 
 

 

is taken under any of the provision aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this contract unless and until the 
Engineer- in-Charge has certified in writing the performance of such work and the value payable 
in respect thereof and he shall only be entitled to be paid the value so certified.  

18 Termination by the Employer  

18.1 Default of Contractor  

If the Contractor is deemed by law unable to pay his debts as they fall due, or enters into voluntary or 
involuntary bankruptcy, liquidation or dissolution (other than a voluntary liquidation for the purposes 
of amalgamation or reconstruction), or becomes insolvent, or makes an arrangement with. or 
assignment in favour of, his creditors, or agrees to carry out the Contract under a committee of 
inspection of his creditors, or if a receiver, administrator, trustee or liquidator is appointed over any 
substantial part of his assets, or if, under any law or regulation relating to reorganization, arrangement 
or readjustment of debts, proceedings are commenced against the Contractor or resolutions passed 
in connection with dissolution or liquidation or if any steps are taken to enforce any security interest 
over a substantial part of the assets of the Contractor, or if any act is done or event occurs with respect 
to the Contractor or his assets which, under any applicable law has a substantially similar effect to 
any of the foregoing acts or events, or if the Contractor has contravened Sub-Clause 5.1, or has an 
execution levied on his goods, or if the Engineer certifies to the Employer, with a copy to the 
Contractor, that, in his opinion, the Contractor:  

(a) has repudiated the Contract,  

(b) without reasonable excuse has failed  

(i) to commence the Works in accordance with Sub-Clause 8.1 or  

(ii) to proceed with the Works, or any Section thereof, within 28 days after receiving 
notice pursuant to Sub-Clause 8.11,  

(c) has failed to comply with a notice issued pursuant to Sub-Clause 7.9 or an instruction 
issued pursuant to Sub-Clause 7.13 within 28 days after having received it,  

(d) despite previous warning from the Engineer, in writing, is otherwise persistently or 
flagrantly neglecting to comply with any of his obligations under the Contract, or  

(e) has contravened Sub-Clause 5.2, then the Employer may, after giving 14 days‟ notice to 
the Contractor, enter upon the Site and expel the Contractor there from without thereby 
violating the Contract, or releasing the Contractor from any of his obligations or liabilities 
under the Contract, or affecting the rights and powers conferred on the Employer or the 
Engineer by the Contract, and may himself complete the Works or may employ any other 
contractor to complete the Works. The Employer or such other contractor may use for such 
completion so much of the Contractor’s Equipment, Plant, Temporary Works, and 
materials, which have been deemed to be reserved exclusively for the execution of the 
Works, under the provisions of the Contract, as he or they may think proper, and the 
Employer may, at any time, sell any of the said Contractor’s Equipment, Temporary Works, 
and unused Plant and materials, and apply the proceeds of sale in or toward the 
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satisfaction of any sums due or that may become due to him from the Contractor under the 
Contract.  

 

18.2 Valuation at Date of Expulsion  

The Engineer shall, as soon as may be practicable after any such entry and expulsion by the 
Employer, fix and determine ex parte, or by or after reference to the parties or after such investigation 
or enquiries as he may think fit to make or institute, and shall certify:  

a) what amount (if any) had, at the time of such entry and expulsion, been reasonably earned by or 
would reasonably accrue to the Contractor in respect of work then actually done by him under 
the Contract, and  

(b) the value of any of the said unused or partially used materials, any Contractor’s Equipment and 
any Temporary Works.  

18.3 Payment after Expulsion / Termination  

If the Employer shall enter and expel the Contractor under this Clause, the Earnest Money Deposit, 
Security Deposit already recovered and Performance Guarantee under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the IWAI. Further, the Employer shall not be 
liable to pay to the Contractor any further amount (including damages) in respect of the Contract until 
the expiration of the Defects Liability Period and thereafter until the costs of execution, completion 
and remedying of any defects, damages for delay in completion (if any) and all other expenses 
incurred by the Employer have been ascertained and the amount thereof certified by the Engineer. 
The Contractor shall then be entitled to receive only such sum (if any) as the Engineer may certify 
would have been payable to him upon due completion by him after deducting the said amount. If such 
amount exceeds the sum which would have been payable to the Contractor on due completion by 
him, then the Contractor shall, upon demand, pay to the Employer the amount of such excess and it 
shall be deemed a debt due by the Contractor to the Employer and shall be recoverable accordingly.  

18.4 Assignment of Benefit of Agreement  

Unless prohibited by law, the Contractor shall, if so instructed by the Engineer within 14 days of such 
entry and expulsion referred to in Sub-Clause 18.1, assign to the Employer the benefit of any 
agreement for the supply of any goods materials or services and / or for the execution of any work for 
the purposes of the Contract, which the Contractor may have entered into.  

18.5 Corrupt or Fraudulent Practices  

If in the judgment of the Employer the Contractor has engaged in corrupt or fraudulent practices, in 
competing for or in executing the Contract, then the Employer may, after having given 14 days‟ notice 
to the Contractor, terminate the Contractor’s employment under the Contract and expel him from the 
Site, and the provisions of Clause 18 shall apply as if such expulsion had been made under Sub-
Clause 18.1.  

“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence 
the action of a public official, Employer, Engineer or their representatives in the procurement process 
or in Contract execution.  
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“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process 
or the execution of a Contract to the detriment of the Borrower, and includes collusive practice among 
bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Borrower of the benefits of free and open competition.  

18.6 Urgent Remedial Work  

If, by reason of any accident, or failure, or other event occurring to, in, or in connection with the Works, 
or any part thereof, either during the execution of the Works, or during the Defects Liability Period, 
any remedial or other work is, in the  opinion of the Engineer, urgently necessary for the safety of the 
Works and the Contractor is unable or unwilling at once to do such work, the Employer shall be entitled 
to employ and pay other persons to carry out such work as the Engineer may consider necessary. If 
the work or repair so done by the Employer is work which, in the opinion of the Engineer, the 
Contractor was liable to do at his own cost under the Contract, then all costs consequent thereon or 
incidental thereto shall, after due consultation with the Employer and the Contractor, be determined 
by the Engineer and shall be recoverable from the Contractor by the Employer, and may be deducted 
by the Employer from any monies due or to become due to the Contractor and the Engineer shall 
notify the Contractor accordingly, with a copy to the Employer. Provided that the Engineer shall, as 
soon after the occurrence of any such emergency as may be reasonably practicable, notify the 
Contractor thereof.   

19 Termination by Contractor  

19.1 Default of Employer  

In the event of the Employer:  

(a) Failing to pay to the Contractor the amount due under any certificate of the Engineer within 
28 days after the expiry of the time stated in Sub-Clause  

15.12, within which payment is to be made, subject to any deduction that the Employer is 
entitled to make under the Contract,  

(b) Interfering with or obstructing or refusing any required approval to the issue of any such 
certificate,  

(c) becoming bankrupt or, being a company, going into liquidation, other than for the purpose 
of a scheme of reconstruction or amalgamation, or  

(d) giving notice to the Contractor that for unforeseen economic reasons it is impossible for 
him to continue to meet his contractual obligations, the Contractor shall be entitled to 
terminate his employment under the Contract by giving notice to the Employer, with a copy 
to the Engineer. Such termination shall take effect 14 days after the giving of the notice. 

 

19.2 Removal of Contractor’s Equipment  

Upon the expiry of the 14 days' notice referred to in Sub-Clause 19.1, the Contractor shall, 
notwithstanding the provisions of Sub-Clause 4.36.1, with all reasonable despatch, remove from the 
Site all Contractor’s Equipment brought by him thereon.  
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19.3 Payment on Termination  

In the event of such termination, the Employer shall be under the same obligations to the Contractor 
in regard to payment as if the Contract had been terminated under the provisions of Clause 14.  

19.4 Contractor’s Entitlement to Suspend Work  

Without prejudice to the Contractor’s entitlement to interest under Sub-Clause 15.12 and to terminate 
under Sub-Clause 19.1, the Contractor may, if the Employer fails to pay the Contractor the amount 
due under any certificate of the Engineer within 28 days after the expiry of the time stated in Sub-
Clause 15.12 within which payment is to be made, subject to any deduction that the Employer is 
entitled to make under the Contract, after giving 28 days‟ prior notice to the Employer, with a copy to 
the Engineer, suspend work or reduce the rate of work. If the Contractor suspends work or reduces 
the rate of work in accordance with the provisions of this Sub-Clause and thereby suffers delay or 
incurs costs the Engineer shall, after due consultation with the Employer and the Contractor, 
determine:  

(a) Any extension of time to which the Contractor is entitled under sub clause 8.6, 8.7 and 8.8 
of clause 8, and  

(b) The amount of such costs, which shall be added to the Contract Price, and shall notify the 
Contractor accordingly, with a copy to the Employer.  

19.5 Resumption of Work  

Where the Contractor suspends work or reduces the rate of work. having given notice in accordance 
with Sub-Clause 19.4, and the Employer subsequently pays the amount due, including interest 
pursuant to Sub-Clause 15.12, the Contractor's entitlement under Sub-Clause 19.1 shall, if notice of 
termination has not been given, lapse and the Contractor shall resume normal working as soon as is 
reasonably possible.  

Whenever the Works is resumed after suspension, the Engineer and the Contractor shall jointly 
examine the Works and the Plant and Materials affected by the suspension and the Contractor shall 
prepare a report indicating the physical status and major adverse effects, if any, the Works under 
suspension has suffered during the period of suspension and furnish same to the Engineer and 
Employer.  

20 Design and drawings 

20.1 Custody and Supply of Drawings and Documents  

The approved drawings shall remain in the custody of the Engineer, but two copies thereof shall be 
provided to the Contractor free of charge. The Contractor shall make at his own cost any further copies 
required by him. Unless it is strictly necessary for the purposes of the Contract, the Drawings, 
Specification and other documents provided by the Employer or the Engineer shall not, without the 
consent of the Engineer, be used or communicated to a third party by the Contractor. Upon issue of 
the Defects Liability Certificate, the Contractor shall return to the Engineer all Drawings, Specification 
and other documents provided under the Contract.  

The Contractor shall supply to the Engineer four copies of all Drawings, Specification and other 
documents submitted by the Contractor and approved by the Engineer in accordance with Clause 
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20.6, 20.7 and 20.8, together with a reproducible copy of any material which cannot be reproduced to 
an equal standard by photocopying. In addition, the Contractor shall supply such reasonable number 
of further copies of such Drawings, Specification and other documents as the Engineer may request 
in writing.  

20.2 One Copy of Drawings to be kept on Site  

One copy of the Drawings, provided to or supplied by the Contractor as aforesaid, shall be kept by 
the Contractor on the Site and the same shall at all reasonable times be available for inspection and 
use by the Engineer and by any other person authorised by the Engineer in writing.  

20.3 Disruption of Progress  

The Contractor shall give notice to the Engineer, with a copy to the Employer, whenever planning or 
execution of the Works is likely to be delayed or disrupted unless any further drawing or instruction is 
issued by the Engineer within a reasonable time. The notice shall include details of the drawing or 
instruction required and of why and by when it is required and of any delay or disruption likely to be 
suffered if it is late. This shall not be applicable in the case of permanent works to be designed and 
engineered by the contractor, except with regard to its approval by the Engineer, if specified.  

20.4 Delays and Cost of Delay of Drawings  

If, by reason of any failure or inability of the Engineer to issue, within a time reasonable in all the 
circumstances, any drawing or instruction for which notice has been given by the Contractor in 
accordance with Sub Clause 20.3, the Contractor suffers delay and / or incurs costs then the Engineer 
shall, after due consultation with the Employer and the Contractor, determine:  

(a)  any extension of time to which the Contractor is entitled under sub clause 8.6, 8.7 & 8.8 and  

(b) The amount of such costs, which shall be added to the Contract Price, and shall notify the 
Contractor accordingly, with a copy to the Employer.  

20.5 Failure by Contractor to Submit Drawings  

If the failure or inability of the Engineer to issue any drawings or instructions is caused in whole or in 
part by the failure of the Contractor to submit Design, Drawings, Specification or other documents 
which he is required to submit under the Contract, the Engineer shall take such failure by the 
Contractor into account when making his determination pursuant to Sub-Clause 20.4.  

20.6 Supplementary Drawings and Instructions  

The Engineer shall have authority to issue to the Contractor, from time to time, such supplementary 
Drawings and instructions as shall be necessary for the purpose of the proper and adequate execution 
and completion of the Works and the remedying of any defects therein. The Contractor shall carry out 
and be bound by the same.  

 

20.7 Permanent Works Designed by Contractor  

Where the Contract expressly provides that part of the Permanent Works shall be designed by the 
Contractor, he shall submit to the Engineer, for approval:  
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(a) such drawings, specifications, calculations and other information as shall be necessary to 
satisfy the Engineer as to the suitability and adequacy of that design, and  

(b) operation and maintenance manuals together with drawings of the Permanent Works as 
completed, in sufficient detail to enable the Employer to operate, maintain, dismantle, 
reassemble and adjust the Permanent Works incorporating that design. The Works shall 
not be considered to be completed for the purposes of taking over in accordance with 
Clause 48 until such operation and maintenance manuals, together with drawings on 
completion, have been submitted to and approved by the Engineer  

20.8 Responsibility Unaffected by Approval  

Approval by the Engineer, in accordance with Sub-Clause 20.7, shall not relieve the Contractor of any 
of his responsibilities under the Contract.  

21 Insurance  

21.1 Insurance of Works  

Contractor is required to take Contractor’s All Risk Policy or erection all risk policy (as the case may 
be) from an approved insurance company in the joint name with the Employer and bear all costs 
towards the same for the full period of execution of works including the defect liability period for the 
full amount of contract against all loss of damage from whatever cause arising other than excepted 
risks for which he is responsible under the terms of the contract and in such manner that the Employer 
and the contractor are covered during the period of construction of works and / or also covered during 
the period of defect liability for loss or damage   

a) The work and the temporary works to the full value of such works.   

b) The materials, construction plant, centering, shuttering and scaffolding materials and other things 
brought to the site for their full value.  

Whenever required by the Employer, the contractor shall produce the policy or the policies of 
insurance and the receipts for payment of the current premium.  

21.2 Insurance under Workmen Compensation Act   

Contractor is required to take insurance cover under the Workman Compensation Act, 1923 as 
amended from time to time from an approved insurance company and pay premium charges thereof. 
Wherever required by the Employer the contractor shall produce the policy or the policies of Insurance 
and the receipt of payment of the current premiums.  

21.3 Third Party Insurance   

Contractor is required to take third party insurance cover for an amount of 5% (five percent) of contract 
value from an approved insurance company for insurance against any damage, injury or loss which 
may occur to any person or property including that of the Employer, arising out of the execution of the 
works or temporary works. Wherever required by the Employer the contractor shall produce the policy 
or the policies of Insurance and the receipt of payment of the current premiums. In case of failure of 
the contractor to obtain contractors all risk policy, insurance under workman compensation act and 
third party insurance as described above within one month from the date of commencement of work, 
running account payments of the contractor shall be withheld till such time the aforesaid insurance 
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covers are obtained by the contractor. If the Contractor could not effect a comprehensive insurance 
cover against risks which he may be required to effect under the terms of the contract, then he shall 
give his attention to get the best insurance cover available and even in case of effecting a wider 
insurance cover than the one which the subsidiary of the General Insurance Company could offer, 
such an insurance is ought to be done after the Employers approval, by or through the subsidiary of 
the General Insurance Company.  

21.4 The Contractor shall at all times indemnify the Employer against all claims, damages or compensation 
under the provision of Payment of Wages Act-1936, Minimum Wages Act-1948, Employer’s liability 
Act-1938, the Workmen’s Compensation Act1947, Industrial Disputes Act-1947 and Maternity Benefit 
Act-1961 or any modifications thereof or any other law in force or as consequence of any accident or 
injury to any workman or other persons in or about the works, whether in the employment of the 
contractor or not, against all costs, charges and expenses of any suit, action or proceedings arising 
out of such incident or injury and against all sum or sums which may with the consent of the contractor 
be paid to compromise or compound any such claim. Without limiting his obligations and liabilities as 
above provided, the contractor shall insure against all claims, damages or compensation payable 
under the Workmen’s Compensation Act 1923 or any modification thereof or any other law relating 
thereto.”  

21.5 Damage to Persons and Property  

The Contractor shall, except if and so far as the Contract provides otherwise, indemnify the Employer 
against all losses and claims in respect of:  

(a) death of or injury to any person, or  

(b) loss of or damage to any property (other than the Works), which may arise out of or in 
consequence of the execution and completion of the Works and the remedying of any defects 
therein, and against all claims, proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto, subject to the exceptions defined in Sub-
Clause 21.6.  

21.6 Exceptions  

The “exceptions” referred to in Sub-Clause 21.5 are:  

(a) the permanent use or occupation of land by the Works, or any part thereof,  

(b) the right of the Employer to execute the Works, or any part thereof, on, over, under, in or 
through any land,  

(c) damage to property which is the unavoidable result of the execution and completion of the 
Works, or the remedying of any defects therein, in accordance with the Contract, and  

(d) death of or injury to persons or loss of or damage to property resulting from any act or 
neglect of the Employer, his agents, servants or other contractors, not being employed by 
the Contractor, or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or, where the injury or damage was 
contributed to by the Contractor, his servants or agents, such part of the said injury or 
damage as may be just and equitable having regard to the extent of the responsibility of 
the Employer, his servants or agents or other contractors for the injury or damage.  
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21.7 Indemnity by Employer  

The Employer shall indemnify the Contractor against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the exceptions defined in Sub-Clause 
21.6.  

21.8 Cross Liabilities  

The insurance policy shall include a cross liability clause such that the insurance shall apply to the 
Contractor and to the Employer as separate insured.  

21.9 Accident or Injury to Workmen  

The Employer shall not be liable for in respect of any damages or compensation payable to any 
workman or other person in the employment of the Contractor or any Subcontractor, other than death 
or injury resulting from any act or default of the Employer, his agents or servants. The Contractor shall 
indemnify and keep indemnified the Employer against all such damages and compensation, other 
than those for which the Employer is liable as aforesaid, and against all claims, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto.  

21.10 Evidence and Terms of Insurances  

The Contractor shall provide evidence to the Employer as soon as practicable after the respective 
insurances have been taken out but in any case prior to the start of work at the Site that the insurances 
required under the Contract have been effected and shall, within 84 days of the Commencement Date, 
provide the insurance policies to the Employer. When providing such evidence and such policies to 
the Employer, the Contractor shall notify the Engineer of so doing. Such insurance policies shall be 
consistent with the general terms agreed prior to the issue of the Letter of Award. The Contractor shall 
affect all insurances for which he is responsible with insurers and in terms approved by the Employer.  

21.11 Adequacy of Insurances  

The Contractor shall notify the insurers of changes in the nature, extent or programme for the 
execution of the Works and ensure the adequacy of the insurances at all times in accordance with the 
terms of the Contract and shall, when required, produce to the Employer the insurance policies in 
force and the receipts for payment of the current premiums.  

21.12 Remedy on Contractor’s Failure to Insure  

If the Contractor fails to effect and keep in force any of the insurances required under the Contract, or 
fails to provide the policies to the Employer within the period required by Sub-Clause 21.10, then and 
in any such case the Employer may effect and keep in force any such insurances and pay any 
premium as may be necessary for that purpose and from time to time deduct the amount so paid from 
any monies due or to become due to the Contractor, or recover the same as a debt due from the 
Contractor.  
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21.13 Compliance with Policy Conditions   

In the event that the Contractor or the Employer fails to comply with conditions imposed by the 
insurance policies effected pursuant to the Contract, each shall indemnify the other against all losses 
and claims arising from such failure.   

 

21.14 Source of Insurance 

The Contractor shall place all insurance relating to the Contract (including, but not limited to, the 
insurance referred to in Clauses 21) with insurers from India. 

  
22 Release From Performance  

Payment in Event of Release from Performance  

If any circumstance outside the control of both parties arises after the issue of the Letter of Award 
which renders it impossible or unlawful for either or both parties to fulfil his or their contractual 
obligations, or under the law governing the Contract the parties are released from further performance, 
then the parties shall be discharged from the Contract, except as to their rights under this Clause and 
Clause 16.3 and without prejudice to the rights of either party in respect of any antecedent breach of 
the Contract, and the sum payable by the Employer to the Contractor in respect of the work executed 
shall be the same as that which would have been payable under Clause 14 if the Contract had been 
terminated under the provisions of Clause 14. 
  

23 Notices 

23.1 Notice to Contractor  

All certificates, notices or instructions to be given to the Contractor by the Employer or the Engineer 
under the terms of the Contract shall be sent by post, cable, e-mail or facsimile transmission to or left 
at the Contractor's principal place of business or such other address as the Contractor shall nominate 
for that purpose.  

23.2 Notice to Employer and Engineer  

Any notice to be given to the Employer or to the Engineer under the terms of the Contract shall be 
sent by post, cable, e-mail or facsimile transmission to or left at the respective addresses nominated 
for that purpose.  

23.3 Change of Address  

Either party may change a nominated address to another address in the country where the Works are 
being executed or in the country of Employer by prior notice to the other party, with a copy to the 
Engineer, and the Engineer may do so by prior notice to both parties.  

24 Changes in Cost and Legislation  

24.1 Increase or Decrease of Cost  

There shall be no addition or deduction from the Contract Price any sums in respect of rise or fall in 
the cost of labour and / or materials or any other matters affecting the cost of the execution of the 
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Works as far as the items of Works covered by criteria is concerned. However, addition or deduction 
from the Contract Price any sums in respect of rise or fall in the cost of POL may be determined as 
defined in SCC.  

24.2 Subsequent Legislation  

If, after the date 28 days prior to the latest date for submission of tenders for the Contract there occur 
in the country in which the Works are being or are to be executed changes to any National or State 
Statute, Ordinance, Decree or other Law or any regulation or bye-law of any local or other duly 
constituted authority, or the introduction of any such State Statute, Ordinance, Decree, Law, regulation 
or byelaw which causes additional or reduced cost to the Contractor, other than under Sub Clause 
24.1, in the execution of the Contract, such additional or reduced cost shall, after due consultation 
with the Employer and the Contractor, be determined by the Engineer and shall be added to or 
deducted from the Contract Price-and the Engineer shall notify the Contractor accordingly, with a copy 
to the Employer.  

25 Sustainability of JV (Not Applicable) 

In case JV / Consortium is not sustained due any reasons or discrepancies arising amongst the JV / 
Consortium members, unsustainability of JV / Consortium shall be determined by the Engineer in 
Charge/Employer during the monitoring in the contract period based on the failure of the 
deliveries/missing of the targets and other deliverables. The same shall be dealt in the following 
manner:  

(a) If JV / Consortium becomes unsustainable after being selected as L1 EMD of the defaulting 
JV / Consortium shall be forfeited.  

(b) If JV / Consortium becomes unsustainable after the award of contract, the employer has 
complete authority to nominate another contractor to complete the balance work on risk and 
cost of the defaulting contractor. Contractor will be notified of the decision to stop the work 
and get the measurements done to ascertain the value of work completed till date. No 
payment shall be released immediately, however, after completion of entire work on risk and 
cost, the differential cost would be recovered from all held up amount (BG, EMD, Security 
deposit and unpaid amount for the work done) of the defaulting contractor and if any balance 
amount is still available, that shall be released to the defaulting contractor. 

26  FORCE MAJEURE 

a. The term Force Majeure shall herein mean Riots (other than among the contractor's 
employees), Civil Commotion (to the extent no insurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military 
or usurped power, damage from aircraft, nuclear fission, acts of God, such as earthquake 
(above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not caused by 
contractor's negligence and other such causes over which the contractor has no control and are 
accepted as such by the Engineer-in-Charge, whose decision shall be final and binding. In the 
event of either party being rendered unable by Force Majeure to perform any obligation required 
to be performed by them under this contract, the relative obligation of the party affected by such 
Force Majeure shall be treated as suspended for the period during which such Force Majeure 
cause lasts, provided the party allowing that it has been rendered unable as aforesaid, thereby 
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shall notify within 15 days of the alleged beginning and ending thereof giving full particulars and 
satisfactory evidence in support of such cause. 

b. For delays arising out of Force Majeure, the bidder shall not claim extension in completion date 
for a period exceeding the period of delay attributable to the causes of Force Majeure and 
neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 
established that Force Majeure conditions did actually exist.  

c. If any of the Force Majeure conditions exists in the places of operation of the bidder even at the 
time of submission bid, he shall categorically specify in his bid and state whether they have 
been taken into consideration in their quotations. 

d. Neither party to the contract shall be liable to the other in respect of any loss or damage which 
may occur or arise out of "Force Majeure" to the works or any part thereof on to any material or 
article at site but not incorporated in the works or to any person or anything or material 
whatsoever or either party provided such a loss or damage could not have been foreseen or 
avoided by a prudent person and the either party shall bear losses and damages in respect of 
their respective men and materials. As such liability of either party shall include claims/ 
compensations of the third party also. 
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SECTION - VIII: 
 

      SPECIAL CONDITIONS OF CONTRACT (SCC) 
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1. General  

1.1. Special Conditions shall be read in conjunction with the General Conditions of Contract, specification, 
ToR, Drawings and any other documents forming part of this contract wherever the context so 
requires.  

1.2. Notwithstanding the Sub-division of the documents in to these separate section and volume every 
part of each shall be deemed to be supplementary to and complementary of every other part and shall 
be read with and as a part of the Contract.  

1.3. Where any portion of the General Conditions of Contract is repugnant to or at variance with any 
provisions of the Special Conditions, the provisions of the Special Conditions shall be deemed to over-
ride the provisions of the General Conditions of Contract.  

1.4. Where it is mentioned in the Specification that the contractor shall perform certain work or provide 
certain facilities, it is understood that the contractor shall do so at his own cost.  

1.5. The materials and workmanship shall satisfy the relevant standards as stipulated under the Contract 
Agreement, the specification conditioned herein and codes referred to. Where the specifications 
stipulate requirement in addition to those contained in the Standard codes and specifications these 
additional requirements shall also be satisfied.  

1.6. Removal of boulders and debris form separate scope of works. Encountering of boulder and debris 
during the execution of works does not entitle the contractor any claim under adverse physical 
conditions.  

2. The Site  
 

2.1. General Site Information  

The Contractor shall visit the site and satisfy themselves on the actual site conditions, 
meteorological and other data, soil / subsoil strata, encroachment of the areas etc. before 
tendering. Whatever information regarding surface and subsurface strata, climatological, other 
relevant data given in the tender documents are only intended as a general guidance for the contractor 
and no warranty is given for the correctness of the same.  

2.2. Condition of Site  

The Contractor, before carrying out any work, shall inspect the Site in conjunction with the Engineer's 
Representative to establish its general condition which shall be agreed and recorded in writing, and 
where, in the opinion of the Engineer or his Representative it is deemed necessary, by means of 
photography.  

The boundary of the land earmarked for the execution of the Works shall be defined by the Engineer 
or the Engineer's Representative and the Contractor shall provide, erect and maintain from 
commencement to final completion of all work and all reinstatement substantial galvanized pipes or 
similar approved markers indicating the boundary of the working area at regular intervals as the 
Engineer's Representative may require.  
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In the event of any such boundary marker / post being disturbed or displaced as a result of the 
Contractor's operations or theft, the Contractor shall forthwith at his own expense replace the same 
and maintain the boundary properly.  

3. Order of Works 

The order in which the works are to be carried out by the Contractor shall be to the approval of 
Employer and shall be such as to suit the detailed method of construction, adopted by the Contractor 
as well as the Work Plan / Overall Schedule approved by the Employer. The works shall be carried 
out in such a manner so as to enable the other Contractors to work concurrently so that the entire 
project may be brought into use immediately after the completion of works. 

Sl. 
No. Mile- 

Stone 

Items Completion Time of 
the Mile Stone from 

Date of 
Commencement (D) 

Payment percentage on Value of Contract 

1 M-1 

Survey, Geotechnical 
Investigation, Preparation of 
Design, drawings duly vetted from 
NIT/IIT and Approval of complete 
work by EIC and / or any other 
document required prior to starting 
of work at site from EIC, IWAI 
including mobilization of 
equipments. Temporary 
arrangement for accommodation 
of Security Personnel. 

D +1.0 month 
20% 

 

2 M-2 
Completion of works up to pile cap 
as per approved drawing after due 
certification of EIC 

D + 2.5 months       30% 

3 M-3 
Completion of work up to 1st slab 
casting. 

D + 4 months 
20% 

 

4 M-4 
Completion of work up to 2nd   slab 
casting. 

D + 6 months 
20% 

 

5 M-5 

Overall completion handing  over  
and submission of As Built 
Drawings, all field and laboratory 
test reports, third party test 
reports, etc. all complete. 

D + 7 months 10% 

 Total 7 months 100% 

4. The Payment Schedule for Interim Payment as per Milestone shall be in following stages:- 

 

5. General Conditions of Work  
5.1 The work shall be permitted on the site round the clock. 

5.2 The contractor must arrange for the placement of workers in such a way that the delayed completion 
of the works of any part thereof for any reason whatsoever will not affect their proper employment. 
The Employer will not entertain any claim for over time / idle time payment etc. whatsoever. 

5.3 The Contractor shall submit to Employer / Engineer-in-Charge reports at regular intervals regarding 
the state and progress of work. The details and proforma of the report will mutually be agreed after 
the award of Contract. 
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6. Standard and Standard Products  

6.1 Standards 

Save in so far otherwise specified in the Contract the relevant provisions of the appropriate Bureau of 
Indian Standards shall apply for all materials and workmanship. Where relevant BIS standards do not 
exist, the latest version of the relevant standards in vogue in case of public funded works in Myanmar 
shall be applied. Where both above Standards may not be available, the following Standards shall 
also be referred to and adopted.  

- BS    : British Standard Specification  

- CP    : British Standard Code of Practice  

- ASTM   : Standard of American Society for Testing Materials.  

6.2 Standard Products  

If mention is made in the Contract of named products of individual manufacturers, this is an indication 
of the standard type and workmanship of goods, which are satisfactory to the Engineer. The 
Contractor may substitute similar products of at least equal quality and suitability, subject to the 
approval of the Engineer.  

Proposals by the Contractor for the supply of manufactured products shall be accompanied by 
certification that the manufacturer's products are approved by the relevant standards authority.  

6. Demolition and Site Clearance 

The Contractor shall give the Engineer twenty-one (21) days' notice of his intention to demolish or 
dismantle all or any existing structures on the Site, which in the Contractor's opinion is necessary for 
the completion of the Works. If any dwellings are affected, the Contractor shall also submit his 
proposal for rehabilitating the effected persons in a suitable manner to nearby location indicated by 
Engineer for that purpose. This approval by the Engineer shall not relieve the Contractor of his 
obligations, responsibilities and liabilities under the Contract.  

6.1 Trees and Shrubs  

All trees felled in the process of clearing Site for the Works shall be disposed of only with the approval 
of the Engineer's Representative and in a manner instructed by him. If the Engineer's Representative 
requires that any individual trees, shrubs and hedges be to be preserved, the Contractor shall do so 
and shall take all necessary precautions to prevent their damage.  

7. Security and Safety  

7.1 The Contractor shall comply with all regulations imposed by the Central / State / Local Authorities and 
Employer in respect of the passage of Plant, Vehicles, materials and personnel.  

7.2 The Contractor shall take all possible precautions to prevent out breaks of fire on the site and in all 
offices, stores, camps and other places and things connected therewith and especially with respect 
to the safe storage of petroleum products, explosives and all other dangerous of hazardous goods if 
any. The Contractor shall comply with all rules, regulations and orders of any Statutory Authority and 
of Employer at no extra cost to the Employer.  
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7.3 The Contractor shall obtain from the Employer details of any restricted areas in or around the site and 
shall have prominently and clearly displayed for the information of his staff and work people notices 
defining any such restricted areas. Such notices shall be provided at his own expenses.  

7.4 If required, the Contractor shall take entry passes to the restricted areas for all personnel labourers 
and vehicle. No claim whatsoever on this account will be entertained. 

8. Health Safety and Environment, Risk & Hazard  

8.1 The Contractor shall prepare and submit to the Employer / Employer-In-Charge the Health Safety and 
Environment (HSE) Plan in line with Employers HSE policy and Contractors company policy within 28 
days of commencing of works for the approval of the Employer. The policy shall be followed during 
the life cycle of the project. The policy may be updated as and when required.  

8.2 The Contractor shall prepare and submit the Risk and Hazard identification and mitigation plan within 
28 days of commencing of works for approval of the Employer. The plan may be updated as and when 
required.  

9. Escalation  

Refer Clause No. 2, Part II of Technical Specification. 

10. Arbitration  

In addition to Clause 16.3.3, in case of contract with another Public Sector Undertaking, following 
Arbitration Clause shall apply:  "Except as otherwise provided, in case of a contract with a public 
Sector Undertaking if at any time any question dispute or difference whatsoever arises between the 
parties upon or in relation to, or in connection with this agreement, the same shall be settled in terms 
of the Ministry of Industry, Department of Public Enterprises O.M No. 3/5/93-PMA dt 30.6.93 or any 
modifications / amendments thereof. "The arbitrator shall have the power to enlarge the term to 
publish the award with the consent of the parties provided always that the commencement or 
continuation of the arbitration proceeding shall not result in cessation or suspension of any of other 
rights and obligations of the parties of any payments due to them hereunder.  

11. Taxes, duties and levies etc.  

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, or any other 
local, State or Central taxes as applicable/ charged by Centre or State Government or Local 
authorities on all materials that the contractor has to purchase for the performance of the contract and 
services, shall be payable by the contractor and the Authority will not entertain any claim for 
compensation whatsoever in this regard. GST will be shown separately in the BOQ and shall remain 
effective as per the Government Guidelines, which shall be paid as per the provisions effective at the 
time of release of payments, against receipt of actual deposition of GST.    

In addition to the above mentioned SCC the following table shall also form part of SCC  

  

Clause Heading  Definitions  

1.3  
Language for 
Communication  

English  
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Clause Heading  Definitions  

2.3  Right of access to site  -  

3. Order of work 
Letter of Award shall be issued to the L1 Bidder. 
L-1 shall be chosen for the amount quoted by 
the bidders in BoQ of Section V 

3.1.2.4  
Percentage  of  variation
under Engineer’s duty and 
Authority  

- 

3.4  Appointment of assistants  Clause deleted  

4.4  Performance Bank 
Guarantee and Security 
Deposit  

Shall be released only after the completion of 
Work. 

4.9.1  Work Plan to Be Submitted 21 days  

4.9.3  Cash Flow Estimate  As per tender 

5.4.4 &  
5.4.5  

Payments to nominated  

Subcontractors  

The GCC clause 5.4.4 & 5.4.5 shall now be 
read as:  

Contractor shall be entirely responsible for all 
the payments to be made to the nominated 
subcontractor.  

Contractor shall hold employer indemnified 
against all claims arising from sub-contracting 
of works.  

The contractor shall produce No claim 
Certificate from the subcontractors at the 
demand of EIC, before final bill payment.  

Contractor shall not be absolved of his 
responsibilities and duties of the contract by 
nominating subcontractors.  

6.12  
Replacement of key 
personnel  

Clause Deleted  

8.1  Commencement of works  
1 month for mobilisation from the date of issue 
of Letter of Award.  

8.5  Time for completion  7 months (including 1 month Mobilisation period 
and Flood season)  

8.12  Limit of Liquidated 
Damages  

1.5% of the value of Contract Price per Month 
of delay shall be deducted, maximum of 10% of 
the Contract Price for construction works.  
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Clause Heading  Definitions  
10.2 &  
10.3  

Taking Over of Sections or 
Parts  

  

Partial completion shall not be accepted and no 
partial completion certificate shall be issued. 

11  Defects Liability Period  Defects Liability Period 12 Months from the date 
of completion of work or issuing of taking over 
certificate whichever is later, which shall be 
stipulated by the Engineer-in-Charge in the 
written site order.  

15.2 (b)  Minimum Amount of 
Interim Payment (monthly)  

Interim Payment Certificates  

15.4  Retention Money  Clause deleted  
15.12  Interest rate payable by the 

employer for late payment  
Clause deleted  

15.13  Maximum Amount of 
Advance Payment  NIL   

16.2 Provisional sums As per contract 

25 Sustainability of JV  
 

JV not Allowed 
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ANNEXES 
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ANNEX - I: BANK GUARANTEE FORM FOR PERFORMANCE SECURITY  
  

To  

The Chairman  
Inland waterways Authority of India  
Ministry of Shipping, Govt. of India  
A-13, Sector-1, Noida (U.P.)   
Pin – 201 301  
 
In consideration of the ………………… (hereinafter called “Employer”) having to enter into an 
Agreement with M/s ………………… (hereinafter called the “Contractor) as a follow up to the Letter 
of Award no…………dated…………… issued by the Employer for “Design and Construction of IWAI 
Building at IWAI Pandu Terminal on EPC mode” on production of Performance security in the form 
of Bank Guarantee for  Rs …………..  (Rupees……………..only), at the request of ………..  
Contractor, We, (Bank) do hereby  

undertake to pay to the Employer an amount not exceeding Rs.…………………………   

(Rupees-----------only) against any default or failure on the part of Contractor to perform the contract 
in accordance with terms & conditions or any breach of the said Agreement.  

1. We, (Bank) do hereby undertake to pay the amount due and payable under this Guarantee 
without any demur, merely on a demand from the Employer stating that the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the Employer by 
reason of breach by the said Contract or any of the terms or conditions contained in the said 
time frame or by reason of the Contractor’s failure to perform the said Agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs .………….  (Rupees……….……………only).  

2. We, (Bank) undertake to pay the Employer any money so demanded notwithstanding any 
dispute or disputes raised by the Contractor in any suit or proceeding pending before any court 
or Tribunal relating thereto, liability under this present being absolute and unequivocal. The 
payment so made by us under this guarantee shall be valid discharge of our liability for payment 
there under and the Contractor shall have no claim against us for making such payment.  

3. We, (Bank) further agree that the guarantee herein contained shall remain in full force and effect 
till completion of project work to the complete satisfaction of the Employer in terms of conditions 
of contract and Letter of Award and that it shall continue to be enforceable till all the dues of the 
Employer under or by virtue of the said Agreement have been fulfilled and its claim satisfied or 
till the scheduled date of completion of Works as per the Agreement. We(Bank) shall consider 
that the terms and conditions of the said Agreement have been fully and properly carried out by 
the said Contractor and accordingly discharge this Guarantee after 90 days from the date of 
completion of the said contract unless a demand or claim under this Guarantee is served by the 
Employer in writing on the bank but before the expiry of the said period in which case it shall be 
enforceable against the bank notwithstanding the fact that the same is enforced after the expiry 
of the said period  or after the extended period as the case may be.          
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4. We (Bank) further agree with the Employer that the Employer shall have fullest liberty without 
our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Agreement or to extend time or performance by the said 
Contractor from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Employer against the said Contractor and to forbear or enforce any of the 
terms and conditions relating to the said  Agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said Contractor or 
for any forbearance, act or omission on the part of the Employer or any indulgence by the 
Employer to the said Contractor or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for the provision, have effect of so relieving us.       
         

5. It shall not be necessary for the Employer to proceed against the Contractor before proceeding 
against the Bank and the guarantee herein contained shall be enforceable against the bank 
notwithstanding any security which the Employer may have obtained or obtain from the 
Contractor at the time when proceedings are taken against the bank hereunder be outstanding 
or unrealized.     

6. Notwithstanding anything contained herein above our liability under the guarantee is restricted 
to Rs…….(Rupees…………….. only) and shall remain in force until ……. or otherwise until the 
extended date by the Employer. Unless a claim or suit under this guarantee is filed with us on 
or before or the extended date ………………………. ALL OUR RIGHTS UNDER THE 
GUARNTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from all 
liabilities therein.   

7. This Guarantee will not be discharged due to the change in the constitution of the  
 Bank or the Contractor.                  

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the Employer in writing.  

 

Dated the ………..  of  …………. 2025 for ……………………………..  

(Indicate the name of bank)  

Signature…………………………..  

Name of the Officer ……………………………  

(In Block Capitals)  

   Designation  

Code No. …………………………………..  

Name of the bank and Branch (SEAL)  
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ANNEX - II: AGREEMENT FORM 
Design and Construction of IWAI Building at IWAI Pandu Terminal on EPC mode 

BETWEEN  

INLAND WATERWAYS AUTHORITY OF INDIA  

AND  

CONSTRUCTION FIRM  

    

This agreement made on this ………..day of…….Two thousand twenty five between Inland 
Waterways Authority of India, Pandu Port Complex, Pandu, Guwahati – 781 012 (Assam). (hereinafter 
called the “IWAI” which expression shall unless excluded by or repugnant to the context be deemed 
to include their successor in office) on the one part and  
M/S…………………………..having its office at ……………………. (hereinafter called  

“Contractor” which expression shall unless excluded by or repugnant to the context be deemed to 
include their heirs, executors, administrators, representatives and assigns or successor in office) on the 
other part.  

WHEREAS IWAI is desirous of giving Design and Construction of IWAI Building at IWAI 
Pandu Terminal on EPC mode per the work Order No.  

……………………………………….dated ……….in accordance to the ToR conduits of the agreement 
attachment hereto all of with form part if the agreement.  

          WHEREAS THE CONTRACTORING FIRM has agreed to undertake the Design and 
Construction of IWAI Building at IWAI Pandu Terminal on EPC as per the Terms and Conditions 
herein after set forth.  

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by and 
between the parties hereto as follows:  

The Contractor shall undertake the Design and Construction of IWAI Building at IWAI Pandu 
Terminal on EPC as  per  the  work  Order  No.  
……………………………………….dated ……….in accordance to the ToR of the agreement attachment 
hereto all of which form part of the agreement.    

 The following documents shall be deemed to form and to be read and construed as part of the 
agreement i.e.  

a) Notice inviting Tender  

b) Form of Tender  

c) Condition of contact  

d) Schedule of the price bid  

e) Agreement form  

f) Technical Bid No. with Date.  

g) Addendums / Corrigendums  



159 
 
 

 

h) Minutes of Pre-bid Meeting  

i) All Correspondence   

j) ……  

k) ….  

l) ……..  

m) …….  

In WITNESS whereof the IWAI has caused Shri ………………………..on their behalf to hereunto 
set his hand and the Contractor has caused Shri …………. on their behalf to hereunto set his hand and 
the firm has caused its common seal to be affixed hereunto the day and year first above written.  

 

On behalf of IWAI 

 

 

On behalf of Contractor 

Name & Signature of the Authorised 
Representative 

Name & Signature of the Authorised 
Representative 

 

 

 

 

Witnesses, IWAI  

 1)  

 2)                ………………………….  

And this deed was duly executed by Shri…………………………………………..for the  
Contractor above named in the presence of  

Witnesses of Contractor  

1)  

2)  
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ANNEX -III: DETAILS OF BANK ACCOUNT  

  

FOR RELEASE OF PAYMENT THROUGH  

ELECTRONIC FUND TRANSFER SYSTEM   

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD)  

  

NAME OF THE PROJECT:___________________________________  

  

We ______________________(Name of the Bidder) hereby request you to give our                payments 
by crediting our bank account directly by E-payment mode as per account details given below. We 
hereby undertake to intimate IWAI in case of any change in particulars given below and will not hold 
IWAI responsible for any delay / default due to any technical reasons beyond IWAI‟s control:-    
 

Bank Account Number      :_________________________________ 

RTGS / NEFT / IFSC CODE      :_________________________________ 

NAME OF THE BANK       :_________________________________ 

ADDRESS OF THE BRANCH  

OF THE BANK   

  :_________________________________ 

BRANCH CODE        :_________________________________ 

ACCOUNT TYPE          

(SAVING / CURRENT / OTHERS)    :_________________________________ 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.   

IWAI hereby declare that the particulars given above are correct and complete.  If the transaction is 
delayed or credit is not affected at all for reasons of incomplete or incorrect information, I / We would 
not hold IWAI responsible.    

  

Signature of Authorized Signatory 

Name & Designation: 

Date:  

Place  
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ANNEX-IV: BANK CERTIFICATION  
  

It is certified that above mentioned beneficiary holds a Bank Account No. …………………………. with 
our branch and the bank particulars mentioned above are correct.    
  
  
                    
                  Authorized Signatory   
Date:                                                                                                 Authorization  
No.________  
Name:_________________  
  
Official Seal/Stamp   
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ANNEX-V: TENDER ACCEPTANCE LETTER  

 (To be given on Company Letter Head)  

  

To,                       Date:  

  The Director  
 Inland Waterways Authority of India, 
 Pandu Port Complex, Pandu,  
Guwahati – 781 012 (Assam) 

 
Sub: Acceptance of Terms & Conditions of Tender.  

Tender Reference No:  

Name of Tender/Work: - Design and Construction of IWAI Building at IWAI Pandu Terminal on 
EPC mode 

Dear Sir,  

1. I / We have downloaded / obtained the Tender document(s) for the above mentioned Tender / Work 
from the website(s) namely: www.iwai.nic.in OR https://eprocure.gov.in/eprocure/app per your 
advertisement, given in the above mentioned website(s).    

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the Tender documents 
from Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc .) 
which form part of the contract agreement and I / we shall abide hereby by the 
terms/conditions/clauses contained therein.  

3. The minutes of the pre-bid meeting(if any) and / or corrigendum(s)(if any) issued from time to time 
by your department/organisation for this work too have also been taken into consideration, while 
submitting this acceptance letter.    

4. I / We hereby unconditionally accept the Tender conditions of above mentioned Tender document(s) 
/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any) in its totality / entirety.   

5. In case any provisions of this Tender are found violated, then your department/ organisation shall 
without prejudice to any other right or remedy be at liberty to reject this Tender/Bid including the 
forfeiture of the full said earnest money deposit absolutely.   

  

Yours Faithfully  

                                                                               (Signature of the Bidder, with Official)  
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ANNEX-VI (A) BID SECURITY DECLARATION 
To 

The Director  
 Inland Waterways Authority of India, 
 Pandu Port Complex, Pandu,  
Guwahati – 781 012 (Assam) 

 
Reference: (1) Enquiry No. ___________________of IWAI. 

       (2) Our Bid No._____________________                  dt. 
 

I/We ……………………………………………………. irrevocably declare as under: 
 
I/We understand that, as per Clause ………. of Tender/bid conditions, bids must be supported by a Bid 

Security Declaration. 

I/We hereby accept that I/We may be disqualified from bidding for any contract with you for a period of 

Two years from the date of disqualification as may be notified by you (without prejudice to IWAI’s rights 

to claim damages or any other legal recourse) if, 

 

i. I am /We are in a breach of any of the obligations under the bid conditions, 
ii. I/We have withdrawn or unilaterally modified/amended/revised, my/our Bid during the bid 

validity period specified in the form of Bid or extended period, if any. 
iii. On acceptance of our bid by IWAI, I/we failed to deposit the prescribed Security Deposit or 

fails to execute the agreement or fails to commence the execution of the work in accordance 
with the terms and conditions and within the specified time. 

Signature: 

 

Name & designation of the authorized person signing the Bid-Securing Declaration Form: 

Duly authorized to sign the bid for and on behalf of:  

(complete name of Bidder) 

Dated on______________________ day of________________ month, _______ year. 

 

(Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all partners 

to the Joint Venture that submits the bid.) 
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ANNEX-VI (B): FORMAT OF BANK GUARANTEE FORM FOR PERFORMANCE GUARANTEE 

To 

The Chairman 
Inland waterways Authority of India Ministry 
of Shipping, Govt. of India A-13, Sector-1, 
Noida(U.P), Pin- 201301 
 

In consideration of the ........................................... (hereinafter called “Employer”) having to enter into 
an Agreement with M/s ………………… (hereinafter called the “Consultant) as a follow up to the 
Letter of Acceptance no…………dated…………… issued by the Employer for 
“………………………………………………………………………(insert name of assignment)”, on 
production of Performance security in the form of Bank Guarantee for INR ………….. 
(Rupees……………..only), at the request of ...... Consultant, 

1. We, (Bank) do hereby undertake to pay to the Employer an amount not exceeding 
INR.………………………… (Rupees-----------only) against any default or failure on the part of 
Consultant to perform the contract in accordance with terms & conditions or any breach of the 
said Agreement. 

2. We, (Bank) do hereby undertake to pay the amount due and payable under this 
Guarantee without any demur, merely on a demand from the Employer stating that the 
amount claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the Employer by reason of breach by the said Contract or any of the terms 
or conditions contained in the said time frame or by reason of the Consultant’s failure to 
perform the said Agreement. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding INR 
.…………. (Rupees only). 

3. We, (Bank) undertake to pay the Employer any money so demanded notwithstanding 
any dispute or disputes raised by the Consultant in any suit or proceeding pending 
before any court or Tribunal relating thereto, liability under this present being absolute 
and unequivocal. The payment so made by us under this guarantee shall be valid 
discharge of our liability for payment there under and the Consultant shall have no claim 
against us for making such payment. 

4. We, (Bank) further agree that the guarantee herein contained shall remain in full force 
and effect till completion of project work to the complete satisfaction of the Employer in 
terms of conditions of contract and Letter of Acceptance and that it shall continue to 
be enforceable till all the dues of the Employer under or by virtue of the said Agreement 
have been fulfilled and its claim satisfied or till the scheduled date of completion of Works 
as per the Agreement. We(Bank) shall consider that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said Consultant and 
accordingly discharge this Guarantee after 90 days beyond the completion period of the 
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said contract unless a demand or claim under this Guarantee is served by the Employer 
in writing on the bank but before the expiry of the said period in which case it shall be 
enforceable against the bank notwithstanding the fact that the same is enforced after the 
expiry of the said period or after the extended period as the case may be. 

5. We (Bank) further agree with the Employer that the Employer shall have fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to 
vary any of the terms and conditions of the said Agreement or to extend time or 
performance by the said Consultant from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Employer against the said 
Consultant and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relieved from our liability by reason of any such variation, 
or extension being granted to the said Consultant or for any forbearance, act or omission 
on the part of the Employer or any indulgence by the Employer to the said Consultant 
or by any such matter or thing whatsoever which under the law relating to sureties would, 
but for the provision, have effect of so relieving us. 

6. It shall not be necessary for the Employer to proceed against the Consultant before 
proceeding against the Bank and the guarantee herein contained shall be enforceable 
against the bank notwithstanding any security which the Employer may have obtained or 
obtain from the Consultant at the time when proceedings are taken against the bank 
hereunder be outstanding or unrealized. 

7. Notwithstanding anything contained herein above our liability under the guarantee is 
restricted to INR…….(Rupees…………….. only) and shall remain in force until ……. or 
otherwise until the extended date by the Employer. Unless a claim or suit under this 
guarantee is filed with us on or before or the extended date ………………………. 
ALL YOUR RIGHTS UNDER THE GUARNTEE SHALL BE FORFEITED and the bank 
shall be relieved and discharged from all liabilities therein. 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank 
or the Consultant We, (Bank) lastly undertake not to revoke this Guarantee during its 
currency except with the previous consent of the Employer in writing. 
 

Dated the ……….. of .......................2025 
for …………………………….. 

(Indicate the name of bank) 
Signature………………………….. 

Name of the Officer …………………………… 
(In Block Capitals) 

Designation                               
Code No. ……………………………… 

Name of the bank and Branch (SEAL) 
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ANNEX-VII: LETTER OF CONSENT  
 

 

(To be filled up by Sub-contractor and submitted in Enclosure II of this tender document)  

  

Sub-contractor's Name: [insert full name]  

Applicant’s Name: [insert full name]  

Date: [insert day, month, year]  

Tender No. and title: [insert Tender number and title]  

  

Dear Sir,  

The invitation for tendering for [insert name of work] has been called by [insert name of employer].  

In this regard, this is an undertaking that [insert name of Sub-contracting firm] having its office at [insert 
address of the Sub-contracting firm] is willing to participate as sub-contractor for [insert brief work details 
for which sub-contractor will provide services] with [insert name of applicant] for this project and we are 
submitting our relevant experience client certificates for the same.  

  

[Insert name, signature and seal of authorized representative of the Sub-contractor] 
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ANNEX-VIII: INTEGRITY AGREEMENT 

 

To be signed by the bidders’ and the same is to be signed by Authorized Signatory / competent 
Employer on behalf of IWAI.  

  

This Integrity Agreement is made at ............... on this ...........day of ........... 2025  

  

BETWEEN  

  

Director, Inland Waterways Authority of India, Pandu Port Complex, Pandu, Guwahati – 781 012 
(Assam) 

IWAI, (Hereinafter referred as the “Principal / Owner”, which expression shall unless repugnant to the 
meaning or context hereof include its successors and permitted assigns)  

  

AND  

.............................................................................................................  

(Name and Address of the Individual/firm/Company)  

through ...................................................................(Hereinafter referred to as the  

                                    (Details of duly authorized signatory)  

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns)  

Preamble  

WHEREAS the Employer has floated the Tender (NIT No.:  IWAI/ ………………) (hereinafter referred 
to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for 

“Design and Construction of IWAI Building at IWAI Pandu Terminal on EPC mode”. Estimated 

Costs – Rs. 99.98 lakh (excl. GST). AND WHEREAS the Employer values full compliance with all 
relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in 
its relation with its Bidder(s) and Contractor(s).  

 AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of 
which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 
between the parties.   

 NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under:  

  



168 
 
 

 

Article 1: Commitment of the Principal / Owner  

1) The Employer commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:  

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will 
in connection with the Tender, or the execution of the Contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit which the person is not legally 
entitled to.  

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. The 
Employer will, in particular, before and during the Tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to the Tender process or the 
Contract execution.  

(c) The Employer shall endeavour to exclude from the Tender process any person, whose conduct 
in the past has been of biased nature.  

2) If the Employer obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in 
violation of the principles herein mentioned or if there be a substantive suspicion in this regard, 
the Employer will inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures.  

Article 2: Commitment of the Bidder(s) / Contractor(s)  

1. It is required that each Bidder / Contractor (including their respective officers, employees and 
agents) adhere to the highest ethical standards, and report to the IWAI all suspected acts of 
fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during 
the tendering process and throughout the negotiation or award of a contract.    

2. The Bidder(s) / Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 
Tender process and during the Contract execution:  

a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise 
or give to any of the Principal/Owner’s employees involved in the tender process or execution 
of the contract or to any third person any material or other benefit which he / she is not legally 
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the 
Tender process or during the execution of the contract.  

b) The Bidder(s) / Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement 
or understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or no submission of bids or any other actions to 
restrict competitiveness or to cartelize in the bidding process.  

c) The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC / PC Act. 
Further the Bidder(s) / Contract(s) will not use improperly, (for the purpose of competition or 
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personal gain), or pass on to others, any information or documents provided by the Employer 
as part of the business relationship, regarding plans, technical Bids and business details, 
including information contained or transmitted electronically.  

d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian Nationality 
shall disclose names and addresses of foreign agents / representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but 
not both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, 
he shall not be allowed to quote on behalf of another manufacturer along with the first 
manufacturer in a subsequent/parallel tender for the same item.  

e) The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and all payments he 
has made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the Contract.  

3. The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences.  

4. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a wilful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others and 
/ or to influence the procurement process to the detriment of the Government interests.  

5. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may befall upon a person, his/ her reputation or property to influence their participation in 
the tendering process).  

Article 3: Consequences of Breach  

Without prejudice to any rights that may be available to the Employer under law or the Contract 
or its established policies and laid down procedures, the Employer shall have the following rights 
in case of breach of this Integrity Pact by the Bidder(s) / Contractor(s) and the bidder / Contractor 
accepts and undertakes to respect and uphold the Principal / Owner’s absolute right:  

1. If the Bidder(s) / Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such as 
to put his reliability or credibility in question, the Employer after giving 14 days‟ notice to the 
Contractor shall have powers to disqualify the  
Bidder(s) / Contractor(s) from the tender process or terminate/determine the Contract, if already 
executed or exclude the Bidder / Contractor from future contract award processes. The 
imposition and duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal / Owner. Such exclusion may be forever or for a limited period as 
decided by the Principal / Owner.   
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2. Forfeiture of EMD / Performance Bank Guarantee / Security Deposit: If the Employer has 
disqualified the Bidder(s) from the tender process prior to the award of the contract or terminated 
/ determined the contract or has accrued the right to terminate / determine the contract according 
to Article 3(1), the Employer apart from exercising any legal rights that may have accrued to the 
Principal / Owner, may in its considered opinion forfeit the entire amount of Earnest Money 
Deposit, Performance Bank Guarantee and Security Deposit of the Bidder / Contractor.  

3. Criminal Liability: If the Employer obtains knowledge of conduct of a bidder or Contractor, or of 
an employee or a representative or an associate of a bidder or Contractor which constitutes 
corruption within the meaning of IPC Act, or if the Employer has substantive suspicion in this 
regard, the Employer will inform the same to law enforcing agencies for further investigation.  

Article 4: Previous Transgression  

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 
Company in any country confirming to the anticorruption approach or with Central Government 
or State Government or any other Central / State Public Sector Enterprises in India that could 
justify his exclusion from the Tender process.  

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process or action can be taken for banning of business dealings / holiday listing of the Bidder / 
Contractor as deemed fit by the Principal/ Owner.  

3) If the Bidder / Contractor can prove that he has resorted / recouped the damage caused by him 
and has installed a suitable corruption prevention system, the Employer may, at its own 
discretion, revoke the exclusion prematurely.  

Article 5: Equal Treatment of all Bidders/Contractors  

1) The Bidder / Contractor shall be responsible for any violation(s) of the principles laid down in 
this agreement/Pact by any of its sub-vendors.   

2) The Employer will enter into Pacts on identical terms as this one with all Bidders and 
Contractors.  

3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between the 
Employer and the bidder, along with the Tender or violate its provisions at any stage of the 
Tender process, from the Tender process.  

Article 6: Duration of the Pact  

This Pact begins when both the parties have legally signed it. It expires for the Contractor 12 
months after the completion of work under the contract.  

If any claim is made / lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged / determined by the 
Employer.   
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Article 7: Other Provisions  

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 
the Division of the Employer, who has floated the Tender.  

2) Changes and supplements need to be made in writing. Side agreements have not been made.  

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 
or by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized 
by board resolution.  

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions.  

5) It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by The Employer / 
Principal in accordance with this Integrity Agreement / Pact or interpretation thereof shall not be 
subject to arbitration.  

Article 8: LEGAL AND PRIOR RIGHTS  

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and / or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 
Tender / Contact documents with regard any of the provisions covered under this Integrity Pact.  
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 
first above mentioned in the presence of following witnesses:  

...............................................................  

(For and on behalf of Employer)  

.................................................................  

(For and on behalf of Bidder/Contractor)  

 WITNESSES:  

1. ..............................................  

(signature, name and address)  

2. ...............................................  

(signature, name and address)  

Place:  

Date: 
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ANNEX-IX: PROFORMA FOR HINDRANCE REGISTER 
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Concept Layout Drawing 
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End of the Tender Document 


