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Inland Waterways Authority of India,
Ministry of Ports, Shipping & Waterways, Government of India
PROJECT: Capacity Augmentation of National Waterway — 1

NATIONAL COMPETITIVE BIDDING
(Two-Envelope Bidding Process with e-Procurement)

File NO IWAI /WB / NW-1/14 /1 /2023
Bid no :- IN-IWAI- 336102 -CW-RFB

NAME OF WORK:
Fairway Maintenance on Quantity Based Dredging Of Barh—Digha stretch ( 74 km) of National
Waterway — 1

PERIOD OF SALE OF BIDDING DOCUMENT FROM (28.04.2023)

TIME AND DATE OF virtual PRE-BID MEETING .
DATE (08.05.2023)TIME 15.00 Hrs

link shall be shared on CPPP Portal separately

LAST DATE AND TIME FORRECEIPTOF BIDS | DATE ( 26.05.2023) TIME 15.00 Hrs

* TIME AND DATE OF OPENING DATE (26.05.2023) TIME 15.30 Hrs OF
BIDS — Technical Part

. The firms that qualify technically shall be notified subsequently for opening of the financial part
of their bids.

PLACE OF OPENING OF BIDS IWAI , A-13 Sector-1 ; Noida

OFFICER INVITING BIDS :-

Project Director ( JMVP ) ; Inland Waterways Authority of India,

A —13, Sector — 1, Noida — 201301,

Uttar Pradesh — INDIA - Telephone No. : (91) 0120-2424544  Email. : vc.iwai@nic.in
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Inland Waterways Authority of India,
Ministry of Ports, Shipping & Waterways, Government of India
PROJECT: Capacity Augmentation of National Waterway — 1

INVITATIONS FOR BIDS (IFB)

E-Procurement Notice
(Two Envelope Bidding Process with e-Procurement)

NATIONAL COMPETITIVE BIDDING

Contract Title: Fairway Maintenance on Quantity Based Dredging of Barh — Digha stretch

(74 km) of National Waterway — 1

Loan No: 8752 —1IN

File NO IWAI /WB / NW-1/14/ 1 /2023 Date:
Bid no :- IN-IWAI- 336102 -CW-RFB

1.

The Government of India has received a loan from the World Bank towards the cost of the
Capacity Augmentation of National Waterway — 1, Project and intends to apply a part of the
funds to cover eligible payments under the contract! for construction of works as detailed
below.
Fairway Maintenance on Quantity Based Dredging of Barh - — Digha stretch (74 km)
km) of National Waterway — 1

Bidding will be conducted through National Competitive Bidding procedures agreed with the
World Bank. Bidding is open to all eligible bidders as defined in the World Bank’s
Guidelines: Procurement of Goods, Works and Non-Consulting Services under IBRD Loans
and IDA Credits & Grants by World Bank Borrowers, January 2011 Revised July 2014.

Interested eligible bidders may obtain further information from Inland Waterways Authority
of India, Ministry of Ports, Shipping & waterways , Government of India; Project Director, e-
mail vc.iwai@nic.in Bidders are advised to note the clauses on eligibility (Section | Clause
4) and minimum qualification criteria (Section 11l — Evaluation and Qualification
Criteria), to qualify for the award of the contract. Additional details are provided in the
Bidding Documents.

1. Average annual financial turnover during last five years ending 31% March of the
previous financial year 2021-22, should be i.e., INR 23,89,12,596.00 (INR Twentyy
one crores twenty three lacs sixty six thousand and seven hundred fifty two only)

2. Similar Work, such as those pertaining to General Dredging Experience in Ports /
Rivers / Lakes / Canals / Water Bodies / including management of vessels and
manning of vessels or vessel related marine works or River Dredging and management
of dredging materials or Dredging material used in reclamation of port /harbour
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during last 7 years ending last day of month previous to the one in which this tender is
invited should be either of following:

a) Three similar works each costing not less than INR 10,61,83.376.00
Or Dredged Quantity of 2,93,600.00 cum

b) Two similar works each costing not less than INR 13,27,29,220.00
Or Dredged Quantity of 3,67,000.00 cum

c) One similar work costing not less than INR 21,23,66,752.00
Or . Dredged Quantity of 5,87,200.00 cum

Meets Cash Flow of INR 10,61,83,376.00 crores for minimum of (6) six months of operation

In addition, please refer to paragraphs 1.6 and 1.7 of the World Bank’s Guidelines setting
forth the World Bank’s policy on conflict of interest.

4. The Inland Waterways Authority of India, Ministry of Ports, Shipping & waterways |,
Government of India (Implementing Agency) invites online bids for the construction of works
detailed below in the table. The bidders may submit bids for the work indicated therein.
Interested bidders may obtain further information and inspect the bidding documents at the
address given below during office hours.

5. Complete set of Bidding Documents is freely available on the NIC Portal in English may be
downloaded by the interested bidders from NIC- e-procurement portal, free cost. However, to
participate in the tender, bidder has to pay a non-refundable fee of Rs. 6000/-. The method of
payment will be Demand Draft, to be submitted along with the bid. The bidders would be
responsible for ensuring that any addenda available on the website is also downloaded and
incorporated

6. For submission of the bid, the bidder is required to have Digital Signature Certificate (DSC)
from one of the Certifying Authorities authorised by Government of India for issuing DSC.
Aspiring bidders who have not obtained the user ID and password for participating in e-
procurement in this Project, may obtain the same from the website:
https://eprocure.gov.in/cppp/download/disp. A non-refundable fee of INR 6000/- (inclusive of
tax) , is required to be paid. The method of payment will be Demand Draft. Payment
documents are to be submitted along with other documents listed in paragraph 9 below before
the bid submission deadline.

7. All Bids must be accompanied by a bid Security of the amount specified for the work in the
table below, drawn in favour of Inland Waterways Authority of India, Ministry of Ports,
Shipping & waterways , Government of India. Bid Security will have to be in any one of the
forms as specified in the bidding document and shall have to be valid for 45 days beyond the
validity of the bid. Procedure for submission of bid security is described in Para 9.

8. Bids comprise two Parts, namely the Technical Part and the Financial Part, and both parts must
be submitted simultaneously online on CPPP Portal online
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https://eprocure.gov.in/eprocure/app (website) on or before 15.00 hours on 26.05.2023 and
the ‘Technical Part’ of the bids will be publicly opened online on the same day at 15.30 hours
, In the presence of the bidders designated representatives who wish to attend. The “Financial
Part” shall remain unopened in the e-procurement system until the second public Bid opening
for the financial part. Any bid or modifications to bid (including discount) received outside e-
procurement system will not be considered. If the office happens to be closed on the date of
opening of the bids as specified, the bids will be opened on the next working day at the same
time and venue. The electronic bidding system would not allow any late submission of bids.

9. The bidders are required to submit (a) original payment documents towards the cost of bid
document; and registration on e-procurement website (if applicable); (b) original bid security in
approved form; and (c) original affidavit regarding correctness of information furnished with
bid document with Project Director (JMVP), A-13, Sector-1, NOIDA, Gautam Buddha Nagar —
201301, UP before the bid submission deadline, either by registered post/speed post/courier or
by hand, failing which the bids will be declared non-responsive and will not be opened.

10 A pre-bid meeting will be held on 08.05.2023 at 15.00 hours at the office of Inland Waterways
Authority of India, NOIDA to clarify the issues and to answer questions on any matter that
may be raised at that stage as stated in ITB Clause 7.4 of ‘Instructions to Bidders’ of the
bidding document. Bidders are advised to download the bidding document prior to the pre-bid
meeting in order for bidders to have a good understanding of the scope of work under this
contract for discussion and clarification at the pre-bid meeting.

11. Other details can be seen in the bidding documents. The Employer shall not be held liable for any
delays due to system failure beyond its control. Even though the system will attempt to notify the
bidders of any bid updates, the Employer shall not be liable for any information not received by the
bidder. It is the bidders’ responsibility to verify the website for the latest information related to this
bid.
12 The address for communication is as under:

Vice Chairman &Project Director, Jal Marg Vikas Project

Inland Waterways Authority of India

A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301

+91 120 2424544  Email: vc.iwai@nic.in ;

Package No Name of Work Bid Security * Cost of Document  Period of
Rs.) Rs. Completion
1 2 3 4 5
IN -IWAI- Fairway Maintenance on Rs 6000/- Three (3)
336102. /CW- Quantity Based Dredging 1,59,27,506.00 years
RFB of Barh - — Digha stretch
(74 km) of National
Waterway — 1

Seal of office
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Section | - Instructions to Bidders

A. General

1.

Scope of Bid

1.1 The Employer, as indicated in the BDS, issues this Bidding Document for
the procurement of the Works as specified in Section VII (Works’
Requirements)&Invitation for Bids (IFB). The name, identification, and
number of contracts of this bidding are specified in the BDS.

1.2 Throughout this Bidding Document:

(@) the term “in writing” means communicated in written form and delivered
against receipt;

(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular;

(c) “day” means calendar day;

(d) “ES” is an acronym for environmental and social (including Sexual
Exploitation, and Assault (SEA));

(e) “Sexual Exploitation and Assault” “(SEA)” stands for the following:

(i) Sexual exploitation is defined as any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual
purposes, including, but not limited to, profiting monetarily, socially
or politically from the sexual exploitation of another. In Bank
financed operations/projects, sexual exploitation occurs when
access to or benefit from a Bank financed Goods, Works, Non-
consulting Services or Consulting Services is used to extract sexual
gain.

(ii) Sexual assault is further defined as sexual activity with another
person who does not consent. It is a violation of bodily integrity and
sexual autonomy and is broader than narrower conceptions of
“rape”, especially because (a) it may be committed by other means
than force or violence, and (b) it does not necessarily entail
penetration; and

(f) “Contractor’s Personnel” is as defined in Sub-Clause 9.1 of the General
Conditions of Contract.

2.

Source of Funds

2.1 The Borrower or the Recipient (hereinafter called “Borrower”) specified in
the BDS has received/applied for financing (hereinafter called “funds”) from
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2.2

the International Bank for Reconstruction and Development or the
International Development Association (hereinafter called “the Bank™) in an
amount specified in the BDS, towards the cost of the project specified in the
BDS. The Borrower intends to apply a portion of the funds to eligible
payments under the contract(s) for which this Bidding Document is issued.

Payment by the Bank will be made only at the request of the Borrower and
upon approval by the Bank, and will be subject, in all respects, to the terms
and conditions of the Loan (or other financing) Agreement. The Loan (or
other financing) Agreement prohibits a withdrawal from the Loan (or other
financing) account for the purpose of any payment to persons or entities, or
for any import of goods, if such payment or import, is prohibited by a
decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations. No party other than the Borrower shall
derive any rights from the Loan (or other financing) Agreement or have any
claim to the proceeds of the Loan (or other financing).

Corrupt and
Fraudulent
Practices

3.1

3.2

The Bank requires compliance with its policy in regard to corrupt and
fraudulent practices as set forth in Section VI.

In further pursuance of this policy, Bidders shall permit and shall cause
their agents (whether declared or not), sub-contractors, sub-consultants,
service providers, or suppliers and any personnel thereof, to permit the
Bank to inspect all accounts, records and other documents relating to any
prequalification process, bid submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by the
Bank.

Eligible Bidders

4.1 A Bidder may be a firm that is a private entity, a state-owned entity or

institution subject to ITB 4.5, or any combination of such entities in the form of
a Joint Venture (JV) under an existing agreement or with the intent to enter into
such an agreement supported by a letter of intent, unless otherwise specified in
the BDS. In the case of a joint venture, all members shall be jointly and
severally liable for the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all the members
of the JV during the Bidding process and, in the event the JV is awarded the
Contract, during contract execution. This authorization shall be evidenced by
submitting a power of attorney signed by legally authorized signatories of all
members. Unless specified in the BDS, there is no limit on the number of
members in a JV. The joint venture agreement shall be registered in the place
specified in BDS so as to be legally valid and binding on members.

4.2 A Bidder shall not have a conflict of interest. All Bidders found to have a

conflict of interest shall be disqualified. A Bidder may be considered to have
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a conflict of interest for the purpose of this bidding process, if the Bidder:

(a) directly or indirectly controls, is controlled by or is under common
control with another Bidder; or

(b) receives or has received any direct or indirect subsidy from another
Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through common third
parties, that puts it in a position to influence the bid of another Bidder, or
influence the decisions of the Employer regarding this bidding process;
or

(e) participates in more than one bid in this bidding process. Participation by
a Bidder in more than one Bid will result in the disqualification of all
Bids in which such Bidder is involved. However, this does not limit the
inclusion of the same subcontractor in more than one bid; or

(f) any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the works that are the subject of the
bid; or

(9) any of its affiliates has been hired (or is proposed to be hired) by the
Employer or Borrower as Project Manager (Engineer) for the Contract
implementation; or

(h) would be providing goods, works, or non-consulting services resulting
from or directly related to consulting services for the preparation or
implementation of the project specified in the BDS ITB 2.1 that it
provided or were provided by any affiliate that directly or indirectly
controls, is controlled by, or is under common control with that firm; or

(i) has a close business or family relationship with a professional staff of the
Borrower (or of the project implementing agency, or of a recipient of a
part of the loan) who: (i) are directly or indirectly involved in the
preparation of the bidding documents or specifications of the contract,
and/or the bid evaluation process of such contract; or (ii) would be
involved in the implementation or supervision of such contract unlessthe
conflict stemming from such relationship has been resolved in a manner
acceptable to the Bank throughout the procurement process and
execution of the contract.

4.3 A Bidder may have the nationality of any country, subject to the
restrictions pursuant to ITB 4.7. A Bidder shall be deemed to have the
nationality of a country if the Bidder is constituted, incorporated or
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registered in and operates in conformity with the provisions of the laws of
that country, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents,
as the case may be. This criterion also shall apply to the determination of
the nationality of proposed sub-contractors or sub-consultants for any part
of the Contract including related Services.

4.4

A Bidder that has been sanctioned by the Bank in accordance with the above
ITB 3.1, including in accordance with the Bank’s Guidelines on Preventing
and Combating Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants (“Anti-Corruption Guidelines™), shall be ineligible to be
prequalified for, bid for, or be awarded a Bank-financed contract or benefit
from a Bank-financed contract, financially or otherwise, during such period
of time as the Bank shall have determined. The list of debarred firms and
individuals is available at the electronic address specified in the BDS.

4.5

Bidders that are Government-owned enterprises or institutions in the
Employer’s Country may participate only if they can establish that they (i) are
legally and financially autonomous (ii) operate under commercial law, and (iii)
are not dependent agencies of the Employer. To be eligible, a government-owned
enterprise or institution shall establish to the Bank’s satisfaction, through all
relevant documents, including its Charter and other information the Bank may
request, that it: (i) is a legal entity separate from the government (ii) does not
currently receive substantial subsidies or budget support; (iii) operates like any
commercial enterprise, and, inter alia, is not obliged to pass on its surplus to the
government, can acquire rights and liabilities, borrow funds and be liable for
repayment of its debts, and can be declared bankrupt; and (iv) is not bidding for a
contract to be awarded by the department or agency of the government which
under their applicable laws or regulations is the reporting or supervisory authority
of the enterprise or has the ability to exercise influence or control over the
enterprise or institution.

4.6

A Bidder shall not be under suspension from bidding by the Employer as the
result of the operation of a Bid—Securing Declaration.

4.7

Firms and individuals may be ineligible if so indicated in Section V and (a)
as a matter of law or official regulations, the Borrower’s country prohibits
commercial relations with that country, provided that the Bank is satisfied
that such exclusion does not preclude effective competition for the supply of
goods or the contracting of works or services required; or (b) by an act of
compliance with a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations, the Borrower’s
country prohibits any import of goods or contracting of works or services
from that country, or any payments to any country, person, or entity in that
country.

4.8

Bidder shall provide such evidence of eligibility satisfactory to the Employer,
as the Employer shall reasonably request
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Eligible 5.1 The materials, equipment and services to be supplied under the Contract and
Materials, financed by the Bank may have their origin in any country subject to the
Equipment and restrictions specified in Section V, Eligible Countries, and all expenditures
Services under the Contract will not contravene such restrictions. At the Employer’s
request, Bidders may be required to provide evidence of the origin of
materials, equipment and services.
B. Contents of Bidding Document
Sections of 6.1 The Bidding Document consist of Parts 1, 2, and3, which include all the
Bidding Sections indicated below, and should be read in conjunction with any
Document Addenda issued in accordance with ITB 8.
PART 1 Bidding Procedures
Section I - Instructions to Bidders (ITB)
Section Il - Bid Data Sheet (BDS)
Section 11 - Evaluation and Qualification Criteria
Section 1V - Bidding Forms
Section V - Eligible Countries
Section VI- Bank Policy-Corrupt and Fraudulent Practices
PART 2 Work’s Requirements
Section VII -Works’ Requirements
PART 3 Conditions of Contract and Contract Forms
Section VIII - General Conditions of Contract (GCC)
Section IX - Particular Conditions of Contract (PCC)
Section X - Contract Forms

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding
Document.

6.3 Unless obtained directly from the Employeror downloaded from the
official website specified in the ‘E-Procurement Notice’, the Employer is
not responsible for the completeness of the Bidding Documents, responses
to requests for clarification, the minutes of the pre-Bid meeting (if any), or
Addenda to the Bidding Documents in accordance with ITB 8. In case of
any contradiction, documents obtained directly from the Employeror
downloaded from the official website specified in the ‘E-Procurement
Notice’ shall prevail.

6.4 The Bidder is expected to examine all instructions, forms, terms, and

specifications in the Bidding Documents and to furnish with its bid all
information and documentation as required by the Bidding Documents.
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Clarification of
Bidding
Document, Site
Visit, Pre-Bid
Meeting

7.1

The electronic bidding system specified in the BDS provides for online
clarifications. A prospective Bidder requiring any clarification on the
Bidding Document may notify the Employer online or raise his inquiries
during the pre-bid meeting if provided for in accordance with ITB 7.4.
Clarifications requested through any other mode shall not be considered by
the Employer. The Employer will respond to any request for clarification,
provided that such request is received prior to the deadline for submission of
bids, within a period specified in the BDS. Description of clarification
sought and the response of the Employer shall be uploaded for information of
all Bidders without identifying the source of request for clarification.Should
the clarification result in changes to the essential elements of the Bidding
Documents, the Employer shall amend the Bidding Documents following the
procedure under ITB 8 and ITB 22.2.1t is the bidder’s responsibility to check
on the e-procurement system, for any addendum/ amendment/ corrigendum
to the bidding document.

7.2

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself, on its own risk and responsibility, all
information that may be necessary for preparing the bid and entering into a
contract for construction of the Works. The costs of visiting the Site shall be
at the Bidder’s own expense.

7.3

The Bidder and any of its personnel or agents will be granted permission by
the Employer to enter upon its premises and lands for the purpose of such
visit, but only upon the express condition that the Bidder, its personnel, and
agents will release and indemnify the Employer and its personnel and agents
from and against all liability in respect thereof, and will be responsible for
death or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of the inspection.

7.4

If so specified in the BDS, the Bidder’s designated representative is
invited to attend a pre-bid meeting and/or a Site of Works visit. The
purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

7.5

The Bidder is requested, to submit any questions only through the e-
procurement portal, not later than one week before the meeting.
Clarifications requested through any other mode shall not be considered by
the Employer.

7.6

Minutes of the pre-bid meeting, including the text of the questions raised,
without identifying the source, and the responses given, together with any
responses prepared after the meeting, will be uploaded online on e-
procurement system. Any modification to the Bidding Documents that may
become necessary as a result of the pre-bid meeting shall be made by the
Employer exclusively through the issue of an addendum pursuant to ITB 8
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and not through the minutes of the pre-bid meeting. It is the bidder’s
responsibility to check on the e- procurement system, for any addendum/
amendment/ corrigendum to the bidding documents.

7.7

Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8. Amendment of

Bidding
Document

8.1

At any time prior to the deadline for submission of bids, the Employer may
amend the Bidding Documents by issuing addenda.

8.2

Any addendum thus issued shall be part of the Bidding Document and shall
be deemed to have been communicated to all bidders.The addenda will
appear on the e-procurement system under “Latest Corrigendum”, and
Email notification is also automatically sent to those bidders who have
started working on the tender, unless otherwise specified in the BDS. The
Employer shall not be liable for any information not received by the bidder.
It is the bidders’ responsibility to verify the website for the latest information
related to this bid.

8.3

To give prospective Bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer may, at its discretion,
extend the deadline for the submission of bids, pursuant to ITB 22.2

C. Preparation of Bids

Cost of Bidding

9.1

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the bidding
process.

10.

Language of Bid

10.1

The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in
English.Supporting documents and printed literature that are part of the Bid
may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English, in which case, for purposes
of interpretation of the Bid, such translation shall govern.

11.

Documents
Comprising the
Bid

111

11.2

The Bid shall comprise two Parts, namely the Technical Part and the
Financial Part. These two Parts shall be submitted simultaneously.

The Technical Part shall contain the following:
() Letter of Bid — Technical Part;

(b) documentary evidence in accordance with ITB 17.1 establishing the
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Bidder’s eligibility to Bid,
(c) Bid Security, in accordance with ITB 19;

(d) alternative bids — technical part, if permissible, in accordance with ITB
13, the Technical Part of any Alternative Bid;

(e) written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 20.2;

(f) documentary evidence in accordance with ITB 17 establishing the
Bidder’s qualifications to perform the contract, if its Bid is accepted;

(9) Technical Proposal in accordance with ITB 16;

(h) Construction methodology proposed as detailed inPara 1.1 of Section Il
Evaluation Criteria;

(i) Contractor Registration certificate (as per IFB); and
(1) Any other document required in the BDS.
11.3The Financial Part shall contain the following:

(@) Letter of Bid — Financial Part: prepared in accordance with ITB 12
and ITB 14,

(b) Completed Schedules including priced bill of quantities in accordance
with ITB 12 and ITB 14, as specified in BDS;

(c) Alternative Bid - Financial Part: if permissible in accordance with
ITB 13; and

(d) any other document required in the BDS.

11.4The Technical Part shall not include any information related to the Bid price.
Where material financial information related to the Bid price is contained in
the Technical Part the Bid shall be declared non-responsive.

11.5 In addition to the requirements under ITB 11.2, Bids submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful Bid shall be signed by all members and submitted with
the Bid, together with a copy of the proposed Agreement.

11.6 The Bidder shall furnish in the Letter of Bid — Financial Part information on
commissions and gratuities, if any, paid or to be paid to agents or any other
party relating to this Bid.
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12. Process of Bid
Submission

12.1  The Letter of Bid— Technical Part, Letter of Bid — Financial Part, Schedules
including the Bill of Quantities, and all documents listed under Clause 11,
shall be prepared using the relevant forms in Section IV(Bidding Forms), if
so provided. The forms must be completed without any alterations to the
text, and no substitutes shall be accepted. All blank spaces shall be filled in
with the information requested.

12.2  Entire Bid including the Letters of Bid and filled-up Bill of Quantity shall
be submitted online on e-procurement system specified in ITB 7.1. Details
and process of online submission of the tender and relevant documents are
given in the website mentioned above. Scanned copies of documents listed
in ITB clauses 11 and 12.3 should also be uploaded on this website.

12.3  Submission of Original Documents: The bidders are required to
separately submit (i) original payment documents towards the cost of bid
document; and registration on e-procurement website (if applicable); (ii)
original bid security in approved form; and (iii) original affidavit regarding
correctness of information furnished with bid document, with the office
specified in the BDS, before the deadline for Bid submission, either by
registered/speed post/courier or by hand, failing which the bids will be
declared non-responsive and will not be opened. Hard copy of rest of the
bid or any other document are not to be submitted.

13. Alternative Bids

13.1  Bidders shall submit offers that comply with the requirements of the
bidding documents, including the basic technical design as indicated in the
drawing and specifications. Alternatives will not be considered.

14. Bid Prices and
Discounts

14.1  The prices and discounts (including any price reduction) quoted by the
Bidder in the Letter of Bid - Financial Part,and in the Schedules shall
conform to the requirements specified below.

14.2  The Bidder shall submit a bid for the whole of the works described in ITB
1.1 by filling in prices for all items of the Works (both in figures and
words), as identified in Section IV, Bidding Forms alongwith the total bid
price (both in figures and words). The Bidder shall fill in rates and prices
for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Bidder will not be paid
for by the Employer when executed and shall be deemed covered by
the rates for other items and prices in the Bill of Quantities. Corrections
if any in the bid can be carried out by editing the information before
electronic submission on e-procurement portal.

14.3 The price to be quoted in the Letter of Bid - Financial Partin accordance with
ITB 12.1,shall be the total price of the Bid, excluding any discounts offered.
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14.4 Discounts, if any, and the methodology for their application shall be quoted

in the Letter of Bid - Financial Part, in accordance with ITB 12.1.

14.5 Unless otherwise specified in the BDS and the Conditions of Contract, the

rates and prices quoted by the Bidder shall be fixed

14.6 If so indicated in ITB 1.1, bids are invited for individual lots (contracts) or for

any combination of lots/contracts (packages). Bidders wishing to offer any
price reduction for the award of more than one Contract shall specify in their
bid the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Price reductions or discounts shall
be submitted in accordance with ITB 14.4, provided the bids for all
lots/contracts are opened at the same time.

14.7 All duties, taxes, and other levies payable by the Contractor under the

Contract, or for any other cause, as applicable on the deadline for submission
of Bids, shall be included in the rates and prices and the total bid price
submitted by the Bidder.

14.8 Bidders may like to ascertain availability of tax/duty exemption benefits

available in India. They are solely responsible for obtaining such benefits
which they have considered in their bid and in case of failure to receive such
benefits for reasons whatsoever, the Employer will not compensate the
bidder (Contractor). The bidder shall furnish alongwith his bid a declaration
to this effect in the Declaration Format provided in Section 1V of the bidding
documents.

Where the bidder has quoted taking into account such benefits, it must give
all information required for issue of certificates in terms of the Government
of India’s relevant Notifications as per the declaration format. In case the
bidder has not provided the required information or has indicated to be
furnished later on in the Declaration Format, the same shall be construed that
the goods/construction equipment for which certificate is required is Nil.

To the extent the Employer determines the quantities indicated therein are
reasonable keeping in view the quantities in bill of quantities, construction
program and methodology, the certificates will be issued within 60 days of
signing of the contract and no subsequent changes will be permitted. In case
of materials pertaining to Variation items and quantities the certificate shall
be issued only on request from the Contractor when in need and duly certified
by the Project Manager.

No certificate will be issued for items where no quantity/capacity of
equipment is indicated in the statement.

If the bidder has considered the tax/duty exemption for materials/construction
equipment to be bought for the work, the bidder shall confirm and certify that
the Employer will not be required to undertake any responsibilities of the
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Government of India Scheme or the said exemptions being available during
the contract execution, except issuing the required certificate. The bids which
do not conform to the above provisions or any condition by the bidder which
makes the bid subject to availability of tax/duty exemption for
materials/construction equipment or compensation on withdrawal of any
variations to the said exemptions will be treated as non-responsive and
rejected.

Any delay in procurement of the construction equipment/machinery/goods as
a result of the above shall not be a cause for granting any extension of time.

15.

Currencies of
Bid and Payment

15.1  The unit rates and prices shall be quoted by the Bidder and shall be paid for
entirely in Indian Rupees.

16. Documents 16.1 The Bidder shall furnish a Technical Proposal in the Technical Part of the
Comprising the Bid, including a statement of work methods, equipment, personnel,
Technical schedule and any other information as per details stipulated in Section IV
Proposal (Bidding Forms), in sufficient detail to demonstrate the adequacy of the

Bidders’ proposal to meet the work requirements and the completion time.

17. Documents 17.1 To establish Bidder’s eligibility in accordance with ITB 4, Bidders shall

Establishing the

complete the Letter of Bid — Technical Part, included in Section 1V, Bidding

Quialifications of Forms.
the Bidder
17.2 To establish its qualifications to perform the Contract in accordance with
Section I11, Evaluation and Qualification Criteria, the Bidder shall provide
the complete information as requested in the corresponding information
sheets included in Section 1VV(Bidding Forms).
18. Period of 18.1 Bids shall remain valid for 90 days or for a period specified in the BDS

Validity of Bids

after the bid submission deadline date prescribed by the Employer in
accordance with ITB 22.1. A bid valid for a shorter period shall be rejected
by the Employer as nonresponsive.

18.2  In exceptional circumstances, prior to the expiration of the bid validity
period, the Employer may request Bidders to extend the period of validity
of their bids. The request and the responses shall be made in writing. If a
bid security is requested in accordance with ITB 19, it shall also be
extended for forty five (45) days beyond the deadline of the extended
validity period. A Bidder may refuse the request without forfeiting its bid
security. A Bidder granting the request shall not be required or permitted to
modify its bid. except as provided in ITB 18.3.

18.3  If the award is delayed by a period exceeding fifty-six (56) days beyond the
expiry of the initial bid validity, the Contract price shall be determined as
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follows:

(@) In the case of fixed price contracts, the Contract price shall be the bid
price adjusted by the factor specified in the BDS.

(b) In the case of adjustable price contracts, no adjustment shall be made.

(c) In any case, bid evaluation shall be based on the bid price without
taking into consideration the applicable correction from those indicated
above.

19. Bid Security

19.1

Unless otherwise specified in the BDS, the Bidder shall furnish as partof
the Technical Partof its bid, in original form, a bid security for the amount
shown in BDS, for this particular work.

19.2 A Bid Securing Declaration shall use the form included in Section IV,

Bidding Forms.

19.3

(@)

(b)

(©)

(d)

If a bid security is specified pursuant to ITB 19.1, the bid security shall be
a demand guarantee, at the Bidder’s option, in any of the following forms:

an unconditional bank guarantee, issued by a Nationalized/Scheduled bank
located in India;

an irrevocable letter of credit issued by a Nationalized or Scheduled bank
located in India;

a cashier’s or certified check; or demand draft from a Nationalized or
Scheduled Bank located in India;

another security indicated in the BDS.

In case of a bank guarantee, the bid security shall be submitted using the
Bid Security form included in the Section IV (Bidding Forms). The form
must include the complete name of the Bidder. The bid security shall be
valid for forty five (45) days beyond the original validity period of the bid,
or beyond any period of extension if requested under ITB 18.2.

194

If a Bid Security or Bid Securing Declaration is specified pursuant to ITB
19.1, any bid not accompanied by a substantially responsive Bid Security
or Bid Securing Declaration shall be rejected by the Employer as non-
responsive.

19.5

If a bid security is specified pursuant to ITB 19.1, the bid security of
unsuccessful Bidders shall be returned as promptly as possible upon the
successful Bidder’s signing the contract and furnishing of the performance
security and if required in the BDS, the Environmental, Social, Health and
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Safety (ESHS) Performance Security pursuant to ITB 45.

19.6 If a bid security is specified pursuant to ITB 19.1, the bid security of the
successful Bidder shall be returned as promptly as possible once the
successful Bidder has signed the Contract and furnished the required
performance security and if required in the BDS, the Environmental,
Social, Health and Safety (ESHS) Performance Security.

19.7 The bid security may be forfeited or the Bid-Securing Declaration executed:

(a) if a Bidder withdraws/modifies/substitutes its bid during the period of
bid validity specified by the Bidder on the Letter of Bid- Technical Part
and repeated in the Letter of Bid - Financial Part, or any extension
thereto provided by the Bidder in accordance with ITB 18.2or

(b) if the Bidder does not accept the correction of its Bid Price pursuant to
ITB 36 or

(c) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 44; or

(ii) furnish a performance security and if required in the BDS, the
Environmental, Social, Health and Safety (ESHS) Performance
Security in accordance with ITB 45.

19.8 The Bid Security of a JV shall be in the name of the JV that submits the
bid. If the JV has not been constituted into a legally-enforceable JV, at the
time of bidding, the Bid Security shall be in the names of all future
members as named in the letter of intent mentioned in ITB 4.1 and ITB
11.2.

19.9 If a bid security is not required in the BDS pursuant to ITB 19.1, and

(a) if a Bidder withdraws its bid during the period of bid validity specified
by the Bidder on the Letter of Bid, or

(b) if the successful Bidder fails to: sign the Contract in accordance with
ITB 44; or furnish a performance security and if required in the BDS,
the Environmental and Social (ES) Performance Security in accordance
with ITB 45;

the Borrower may, if provided for in the BDS, declare the Bidder ineligible to be
awarded a contract by the Employer for a period of time as stated in the
BDS.
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20. Format and
Signing of Bid

20.1

The Bidder shall prepare the Bid as per details given in ITB 21.

20.2

The bid shall be signed by a person duly authorized to sign on behalf of the
Bidder. This authorization shall consist of a written confirmation as
specified in the BDS, and shall be uploaded alongwith the Bid.The name
and position held by each person signing the authorization must be typed or
printed below the signature.

20.3

20.4

20.5

In case the Bidder is a JV, the Bid shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally binding
on all the members as evidenced by a power of attorney signed by their
legally authorized representatives

Documents establishing authority to sign the bid on behalf of the JV shall
be uploaded alongwith the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the person signing the Bid.

D.

Online Submission and Opening of Bids

21. Preparation of
Bids

21.1

Bids, both Technical and Financial Parts, shall be submitted online on the
e-procurement system specified in BDS 7.1. Detailed guidelines for
viewing bids and submission of online bids are given on the website. The
Invitation for Bids under this Project is published on this website. Any
citizen or prospective bidder can logon to this website and view the
Invitation for Bids and can view the details of works for which bids are
invited. A prospective bidder can submit its bid online; however, the
bidder is required to have enrolment/registration in the website, and should
have valid Digital Signature Certificate (DSC) in the form of smart card/e-
token obtained from any certifying agency authorised by the Government
of India (for class of DSC specified in BDS). The bidder should register in
the web site using the relevant option available. Then the Digital Signature
registration has to be done with the e-token, after logging into the website.
The bidder can then login the website through the secured login by
entering the password of the e-token & the user id/ password chosen
during registration. After getting the bid schedules, the Bidder should go
through them carefully and submit the specified documents, alongwith the
bid, otherwise the bid will be rejected.

21.2

The completed bid comprising of documents indicated in ITB 12, should
be uploaded on the e-procurement portal alongwith scanned copies of
requisite certificates as are mentioned in different sections in the bidding
document and scanned copy of the bid security.
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21.3

All the documents are required to be signed digitally by the bidder. After
electronic on line bid submission, the system generates a unique bid
identification number which is time stamped as per server time. This shall
be treated as acknowledgement of bid submission.

21.4

Physical, E-mail, Telex, Cable or Facsimile bids will be rejected as non-
responsive.

22.

Deadline for
Submission of
Bids

22.1

Bids, both Technical and Financial Parts, must be uploaded online no later
than the date and time indicated in the BDS.

22.2

The Employer may, at its discretion, extend the deadline for the submission
of bids by amending the Bidding Document in accordance with ITB 8, in
which case all rights and obligations of the Employer and Bidders
previously subject to the deadline shall thereafter be subject to the deadline
as extended.

23.

Late Bids

23.1

The electronic bidding system would not allow any late submission of bids
after due date & time as per server time.

24,

Withdrawal,
Substitution, and
Modification of
Bids

24.1

Bidders may modify their bids by using the appropriate option for bid
modification on e-procurement portal, before the deadline for submission
of bids. For this the bidder need not make any additional payment towards
the cost of bid document. For bid modification and consequential re-
submission, the bidder is not required to withdraw his bid submitted earlier.
The last modified bid submitted by the bidder within the bid submission
time shall be considered as the bid. For this purpose,
modification/withdrawal by other means will not be accepted. In online
system of bid submission, the modification and consequential re-
submission of bids is allowed any number of times. A bidder may
withdraw his bid by using the appropriate option for bid withdrawal, before
the deadline for submission of bids, however, if the bid is withdrawn, re-
submission of the bid is not allowed (or allowed if specified in BDS).

24.2

Bids requested to be withdrawn in accordance with ITB 24.1 shall not be
opened.

24.3

No bid may be withdrawn, substituted, or modified in the interval between
the deadline for submission of bids and the expiration of the period of bid
validity specified by the Bidder on the Letter of Bid or any extension
thereof. This will result in the forfeiture of the Bid Security pursuant to
ITB 19.7

E. Public Opening of Technical Parts of Bids
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25. Public Opening
of Technical
Parts of Bids

25.1

The Employer shall publicly open Technical Parts of all bids received by
the deadline, at the date, time and place specified in the BDS in the
presence of Bidders’ designated representatives and anyone who chooses to
attend, and this could also be viewed by the bidders online. The Financial
Parts of the bids shall remain unopened in the e-procurement system, until
the subsequent public opening, following the evaluation of the Technical
Parts of the Bids. In all cases, original documents submitted as specified in
ITB 12.3 shall be first scrutinized, and Bids that do not comply with the
provisions of ITB 12.3 will be declared non-responsive and will not be
opened. Thereafter bidder’s names, the presence or absence of a Bid
Security, if one was required, alternative bids — technical parts, if any,and
such other details as the Employer may consider appropriate will be
notified online by the Employer at the time of bid opening.

In the event of the specified date of bid opening being declared a holiday
for the Employer, the bids will be opened at the appointed time and
location on the next working day.

25.2

The electronic summary of the bid opening will be generated and uploaded
online. The Employer will also prepare minutes of the Bid opening,
including the information disclosed and upload the same for viewing
online. Only Technical Parts of Bids, and technical parts of Alternative
Bids if any, that are opened at technical Bid opening shall be considered
further for evaluation.

. Evaluation of Bids — General Provisions

26. Confidentiality

26.1

Information relating to the examination, evaluation, comparison, and post-
qualification of bids and recommendation of contract award, shall not be
disclosed to Bidders or any other persons not officially concerned with
such process until information on Contract award is communicated to all
Bidders in accordance with ITB 44.

26.2

Any attempt by a Bidder to influence the Employer in the evaluation of the
bids or Contract award decisions may result in the rejection of its bid.

26.3

Notwithstanding ITB 26.2, from the time of bid opening to the time of
Contract award, if any Bidder wishes to contact the Employer on any
matter related to the bidding process, it shall do so in writing.

27. Clarification of
Bids

27.1

To assist in the examination, evaluation, and comparison of the bids, and
qualification of the Bidders, the Employer may, at its discretion, ask any
Bidder for a clarification of its bid, giving a reasonable time for response.
Any clarification submitted by a Bidder that is not in response to a request
by the Employer shall not be considered. The Employer’s request for
clarification and the response shall be in writing. No change, including any
voluntary increase or decrease in the prices or substance of the bid shall be
sought, offered, or permitted, except to confirm the correction of arithmetic
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errors discovered by the Employer in the evaluation of the bids, in
accordance with ITB 36.

27.2  If a Bidder does not provide clarifications of its bid by the date and time set
in the Employer’s request for clarification, its bid may be rejected.

28.

Deviations,
Reservations,
and Omissions

28.1 During the evaluation of bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified in the Bidding
Document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document; and

(¢) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

29.

Nonconformities,
Errors, and
Omissions

29.1 Provided that a bid is substantially responsive, the Employer may waive
any non-conformities in the bid which do not constitute a material
deviation, reservation or omission.

29.2 Provided that a bid is substantially responsive, the Employer may request
that the Bidder submit the necessary information or documentation,
within a reasonable period of time, to rectify nonmaterial nonconformities
in the bid related to documentation requirements. Requesting information
or documentation on such nonconformities shall not be related to any
aspect of the price or substance of the bid. Failure of the Bidder to
comply with the request may result in the rejection of its bid.

29.3 Provided that a bid is substantially responsive, the Employer shall rectify
quantifiable nonmaterial nonconformities related to the Bid Price. To this
effect, the Bid Price shall be adjusted, for comparison purposes only, to
reflect the price of a missing or non-conforming item or component in the
manner specified in the BDS.

G. Evaluation of Technical Parts of Bids

30.

Evaluation of
Technical Parts

30.1 In evaluating the Technical Parts of each Bid, the Employer shall use the
criteria and methodologies listed in this ITB and Section I11, Evaluation
and Qualification Criteria. No other evaluation criteria or methodologies
shall be permitted.

31.

Determination of
Responsiveness

31.1 The Employer’s determination of a Bid’s responsiveness is to be based
on the contents of the Bid itself, as defined in ITB 11.

31.2 A substantially responsive Bid is one that meets the requirements of the
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(@)

(b)

bidding document without material deviation, reservation, or omission. A
material deviation, reservation, or omission is one that:

if accepted, would:

(i) affect in any substantial way the scope, quality, or performance
of the Works specified in the Contract; or

(i) limit in any substantial way, inconsistent with the bidding
document, the Employer’s rights or the Bidder’s obligations
under the proposed Contract; or

if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.

31.3

The Employer shall examine the technical aspects of the Bid submitted in
accordance with ITB 16, Technical Proposal, in particular, to confirm
that all requirements of Section VII (Works’ Requirements) have been
met without any material deviation, reservation or omission.

31.4

If a Bid is not substantially responsive to the requirements of the bidding
document, it shall be rejected by the Employer and may not subsequently
be made responsive by correction of the material deviation, reservation,
or omission.

32. Qualification of
the Bidder

321

The Employer shall determine to its satisfaction whether the eligible
Bidders that have submitted substantially responsive Bid - Technical
Parts meet the qualifying criteria specified in Section Il1, Evaluation and
Qualification Criteria.

32.2

The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the
Bidder, pursuant to ITB 17. The determination shall not take into
consideration the qualifications of other firms such as the Bidder’s
subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the bidding document), or any
other firm(s) different from the Bidder.

32.3

If a Bidder does not meet the qualifying criteria specified in Section Ill,
Evaluation and Qualification Criteria, its Bid shall be rejected by the
Employer and may not subsequently be made responsive by correction of
the material deviation, reservation, or omission.

32.4

Only Bids that are both substantially responsive to the bidding document,
and meet all Qualification Criteria shall have the Financial Parts of their
Bids opened at the second public opening.
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33. Subcontractors

33.1

33.2

33.3

Unless otherwise stated in the BDS, the Employer does not intend to
execute any specific elements of the Works by subcontractors selected in
advance by the Employer.

The Employer may permit subcontracting for certain specialized works as
indicated in Section IlIl. When subcontracting is permitted by the
Employer, the specialized sub-contractor’s experience shall be
considered for evaluation. Section Il describes the qualification criteria
for sub-contractors.

Bidders may propose subcontracting upto the percentage of total value of
contracts or the volume of works as specified in the BDS.
Subcontractors proposed by the Bidder shall be fully qualified for their
parts of the Works.

H. Public Opening of Financial Parts of Bids

34. Public Opening
of Financial
Parts

34.1

Following the completion of the evaluation of the Technical Parts of the
Bids, and the Bank has issued its no objection (if applicable), the
Employer shall notify in writing those Bidders whose Bids were
considered non-responsive to the bidding document or failed to meet the
Qualification Criteria, advising them of the following information:

(@) the grounds on which their Technical Part of Bid failed to meet
the requirements of the bidding document;

(b) their Financial Part of Bid shall not be opened; and

(c) notify them of the date, time, and place for public opening of
Financial Parts of the Bids.

34.2

The Employer shall, simultaneously, notify in writing those Bidders
whose Technical Part have been evaluated as substantially responsive to
the bidding document and met all Qualifying Criteria, advising them of
the following information:

(@) their Bid has been evaluated as substantially responsive to the
bidding document and met the Qualification Criteria;

(b) their Financial Part of Bid will be opened at the public opening of
the Financial Parts; and

(c) notify them of the date, time, and place of the second public opening
of the Financial Parts of the Bids, as specified in the BDS.

34.3

The opening date should allow Bidders sufficient time to make
arrangements for attending the opening. The Financial Part of the Bids
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shall be opened publicly in the presence of Bidders’ designated
representatives and anyone who choose to attend, and this could also be
viewed by the bidders online. The bidder’s names, the Bid prices, per lot
(contract) if applicable, including any discounts and Alternative Bid -
Financial Part if any, and such other details as the Employer may
consider appropriate, will be notified online by the Employer at the time
of bid opening.

In the event of the specified date of bid opening being declared a holiday
for the Employer, the bids will be opened at the appointed time and
location on the next working day.

34.4 The electronic summary of the bid opening will be generated and uploaded

online. The Employer will also prepare minutes of the Bid opening,
including the information disclosed and upload the same for viewing online.
Only Financial Parts of Bids, Financial Parts of Alternative Bids, and
discounts that are opened at Bid opening shall be considered further for
evaluation.

Evaluation of Financial Parts of Bids

35. Evaluation of 35.1 To evaluate the Financial Part, the Employer shall consider the following:
Financial Parts
(@) the Bid price, excluding Provisional Sums and the provision, if any, for
contingencies in the Summary Bill of Quantities but excluding Daywork
items, where priced competitively;
(b)  price adjustment for correction of arithmetic errors in accordance with
ITB 36.1;
(c)  price adjustment due to discounts offered in accordance with ITB 14.4;
(d)  Not used;
(e) price adjustment due to quantifiable nonmaterial nonconformities in
accordance with ITB 29.3; and
()  the additional evaluation factors as specified in Section Ill, Evaluation
and Qualification Criteria.
35.2 The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be
taken into account in Bid evaluation.
35.3 If this bidding document allows Bidders to quote separate prices for

different lots (contracts), and to award multiple contracts to a single Bidder,
the methodology to determine the lowest evaluated price of the contract
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combinations, including any discounts offered in the Letter of Bid —
Financial Part, is specified in Section Ill, Evaluation and Qualification
Criteria

36. Correction of

Arithmetical
Errors

36.1

(b)

(©)

In evaluating the Financial Part of each Bid, the Employer shall correct
arithmetical errors on the following basis:

(@) only for unit price contracts, if there is a discrepancy between the unit

price and the total price that is obtained by multiplying the unit price and
quantity, the unit price shall prevail and the total price shall be corrected,;

if there is an error in a total corresponding to the addition or subtraction
of subtotals, the subtotals shall prevail and the total shall be corrected;
and

if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail subject
to (a) and (b) above.

36.2 Bidders shall be requested to accept correction of arithmetical errors. Failure

to accept the correction in accordance with ITB 36.1, shall result in the
rejection of the Bidand the Bid Security may be forfeited in accordance
with ITB Sub-Clause 19.6.

37. Conversion to 37.1 Not used.
Single Currency

38. Margin of 38.1 Not used.
Preference

39. Comparison of 39.1 The Employer shall compare the evaluated prices of all responsive and
Financial Parts qualified bids to determine the lowest evaluated bid.

40. Unbalanced or 40.1  If the bid, which results in the lowest Evaluated Bid Price, is seriously
Front Loaded unbalanced, front loaded or substantially below updated estimates in the
Bids opinion of the Employer, the Employer may require the Bidder to produce

detailed price analyses (with breakdown of unit rates) for any or all items of
the Bill of Quantities, to demonstrate the internal consistency and
justification of those prices with the construction methods and schedule
proposed. After evaluation of the price analyses, taking into consideration
the schedule of estimated contract payments, the Employer may require that
the amount of the performance security be increased at the expense of the
Bidder to a level sufficient to protect the Employer against financial loss in
the event of default of the successful Bidder under the Contract.

41. Employer’s 41.1 The Employer reserves the right to accept or reject any bid, and to annul

Right to Accept
Any Bid, and to
Reject Any or
All Bids

the bidding process and reject all bids at any time prior to contract award,
without thereby incurring any liability to Bidders. In case of annulment, all
documents submitted and specifically, bid securities, shall be promptly
returned to the Bidders.

J. Award of Contract
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42.

Award Criteria

42.1

Subject to ITB 41, the Employer shall award the Contract to the Bidder
whose offer has been determined to be the lowest evaluated bid and is
substantially responsive to the Bidding Document, provided further that the
Bidder is determined to be qualified to perform the Contract satisfactorily.

43.

Notification of
Award

43.1

Prior to the expiration of the period of bid validity, the Employer shall
notify the successful Bidder, in writing, via the Letter of Acceptance
included in the Contract Forms, that its bid has been accepted.The Letter of
Acceptance shall specify the sum that the Employer will pay the Contractor
in consideration of the execution and completion of the Works (hereinafter
and in the Conditions of Contract and Contract Forms called “the Contract
Price”).

43.2

Until a formal contract is prepared and executed, the notification of award
shall constitute a binding Contract.

44,

Signing of
Contract,
Publication of
award and
Recourse to
unsuccessful
Bidders

44.1

The Contract Agreement shall incorporate all agreements between the
Employer and the successful Bidder. It shall be kept ready in the office of
the Employer for the signature of the Employer and the successful Bidder,
within 21 days following the date of Letter of acceptance. Within 21 days
of receipt of Letter of acceptance, the successful Bidder shall sign the
Agreement and furnish the performance security and if required in the
BDS, the Environmental, Social, Health and Safety (ESHS) Performance
Security in accordance with ITB Clause 45 and revised construction
methodology. If the successful bidder is a JV, it shall also furnish the JV
agreement duly signed by all the members, if it had submitted only a letter
of intent to execute the JV agreement alongwith the bid.

44.2

The Employer within 3 weeks of issue of notification of award shall publish

in a national website (http://tenders.gov.in_or Gol Central Public
Procurement Portal https://eprocure.gov.in/cppp/) or on the Employer’s
website with free access, the results identifying the bid and lot numbers
and the following information: (i) name of each bidder who submitted the
bid; (ii) bid prices as read out at bid opening; (iii) name and evaluated
prices of each bid that was evaluated; (iv) name of bidders whose bids
were rejected and the reasons for their rejection; and (v) name of the
winning bidder, and the price it offered, as well as the duration and
summary scope of the contract awarded.

44.3The Employer shall promptly respond in writing to any unsuccessful Bidder

who, after publication of contract award, requests the Employer in writing
to explain on which grounds its bid was not selected.
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45, Performance
Security

45.1

Within twenty-one (21) days of the receipt of notification of award from
the Employer, the successful Bidder shall furnish the performance security
and if required in the BDS, the Environmental, Social, Health and Safety
(ESHS) Performance Security in accordance with the conditions of
contract, subject to ITB 40.1, using for that purpose the Performance
Security and ESHS Performance Security Forms included in Section X
(Contract Forms). The performance security and if required in the BDS,
the Environmental, Social, Health and Safety (ESHS) Performance
Security of a Joint Venture shall be in the name of the Joint Venture
specifying the names of all members.

45.2

Failure of the successful Bidder to submit the above-mentioned
Performance Security and if required in the BDS, the Environmental,
Social, Health and Safety (ESHS) Performance Security, or to sign the
Contract Agreement shall constitute sufficient grounds for the annulment
of the award and forfeiture of the bid security. In that event the Employer
may award the Contract to the next lowest evaluated Bidder whose offer is
substantially responsive and is determined by the Employer to be qualified
to perform the Contract satisfactorily.

45.3

Upon the successful Bidder’s signing the Agreement and furnishing of the
Performance Security and if required in the BDS, the Environmental,
Social, Health and Safety (ESHS) Performance Security, pursuant to ITB
Clause 45.1, the Employer shall promptly notify the name of the winning
bidder to each unsuccessful bidder and shall discharge the Bid Securities of
the bidders pursuant to ITB Clause 19.5 and 19.6.

46. Adjudicator

46.1

The Employer proposes the person named in the BDS to be appointed as
Adjudicator under the Contract, at the daily rate specified in the BDS,
plus reimbursable expenses (actual boarding, lodging, travel and other
incidental expenses). If the Bidder disagrees with this proposal, the
Bidder should so state in Letter of Bid. If, in the Letter of Acceptance,
the Employer does not agree on the appointment of the Adjudicator
proposed by the Bidder, the Employer will request the Appointing
Authority designated in the Particular Conditions of Contract (PCC)
pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to
appoint the Adjudicator.
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Section Il - Bid Data Sheet (BDS)

ITB 1.1 The number of the Invitation for Bids is : IN -IWAI- 336102 -CW-RFB

The Employer is:

Vice Chairman & Project Director

Inland Waterways Authority of India,

Ministry of Ports, Shipping and Waterways, Government of India

ITB11

ITB1.1 The name of the NCB work is:
Fairway Maintenance on Quantity Based Dredging of Barh - — Digha stretch (74
km) of National Waterway — 1

The detailed scope of work is provided in Section VII.
The identification number of the work is:
NCB is: Bid No.: IN -IWAI- 336102 - CW-RFB/

The Intended Completion Date is Three (3) years. from the Date of Commencement
of Service.

ITB 2.1 The Borrower is Government of India.

The Employer is Inland Waterways Authority of India, Ministry of Ports, Shipping &
Waterways, Government of India

Loan or Financing Agreement amount: 317.22 million US Dollar

The Employer is Inland Waterways Authority of India,

The name of the Project is: Capacity Augmentation of National Waterway — 1 (Jal Marg
Vikas)

Bids from consortium are acceptable and shall be treated the same way as that of JV

ITB 4.1 mentioned in the bidding documents.

(a) Maximum number of members in the Joint Venture (JV) shall be: (Three) 3.

(b) It is not mandatory to get the JV registered, interested bidders are requested to
submit a JV Agreement duly notarized in India.

(c) A statement to the effect that all members of the joint venture shall be jointly
and severally liable for the execution of the entire Contract in accordance with
the Contract terms, shall be included in the authorization nominating a
Representative or member in charge, as well as in the Bid and in the Agreement
[in case of a successful bid].

(d) The joint venture agreement should define precisely the division of assignments
to each member of JV. All members of JV should have active participation in the
execution during the currency of the contract. This should not be varied/
modified subsequently without prior approval of the Employer
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ITB4.4 A list of debarred firms and individuals is available at the Bank’s external website
www.worldbank.org/debarr.
B. Contents of Bidding Documents
ITB7.1 Electronic —Procurement System
The Employer shall use the following electronic-procurement system to manage this
Bidding process:
https://eprocure.gov.in/eprocure/app
Requests for clarification should be received by the Employer no later than 14 days prior
to deadline for submission of bids.
The clarifications can be sought / sent by e-mail or by hard copy on the following
address:
Vice Chairman & Project Director, Jal Marg Vikas Project
Inland Waterways Authority of India
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301
+91 120 2424544 ... Email: vc.iwai@nic.in;
Requests for clarification should be received by the Employer no later than Date of Pre-
bid Meeting.
ITB 7.4 A Pre-Bid meeting shall take place.

A Pre-Bid meeting will take place, at the following date, time and place:
Date: 08.05.2023 Time: 15.00 Hrs IST

(Where T is date of Release of Tender)
Place: IWAI Noida or Virtual Meet Link will be shared on CPPP Portal

Pre-Bid Queries should reach the employer at the following address or by E-Mail no
later than Date of Pre-bid Meeting.

Vice Chairman & Project Director, Jal Marg Vikas Project
Inland Waterways Authority of India

A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301
+91 120 2424544 ... Email: vc.iwai@nic.in

A site visit conducted by the Employer shall be organized on request.

IWAI is inviting you to a scheduled Zoom meeting.

Topic: Pre bid Meeting for Fairway Maintenance on Quantity Based Dredging Of Barh—
Digha stretch ( 74 km) of National Waterway — 1
Time: May 8, 2023 15:00 India

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023



http://www.worldbank.org/debarr
https://eprocure.gov.in/eprocure/app
mailto:vc.iwai@nic.in
mailto:vc.iwai@nic.in

Page 35 of 254

Join Zoom Meeting
https://usO6web.zoom.us/j/82004198525?pwd=eWItTIRpTIZZTW5TVOV
wMW40TXBiUT09

Meeting ID: 820 0419 8525

Passcode: i279Tw

One tap mobile
+13052241968,,82004198525%,,,,*461102# US
+13092053325,,82004198525#,,,,*461102# US

Dial by your location
+1 305 224 1968 US
+1 309 205 3325 US
+1 312 626 6799 US (Chicago)
+1 346 248 7799 US (Houston)
+1 360 209 5623 US
+1 386 347 5053 US
+1 507 473 4847 US
+1 564 217 2000 US
+1 646 931 3860 US
+1 669 444 9171 US
+1 669 900 6833 US (San Jose)
+1 689 278 1000 US
+1 719 359 4580 US
+1 929 205 6099 US (New York)
+1 253 205 0468 US
+1 253 215 8782 US (Tacoma)
+1 301 715 8592 US (Washington DC)
Meeting ID: 820 0419 8525
Passcode: 461102
Find your local number: https://usO6web.zoom.us/u/kcemh3CUxaz

Addendum to Bidding Documents will be hosted on the Employer’s e-procurement portal

ITB 8.2 [GOI Central Public Procurement Portal https://eprocure.gov.in/cppp]
C. Preparation of Bids
ITB 11.2 (j) | The Bidder shall submit the following additional documents in its Bid:

(i) Contractor Registration certificate on e-procurement system as per IFB, if applicable
(@) Dredging Management Plan — Methodology

Detailed methodology to indicate how various activities will be
carried out to achieve the performance parameters laid down in
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Section VII — Work’s Requirement

(b) Detailed Dredger deployment plan with respect to:

e Dredging Management Plan — Methodology (including disposal of
dredged material)

e No. of dredgers to be deployed at various points of time along with
dredging capacities and manpower.

e Frequency of surveys along with details of equipment and manpower
to be deployed to meet the work requirements in the concerned
stretch.

(©) List of major items of equipment proposed to carry out the contracted
services using the format provided in Section 1V - Bidding Forms

(d) To establish its qualifications to perform the contract(s) in accordance with
Section 11, Qualification Criteria and Requirements, the Bidder shall provide
the information requested in the corresponding Information Sheets included
in Section 1V, Bidding Forms.

(e) Bidder to indicate whether they are presenting
Single Entity Bid or
Joint Venture Bid
In the event of Joint Venture Bid or sub-contracting details of the Joint
Venture Partner or the sub-contractor likely to be engaged to be identified &
proposed in the Bid along with their credentials like (Experience, Financials
& Profile) —

Each of the JV member will be required to furnish legally enforceable JV
Operating Agreement along with its Techno-commercial Bid holding
themselves jointly &severally responsible and liable to IWAI to perform all
contractual obligations, valid for entire period of Contract.

As per the format enclosed in the bidding documents.
Further,

e No change in the composition of the JV without the written consents of the
Employer after submission of Bid shall be allowed.

e The leader should maintain at least 51% share in the JV at all the time during
the period of contract

e The Technical Member of the JV should meet at least 25% of the financial
requirement.

(ii) Code of Conduct for Contractor’s Personnel (ES)

The Bidder shall submit its Code of Conduct that will apply to Contractor’s Personnel (as
defined in Sub-Clause 9.1 of the General Conditions of Contract), to ensure compliance
with the Contractor’s Environmental and Social (ES) obligations under the Contract. The
Bidder shall use for this purpose the Code of Conduct form provided in Section IV. No
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substantial modifications shall be made to this form, except that the Bidder may introduce
additional requirements, including as necessary to take into account specific Contract
issues/risks.

Management Strategies and Implementation Plans (MSIP) to manage the (ESHS)
risks

The Bidder shall submit Management Strategies and Implementation Plans (MSIP) to
manage the following key Environmental, Social, Health and Safety (ESHS) risks:

e Traffic Management Plan to ensure safety of local communities from work traffic:

e Water Resource Protection Plan to prevent contamination of drinking water,
Swamp Protection Plan, Dredged Material Disposal Plan, Biological Environment
Plan ;

e Boundary Marking and Protection Strategy for mobilization and construction to
prevent offsite adverse impacts;

e Strategy for obtaining Consents/Permits prior to the start of relevant works such as
opening a quarry or borrow pit;

e Gender based violence and sexual exploitation and abuse (GBV/SEA) prevention
and response action plan.

The Contractor shall be required to submit for approval, and subsequently implement, the
Contractor’s Environment and Social Management Plan (C-ESMP), in accordance with the
Particular Conditions of Contract Sub-Clause 10.1, that includes the agreed Management
Strategies and Implementation Plans described here.

ITB 11.3 (b) | The following schedules shall be submitted with the bid: Priced Bill of Quantities
ITB 11.3 (d) The Bidder shall submit the following additional documents in its Bid: that must be
' submitted with the Bid — Financial Part
Scanned copy of Bill of Quantities (duly filled in)
Added at the end of 12.3
ITB 12 Note for Bidders: Bidders have to submit the bids on the e-procurement portal along with
the relevant required documents. For this purpose, the bidders shall fill up online, the
forms that are available for online filling on the e-portal. The rest of the forms shall be
download by the bidders and filled up. The filled up pages shall then be scanned and
uploaded on the e-procurement portal along with the scanned copies of the supporting
documents.
ITB 12.3 For submission of original documents, the Employer’s address is:
Vice Chairman & Project Director, Jal Marg Vikas Project
linland Waterways Authority of India
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301
Email: vc.iwai@nic.in
ITB 13.1 Alternative bids shall not be permitted.
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The prices quoted by the Bidder “shall be” subject to adjustment during the performance

ITB 14.5 of the Contract. The adjustment of contract price, if provided, will be done in accordance
with GCC Clause 45 read with corresponding provisions under PCC.
Add the following as sub-clause 14.8 - Any delay in procurement of the construction
ITB 14.8 equipment/ dredging equipment/ machinery/goods as a result of the above shall not be a
cause for granting any extension of time.
ITB 15.1 The currency(ies) of the bid shall be in Indian Rupee only.
ITB 18.1 The bid validity period shall be 120 days from the date of opening of Technical Bids.
a. The Bidder shall furnish a bid security for INR 1,09,07,102.00.
ITB 19.1
b. Cost of Bidding Document of Rs 6,000/- inclusive of GST by Demand Draft
or RTGS.
[Note: using the Two-envelope Bidding, the process requires including Bid Security to
be submitted in the Technical Part.]
In case, the Bid security shall be in the form of a Bank Guarantee as per format attached or
through e-Bank Guarantee or Demand Draft or Online Cash Transfer
The Bank Guarantee issued in paper shall become operative only when the Bank
Guarantee advice transmitted through SFMS is advised to the Beneficiary by the Advising
Bank.
Bank details are as given below:
Advising Bank: CANARA BANK
Bank Account no.: 87781010014534
IFSC Code: CNRB0018778
Name of beneficiary: IWAI FUND Jal Marg Vikas
Branch name: Morna - Sector 18, NOIDA
Address: B 16 /17, Ground Floor,
Sector-18 NOIDA - 201301
ITB 19.3 (d) | Other types of acceptable securities are: Not Applicable
ITB 19.8 The Bid Security of a JV shall be in the name of the JV that submits the bid or in the
name of lead member if the same is not constituted.
ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall consist of:

(&) Legally valid Power of Attorney is required to demonstrate the authority of the signatory to
sign the Bid; and

(b) In the case of Bids submitted by an existing or intended JV, if permitted as per ITB 4.1, the
authorization shall be evidenced by a Power of Attorney signed by legally authorized
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signatories of all the members.” Such authorizations shall be submitted.

D. Online Submission and Opening of Bids

ITB 21.1 Class of DSC required is: CLASS — Il or above
ITB 22.1 Both Technical and Financial Bids shall be uploaded on-line in separate electronic
envelopes,

The deadline for uploading the bids
Date: T +28 Time: 1500 hrs. IST or as amended from time to time.

ITB 24.1 Re-submission of the bid is “not allowed”, if withdrawn.

E. Public Opening of Technical Parts of Bids

ITB 25.1 The online Bid Opening of Technical Parts of the Bid  shall take place

on Date: T +28 Time: 1530 hrs. IST or as amended from time to time
Vice Chairman & Project Director, Jal Marg Vikas Project
Inland Waterways Authority of India
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301

Email: vc.iwai@nic.in

F. Evaluation of Bids — General Provisions

ITB 29.3 Deleted

G. Evaluation of Technical Parts of Bids

ITB 30.1 The Bids shall be Technically Evaluated, Bidders have to meet the Qualifying
requirements as stipulated in the documents under evaluation criteria.

ITB 33.1 At this time the Employer “does not intend” to execute certain specific parts of the Works by
sub-contractors selected in advance.

ITB 33.2 Specialised Subcontractors: Not Applicable

(a) Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted
is: 25 % of the total contract amount

(b) Bidders planning to subcontract more than 10% of total volume of work shall specify, in
the Bid Submission Form, the activity (ies) or parts of the works to be subcontracted along
with complete details of the sub-contractors and their qualification and experience. The
qualification and experience of the sub-contractors must meet the minimum criteria for the
relevant work to be sub-contracted failing which such sub-contractors will not be permitted to
participate.

ITB 33.3
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(c) Sub-contractors’ qualification and experience will not be considered for evaluation of
the Bidder. The Bidder on its own (without taking into account the qualification and
experience of the sub-contractor) should meet the qualification criteria.

[Note: Work should not be split into small parts and sub-contracted].

H. Public Opening of Financial Parts of Bids

ITB 34.2 (c)

Following the completion of the evaluation of the Technical Parts of the Bids, the Employer
will notify all Bidders of the date, time, and place of the public opening of Financial Parts.

In addition to the above the Employer shall publish a notice of the public opening of the Bid on
its website www.iwai.nic.in

Vice Chairman & Project Director, Jal Marg Vikas Project
Inland Waterways Authority of India
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301

Email: vc.iwai@nic.in

In addition to the above the Employer shall publish a notice of the opening of the Financial
Parts of the Bid on its website or Gol Central Public Procurement Portal
https://eprocure.gov.in/cppp

or on the Employer’s website with free access if available, or in at least one newspaper of
national circulation in the Employer’s Country, or in the official gazette.

J. Award of Contract

The successful Bidder shall also be required to submit an Environmental, Social, Health

gg 45.1and and Safety (ESHS) Performance Security.
' Throughout this bidding document the term ’performance security’, unless the context

clearly indicates otherwise, means and includes both ‘the performance security and the
ESHS performance security’ to be submitted by the successful bidder in the amounts
specified in GCC/ PCC 50.

ITB 46.1 “The Adjudicator proposed by the Employer is: Sh S. C. Misra The daily fee payable to
Adjudicator is Rs 10,000/-.” The CV is attached at the end of this document.

ITB 47 New Clause added:

The Tender / Bid related complaints may be submitted / addressed to
Vice Chairman & Project Director ( JMVP)
Inland Waterways Authority of India
Project Director, Jal Marg Vikas Project
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301

Email: vc.iwai@nic.in
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Brief Biodata of Dr Suresh Chandra Misra

1. Name:MISRA SURESH CHANDRA
Date of birth: 12™ SEPTEMBER 1948

2. Profession: ACADEMIC and RESEARCH

Present Position:

Retired as Professor from IIT Kharagpur

Address:
(a) Official NA (b) Residential
Plot no. 1080, Lane no. 7, Aerodrome Area,
Bhubaneswar — 751020, Odisha, India
Phone: NA Phone: +91 9437477180

Email: misral948 @gmail.com

3. Degrees Obtained

Degree Awards University Hall of Year
Specialization Residence
B.Tech(Hons.) Silver Medal IIT Kharagpur Design Patel 1965-70
Ph.D National Scholarship |University of Newcastle| Naval Architecture 1973-76
upon Tyne, UK
4. Professional Achievements
Period Position Held Organization/Instit Role Remarks
From To ution
1970 1979 Design Engineer Hindustan Design Engineer [Sponsored for three years to
Shipyard Ltd. do Ph.D. in UK (1973-1976)
1979 1989 Assistant Professor IIT Khargapur |Teaching, Research | On British council fellowship
1990 till retirement| Professor and Industrial for 6 months in Glasgow, univ
Consultancy in 1984., later lien to IIT
Madras and NSDRC/ IMU,
Visakhapatnam
1998 2000 Visiting Professor (lien)| IIT Madras Teaching, Research
and Industrial
Consultancy
2008 2013 Director (on Lien) NSDRC and later |Administration, NSDRC was subsumed to
IMU Teaching, Research [Indian Maritime University in
Visakhapatnam [and Industrial 2009 and he was the first
campus Consultancy Director of IMU
Visakhapatnam campus
2013 till date Chairman, Naval Research Board, DRDO (an honorary position);

Founder and current President, Forum for River and Ocean Scientists and Technologists
(FROST), Odisha, registration no. 24010/33 of 2018-19;
Visiting faculty at IMU, Visakhapatnam Campus;

IAdvisor to General Consultants for Kochi Water Metro project under KMRL, Kochi.
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5. Record of Contributions to:
(a) Intellectual Property
(Publications/Design/Developments/Patents etc.)

>

“Modularised Ship Hull Form”, Inventors: Prof S C Misra and Prof O P Sha of IIT Kharagpur, patents rights
belong to: IIT Kharagpur, Ministry of Shipping of Govt. of India, Department of Science and Technology of
Govt. of India, AAGL(Gujarat), BSL Mumbai, GSL Goa, LRS Mumbai, IRS Mumbai, Original Patent application
no. 0561/Cal/2002 dt. 25.9.2002, patent no. 214274 awarded on 07/02/2008.

Books:

S. C. Misra and P. Misra (Ed.),”2020 Lockdown Effects and Future Trends in Water Body Management”, LAP
Publishing, Germany, October 2020.

S. C. Misra,”Design Principles of Ships and Marine Structures”, CRC Press of Tylor and Francis Group, USA,
December 2015.

S.C.Misra and O.P.Sha, editors “Computer-Aided Ship design”, under assistance from CEP Cell of IIT Kharagpur,
1989(contributed as author also).

M.R.Pranesh and S.C.Misra, “Environmental Hazards and Safety Requirement in the Port sector”, under
assistance from Curriculum Dev. Prog., IITMadras, 2000(contributed as author also).

(b) Leadership (Entrepreneurship/
Organizational Development)

Converting a ship design organisation, National Ship Design and Research Centre, to a
part of a central university, Indian Maritime University, Visakhapatnam Campus
Academic leadership as stated below:

Started a new multidisciplinary Post Graduate Diploma program in Maritime Operation
and Management (PGDMOM) exclusively for professional marine engineers which
started at IIT Kharagpur in the academic year 2003-2004.

Started the Naval Architecture and Ocean Engineering degree programs at both UG and
PG levels at IMU Visakhapatnam Campus in its first year of creation, 2009.

Started a PG program in Dredging and Harbour Engineering at IMU, Visakhapatnam
campus in 2010 for the first time in the country.

Developing strong research base at IITs, 1ISc and in other engineering institutions and
generating multi-institutional research programs and developing strong connection
between teaching institutions and research orgnisations in the context of naval research
through NRB.

Setting up and establishing FROST, Odisha

(c) Society

Invited mentor and speaker of INSPIRE program for development of science interest in school children
sponsored by DST at Port Blair Campus of Pondichery University, at IMU Visakhapatnam Campus and at NIT
Rourkela during 2012, 2013 and 2015.

Lectures at schools and colleges in Odisha regarding water awareness.

Safety of wooden boats moving in rivers and coastal waters for tourism and fishing is a major concern
which has been a major concern for me. | have now been involved in modifying an existing wooden boat
for higher safety and reduction of pollution. This activity is to continue.

(d) Any other: More than 50 technical paapers published

6. Peer Recognition (National/International Honours, Awards, Prizes including
honorary degree)

Awarded National Scholarship for Higher Study Abroad by Government of India in 1973 till 1976.
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Awarded Silver Medal by IIT Kharagpur in 1970 for securing first position in B.Tech (H)
course in Naval Architecture.

Awarded Marine Engineering Division Medal, Institution of Engineers (India), 2001.

Awarded Institution Medal (Col. G.N.Bajpai), Institution of Engineers (India), 2001.

H.S.Rao Memorial Award for Best paper, June 04 issue of Marine Engineers Review
(India), 2005 given by Institution of Marine Engineers (India).
Rashtriya Gaurav Award presented by India International Friendship Society in 2004.

Best Citizen of India Award and Citation in the book by the same title, published by
International Publishing House, New Delhi, 2004.

7. Membership/Fellowship of National/International Professional Bodies
Founder President, Forum for River and Ocean Scientists and Technologists, Odisha
Fellow of Institution of Engineers (India)
Fellow of Institution of Marine Engineers (India)
Life Member of Institution of Marine Technologists, Mumbai
Life Member of Indian Society for Technical Education
Member of Society of Naval Architects and Marine Engineers, USA.

Member, Indian technical Committee of Class NK, Nippon Kaiji Kyokai, Japan, 2012
onwards.
Member, Technical Committee of IRS, Mumbai.
Member of PMCC for acquisition of 2 coastal research vessels by NIOT funded by
MOES.
8. Specific outstanding Accomplishments meriting the award (within 100 words):
(Detailed biography may be provided as an annexure)
Apart from teaching naval Architecture to students, Prof Misra has been involved in
design of ships and boats and other water based infrastructure including a 600 TEU
container vessel and marine engineering laboratory Ship in Campus. His book Design
Principles of Ships and Marine Structures published by Taylor and Fransis Group has
been widely appreciated. After his retirement from active service, apart from being the
Chairman of Naval research Board, he has formed a think tank FROST. His current
interests include safety and sustainability in boats of inland water transportation,
increasing water awareness in Odisha and ancient river and coastal transportation
system for building shore based temples.

%k %k 3k 3k %k %k %k %k %k %k *k k k k
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Section 111 - Evaluation and Qualification Criteria
1 Technical Part
1.1 | Adequacy of Technical Proposal
Dredging Methodology
Environmental, Social, Health and Safety (ESHS)
obligation
c. Work Program
d. Site Organization and Communications Plans
e. Sub-Contracting
1.2 | Multiple Contracts ................ Not Applicable
1.3 | Specialised Sub- Contract ....... Not Applicable
1.4 | Qualification Criteria
Nature of the Bidder
2 Qualification
2.1 | Eligibility
2.2 | Historical Contract Performance
2.3 | Financial Situation and performance
2.4 | Experience
2.5 | Contractors Representative & Key Persons
2.6 | Contractors Equipment
3 Financial Part

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract

27.04.2023




Page 45 of 254

1.  Technical Part
1.1  Adequacy of Technical Proposal
Evaluation of the Bidder’s Technical Proposal will include:

(i) an assessment of the Bidder’s technical capacity to mobilize key equipment
and personnel for the contract consistent with its proposal regarding work
methods, scheduling, material sourcing and Quality Control/Assurance in
sufficient detail and fully in accordance with the requirements stipulated in
Section VII (Works’ Requirements).

For this purpose, the Bidder should also submit:

A. Dredging Methodology:

(a) Statement of Work Methods: This shall demonstrate the Bidders capability to
define, optimize and carry out on a timely basis the physical interventions
detailed in the scope of requirements specified in Section VII.

() The work methodology shall include a mobilization and execution plan that
details how the bidder will do the work of

Fairway Maintenance on Quantity Based Dredging of Barh — Digha stretch (74 km)
of National Waterway — 1

B. Environmental, Social, Health and Safety (ESHS) obligation
A detailed note outlining its proposed methodology and program of construction
including compliance with the Environmental, Social, Health and Safety (ESHS)
obligations
¢ An outline proposal on how the contractor shall minimize environmental impacts
especially to sensitive and critical areas including but not limited to reed lands,
mud flats, mangrove forests and migratory bird habitats taking into account:

e The requirement for dredging sediment volumes in shallow waterways; placing
dredged materials in-stream; and, early detection and quantification of
hazardous sediment and its removal; and any hazardous sediment if found
during the dredging shall be removed by the bidder at no extra cost.

e The requirement to minimize noise, water and air pollution from its own
operations.

¢ An outline Quality Assurance Plan; and
e A Health and Safety Plan specific to the proposed works
C. Work Program:

A Work Program compiled on a project management software (like MS Project,
Primavera or similar) which must clearly show the major project works proposed and
the corresponding timeline with the following characteristics:
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Show work stages (Mobilization, Survey, Dredging , Maintenance services, and
Demobilization, etc.) and BOQ Items with the corresponding timeline;

Show the leading, lagging and critical activities, with linkages to related activities,
milestones, key personnel in charge, etc.;

Resources (equipment, material, personnel, etc.) plan to achieve the Work
Program.

D. Site Organization and Communications Plans: that clearly provide:

Vi.

An overall organization chart showing the division between site offices and head office
responsibilities;

A site organization chart clearly showing responsibilities and functions of key personnel.
The person in-charge and the second in command for each location and their
responsibilities;

The proposed layout of the Contractor’s facilities and equipment, including offices and
accommodation units based on the proposed sites and waterways routes;

Internal Communications Plan within the Contractor’s organization and between its home
office and the site offices;

External Communication Plan between the Contractor, the Project Manager/Supervision
& Performance Monitoring Consultant, Related Stakeholders, Users, and Employer;

Navigational protocol to assure free passage for ships during dredging or other works.

Sub-contracting

an assessment of the details of subcontracting elements of works amounting to more than
10% of the bid price; for each element proposed to be sub contracted furnish details
whether the identified Sub-contractor possesses the required qualifications and
experiences to execute that element satisfactorily.

[Work should not be split into small parts and sub-contracted].

1.2 Multiple Contracts if permitted under 1TB 35.3, - Not Applicable

1.3 Specialised Subcontractors - Not Applicable.

1.4 Quialification Criteria

Pursuant to ITB 32.1, the Employer shall assess each Bid against the following Qualification
Criteria. Requirements not included in the text below shall not be used in the evaluation of the
Bidder’s qualifications.

In case a contractor while working on an IWAI contract, applies for another similar
contract to be executed by IWALI, then to check whether the contractor meets the
qualification criteria for the new contract, IWAI will calculate the bid capacity of the
bidder as per the formula mentioned at 2.4.2 (d)
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2. Qualification

2.0 Nature of Bidder Bidder to indicate whether they are presenting a Single | In the event of Subcontracting, the details
Entity bid of the Sub-contractor likely to be deployed
be identified in the proposal ( max 25%

Or Joint Venture Bid
work)

Or Intend to Sub Contract Later dat
rintend to Su ontract on Later date Details & Profile of Sub-contracting firms to

be submitted

. Format provided in Section-1V.
Eligibility and Qualification Criteria Compliance Requirements
] . Single Joint Venture where permitted Submission
No. Subject Requirement . All Parties One
Entity . Each Member Requirements
Combined Member q ‘
2.1 Eligibility
211 Nationality Nationality in accordance with ITB Sub-Clause 4.3. Must Existing or Must meet N/A Forms ELI-1.1 and
meet intended JV must | requirement ELI-1.2
require meet requirement With attachments
ment
2.1.2 Conflict of Interest No conflicts of interest in accordance with ITB Sub-Clause | Must Existing or Must meet N/A Letter of Bid
4.2. meet intended JV must | requirement
require meet requirement
ment
2.1.3 Bank eligibility Not having been declared ineligible by the Bank, as Must Existing JV must Must meet N/A Letter of Bid
described in ITB Sub-Clause 4.4.& 4.7. meet meet requirement | requirement
require
ment
214 Government Owned | Bidder to meet conditions of ITB Sub-Clause 4.5. The Must Must meet Must meet N/A Forms ELI -1.1 and
Entity entity should not be a dependent agency of the borrower meet requirement requirement 1.2 with
or sub-borrower or Employer. require attachments
ment
2.15 United Nations Not having been excluded as a result of prohibition in the Must meet Must meet N/A Forms ELI -1.1 and
resolution or Borrower’s country laws or official regulations against Must requirement requirement 1.2 with
, commercial relations with the Bidder’'s country, or by an meet attachments
Borrower’s country act of compliance with UN Security Council resolution, require
law both in accordance with ITB 4.7 and Section V. ment
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Eligibility and Qualification Criteria

Compliance Requirements

Submission

. . Single Joint Venture where permitted
No. Subject Requirement Entit All Parties One -
y Combined Each Member Member Requirements
2.2 Historical Contract Non-Performance
2.2.1 History of Non- Non-performance of a contract2 did not occur as | Must meet requirement Must meet the Must meet N/A Form CON - 2
Performing Contracts contractor since 1 January 2016 requirement requirement or as
member to past or
existing JV
2.2.2 Suspension due to Not under suspension based on execution of a Must meet requirement Must meet Must meet N/A Letter of Bid
- - Bid Securing Declaration pursuant to ITB 4.6 or requirement requirement
h |1 of the B
w!t firav-va ° -t_e id withdrawal of the Bid pursuant ITB 19.9.
within Bid validity
2.2.3 Pending Litigation Bidder’s financial position and prospective long Must meet requirement Must meet N/A Form CON - 2
term profitability sound according to criteria requirement by Must t
established in 2.3.1 below and assuming that all itself or as ust mee
pending litigation will be resolved against the member to past requirement by
Bidder or existing JV itself or as
224 Litigation History No consistent history of court/arbitral award Must meet requirement Must meet memb_er_to past | N/A Form CON - 2
decisions against the Bidder3 since 1st January requirement or existing JV
2016
2.25 Declaration: Declare any civil work contracts that have been Each must make the
Environmental, S“Spe{‘dEd ||Ord tirm'”ated arl‘dlor ?erforma"ce Must make the declaration. declaration. Where
. security called by an employer for reasons - there are
Social, Health, and related to the non-compliance of any | YWhere there are Specialized Specialized Sub- Form CON-3
Safety (ESHS) past environmental, or social, (including sexual §Ub'?0|f_1trt’i(letSOrés, the / N/A contractorfs, the N/A ESHS Performance
performance exploitation and abuse (SEA) and gender based | Specialized Sub-contractor/s Specialized Sub- Declaration

violence (GBV)),or health or safety requirements

or safeguard in the past five years4 (ending
2021-22)

must also make the
declaration.

contractor/s must
also make the
declaration.

2 Non-performance, as decided by the Employer, shall include all contracts where (a) non-performance was not challenged by the contractor, including through referral to the
dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non-performance shall not

include contracts where Employers decision was overruled by the dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes
or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances
available to the Bidder have been exhausted.

last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the Bidder.

4The Employer may use this information to seek further information or clarifications in carrying out its due diligence.

3 The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the
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Eligibility and Qualification Criteria

Compliance Requirements

Submission

Single Joint Venture where permitted
No. Subject Requirement _ Al Parti o)
Entity arties Each Member ne Requirements ‘
Combined Member
2.3 Financial Situation and Performance
2.3.1 | Financial (@) The Bidder shall demonstrate that it has | Must meet | Must meet | Each member | Must meet at Form FIN —
Capabilities access to, or has available, liquid assets, | reduirement | 1009 Must meetat | |east 50% of the | 3.1, with
' ' ' requirement least 15% of | requirement attachments
unencumbered real assets, lines of credit, and the _ as a minimum
. . . requirement
other financial means (independent of any as a minimum
contractual advance payment) sufficient to meet
the construction cash flow requirements estimated
as INR 10.61 Crores Ten Crore & Sixty one Lac
only) (about 6 six months cash flow at peak
dredging / construction period) for the subject
contract(s) net of the Bidders other commitments
(b) The Bidder shall also demonstrate, to the | Must meet must meet N/A must meet Eorm FIN —
satisfaction of the Employer, that it has adequate | "éduirement | requirement. requirement 3.1, with
. . attachments
sources of finance to meet the cash flow requirements
on works currently in progress and for future contract
commitments
(c) The audited balance sheets or, if not required by | Must meet | Must meet Form FIN —
the laws of the Bidder’s country, other financial requirement requirement | must meet N/A 8.1, with
by existing | requirement attachments
statements acceptable to the Employer, for the last 5 Y
years (ending FY 2020-21) shall be submitted and
must demonstrate the current soundness of the

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023



Page 50 of 254

Eligibility and Qualification Criteria

Compliance Requirements

Submission

Single Joint Venture where permitted
No. Subject Requirement Entit All Parties One -
y Combined Each Member Member Requirements ‘
Bidder’s financial position and indicate its prospective
long-term profitability.
2.3.2 Annual Average Minimum average annual turnover of INR 23.8912 Crs | Must meet Must meet Must meet at | Must meet at Form FIN - 3.2
Turnover ( Twenty three Crores eighty nine Lacs & twelve requirement 100% least 15% leasft (50%) as a
requirement minimum
thousand), calculated as total certified payments
received for contracts in progress and/or completed
within the last five financial years, divided by five years.
ending 315t march 2021-22
2.4 Experience
2.4.1 Experience under construction contracts for similar | Must meet Must meet Must meet at | N/A Form EXP — 4.1

General Dredging
Experience

works such as those pertaining to

General Dredging Experience in Ports / River /
Lakes/ Canals/ Water Bodies / River Management
of Vessel, Manning of Vessel or Vessel related
Marine Works or Wet excavation in Dams

a. River Dredging and management of dredging
materials.

b. Dredged material used in reclamation of port /
harbour will also be considered.

in the role of contractor, JV member, sub-contractor, or

management contractor during at least the last seven

[7] years ending last day of month prior to the bid

submission deadline ( FY 2021-22)

requirement

requirement

requirement
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Eligibility and Qualification Criteria

Compliance Requirements

Submission

. . Single Joint Venture where permitted
No. Subject Requirement Entity All Parties One -
Combined Each Member Member Requirements ‘
2.4.2 (a) | Specific Dredging Bidder should have successfully completed as a Must meet Must meet Not Must meet Form EXP 4.2(a).
Experience prime contractor, JV member®, management requirement | requirement Applicable requirement The contractor
contractor or sub-contractor, minimum for one should have borne
a) Three similar works each costing not less contract of responsibility for
than INR10,61,83,376.00 or 50% execution of works
Dredged Quantity of to the extent he
2,93,600.00 cum claims experience.
A contractor should
b) Two similar works each costing not less than INR not claim experience
13,27,29,220.00 or Dredged Quantity of for the works he has
3,67,000.00 cum never executed.
c) One similar work costing not less than INR
21,23,66,752.00
Or Dredged Quantity of 5,87,200.00 cum
For the purpose of completed works, The value of
the completed contract for similar works should not
be less than 80% of the contract value.
A certificate for ongoing works from the employer
stating the Value® of the work & 80 % completion has
been achieved shall be considered as completed
and certificate of employer in this regard stating
percentage of completion shall be submitted.
242 (b) | The value of the similar work where 80% of contract value is paid will be considered for evaluation purposes as Complete.
In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract
has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether
the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value
required shall be aggregated
2.4.2 (c) | Specific Experience | For the contracts in 2.4.2 (a) above and/or any Desirable | Desirable | Desirable Desirable | Form EXP —4.2
in managing ES other contracts [substantially completed and (©)

5 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidderr’s share, by value, shall be considered to meet

this requirement

5 At FY 2021-22 price level. Cost of completed works of previous years shall be given weightage @5% per year based on rupees value to bring them to the price
level of the financial year in which bids are received.
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Eligibility and Qualification Criteria Compliance Requirements
Single Joint Venture where permitted Submission
No. Subject Requirement _ Al Parti o)
Entity arties Each Member ne Requirements ‘
Combined Member
aspects under implementation] as prime contractor, joint

venture member, or Subcontractor between 1st

January [insert year] and Application submission

deadline, experience in managing ES risks and

impacts in the following aspects: [Based on the

ES assessment, ]

24.2d Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for construction work is equal to or more than the total bid value of

the work. The available bid capacity will be calculated as :- Assessed Available bid capacity” = (A*N*1.5-B)
Where,
A = Maximum value of civil engineering works executed in any one year during the last five years (updated to the price level of the financial year 31 March2022 (end of
Gol’s Financial Year) ..... at the rate of 5% per year), taking into account the completed as well as works in progress).
N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to be taken as half-year and more than 6 months as one
year).
B = Value, at the current price level, of existing commitments on on-going works to be completed during the period of completion of the works for which bids are invited.
Note: the statements in Section IV showing the value of existing commitments of on-going works as well as the stipulated period of completion remaining for each of the
works listed should be countersigned by the Engineer in charge, not below the rank of an Executive Engineer or equivalent.

2.4.3 Quality Requirements

2.4.3 a 1SO 9001-2008/2015 Valid - Quality Management Certificate issued by the Must meet Must meet N/A Must meet Valid ISO 9001
quality Management system | International Organization for Standardization requirement requirement requirement Certification. Form
requirement EXP -5.0
2.4.3b | OHSAS 18001 - Valid - Relevant OHSAS certificate and Experience in Must meet Must meet N/A Must meet Valid OHSAS
Occupational Health occupational health and safety management requirement requirement requirement certificate.
and Safety Assessment Or Equivalent
Series or Equivalent
2.4.3 c 1SO 14001: 2004 / 2015 Valid - Relevant Environmental management certificate and Must meet Must meet N/A Must meet Valid ISO
. experience with environmental management systems. requirement requirement requirement 14001:2004/2015
E tal p g Y q q q
nvironmenta certificate.
Management systems

" During technical evaluation, the available bid capacity will be calculated and compared with the estimated cost. After opening of the Financial bids (Part — 1)
and during the financial evaluation, the bid capacity will be further validated with discovered price.
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‘ 2.5 Contractors Representative & Key personnel

The Bidder must demonstrate that it will have a suitably qualified ( and in adequate numbers) minimum key

personnel, as described in the table below, that are required to perform the contract.
The Bidder shall provide details for the key personnel and such other Key Personnel that the Bidder
considers appropriate, together with their academic qualifications and work experience.

The Bidder shall complete the relevant Forms in Section 1V, Bidding Forms.

The Contractor shall require the Employer’s consent to substitute or replace the Key Personnel.

safety

Position/speciali Minimum
. . years of MUST
Item| zation required : S
No. for each lot Relevant academic qualifications reIevan_t work meet
experience | requireme
nt
Contract Contract/Project Manager shall have a 7 Bidder to
Manager bachelor’s degree in civil/mechanical provide the
engineering and an experience of minimum details of
10 years’, out of which at least 7 years shall the
be in managing projects of similar nature. Manpower
. . . at the time
Personnel must have experience in executing of
1 dredging projects. Bid
The desirable age of the personnel as on the Submission
date of bid submission shall not be more
than 50 years,
However, if the personnel above 50 years is
proposed, then the specific health fitness
certificate shall be submitted with the bid.
Surveyor Diploma in Civil Engineering / Surveying with 3
2 3 years experience in Hydrographic Survey or
Survey Recorder /11 in Hydrographic Survey
3 | Crew Must have inland vessel certification
4 Details of the Sub- Contracting agencies.
Suitable experts in the following specializations
5 | Dredger Master | Dredging experience in River/Canal/Port 7 Desirable
6 | Social Expert Graduate or equivalent in social sciences 3 at the time
Environment Graduate in Environmental Engineering/ 3 of
7 | Expert Environmental Sciences Bid
Submission
Health & Safety | Graduate in Engineering/ Sciences and must 3
8 | Expert have Diploma / Certification in health and

The Bidder must not have in his employment:
[1]the near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s
spouse) of persons of the following Government Departments. All organization entities / agencies
under Ministry of Shipping (Sagarmala) Without Government permission, any person who retired as
Gazetted officer within the last two years.
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2.5 Contractors Representative & Key personnel

2.6.0 Equipment — The Bidder must demonstrate that it has the Key equipment listed hereafter

Equipment Equipment Type & Characteristics Minimum Capacity The details of these

6.1 Dredger Dredger - Minimum of two (2) nos. of Cutter Suction equipment shall be
Dredgers having capacity of dredging minimum of 250 -650 S;?Bngmgt tlhe TIMtE t?]F
cum of solids per hour with suitable discharge pipes. techmca?é’er;gi}'!'for °
River worthiness certificate to be provided at the time of Evaluation of the bids
Bid Submission, from the certifying authority. These equipment must be

6.2 Survey Vessel Survey Vessel. 1 no. should be Equipped with Multi beam | either owned or hired* or
eco-sounder, Altimeter for facilitating the measurement of to be procured by the
Depth & Width of the Channel bidder and by member of
River worthiness certificate to be provided at the time of N
Bid Submission, from the certifying authority (In case of JV)

6.3 Tug Boats Tug Boats - Having suitable capacity of Main Engine for | Desirable at the time of

pulling the Dredgers and allied equipment / floating boats / | bidding
pipelines etc. River worthiness certificate to be provided
before deployment at the Dredging Site from the certifying
authority.

6.4 Discharge Pipes Should have at least 1 Km of discharge pipes

g-gaf‘sccommf’daﬁon Accommodation Boats. To accommodate Operational staff
River worthiness certificate to be provided before
deployment at the Dredging Site by the certifying authority

6.6 Details of To be hired with the details of the Equipment as per format

Equipments As per format at

Form EXP - 6.6

Note: Bidders to Note:

The documentary evidence to be submitted by the Bidders for the proposed Dredgers & other Equipments to be
deployed should indicate the Name , Capacity with Registration where ever applicable , Rated Capacity ;
Technical Details , year of Manufacture; Survey Certificates ; Details of Previous Dry Dock; River Worthiness
Certificate from certifying authority. As per Format Attached

e The Bidders to ensure that fitness certificate of the equipments like Dredgers & Survey Vessels
should be duly certified by an authorized certifying agency at the time of Bidding.

e Successful Contractor shall to produce the fitness certificate of the equipments like Tug Boats,
Accommodation Boat duly certified by an authorized certifying agency at the time of Bidding.

e In case the dredgers are leased or hired, a proper lease agreement on Stamp paper shall be
submitted along with the Bid stating that the proposed dredgers ( along with the details ) shall be
available to the bidders for immediate deployment on the Award of the Work.

e The Bidder shall provide Scanned copy of the details of dredgers, Tools, Plants, equipment and machinery/
workshop facilities and its planning schedule using Form EQU in Section IV, Bidding Forms. However, the
actual deployment of equipment shall be as per site requirement.

e The Bidder shall provide further details of proposed items of equipment using the relevant Form in Section IV

Tender Document for Barh —Digha (74 km)
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3. Financial Part

1 Margin of Preference Not Applicable
2 DELETED
3 | Alternative Completion Times (ITB 13.2) Not Applicable
4 | Alternative Technical Solutions Financial Part for Not Applicable
specified parts
of the Works (ITB 13.4)
5 | Other criteria (if permitted under ITB 35.1(f)) Not Applicable

3.1 Multiple Contracts if permitted under ITB 35.3, will be evaluated as under.
Not Permitted /not applicable

If works are grouped in multiple contracts pursuant to Sub-Clause 35.3 of the Instructions to
Bidders, the Employer will evaluate and compare Bids on the basis of a contract, or a
combination of contracts, or as a total of contracts in order to arrive at the least cost
combination for the Employer by taking into account discounts offered by Bidders in case of
award of multiple contracts, subject to the selected Bidder(s) meeting the required
qualification criteria for lot or combination of lots as the case may be.

3.2 Other Criteria (if permitted under 1TB 35.1 (f) — Not Applicable

In addition to the criteria listed in ITB 35.1 (a) — (e) the following criteria shall apply:

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023



Page 56 of 254

Section 1V - Bidding Forms

Section V. Bidding Forms

Table of Forms

1 Bid Submission Form / letter of Bid & Technical Proposal Form
The bidder’s Technical Proposal shall include the following elements:
SCHEDULE B.....Site Organizations
SCHEDULE C.....Method statement / Dredging Management Plan
SCHEDULE D.....Mobilization Schedule.
SCHEDULE E.....Contractor’s Equipment
SCHEDULEF...... Key Personnel Proposed
SCHEDULE G.....Subcontractors& JV details
SCHEDUEL H...... ESHS Management Strategies and Implementation Plans
SCHEDUEL I...... Code of Conduct (ESHS)
format reference Content
1.1 |FormELI-1.1&1.3 Section-111 QR 1 Bidder’s Information Form with
attachments
1.2 | FormELI-12& 1.3 Section-11 QR 1.1to 1.4 Bidder's IV Information Form with
attachment
1.3 | Form CON-2 Section-Il1l QR 2.1 -2.2 Historical  Contract  Non-performance,
pending litigation and Litigation history
1.4 | Form FIN-3.1 Section-1ll QR 2.3 Financial Situation and Performance
1.5 | Form EXP-4.1 General Dredging Experience
1.6 | Form EXP-4.2(a) Specific Dredging and Contract
Section-I11 QR 2.4 Management Experience
1.7 | Form EXP-4.2(b) Specific Dredging Experience of Key
Activities
1.8 | Form Exp 5.0 Section-I1l QR 2.5 Quality Requirements
1.9 | Schedule-C Section-I11 QR 6.9 Details of the proposed Sub-Contractors
1.10 | Schedule- E Section-I1l QR 6.4 Detailed Dredging Management Plan —
Approach & Methodology
1.11 | Schedule D Section-I11 QR 2.6 Major Equipment’s available with bidder
1.12 | Schedule-F Section-I11 QR 2.7 Detailed Manpower deployment plan of the
Main Bidder with CV
ESHS Management Strategies and Implementation Plans
2 Code of Conduct: Environmental, Social, Health and Safety (ESHS)
CON - 3 Environmental, Social, Health, and Safety Performance Declaration
3 Under Taking towards ITC — Input Tax Credit in GST ( as per Clause GCC67.14 of PCC)
4 Bid Securing Declaration ( Format )
5 Format for the Affidavit
6 Letter of Bid — Finance Pat ( Bid Price Form)

***k
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Letter of Bid — Technical Part

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and address.

Date:
NCB No.:
Invitation for Bid No.:

To:  (Insert name of the Employer)

Fairway Maintenance on Quantity Based Dredging Of Barh - — Digha stretch (74
km) of National Waterway — 1

We, the undersigned, hereby submit our bid, in two parts, namely:

(@ the Technical Part, and
(b) the Financial Part
In submitting our Bid, we make the following declarations:

(@) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB8);

(b) We meet the eligibility requirements and have no conflict of interest in accordance with ITB 4;

(© We have not been suspended nor declared ineligible by the Employer based on
execution of a Bid-Securing Declaration or Proposal-Securing Declaration in the
Employer’s Country in accordance with ITB 4.6;

(d) We offer to execute in conformity with the Bidding Documents the following Works:
Fairway Maintenance on Quantity Based Dredging Of Barh - — Digha stretch (74
km) of National Waterway — 1

(e) Our bid shall be valid for a period of 120 days from the date fixed for the bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us and
may be accepted at any time before the expiration of that period;

4] We accept the appointment of ...........................l [insert name proposed in Bid Data
Sheet] as the Adjudicator or]

We do not accept the appointof .......................l [insert name proposed in Bid Data
Sheet] as the Adjudicator, and propose instead that [insert name] be appointed as Adjudicator,
whose daily fees and biographical data are attached;
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(@) If our bid is accepted, we commit to obtain a performance security [and an Environmental,
Social, Health and Safety (ESHS) Performance Security, Delete if not applicable] in
accordance with the Bidding Document;

(h) We are not participating, as a Bidder, in more than one bid in this bidding process in
accordance with ITB 4.2,

(i) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of
the contract, has not been declared ineligible by the Bank, under the Employer’s country laws
or official regulations or by an act of compliance with a decision of the United Nations Security
Council(ITB 4.7);

() We are not a government owned entity / We are a government owned entity but meet the
requirements of ITB 4.58;

(k) We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf will engage in any type of fraud and corruption.

0) We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed,;

(m) We understand that you are not bound to accept the lowest evaluated bid or any other bid that
you may receive; and

(n) If awarded the contract, the person named below shall act as Contractor’s Representative

Name of the Bidder* __ [insert complete name of person signing the Bid]

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert complete name of
person duly authorized to sign the Bid]

Title of the person signing the Bid [insert complete title of the person signing the Bid]
Signature of the person named above [insert signature of person whose name and capacity are shown

above]

Date signed [insert date of signing]day of [insert month], [insert year]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid
Schedules.

8Use one of the two options as appropriate.
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Technical Proposal

Technical Proposal shall include the following elements

Schedule — B =»Site Organization

Schedule — C =»Method Statement / Dredging Management Plan
Schedule — D =»Mobilization Schedule

Schedule — E =»Contractors equipment

Schedule — F =»Personnel

Schedule — G =»Subcontractors & JV details

Schedule — H=»Environmental, Social, Health, and Safety Management
(ESHS) Strategies and Implementation Plans

Schedule — I=¥ Code of Conduct (ESHS)

Appendix to the Technical Parts
FormELI-1.1 & 1.3
Form ELI-1.2 & 1.3
Form CON-2
Form FIN-3.1
Form EXP-4.1
Form EXP-4.2(a)
Form EXP-4.2(b)
Form Exp 5.0

=» Form of Bid Securing Declaration

Letter of Bid ... Financial Part
- = Appendix to Financial Part — BOQ
- =¥ Financial Bid — BOQ on line submission Schedule
- =» Schedule of Sub-contractors
- =» Schedule of Adjustment data.

Sub-contracting elements or works which in aggregate adds to more
than 10% of Bid price (for each the qualifications and experiences on the
identified subcontractor in the relevant field should be given.

Note: Work should not be split into small parts and sub-contracted; but
sub-contracting specialized elements of works is acceptable.
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Appendix to Technical Part ... Schedule - B

Technical Proposal — Site Organization

[Insert Site Organization information]

Site Organization

Bidders shall give below full particulars of the organisation they propose to establish, direct,
and administer the performance of the Contract. In particular, bidders shall indicate the
location of site camps and the resources they intend to allocate to Self Control Units for
planning and monitoring purposes.

1. SITE ORGANIZATION CHART

2. NARRATIVE DESCRIPTION OF SITE ORGANISATION CHART

Site Organization and Communications Plans: that clearly provide:
i.  Anoverall organization chart;
ii. A site organization chart;
iii.  Preliminary layout of the Contractor’s facilities and equipments;
iv.  Internal Communications Plan;
v.  External Communication Plan; and

vi.  Navigational protocol to assure free passage for ships during dredging or other
works.
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Appendix to Technical Part ... Schedule - C
Technical Proposal — Dredging Methodology &

Method Statement / Dredging Management Plan

() Contractor’s Statement of Work Methods

To demonstrate a clear understanding of the requirements of the Contract, Bidders shall
provide in the form of a narrative descriptions, sketches and drawings, how the works shall be
undertaken.

The Statement of Work Methods shall demonstrate the Bidders capability to define, optimize
and carry out on a timely basis the physical interventions detailed in the scope of requirements
specified in Section VI.

The Statement of Work Methods shall include a mobilization and execution plan that details

how the bidder will, on waterway stretch, carry out on a timely basis the following:
Fairway Maintenance on Quantity Based Dredging Of Barh - — Digha stretch (74
km) of National Waterway — 1

i.  Anoutline proposal on how the Contractor shall minimize environmental impacts
especially to sensitive and critical areas including but not limited to reed lands, mud
flats, mangrove forests and migratory bird habitats taking into account:

o The requirement for dredging sediment volumes in shallow waterways;
placing dredged materials in-stream or in-river; and, early detection and
quantification of hazardous sediment and its removal; and,

. The requirement to minimize noise, water and air pollution from its own
operations.

ii.  Anoutline Quality Assurance Plan; and,
iii. A Health and Safety Plan specific to the proposed works.

[insert method Statement — A detailed note should be submitted outlining bidders proposed
methodology and program of construction including Environmental, Social, Health and Safety
Management Strategies and Implementation Plans (ESHS-MSIP), backed with equipment,
materials and manpower planning and deployment, duly supported with broad calculations
and quality control system/assurance procedures proposed to be adopted, justifying their
capability of execution and completion of the work as per technical specifications within the
stipulated review of completion as per mile stones]
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Appendix to Technical Part .... Schedule - D

Technical Proposal — Mobilization Schedule
[Insert Mobilization Schedule]

In accordance with the Particular Conditions, Sub-Clause 16.2, the Contractor shall not carry
out mobilization to Site unless the Project manager gives consent that appropriate measures are
in place to address environmental and social risks and impacts, which at a minimum shall
include applying the Management Strategies and Implementation Plans (MSIPs) and Code of
Conduct for Contractor’s Personnel, submitted as part of the Bid and agreed as part of the
Contract.

*khkkhkkkkkhkhkhkikiiikikx

Appendix to Technical Part

Technical Proposal — Construction Schedule: : Schedule E

Technical Proposal — Contractor’s Equipment

[The construction schedule shall include the following key milestone - No-objection to the
Contractor’s MSIPs, which collectively form the C-ESMP, in accordance with the Particular
Conditions of Contract Sub-Clause 16.2.]

The bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il
(Evaluation and Qualification Criteria). The Bidder shall provide all the information
requested below.

Item of Make | Capacit | Age Condi | No. Owne | Lease | Purchased
Equipment y (years) | tion available d d on
Description and

present

location

Appendix to Technical Part ..schedule -H
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ES Management Strategies and Implementation Plans
(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social
Management Strategies and Implementation Plans (ES-MSIP) as required by ITB
11.2 (j) of the Bid Data Sheet. These strategies and plans shall describe in detail the
actions, materials, equipment, management processes etc. that will be implemented
by the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES
provisions of the contract including those as may be more fully described in the
Works’ Requirements described in Section VII.

Appendix to Technical Part .... Schedule — |
Code of Conduct: (ESHS)

Environmental, Social, Health and Safety

The Bidder shall submit the Code of Conduct that will apply to the Contractor’s
employees and subcontractors as required by ITB 11.2 (j) of the Bid Data Sheet. The
Code of Conduct shall ensure compliance with the ESHS provisions of the contract,
including those as may be more fully described in the Works Requirements described
in Section VII.

In addition, the Bidder shall submit an outline of how this Code of Conduct will be
implemented. This will include: how it will be introduced into conditions of
employment/engagement, what training will be provided, how it will be monitored
and how the Contractor proposes to deal with any breaches.
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Appendix to Technical Part

Code of Conduct for Contractor’s Personnel (ES) Form

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of
Employer] for [enter description of the Works]. These Works will be carried out at [enter the Site and
other locations where the Works will be carried out]. Our contract requires us to implement measures to
address environmental and social risks related to the Works, including the risks of sexual exploitation
and assault and gender-based violence.

This Code of Conduct is part of our measures to deal with environmental and social risks related to the
Works. It applies to all our staff, labourers and other employees at the Works Site or other places where

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall
not be substantially modified. However, the Bidder may add requirements as appropriate,
including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

the Works are being carried out. It also applies to the personnel of each subcontractor and any other
personnel assisting us in the execution of the Works. All such persons are referred to as “Contractor’s
Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be
tolerated and where all persons should feel comfortable raising issues or concerns without fear of
retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:

1. carry out his/her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of
other Contractor’s Personnel and any other person;

3. maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;
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10.

11.
12.

b. wearing required personal protective equipment;

c. using appropriate measures relating to chemical, physical and biological
substances and agents; and

d. following applicable emergency operating procedures.

report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children;

not engage in any form of sexual harassment including unwelcome sexual advances,
requests for sexual favors, and other unwanted verbal or physical conduct of a sexual
nature with other Contractor’s or Employer’s Personnel;

not engage in Sexual Exploitation, which means any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual purposes, including, but
not limited to, profiting monetarily, socially or politically from the sexual exploitation
of another. In Bank financed projects, sexual exploitation occurs when access to or
benefit from Bank financed Goods, Works, Consulting or Non-consulting services is
used to extract sexual gain;

not engage in Sexual Assault, which means sexual activity with another person who
does not consent. It is a violation of bodily integrity and sexual autonomy and is
broader than narrower conceptions of “rape”, especially because (a) it may be
committed by other means than force or violence, and (b) it does not necessarily entail
penetration.

not engage in any form of sexual activity with individuals under the age of 18, except in
case of pre-existing marriage;

complete relevant training courses that will be provided related to the environmental
and social aspects of the Contract, including on health and safety matters, and Sexual
Exploitation, and Assault (SEA);

report violations of this Code of Conduct; and

not retaliate against any person who reports violations of this Code of Conduct, whether
to us or the Employer, or who makes use of the [Project Grievance [Redress]
Mechanism].

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can
be done in either of the following ways:

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in

handling gender-based violence, or if such person is not required under the Contract,
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another individual designated by the Contractor to handle these matters] in writing at this
address [ ] or by telephone at[ ]orinpersonat[ ];or

2. Call[ ] toreach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be
given all due and appropriate consideration. We take seriously all reports of possible
misconduct and will investigate and take appropriate action. We will provide warm referrals to
service providers that may help support the person who experienced the alleged incident, as
appropriate.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL:

I have received a copy of this Code of Conduct written in a language that | comprehend. |
understand that if I have any questions about this Code of Conduct, | can contact [enter name
of Contractor’s contact person with relevant experience in handling gender-based violence]
requesting an explanation.

Name of Contractor’s Personnel: [insert name]
Signature:
Date: (day month year):

Countersignature of authorized representative of the Contractor:
Signature:

Date: (day month year):

Appendix to Technical Part ....Schedule — F

Technical Proposal — Key Personnel Proposed
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Form PER - 1: Proposed Personnel

Bidders should provide the names of suitably qualified personnel to meet the specified
requirements for each of the positions listed in Section Il (Evaluation and Qualification
Criteria). The data on their experience should be supplied using the Form below for each
candidate.

S. Position Name | Qualification Years of | Years of Experience in proposed position
No. Experience

Road * | Building* Others* | Total
works works

[Environmental
Specialist#]
[Health  and
Safety
Specialist#]
[Social
Specialist#]

(* Modify this as appropriate to suit the works for which bids are invited,
# As listed in Section 111)
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Appendix to Technical Part ... Schedule - F

Form PER - 2: Resume of Proposed Personnel
The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be

used for evaluation.

Position*
Personnel Name * Date of birth
information
Professional qualifications
Present Name of Employer
employment
Address of Employer
Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate particular technical
and managerial experience relevant to the project.

From* To* Company, Project, Position, and Relevant Technical and Management

Experience*

Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the
information contained in this Form PER-2 correctly describes myself, my qualifications and

my experience.

I confirm that | am available as certified in the following table and throughout the expected
time schedule for this position as provided in the Bid:

Commitment

Details

Commitment to duration of contract:

[insert period (start and end dates) for which this Key Personnel is
available to work on this contract]

Time commitment:

[insert the number of days/week/months/ that this Key Personnel
will be engaged]

I understand that any misrepresentation or omission in this Form may:
(@) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid;
(c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:Signature:

Date: (day month year):
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Appendix to Technical Part ....Schedule - E

Technical Proposal — Contractor’s Equipment

The bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key equipment listed in Section Il (Evaluation
and Qualification Criteria). The Bidder shall provide all the information requested below.

S. Item of Make | Capacity | Age Condit | No. available | Owned | Leased | Purchased
No. | Equipment (years) | ion and present on
Description location

Appendix to Technical Part ... Schedule - G
Technical Proposal — Sub Contracting& JV

[Insert proposal of sub-contracting elements of works amounting to more than 10% of the bid price for
each element and indicate the name of the sub-contractor, its qualifications and experiences to execute
that element satisfactorily]

Form SC- Sub Contracting

SCHEDULE OF SUBCONTRACTORS

Item Element of | % of bid Name and Qualification and experience of sub-
work price address of sub- contractor on similar works of the
contractor elements executed

The Bidder shall enter in this schedule a list of the major sections and appropriate value of the work for
which he proposes to use subcontractors [for those costing more than 10% of the bid price for each
element], together with the names, addresses and experiences of the proposed subcontractors.

The capability of the sub-contractor will also be assessed (on the same lines as for the main Contractor)
before according approval to him.

(Work should not be split into small parts and sub-contracted; but, sub-contracting specialized elements
of works is acceptable).
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Appendix to Technical Part

Form-ELI -1.1: Bidder Information Form

Date: [insert day, month, year]
NCB No. and title: [insert NCB number and title]
Page [insert page number] of [insert total number] pages

1.1

Bidder Information

Bidder’s legal name

In case of JV, legal name of each
member

Bidder’s country of constitution

Bidder’s year of constitution

Bidder’s legal address in country of
constitution

Bidder’s authorized representative
(name, address, telephone numbers,

fax numbers, e-mail address)

Attached are copies of the following original documents.

1.

2.

3.

4.

5.

In case of single entity, articles of incorporation or constitution of the legal entity
names above, in accordance with ITB 4.1 and 4.3.

Authorization to represent the firm or JV named in above, in accordance with ITB
20.2.

In case of JV, letter of intent to form JV or JV agreement: in accordance with ITB
4.1read with BDS

In case of government-owned entity, documents establishing legal and financial
authority and compliance with the principles of commercial law in accordance with
ITB 4.5 read with Sub-clause 2.1.4 of Qualification Criteria.

Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM ‘A’ FIRM ‘B’ FIRM ‘C’
(Lead Member)

Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work (Give details on
proposed contribution of each)

The Joint Venture should indicate the details of participation as above.
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Appendix to Technical Part

Form-ELI -1.2: JV Information Form& 1.2 A Specialized Subcontractor’s
(Where permitted as per BDS ITB 4.1)

Each member of a JV must fill in this form
Date:[insert day, month, year]
NCB No. and title:[insert NCB number and title]
Page [insert page number] of[insert total number] pages

JV/Specialist Subcontractor Information

Bidder’s legal name

JV Member’s legal name

JV Member’s country of constitution

JV Member’s year of constitution

JV Member’s legal address in country of constitution

JV Member’s authorized representative information
(name, address, telephone numbers, fax humbers, e-
mail address)

Attached are copies of the following original documents.

1. Articles of incorporation or constitution of the legal entity named above, in accordance with
ITB 4.1read with BDS.

2. Authorization to represent the firm names above, in accordance with ITB 20.2.

3. In the case of government-owned entity, documents establishing legal and financial
autonomy and compliance with commercial law, in accordance with ITB Sub-Clause
4.5read with Sub-Clause 2.1.4 of Qualification Criteria.

4. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.

Form ELI -1.2 A

Specialized Subcontractor’s Information Form
(to be completed for each Specialized Subcontractor)

Bidder’s legal name:

Specialized Subcontractor’s legal name:

Specialized Subcontractor’s country of registration:

Specialized Subcontractor’s year of constitution:

Specialized Subcontractor’s legal address in country of constitution:

Specialized Subcontractor’s authorized representative information
Name:

Address:

Telephone/Fax: E-mail address:

Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITB 4.4.

[0 Authorization to represent the Specialized Subcontractor.
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Appendix to Technical Part

Form CON -2
Historical Contract Non-Performance, Pending Litigation and
Litigation History

[The following table shall be filled in for the Bidderand for each member of a Joint Venture]

Bidder’s Name: [insert full name]Date: [insert day, month, year]
Joint Venture Party Name:[insertfull name]

NCB No. and title: [insert NCB number and title]

Page [insert page number] of [insert total number] pages

Requirements

Non-Performed Contracts in accordance with Section 111, Qualification Criteria and

O  Contract non-performance did not occur during the (number) years specified in Section 111,
Qualification Criteria and Requirements, Sub-Factor 2.2.1.

[0 Contract(s) not performed during the (number)of years specified in Section 111, Qualification
Criteria and Requirements, requirement 2.2.1

Year Non-

performed

portion of
contract

Contract Identification

Total Contract
Amount (in
Indian Rupees)

reason(s)]

[insert  |[insert amount |Contract Identification: [indicate complete contract
year] and percentage]  name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for non-performance: [indicate main

[insert amount]

Pending Litigation, in accordance with Section I11, Qualification Criteria and Requirements

Sub-Factor2.2.3.

Factor2.2.3as indicated below.

O No pending litigation in accordance with Section 111, Qualification Criteria and Requirements,

O Pending litigation in accordance with Section 111, Qualification Criteria and Requirements, Sub-
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Year of | Amount in dispute Contract Identification Total Contract
dispute (Rupees) Amount
(Rupees)
[insert [insert amount] Contract Identification: [indicate [insert amount]
year] complete contract name, number, and

any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Status of dispute: [Indicate if it is
being treated by the Adjudicator,
under Arbitration or being dealt with
by the Judiciary]

Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria

O No litigation history in accordance with Section 111, Qualification Criteria and
Requirements, Sub-Factor 2.2.4.
O Litigation history in accordance with Section 111, Qualification Criteria and

Requirements, Sub-Factor2.2.4 as indicated below.

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (Rupees)
[insert [insert Contract Identification: [indicate [insert amount]
year] percentage] complete contract name, number, and

any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Reason(s) for Litigation and award
decision [indicate main reason(s)]
Status of dispute: [Indicate if it is
being treated by the Adjudicator,
under Arbitration or being dealt with
by the Judiciary]
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Appendix to Technical Part - Form CON - 3:
Environmental, Social, Health, and Safety

Performance Declaration
[The following table shall be filled in for the Bidder, each member of a Joint Venture and each
Specialized Subcontractor]
Bidder’s Name:
Joint Venture Member’s or Specialized Subcontractor’s Name:
NCB No. and title:
Page of pages

Environmental, Social, Health, and Safety Performance Declaration
in accordance with Section I11, Qualification Criteria, and Requirements

0 No suspension or termination of contract: An employer has not suspended or terminated a contract and/or called

the performance security for a contract for reasons related to Environmental, Social, Health, or Safety (ESHS)
performance since the date specified in Section Il1, Qualification Criteria, and Requirements, Sub-Factor 2.2.5.

Declaration of suspension or termination of contract: The following contract(s) has/have been suspended or
terminated and/or Performance Security called by an employer(s) for reasons related to Environmental, Social,
Health, or Safety (ESHS) performance since the date specified in Section Ill, Qualification Criteria, and
Requirements, Sub-Factor 2.2.5. Details are described below:

Year Suspended or Contract Identification Total Contract Amount
terminated (Rs.)
portion of
contract

[insert  [insert amount |Contract Identification: [indicate complete contract name/ |[insert amount]

and percentage] | number, and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Reason(s) for suspension or termination: [indicate main
reason(s) e.g. for GBV/ SEA breaches]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ESHS performance

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate main reason(s) e.g. for

GBV/ SEA breaches

Year Contract Identification Contract Amount (Rs.)
[insert | Contract Identification: [indicate complete contract name/ number, and any [[insert amount]
year] other identification]
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Appendix to Technical Part .. Form FIN-2.3.1t02.3.3

Financial Situation and Performance
Bidder’s Name [insert full name]
Date: [insert day, month, year]
Joint Venture Member Name [insertfull name]:
NCB No. and title [insert NCB number and title]
Page. .. [insert page number] of [insert total number] pages
1. Financial data :- [The following table shall be filled in for the Bidder and for each member of a Joint Venture]
Type of Financial information in Historic information for previous _[insert number] years,
(INR) [insert in words] (amount in currency,
Year 1 Year 2 Year 3 Yeard Year 5
Statement of Financial Position (Information from Balance Sheet)
Total Assets (TA)
Total Liabilities (TL)
Total Equity/Net Worth (NW)
Current Assets (CA)
Current Liabilities (CL)
Working Capital (WC)
Information from Income Statement
Total Revenue (TR)
Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities \

This information should be extracted from the Annual Financial Statements/ Balance sheets, which should be enclosed. Year 1
will be the latest year for which audited financial statements are available. Year 2 shall be the year immediately preceding year
1 and year 3 shall be the year immediately preceding Year 2.

2. Sources of Finance: [The following table shall be filled in for the Bidder and for each member of a Joint
Venture]Specify sources of finance to meet the cash flow requirements on works currently in progress and
for future contract commitments.

No. Source of finance Amount Equivalent INR

1
2
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3. Financial documents : The Bidder and its parties shall provide copies of financial statements for [number] years

pursuant Section 111, Qualifications Criteria and Requirements, Sub-factor 3.1. The financial statements shall:

(@) Reflect the financial situation of the Bidder or in case of JV member , and not an affiliated entity (such as
parent company or group member).

(b) Be independently audited or certified in accordance with local legislation.

(c) Be complete, including all notes to the financial statements.

(d) Correspond to accounting periods already completed and audited.

IAttached are copies of financial statements9 for the [number] years required above; and complying with the requirements

Form FIN3.2 JOINT VENTURE

Names of all partners of a joint venture
1. Partner in charge
2. Partner

3. Partner
Total value of annual dredging turnover, in terms of work billed to clients, in US$ equivalent,

converted at the rate of exchange at the end of the period reported:

Annual Turnover Data (construction only; INR equivalent)*

Partner Form2 |Yearl |Year2 |Year3 |Year4 |Year5 | Average
page no.

1. Partnerin
charge

2. Partner
3. Partner
TOTALS

Name and address of Bankers to the Joint Venture ........cceeeeveeeeennnen..

* to be certified by a Chartered Accountant or a Professional with an equivalent internationally
recognized title.

Form FIN-3.3 Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contract or contracts as indicated in Section Ill, Evaluation and Qualification Criteria

Source of financing Amount (US$ equivalent)

® If the most recent set of financial statements is for a period earlier than 12 months from the date of Bid, the
reason for this should be justified.
Tender Document for Barh —Digha (74 km)
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Appendix to Technical Part
FORM FIN - 3.1(A)

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW
[To be given from a Nationalized or Scheduled Bank in India]

Clause 2.3.1(b) of Section Il — Qualification Criteria

(1) AVAILABILITY OF CASH FLOW (WORKING CAPITAL)

This is to certify that M/s. Is a reputed company with a
good financial standing.

If the contract for the works, namely
[funded by the World Bank] is awarded to the above firm, we shall be able to provide
overdraft/credit facilities to the extent of Rs. to meet their capital requirements for
executing the above contract.

~- Sd. --

Name of Bank Manager
Senior Bank Manager
Address of the Bank

* Change the text as follows for Joint venture:

This is to certify that M/s. ..........ccccoevvvivcivinceneen.. Who has formed a JV with M/s.
. woand M/s. .............. vt vereeeween. fOr participating in this bid, is a

reputed company with a good financial standmg

If the contract for the work, namely ... . [funded

by the World Bank] is awarded to the above Jomt Venture we shaII be able to prowde

overdrafi/credit facilities to the extent of Rs. ........ . to meet the working capital

requirements for executing the above contract.

[This should be given by the JV members in proportion to their financial participation.]
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Form FIN -2.3.1 t0 2.3.3

Average Annual Dredging Turnover ... Form FIN - 3.2
[The following table shall be filled in for the Bidder and for each member of a Joint Venture]

Bidder’s Name [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name [insertfull name]:

NCB No. and title [insert NCB number and title]

Page... [insert page number] of [insert total number] pages

[Identify contracts that demonstrate continuous construction work over the past [number] years pursuant to
Section 1ll, Qualification Criteria and Requirements, Sub-Factor 4.1.List contracts chronologically,

according to their commencement (starting) dates.]

Annual turnover data (construction only)

Year Amount Currency INR

[calendar year] | [insert amount and indicate currency] and
Source of Figures and attach the relevant documents

1. YEAR 2022

2. YEAR 2021

3. YEAR 2020

4. YEAR 2019

5. YEAR 2018

Annual construction turnover calculated as total certified payments received for work in progress or
completed, for 5 years. Specified in Section 111, Qualification Criteria and Requirements, Sub-
Factor 2.3.2. This should be certified by a Chartered Accountant

Names of all members of a joint venture

1. Member in charge

2. Member

3. Member

Total value of annual construction turnover, in terms of work billed to clients, in Rupees

Annual Turnover Data (construction only; in Rupees *)

Member Form2 | Yearl Year 2 Year 3 Year 4 Year 5 Average
page no.

1. Member in
charge

2. Member

3. Member

TOTALS

Name and address of Bankers to the Joint Venture

Provide details regarding financial responsibility and participation (percentage share in the total) of each firm in the
Joint Venture. Attach a Memorandum of Understanding for the Proposed Agreement of joint Venture which should
lay down responsibility regarding work and financial arrangements in respect of each of the firm in the Joint Venture
(Refer also ITB Clause 4.1). *To be certified by a chartered accountant.

Page ...of.....Pages
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Appendix to Technical Part - Form EXP -2.4.1

General Dredging Experience
[The following table shall be filled in for the Bidder and in the case of a JV Bidder, each Member]

Bidder’s Name

[insert full name]

Date:

[insert day, month, year]

Joint Venture Member Name

[insertfull name]:

NCB No. and title

[insert NCB number and title]

Page...

[insert page number] of [insert total number] pages

contracts chronolo

[Identify contracts that demonstrate continuous construction work over the past [number]
years pursuant to Section I1l, Qualification Criteria and Requirements, Sub-Factor 4.1.List
ically, according to their commencement (starting) dates.

Starting |Ending | Contract Identification Role of

Year Year Bidder
[indicate [indicate | Contract name: [insert full name] [insert "Prime
year] year] Brief Description of the Works performed by the Contractor” or

Bidder: [describe works performed briefly]

Amount of contract: [insert amount in currency,
mention currency used, exchange rate and US$
equivalent*]

Name of Employer: [indicate full name]
Address: [indicate street/number/town or city/country]

“JV Member”
or "Sub-
contractor’” or
"Management
Contractor’]

Contract name: [insert full name]

Brief Description of the Works performed by the
Bidder: [describe works performed briefly]

Amount of contract: [insert amount in currency,
mention currency used, exchange rate and US$
equivalent*]

Name of Employer: [indicate full name]
Address: [indicate street/number/town or city/country]

[insert "Prime
Contractor” or
“JV Member”
or "Sub-
contractor” or
"Management
Contractor’]

Contract name: [insert full name]
Brief Description of the Works performed by the
Bidder: [describe works performed briefly]
Amount of contract: [insert amount in currency,
mention currency used, exchange rate and US$
equivalent*]
Name of Employer: [indicate full name]
Address: [indicate street/number/town or city/country]

[insert "Prime
Contractor” or
“JV Member”
or "Sub-
contractor’” or
"Management
Contractor’]
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Venture, and Specialized Sub-contra

Specific Dredging and Contract Management Experience - Form EXP - 2.4.2(a)
[The following table shall be filled in for contracts performed by the Bidder, each member of a

ctors]

Joint

Bidder’s Name

[insert full name]

Date:

[insert day, month, year]

Joint Venture Member Name

[insertfull name]:

NCB No. and title

[insert NCB number and title]

Page...

[insert page number] of [insert total number] pages

Similar Contract No.
[insert number] of [insert number
of similar contracts required]

Information

Contract Identification

[insert contract name and number, if applicable]

Award date

[insert day, month, year]

Completion date

[insert day, month, year]

Role in Contract Prime Member in Management Sub-

[check the appropriate box] Contractor  JV Contractor contractor
| O O O

Total Contract Amount [insert total contract amount | US$ [insert

in local currency]

Exchange rate and total
contract amount in US$
equivalent]™*

If member in a JV or sub-contractor,
specify participation in total Contract
amount

[insert a
percentage
amount]

[insert total
contract amount
in local
currency]

[insert exchange rate and total
contract amount in US$
equivalent]*

Employer's Name:

[insert full name]

Address:
Telephone/fax number
E-mail:

[indicate street / number / town or city / country]

[insert telephone/fax numbers, including country and
city area codes]
[insert e-mail address, if available]
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Appendix to Technical Part
Form EXP - 4.2(a)
Specific Construction and Contract Management Experience

(B)  Work performed as prime Contractor or JV Member or Sub-Contractor or
Management Contractor (in the same name and style) on construction works of a
similar nature and volume over the last five years'®. [Attach certificate from the
Engineer-in-charge.]
Project | Name of | Description | Contract | Value Date of | Stipulated | Actual Remarks
Name Employer of work No. of Issue of | Date of | Date of | explaining
contract | Work Order | Completion | Completion | reasons  for
Delay, if any

Form EXP - 2. 4.2(a) (cont.)

Specific Dredging and Contract Management Experience (cont.)

Bidder’s Name

[insert full name]

Date:

[insert day, month, year]

Joint Venture Member Name

[insertfull name]:

NCB No. and title

[insert NCB number and title]

Page...

[insert page number] of [insert total number] pages

Similar Contract No.
[insert number] of [insert number of
similar contracts required]

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section IlI:

1. Amount

[insert amount in local currency, exchange rate,
US$ in words and in Figures]

2. Physical size of required works items

[insert physical size of items]

3. Complexity

[insert description of complexity]

4. Methods/Technology

5. Construction rate for key activities

[insert specific aspects of the methods/technology
involved in the contract]
[insert rates and items]

6. Other Characteristics

[insert other characteristics as described in
Section X, Scope of Works]

10 Immediately preceding the financial year in which bids are received.
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Dredging Experience in Key Activities - Form EXP -2.4.2(b)

Bidder’s Name [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name [insert full name]:

NCB No. and title [insert NCB number and title]

Page... [insert page number] of [insert total number] pages

All Sub-contractors for key activities must complete the information in this form as per ITB 5.6and
Section 111, Qualification Criteria and Requirements, Clause 4.2.

specificity]

1. Key Activity No. One: [insert brief description of the Activity, emphasizing its

Total Quantity of Activity under the contract:

Information

Contract Identification

[insert contract name and number, if applicable]

Award date

[insert day, month, year]

Completion date

[insert day, month, year]

[Insert extent of participation indicating
actual quantity of key activity successfully
completed in the role performed]

Role in Contract Prime Member Management o\ oo

[check the appropriate box] Contractor  inJV Contractor
O O O

Total Contract Amount [insert tptal contract USS$ [insert exchange rate and
amount in contract total contract amount in US$
currency(ies)] equivalent]

Quantity (Volume, number or rate of Total quantity in Percentage Actual Quantity

production, as applicable) performed under|the contract participation Performed

the contract per year or part of the year (i) (ii) (i) x (ii)

Year 1 (FY 2021-22)

Year 2 (FY 2020 -21)

Year 3 (FY 2019-20)

Year 4 (FY 2018-19)

Year 5 (FY 2017-18)

Employer’s Name:

[insert full name]

Address:
Telephone/fax number
E-mail:

[indicate street / number / town or city / country]
[insert telephone/fax numbers, including country and
city area codes]

[insert e-mail address, if available]
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Appendix to Technical Part
Form EXP - 4.2(c)

Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and
each member of a Joint Venture]

Bidder's Name:
Date:
Bidder's JV Member Name:
IFB No. and title:
Page of pages

1. Key Requirement no 1 in accordance with 2.4.2 (c):
Contract Identification

Award date

Completion date

Role in Contract Prime Member in | Management
Subcontractor
Contractor VvV Contractor .
O O O
Total Contract Amount
Rs.

Details of relevant experience

2. Key Requirement no 2 in accordance with 2.4.2 (c):
3. Key Requirement no 3 in accordance with 2.4.2 (c):
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Appendix to Technical Part
Form for Current Contract Commitments/Works in Progress

Bidders and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an
unqualified, full completion certificate has yet to be issued.

(A) Existing commitments and on-going works:

Project Name / | Name of Contract No. Name and Value of Stipulated Value of Anticipated Average
Description of | Employer & Date Address of Contract period of works!? date of Monthly
Work Place & State Employer (Rs. equivalent completion remaining to completion Invoic?ng Over
in million) be completed Last Six
(Rs. equivalent Months
in million) (Rs./month)
Equivalent in
millions)
Y (03 @) (4) (©) (6) @) (8) 9)

(B) Works for which bids already submitted and likely to be awarded — expected additional commitment.

1) ) ®) (4) (©) (6) (@)
Description of Place & State | Name and Address | Estimated value of Works Stipulated period of Date when decision is | Remarks, if
Work of Employer (Rs. equivalent in million) completion expected any

Hattach certificate(s) from the Engineer(s)-in-Charge.
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Form EXP - 5.0
Quality Requirements

(Sub-factor of 2.4.3 of Section llI)

Bidder’s Name

[insert full name]

Date:

[insert day, month, year]

Joint Venture Member Name

[insertfull name]:

NCB No. and title

[insert NCB number and title]

Page...

[insert page number] of [insert total number] pages

To indicate the details of

the Quality Requirements

Change of information after Bid Submission & Opening date shall not be allowed.

5.1 | 1SO 9001-2008/2015 Quality management Must meet Valid 1ISO 9001 | Yes/No -
Quality management system ifi . db requirement Certification. ref
requirements certificate issued by an

international standards
organization

5.3 | OHSAS 18001 - Relevant OHSAS Must meet Valid OHSAS
Occupational Health and . H requirement certificate.

Safety Assessment Series certificate and

Experience in occupational
health and safety
management over the last
2 years,

5.4 | 1SO 14001:2004/2015 Relevant Environmental Must meet Valid 1ISO
Environmental Management E m . requirement | 14001:2004/2015
systems management certificate certificate.

and experience with
environmental
management systems over
the last 2 years,
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Form EXP -6.0

[Reference: BDS 5.2]& QR (2.6)

List of Major Equipment — Tools & Plants ( Available with Bidder )

Bidder’s Name [insert full name]

Date: [insert day, month, year]

Joint VVenture Member Name [insertfull name]:

NCB No. and title [insert NCB number and title]

Page... [insert page number] of [insert total number] pages

Bidder to provide the
1. List of Tools and plants - including Floating Crafts, Machinery & other

Equipment required for deployment on the works and successful operation of
the contract.

Available with the Bidder / Contractor

MUST MEET REQUIREMENTS 2
These equipment’s at the TIME OF BIDDING must be either owned or hired* or
to be procured by the bidder and by member of JV. ( in case of JV )

e In case the dredgers are leased or hired, a proper lease agreement on Stamp paper
shall be submitted along with the bid clearly stating that the proposed dredgers (
along with details) shall be available to the bidder for immediate deployment on

Award of Work.
Sl.no | Name of dredger / Qty. Description, Date of Present
Equipment /Machinery Size, Purchase / Location
Iplants Capacity Age

AVAILABLE

6.1 Dredgers

6.2 Survey Boats

Signature of the Bidder
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Form EXP - 6.4

(Reference: BDS 11.2 a)

Detailed Dredging Management Plan

Approach&Methodology

Bidder’s Name [insert full name]
Date: [insert day, month, year]
Joint Venture Member Name [insertfull name]:
NCB No. and title [insert NCB number and title]
Page... [insert page number] of [insert total number] pages
To indicate how various activities which will be carried out, to meet the requirements

Laid down at Appendix A to the Tender documents / Contract

SCHEDULE E

Dredging Methodology*?

(a) Contractor’s Statement of Work Methods

To demonstrate a clear understanding of the requirements of the Contract, Bidders shall
providein the form of a narrative descriptions, sketches and drawings, how the works shall be
undertaken.

The Statement of Work Methods shall demonstrate the Bidders capability to define,
optimize and carry out on a timely basis the physical interventions detailed in the scope

of r

equirements specified in Section VI.

The Statement of Work Methods shall include a mobilization and execution plan that
details how the bidder will, on waterway stretch, carry out on a timely basis the
following:

Fairway Maintenance on Quantity Based Dredging Of Barh - — Digha stretch
(74 km) of National Waterway — 1

Barh — Digha —74 km.

An outline proposal on how the Contractor shall minimize environmental impacts
especially to sensitive and critical areas including but not limited to reed lands, mud
flats, mangrove forests and migratory bird habitats taking into account:

12 The Dredging Methodology included here is a SAMPLE taken from a specific project, and should be suitably modified

as necessary. It should correspond to the construction methodology specified in Section I11 Evaluation and
Qualification Criteria.

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023




Page 89 of 254

iv.  The requirement for dredging sediment volumes in shallow waterways; placing dredged
materials in-stream or in-river; and, early detection and quantification of hazardous
sediment and its removal; and,

v.  The requirement to minimize noise, water and air pollution from its own operations.
vii. An outline Quality Assurance Plan; and,
viii. A Health and Safety Plan specific to the proposed works.
(b)
Co
ntractor’s Work Program: A Work Program compiled on a project management software (like MS

Project, Primavera or similar) which must clearly show the major project works proposed and the
corresponding timeline with the following characteristics:

e Show work stages (Mobilization, Survey, Dredging / Bandalling Work, Erection and
Maintenance of Navigation Aids, and Demobilization, etc.) and BOQ Items with the
corresponding timeline;

e Show the leading, lagging and critical activities, with linkages to related activities,
milestones, key personnel in charge, etc.; and

e Resources (equipment, material, personnel, etc.) plan to achieve the Work Program.

(c) Site Organization and Communications Plans: that clearly provide:
e An overall organization chart;
e A site organization chart;
e Preliminary layout of the Contractor’s facilities and equipments;
e Internal Communications Plan;
e External Communication Plan; and

¢ Navigational protocol to assure free passage for ships during dredging or other works.
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Form EXP -6.5

(Reference: BDS 11.2 b))

Detailed Dredger Deployment Plan w.r.t

Detailed Dredging Management Plan
Approach&Methodology

Bidder’s Name [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name [insertfull name]:

NCB No. and title [insert NCB number and title]

Page... [insert page number] of [insert total number] pages

To indicate how various Dredgers shall be deployed to meet the requirements

explained at Dredging Management Plan and as Laid down at Appendix A to the
Tender documents / Contract
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Form EXP -6.6 List of Equipment’s and Availability Plan‘s  ( Reference: BDS 11.2 ¢)
Bidder’s Name [insert full name]
Date: [insert day, month, year]

Joint Venture Member Name [insertfull name]:

NCB No. and title [insert NCB number and title]

Page... [insert page number] of [insert total number] pages

Bidder to provide the
a.  List of Tools and plants = Available with the bidder details to be furnished in the table under
b.  List of Tools and plants = Available on Hire
In case of Hire & A JV agreement with the agency along with the list of equipment being Hired.
c.  List of Tools and plants & Likely to be Procured .. Proof or Intent along with expected delivery period from Award date.

It may be noted that the Cutter Suction Dredger (CSD) can be either non-propelled or self-propelled. However, rated dredging capacity of each of these shall not be less than
250 cum/hour of solids. The dredgers should be accompanied with all the supporting vessels for dredging works as well as for shoal-to-shoal movement of dredging fleet and
personnel.

Sl Name of the Dredger | Technical details ie Rated Out Put expected ( Cubic | Whether Present a. Dry Dock Details
no / Craft Equipment / | a. Type, Capacity metre of solids at situ) fo | a. OWNED Location
Land Equipment | b. Size be achieved during | b. tobe b. River Worthiness
proposed -  with | c.Rated Capacity operation hired Certificate
Registration details d. year of Manufacture Per Per Per c. tobe
wherever applicable | e. Registration details hour week month procured

& fitness Certificate f.. details of pipe lines.
g. Survey Certificates.
i. other Machineries

included

In case deployment of Equipment id delayed , Suitable penalties shall be imposed.

Bidders to Note: :- The documentary evidence to be submitted by the Bidders for the proposed Dredgers & other Equipments to be deployed should indicate the Name , Capacity with
Registration where ever applicable , Rated Capacity ; Technical Details , year of Manufacture; Survey Certificates ; Details of Previous Dry Dock; River Worthiness Certificate from certifying
Authority. As per Format A
e The Bidders to ensure that fitness certificate of the equipments like Dredgers & Survey Vessels should be duly certified by an authorized certifying agency at the time of Bidding.
e Successful Contractor shall to produce the fithess certificate of the equipments like Tug Boats, Accommodation Boat duly certified by an authorized certifying agency at the time of
Bidding.
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SCHEDULE D --- Contractor’s Equipment

Bidders shall provide13 a list of the type and quantity of equipment needed to carry out on a timely basis the physical interventions detailed in the scope of
requirements specified in Section V1. Choice in the type and quantity of equipment shall take into account the scope of the physical interventions required for the
project waterways. In providing a list of type and quantity of equipment, Bidders shall specifically:

Demonstrate that any equipment selected for works on more than one waterways route must meet the works requirements of all specified routes on a
timely basis, taking into account: equipment performance specifications; the geographical location of such other route or routes and time for internal movements
(transport); IWT classification characteristics (i.e. channel depth and width); environmental and social mitigation needs; and any other limiting conditions, including
but not limited to physical and weather limiting conditions;

Demonstrate that equipment selected is designed, built, constructed, manned, operated and certified for marine and environmental conditions that can be
expected on each waterways route or parts thereof. For the avoidance of doubt, Bidders shall provide documentary evidence that all equipment is both licensed and
classed to operate in the waterways (river) conditions, including but not limited to wind, wave, swell, current and tidal stream conditions where development and

maintenance dredging, aid to navigation installation and maintenance, survey services and environmental monitoring are required.A separate Form shall be prepared for
each item of equipment listed (with a current new purchase price exceeding US$ 0.5 m)14, or for alternative equipment proposed by the Bidder. The Bidder shall provide all the
information requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation.

Sl.no | Name of dredger / Equipment /Machinery Qty. Description, Size, Date of Purchase / Age Present Location
/plants Capacity
TO BE HIRED

TO BE arranged through JV

TO BE PROCURED

Signature of the Bidder

13 This is a SAMPLE taken from a specific project, and should be suitably modified as necessary
4 Threshold of US$ 0.5 mis only a Sample value, and should be modified as considered necessary
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Form EXP - 2.5
Details of Deployment of Manpower ( Main Bidder with CV’s)

Bidder’s Name

[insert full name]

Date:

[insert day, month, year]

JV - Member Name

[insertfull name]:

NCB No. and title

[insert NCB number and title]

Page...

[insert page number] of [insert total number] pages

To indicate the details of the Manpower to be deployed for carrying out the assignment al
with their CV's

Sl.no | Position Experience Details of Experience Cv
inyrs Yes/no
1 Contract / |7 years Contract/Project Manager shall have a bachelor's
Project degree in civil/mechanical engineering and an| MUST MEE
Manager experience of minimum 10 years', out of which at least| REQUIREMEN
7 years shall be in managing projects of similar nature.
Personnel must have experience in executing dredging| YES —
projects. To be submitt
The desirable age of the personnel as on the date of | atthe _time of B
bid submission shall not be more than 50 years, Submission.
however, if the personnel above 50 years is
proposed, then the specific health fitness
certificate shall be submitted with the bid.
2 Surveyor 3 years Diploma in Civil Engineering / Surveying with 3 years
experience in Hydrographic Survey or Survey
Recorder I/II in Hydrographic Survey
3 Crew Must have inland vessel certification
4 Details of the Sub- Contracting Agencies
5. Dredge 7 years Must have 7 years' of experience in dredging in De§irab|e
Master rivers/canals/ports. at the time Qf B
6. Social 3 years Graduate or equivalent in social sciences with at Submission
Specialist least 3 years field experience.
7. Environmen | 3years Graduate in Environmental engineering/environmental
tal Expert sciences with at least 3 years field experience.
8. Health & | 3years Graduate in engineering/sciences with at least 3
Safety years of experience in health and safety. Must have

Specialist

diploma/certification in health and safety.
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Resume of Proposed Personnel

Form EXP - 6.7 & 6.8 Details of Deployment of Manpower ... contd...

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:
Language proficiency:[language and levels of speaking, reading and writing skills]

Address of employer:

Telephone: Contact (manager / personnel officer):

Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role _Duratlon of Relevant experience
involvement
[ma}ln [role and responsibilities | .. . : . . i
project . [time in role] [describe the experience relevant to this position]
. on the project]
details]
Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in
this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Bid:

Commitment Details

Commitment to duration of contract: | [insert period (start and end dates) for which this Key Personnel is available
to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key Personnel will be
engaged]

I understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid,;
(c) my dismissal from the contract.

Name of Key Personnel: [insert name] Countersignature of authorized representative of the
Signature: Bidder:
Date: (day month year): Signature:

Date: (day month year):
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Form EXP - 2.5 ... contd.
Details of Sub- Contractors

Bidder’s Name [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name [insertfull name]:

NCB No. and title [insert NCB number and title]

Page... [insert page number] of [insert total number] pages

To indicate the details of the Sub-Contractors likely to be engaged for this work
Please note.

Change of agency after Bid Submission & Opening date shall not be allowed.

Sl.no Name of the proposed |Years  of | Name of the | Supporting

Sub- Contractor Experience Projects under taken | Documents
as contractor or sub- | Order &
contractor experience
copies

(W=
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Form CON -3 ...
Environmental, Social, Health and Safety Management Strategies and Implementation Plans
Performance Declaration - (ESHS-MSIP)
[ The following table shall be filled in for the Bidder, and each member of a Joint Venture and each Specialized Subcontractor]

Bidder’s Name [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name [insertfull name]:

NCB No. and title [insert NCB number and title]

Page... [insert page number] of [insert total number] pages

The Bidder shall submit comprehensive and concise Environmental, Social, Health and Safety Management Strategies
and Implementation Plans (ESHS-MSIP) as required by ITB 11.2 (i) of the Bid Data Sheet. These strategies and plans
shall describe in detail the actions, materials, equipment, management processes etc. that will be implemented by the
Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ESHS provisions of the contract
including those as may be more fully described in the Works and Services Requirements described in Section VI.

Environmental, Social, Health, and Safety Performance Declaration
in accordance with Section 111, Qualification Criteria, and Requirements

[0 No suspension or termination of contract: An employer has not suspended or terminated a contract and/or called the
performance security for a contract for reasons related to Environmental, Social, Health, or Safety (ESHS) performance
since the date specified in Section 11, Qualification Criteria, and Requirements, Sub-Factor 2.2.5.

[0 Declaration of suspension or termination of contract: The following contract(s) has/have been suspended or terminated
and/or Performance Security called by an employer(s) for reasons related to Environmental, Social, Health, or Safety
(ESHS) performance since the date specified in Section Il1, Qualification Criteria, and Requirements, Sub-Factor 2.2.5.
Details are described below:

Year Suspended or Contract Identification Total Contract Amount (current
terminated portion value, currency, exchange rate
of contract and US$ equivalent)

[insert year] [insert amount | Contract Identification: [indicate complete contract  [insert amount]

and percentage] name/ number, and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Reason(s) for suspension or termination: [indicate
main reason(s) e.g. for GBV/ SEA breaches]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ESHS performance

Year Contract Identification

[insert year] Contract Identification: [indicate complete contract name/ number, and [insert amount]
any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate main reason(s) e.g.
for GBV/ SEA breaches]
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Appendix to Technical Part
Form EXP - 7.0

Forms for Personnel

Relevant academic qualifications

Item P05|t|on/spe_C|aI|zat| Bidder to provide the details at the time of bid Submission
No. on required . .
Minimum years of relevant work experience
Contract / Project| Contract Manager shall have a bachelor’s degree in civil engineering
Manager and an experience of minimum 10 years’, out of which at least 7 years’ 7 years
1 shall be in managing projects of similar nature. Personnel must have
experience in executing dredging projects. The age of the personnel as
on the date of bid submission shall not be more than 50 years;

Details of other Suitable Manpower / experts in the following specializations Desirable at the time of bidding.
2 Surveyor Diploma in Hydrographic Survey 3 years
3 Dredger Master Dredging experience in River / Canal / Port 7 years
4 Social Expert Graduate or equivalent in social sciences 3 years
5 Environment Expert | Graduate in Environmental Engineering / Environmental Sciences 3 years
6 Health & Safety Graduate in Engineering / Sciences and must have Diploma / 3 years

Expert

Certification in health and safety

Form PER - 1: Proposed Personnel
Bidders should provide the names of suitably qualified personnel to meet the specified requirements for each
of the positions listed in Section Il (Evaluation and Qualification Criteria). The data on their experience
should be supplied using the Form below for each candidate.

S. Position Name | Qualification | Years of | Years of Experience in proposed position
No. Experience
Road * | Building* | Others* | Total
works works
[Environmental Specialist#]
[Health and Safety
Specialist#]
[Social Specialist#]
1. Title of position: ( Contractor’s Representative)

Name of candidate:

Duration of appointment:

engaged]

[insert the whole period (start and end dates) for which this position will be

Time commitment: for this position:

position]

[insert the number of days/week/months/ that has been scheduled for this

position:

Expected time schedule for this

chart]

[insert the expected time schedule for this position (e.g. attach high level Gan

(t

15 As listed in Section Il (Evaluation and Qualification criteria).
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(* Modify this as appropriate to suit the works for which bids are invited,
# As listed in Section 111)

Appendix to Technical Part

Form PER - 2: Resume of Proposed Personnel
The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be used for

evaluation.

Position*
Personnel Name * Date of birth
information
Professional qualifications
Present Name of Employer
employment
Address of Employer
Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

From* To* Company, Project, Position, and Relevant Technical and Management
Experience*

Declaration
I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information
contained in this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that | am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is
available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key Personnel will be
engaged]
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I understand that any misrepresentation or omission in this Form may:
(@) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid;
(c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature: Date: (day month year):----------------- .Countersignature of
authorized representative of the Bidder:
Signature: Date: (day month year):
Form EXP -7
Code of Conduct

Environmental, Social, Health and Safety (ESHS)

Bidder’s Name [insert full name]

Date: [insert day, month, year]

Joint Venture Member Name [insertfull name]:

NCB No. and title [insert NCB number and title]

Page... [insert page number] of [insert total number] pages

described in Section V1.

monitored and how the Contractor proposes to deal with any breaches.

The Bidder shall submit the Code of Conduct that will apply to the Contractor’s employees and subcontractors as
required by ITB 11.2 (i) of the Bid Data Sheet. The Code of Conduct shall ensure compliance with the ESHS
provisions of the contract, including those as may be more fully described in the Works and Services Requirements

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented. This will include:
how it will be introduced into conditions of employment/engagement, what training will be provided, how it will be
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Appendix to Technical Part

Form.....
(Name of the Project)

(Declaration regarding tax/duty exemption for materials/construction equipment

bought for the work)
(Bidder’s Name and Address)
To: i,
(Name of the Employer& address)
Dear Sir:
Re: [Name of Work]..................oo...
Certificate for Import/Procurement of Goods/Construction Equipment
Government Order/Circular Number under which tax/duty Exemption is being sought: ...

1. We confirm that we are solely responsible for obtaining tax/duty waivers which we have
considered in our bid and in case of failure to receive such waivers for reasons whatsoever,
the Employer will not compensate us.

2. We are furnishing below the information required by the Employer for issue of the
necessary certificates in terms of the Government of India’s relevant Notifications.

3. The goods/construction equipment for which certificates are required are as under:

Items Make/ | Capacity Quantity | Value | State whether it | Remarks regarding

(modify the list | Brand | [where will be procured | justification for the

suitably for each | Name | applicable] locally or imported | quantity and their

specific work) [if so from which | usage in works.
country]

Dredging Equipment

We agree that no modification to the above list is permitted after bids are opened.

5. We agree that the certificate will be issued only to the extent considered reasonable by the
Employer for the work, based on the Bill of Quantities and the construction program and
methodology as furnished by us alongwith the bid.

6. We confirm that the above goods and construction equipment will be exclusively used for
the construction of the above work and the construction equipment will not be sold or
otherwise disposed of in any manner for a period of five years from the date of acquisition.

Date: (Signature)
Place: (Printed Name)
(Designation)

[This certificate will be issued within 60 days of signing of contract and no subsequent changes will be permitted.]
* Modify the above to suit the requirements given in Government of India’s Notifications as
current of date of bidding.
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Appendix to Technical Part

Form of Bid Security - Bank Guarantee
[Guarantor letterhead or SWIFT identifier code]

Bid Guarantee No.............ceevnnen.n. [insert guarantee reference number]

Date......cooveviiiiiiiiin, [insert date of issue of the guarantee]

WHEREAS, [name of Bidder]'® (hereinafter called "the Bidder") has submitted

his Bid dated [date] or will submit his Bid for the construction of

[name of Contract] (hereinafter called "the Bid™) under

Invitations for Bids No....................o....el. [insert number] (hereinafter called “the IFB”)

KNOW ALL PEOPLE by these presents that We [name of bank] of [name

of country] having our registered office at (hereinafter called "the Bank™) are bound unto
[name of Employer] (hereinafter called "the Employer") in the sum of 1

for which payment well and truly to be made to the said Employer the Bank binds itself, his successors and
assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20
THE CONDITIONS of this obligation are:

(1) If after Bid opening the Bidder (a) withdraws his bid during the period of Bid validity specified in
the Letter of Bid; or (b) does not accept the correction of the Bid Price pursuantto ITB 36;  or

2 If the Bidder having been notified of the acceptance of his bid by the Employer during the
period of Bid validity:

(a)fails or refuses to execute the Contract Agreement in accordance with the Instructions to
Bidders, if required; or

(b)fails or refuses to furnish the Performance Security, and if required, the Environmental and
Social (ES) Performance Security, in accordance with the Instruction to Bidders.

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer will note
that the amount claimed by him is due to him owing to the occurrence of one or any of the four conditions,
specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 18 days after the
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL
[signature, name, and address] Note: All italicized text (including footnotes) is for use in preparing this
form and shall be deleted from the final product.

16 Insert name of the Bidder, which in the case of a joint venture shall be (a) the name of the joint venture that submits
the bid if the JV has been constituted into a legally enforceable JV, or (b) the names of all future members of the
JV as named in the letter of intent to execute the JV Agreement submitted by the bidder along with its bid.

17 The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees. This
figure should be the same as shown in Clause 19.1 of the Instructions to Bidders.

18 45 days after the end of the validity period of the Bid.
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Letter of Bid — Financial Part

To, Date ..o

Subject :- Fairway Maintenance on Quantity Based Dredging Of Barh - — Digha stretch (74 km) of
National Waterway — 1

We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of Quantities. This
accompanies the Letter of Technical Part, In submitting our Bid, we make the following additional
declarations

(@) Our bid shall be valid for a period of [insert validity period as specified in ITB 18.1.] days
from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it
shall remain binding upon us and may be accepted at any time before the expiration of that period,;

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:

-In case of only one lot, total price of the Bid [insert the total price of the bid in words and figures];
-In_case of multiple lots, total price of each lot [insert the total price of each lot in words and
figures];
-In case of multiple lots, total price of all lots (sum of all lots)[insert the total price of all lots in
words and figures];

(c) The discounts offered and the methodology for their application are:
(i) The discounts offered are: [Specify in detail each discount offered.]
(if) The_exact method of calculations to determine the net price after application of discounts is shown
below: [Specify in detail the method that shall be used to apply the discounts];

Table -1

Fairway Maintenance on Quantity Based Dredging Of Barh - — Digha stretch (74 km)) of National
Waterway — 1 and dispose off the dredged material with all leads & lifts on river Bank / or at
designated site by EIC or his representative in each year of the Contract Period.

Lump Sum prices Quoted shall be inclusive of ESHS but excluding GST.
(% age of GST considered shall to be indicated separately )

1 2 3 | 4 5 6
Barh — — Digha stretch (74 km) Quantity in Quoted rate inclusive | Amount | Total
Dredging by Cutter Suction Dredgers of lakh cum of 1%of Labour Amount in
suitable size, type and capacity as per general welfare cess Words
& special conditions, technical specification to Figures & Words
provide 22,02,000.00
Fairway Maintenance on Quantity Based Cum

Dredging Of Barh - — Digha stretch (74
km)) of National Waterway — 1

for a period of 3 years The rate shall include
the surveys (at all stages: pre and post dredging
survey), mobilization and de-mobilization
charges, shifting charges form shoal to shoal,
dumping of dredged spoil up to minimum 300 m
& maximum 1000 m through pipelines or road
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transportation including leads- lifts & Labour
Welfare Cess @ 1% (but except GST) as
prevailing and all other taxes / charge,
expenditure etc. complete in all respect.

Rate for disposal of dredging material
additional 1 km ( excluding GST)

(% age of GST considered )

| Total for 3 years

We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding process or
execution of the Contract:*[insert complete name of each Recipient, its full address, the reason for which
each commission or gratuity was paid and the amount of each such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Name In the capacity of

Signed

Duly authorized? to sign the bid for and on behalf of 2

Dated on day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with
the Bid Schedules.

¥1f none has been paid or is to be paid, indicate “none”.
20 person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid
2L In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
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Appendix to Financial Part
Bills of Quantities

The bid includes the following Bills of Quantities:

The rates quoted are Yearwise Lump-sum prices Including ESHS towards Work for
Fairway Maintenance on Quantity Based Dredging Of Barh - — Digha stretch (74 km) of
National Waterway — 1 and dispose off the dredged material with all leads & lifts on river Bank /
or at designated site by EIC or his representative in each year of the Contract Period.

Preamble
a. The Bill of Quantities for e Lump-sum prices Including ESHS shall be read in conjunction with the Instructions
to Bidders, Conditions of Contract, Specifications and the Drawings.

b. This Bill of Quantities is the basis for payment of all payments to and from Employer’s Country, set-up and site
establishment.

C. Payment shall be made in accordance with compliance to the actual program schedule for mobilization/
demobilization, set-up and establishment.

d. The unit rates and prices bid in the priced Bill of Quantities shall, except in so far as is otherwise provided

under the Contract, include all plant and equipment, transport and operation, labor, supervision, materials,
erection, maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and
obligations set out or implied in the Contract and not provided for separately under details of Bill of Quantities.
References to the relevant sections of the Contract documentation including the Technical Specifications shall be
made before entering rates or prices against each item in the Bill of Quantities.

e. The method of measurement of completed work for payment shall be in accordance with the measurement and
payment provisions of the relevant section in the Specifications.

Lump Sum prices Quoted shall be inclusive of ESHS but excluding GST.
(% age of GST considered shall to be indicated separately )

Barh - - Digha stretch (74 km) Quantity
Dredging by Cutter Suction Dredgers of suitable size, type and capacity as per general & 22,02,000.00
special conditions, technical specification to provide Cum

Fairway Maintenance on Quantity Based Dredging Of Barh - — Digha stretch (74 km)
(172km) of National Waterway — 1

for a period of 3 years The rate shall include the surveys (at all stages: pre and post
dredging survey), mobilization and de-mobilization charges, shifting charges form shoal to
shoal, dumping of dredged spoil up to minimum 300 m & maximum 1000 m through pipelines
or road transportation including leads- lifts & Labour Welfare Cess @ 1% (but except GST)
as prevailing and all other taxes / charge, expenditure etc. complete in all respect.

Rate for disposal of dredging material additional 1 km ( excluding GST)

(% age of GST considered )

Total for 3 years 22,02,000.00
Cum

Note:

1. Item for which no rate or price has been entered in will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities
(refer:ITB Clause 14.2 and GCC Clause 41.3)

2. Unit rates and prices shall be quoted by the bidder in Indian Rupees (refer: ITB Clause 14.1 and
ITB Clause 15.1)
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3. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying
the unit rate by quantity, the unit rate quoted shall govern(refer: 1TB Clause 36).[Note: delete this
point if the e-procurement system automatically calculates the total from the unit rate and quantity]

4. Where there is a discrepancy between the rate in figures and words, the rates in words will govern
(refer: ITB Clause 36).[Note: delete this point if the e-procurement system automatically populates
the amount in words from the amount in figures]
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Finance Bid: Bill of Quantity
( for On-line Submission Schedule)

Iltem Rate BoO

Tender Inviting Authority: Jal Marg Vikas Project, Inland Waterways Authority of India, Noida.

Work for Fairway Maintenance on Quantity Based Dredging Of Barh -— Digha stretch (74 km) of
National Waterway — 1 and dispose off the dredged material with all leads & lifts on river Bank / or at
designated site by EIC or his representative in each year of the Contract Period.

Contract No: IN-IWAIl —............... -CW-RFB

Name of the Bidder / Firm
/ Company:

PRICE SCHEDULE
(This BOQ template should not be modified / replaced by the bidder and the same should be uploaded after filling the
relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

RATE
inclusive of TOTAL
AMOUN
SL'. Item Description Quantity Units li/;:/;igfeur T o - AM$UN
Cess s In Words
Rs. P
1 2 3 4 5 6 7
1.0 | Dredaging in Barh — Digha stretch (74 km)
1.1 | Dredging by Cutter Suction Dredgers of
suitable size, type and capacity as per | 22,02,000.0 | Cu. 0.00 | INR
general & special conditions, technical 0 m Zero

specification to provide Only

Fairway Maintenance on Quantity
Based Dredging Of Barh -— Digha
stretch (74 km) of National
Waterway — 1

for a period of 3 years The rate shall
include the surveys (at all stages: pre
and post dredging survey), mobilization
and de-mobilization charges, shifting
charges form shoal to shoal, dumping of
dredged spoil up to minimum 300 m &
maximum 1000 m through pipelines or
road transportation including leads-
lifts & Labour Welfare Cess @ 1% (but
except GST) as prevailing and all other
taxes / charge, expenditure etc. complete

in all respect.

1.2 | Rate for disposal of dredging Per
material additional 1 km ( excluding KM
GST)
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13 | (% age of GST considered )
Total in Figures 0.00 IZNeE)
Only
Quoted Rate in Words INR Zero Only
Appendix to Financial Part: Schedules
Form SC-Sub Contracting
SCHEDULE OF SUBCONTRACTORS
Item Element of | Approximate | % of bid Name and Qualification and
work value of sub- | price address of experience of sub-
contract sub- contractor on

contractor similar works of the
elements executed

The Bidder shall enter in this schedule a list of the major sections and appropriate value of
the work for which he proposes to use subcontractors [for those costing more than 10% of the
bid price for each element], together with the names, addresses and experiences of the proposed
subcontractors.

The capability of the sub-contractor will also be assessed (on the same lines as for the main
Contractor) before according approval to him.
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(Work should not be split into small parts and sub-contracted; but, sub-contracting specialized
elements of works is acceptable).

Appendix to Financial Part

Appendix to Bid

Schedule of Adjustment Data

[In Tables A, B, and C, below, the Bidder shall (a) indicate its amount of local currency payment,
(b) indicate its proposed source and base values of indices for the different foreign currency
elements of cost, (c) derive its proposed weightings for local and foreign currency payment, and (d)
list the exchange rates used in the currency conversion. In the case of very large and/or complex
contracts, it may be necessary to specify several families of price adjustment formulae
corresponding to the different works involved.]

Table A. Local Currency

Index | Index description* | Source of | Base value Bidder’s Bidder’s
code* index* and date* related proposed
currency weighting
amount
NA Nonadjustable — — - A: 0.222*
L
L Labour — All India Labour Bureau CPI month B:
. Ministry of preceding the bid
Consumer Price Labour & submission date 0.272100.35
Index Employment
(CPI) for industrial | Sovemmentof
workers
F H|gh Speed Diesel — Office of the WPI of month C:
. Economic preceding the bid
AI_I India Wholesale Advisor to the | submission date. 0.428 to
Price Index Govt of India 0.526
Ministry of
(WPI) Commerce and
Industry
Total 1.00

[* To be entered by the Employer. Whereas “A” should a fixed percentage (say around 15%), B, C,
D and E should specify a range of values and the Bidder will be required to specify a value within
the range such that the total weighting = 1.00]
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Format for the Affidavit

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be attested by
Magistrate/ Sub-Judge/ Notary Public)

Lo e e e et et e e e e e e (Mame Of the authorised representative of the
bidder) son/daughter of .................ccccoeeieivvveeeenn . .. FeSident of

.. (full address), aforesaid solemnly
affirm and state as under:

1. | hereby certify that all the information and documents furnished with the bid submitted online in

response to Invitation For Bid ................ccce v e . dated ........... issued by
(Authorzly inviting bids) for
.. (name and

identification of work) are true and correct.
2. | hereby certify that | have been authorised by
. (Bldder) to sign on its behalf, the bid
mentioned in paragraph 1 above.

Deponent

Place: .................
Date: ..........c.......

Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Services in Bank-Financed Procurement

1. In reference to ITB 4.7, and 5.1, for the information of the Bidders, at the present time firms,
goods and services from the following countries are excluded from this bidding process:

Under ITB 4.7 (a) and 5.1 : None
Under ITB 4.7 (b) and 5.1 : None
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Section VI. Bank Policy - Corrupt and Fraudulent Practices

(Section VI shall not be modified)

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under IBRD
Loans and IDA Credits & Grants by World Bank Borrowers, dated January 2011:

“Fraud and Corruption:

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), bidders,

suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-consultants,
service providers or suppliers, and any personnel thereof, observe the highest standard of ethics
during the procurement and execution of Bank-financed contracts.?? In pursuance of this policy,
the Bank:

(@) defines, for the purposes of this provision, the terms set forth below as follows:

() “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;?3;

(i)  “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;?*

(ili) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

(iv) “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;®

(v)  “obstructive practice” is

2In this context, any action to influence the procurement process or contract execution for undue advantage is

23

24

25

26

improper.

For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official” includes World Bank staff and
employees of other organizations taking or reviewing procurement decisions.

For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” relate
to the procurement process or contract execution; and the “act or omission” is intended to influence the
procurement process or contract execution.

For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public
officials) attempting either themselves, or through another person or entity not participating in the procurement or
selection process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy
to each other’s bid prices or other conditions.

For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract
execution.
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(b)

(©)

(d)

(€)

(aa) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation, or

(bb) acts intended to materially impede the exercise of the Bank’s inspection and
audit rights provided for under paragraph 1.16(e) below.

will reject a proposal for award if it determines that the bidder recommended for award,
or any of its personnel, or its agents, or its sub-consultants, sub-contractors, service
providers, suppliers and/or their employees, has, directly or indirectly, engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

will declare misprocurement and cancel the portion of the loan allocated to a contract if
it determines at any time that representatives of the Borrower or of a recipient of any
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices during the procurement or the implementation of the contract in
question, without the Borrower having taken timely and appropriate action satisfactory
to the Bank to address such practices when they occur, including by failing to inform
the Bank in a timely manner at the time they knew of the practices;

will sanction a firm or individual, at any time, in accordance with the prevailing Bank’s
sanctions procedures,?’ including by publicly declaring such firm or individual
ineligible, either indefinitely or for a stated period of time: (i) to be awarded a Bank-
financed contract; and (ii) to be a nominated?®;

will require that a clause be included in bidding documents and in contracts financed by
a Bank loan, requiring bidders, suppliers and contractors, and their sub-contractors,
agents, personnel, consultants, service providers, or suppliers, to permit the Bank to
inspect all accounts, records, and other documents relating to the submission of bids
and contract performance, and to have them audited by auditors appointed by the
Bank.”

27

28

A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) completion of the
Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed with
other International Financial Institutions, including Multilateral Development Banks, and through the application
the World Bank Group corporate administrative procurement sanctions procedures for fraud and corruption; and
(i) as a result of temporary suspension or early temporary suspension in connection with an ongoing sanctions
proceeding. See footnote 14 and paragraph 8 of Appendix 1 of these Guidelines.

A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used
depending on the particular bidding document) is one which has either been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the
bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
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Section VII — Works’ Requirement

PART I - SCOPE OF WORK / Description of Services

1 Introduction 117
2. objective 117
3 Scope of Work 117
4 Dredging Equipment requirement 119
5 Preliminary works 121
6 Procurement & Delivery 122
7 Mobilization & De-mobilization 122
8 Timelines 123
0. Dredging tolerance 124
10 Equipment to be deployed. 124
11 \olume of work 125
12 Quality Control 125
13 Shoal Details 126
14 Site Organisation 127
15 Manpower 127
16 Manning 128
17 Material to be dredged 129
18. Material Obtained from Excavation 130
19 Sedimentation 130
20 Over dredging 131
21 Survey Data 131
22 Additional Dredgers 131
23 Monitoring 131
24 Method of Measurement 131
25 Disposal of Dredged Material 131
26 Payments 132
27 Duties & Responsibilities of the Contractor 133
28 Other conditions 134
29 Repair & Maintenance 136
30 Brief description of works 136
31 Disposal / reclamation of dredged material 137
32 Measurement of water levels 139
33 Surveying 139
34 Pre-dredging Survey 143
35 Post dredging Survey 144
36 Survey Equipment 146
37 Survey vessel 146
38 Eco- sounder 146
39 Position fixing system 147
40 Other survey method 148
41 Plant & Equipment 148
42 Schedule of Payments 149
Part —I11 — ESHS — Progress Reporting
Annexures A,B,C — Water Flow, Morphology , River course & reaches
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PART | - SCOPE OF WORK / Description of Services

1.Introduction

Inland Waterways Authority of India (IWAI) is a statutory body set up in
1986 under the Ministry of Shipping, Road Transport & Highway, Govt. of
India. The Authority is entrusted with development, maintenance and
management of National Waterways for shipping and navigation.

Inland Waterways Authority of India (IWAI) is implementing Jal Marg Vikas
Project (JMVP) for capacity augmentation of National Waterway - 1 between
Varanasi - Haldia (1380 Km) with the technical assistance and financial
support of the World Bank. The project is scheduled to be completed by
December, 2023. The extension of this work shall be considered by IWAI
through its resources.

The Ganga-Bhagirathi-Hooghly river system for a length of 1620 km
connecting Haldia (Sagar) - Kolkata - Bhagalpur —Sultanganj -
Mahendrapur - Barh - Patna - . - Varanasi — Allahabad was declared as
National Waterway 1 (NW-1) in the year 1986. There is considerable
difference between flood and lean season discharges and water level.

The targeted Least Available Depth (LAD) in various stretches of NW-1 is
Haldia - Farakka -3.00 m ;Farakka —Barh 3.0 m; Barh - Ghazipur-2.50 m and
Ghazipur —Varanasi — 2.20 m.

To achieve the navigation of vessels in Barh — Digha stretch (74 km) stretch
of NW-1, IWALI intends engage agency for quantity based dredging for three
years and extendable on yearly basis on satisfactory performance for another
two years to tackle the shoals occurring in the river during the lean season or
as per the requirement.

2. Objective

The Objective of the Works & Services is to Dredge the Shoals for
Fairway Maintenance on Quantity Based Dredging Of Barh -— Digha
stretch (74 km) of National Waterway — 1 through Quantity Based
Dredging and dispose off the dredged material with all leads & lifts on
river Bank / or at designated site by EIC or his representative in each
year of the Contract Period upto Three (3) years.

3. Scope of Work

IWAI plans to Provide fairway of Width of 30m and depth of 2.5m for
Fairway Maintenance between Barh — Digha stretch of NW-1.

Accordingly under this tender it is proposed to undertake the Dredging using
Cutter Suction Dredgers of suitable size, type and capacity as per general &
special conditions, technical specification to provide Fairway Maintenance
on Quantity Based Dredging Of Barh -— Digha stretch (74 km) of
National Waterway — 1 for a period of up to Three (3) years.

The rate shall include the surveys (at all stages: pre and post dredging survey),
mobilization and de-mobilization charges, shifting charges form shoal to shoal,
dumping of dredged spoil up to minimum 300 m & maximum 1000 m through
pipelines or road transportation including Labour Welfare Cess @ 1% (but
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except GST) as prevailing and all other taxes / charge, expenditure etc. complete
in all respect.
For developing/ maintaining such design channels it has been estimated that
quantity of 22.02 Lakh M3 to be dredged out in a period of 36 months
(Including Monsoon period and mobilization period of 45 days)
The bidder / service provider / bidder shall take into account tolerance of + 1 m
from each edge of the channel and tolerance of +10 cm on the depth. There is
however, no restriction on maximum width of the channel which may
naturally be available. And no additional payments shall be admissible to this
effect.

The dredging material consists of sand, silt, clay, soft deposited
material (pebbles / boulders) and hard material (rock) and the material can
vary. The estimated quantities may vary +/- 20 % for which no change in
unit rate / amount for dredging will be admissible. For any variations beyond
the above, additional financial implication, if any, on the unit rate / amount
shall be mutually agreed between Contractor and the Employer based on
Engineer’s recommendation.

Accordingly under this tender, it is proposed to undertake the
dredging during non-flood season using the Cutter Suction Dredger (CSD)
as specified, for a period of 36 months ( Inclusive of Monsoon period).

.For fairway development, the successful Bidder shall deploy, operate,
maintain and manage Equipment / Cutter Suction Dredgers (CSD) of
desired capacity and number along with their allied vessels and undertake
dredging for navigation of vessels in the channel.

The Contractor’s scope will also include to providing of vessels, and
equipment and surveying related manpower for joint surveys during the
Quantity based dredging for pre & post dredging shall also be the Basis for
regulating / processing the contractor’s monthly payments.

Dredging operations will generally be carried out during the day light hours. In
case the depth falls below the targeted levels, the contractor will be at liberty
to extend the dredging hours even during hours of darkness as per Govt rules
& regulations and Local Authorities.

No additional payment will be made for deployment of the dredger in excess
of average 8 hours daily operation.

It is clarified that the CSDs can either be non-propelled or self-propelled. In
case of non- propelled dredgers, complementary Tug / Workboat will also

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023




Page 115 of 254

have to be deployed. All the supporting vessels for smooth and hassle free
dredging operations as well as swift movement of dredges from one shoal to
another will also be supplied.
Location of the shoals shall be provided by the representative of Engineer
in Charge (EIC) from time to time on regular basis.
The detail for dredging from Barh-— Digha stretch (74 km) stretch with
approximate Annual dredging quantity of 22.02 lakh Cum. The contract
period is for a duration of 36 months including the monsoon period.
The detailed scope of work for carrying out the Dredging works also
includes:

4. Dredging
Equipment
requirements

The dredging may be carried out by deployment of suitable Cutter Suction
Dredger (CSD), or any other equipment in any combination along with Survey
vessel with suitable equipment for achieving the deliverable of the contract.

The CSDs having pumping capacity of 250 — 650 m3 solids per hour, can
either be non-propelled or self-propelled. In case of non- propelled dredgers,
complementary Tug / Workboat will also have to be deployed. All the
supporting vessels for smooth and hassle-free dredging operations as well as
swift movement of dredges shall be ensured.

The Equipment / Dredgers must have valid statutory certificate, under either
Inland Vessels Act or under Merchant Shipping Act.

The Contractor shall furnish the valid fitness / survey certificates and all other
necessary vessel approvals for all the dredgers and vessels to be deployed by
the competent Statutory Authority under the Inland Vessels Act, 1917 (1 of
1917), at the time of the bid submission.

The Contractor shall also submit the valid necessary documents required under
the Inland Vessels Act, 1917 (1 of 1917) before actual deployment of the
Equipment at site which would be jointly surveyed and approved by the
Engineer-in-charge and these shall remain valid during the course of the
Contract. Moreover, IWAI may ask the Contractor to replace the dredger or
any other vessel / equipment during operation, if desired output is not
achieved.

a.  The Contractor shall submit the deployment plan for mobilization of
dredgers, supporting vessels and equipment and for approval by the
Engineer-in Charge during the execution of the work in the field.
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The Contractor is free to deploy dredgers for the entire contract period
with equal / higher design capacity as per direction from Engineer-in-
Charge, if so required for achieving the progress of dredging as
envisaged in the contract.

All dredging units as envisaged in bid with all accessories, supporting
vessels & equipment as stipulated here under, shall be deployed at the
site and it shall be approved by the Engineer-In-Charge in accordance

with the proposed methodology

Sr. | Equipment type and characteristics Minimum
No _ . _ number
Equipment Minimum Capacity required
. Each having capacity of 250 - | Minimum As
1 | Cutter Suction Dredger 650 cum / hr of solids defined at
2 | Work Boats / Tugs Forhtoww%_dred?mg unit /| section-I1 at
SR : t anchor shifting etc. Equipment
3 fo?sssjrveanwoflgswpmen As required 200 &
y Additional as
Accommodation Boats | 1 ¢commodate crew and per
4 . . supervisory staff | requirements
(if required) telv (i ired q
separately (if required) at site
5 | Any other vessel As required As required
6 S_mtable discharge pipe Minimum 1 km length
line up to 1km length
Note:
a.  One cutter suction dredger unit for efficient dredging operations as
one complete unit to be deployed shall necessarily include :-
i. one work boat / tug,
ii. accommodation boat,
iii.  anchoring boat with anchor pontoon,
iv. survey vessel/lboat and any other support vessel (if
required)
b.  Technology Solution for cutter suction dredge system that should be

able to provide absolute position of the dredge head in relation to the
surveyed and any number of design surface. The working surface
should be updated with the dredged depth in real time and displayed in
plan, profile and 3D views. This information should be able to be
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relayed back to office and a digital record is recorded as dredging
proceeds and volume dredged can be determined on the dredge or back
in the office.

This solution should consist of all below items from a single manufacturer
and should be delivered from a single source:
1. Inclinometer sensor to measure cutter suction dredge ladder angle
and cutter head position

2. Dual-axis inclinometer sensor to measure the attitude of the
dredge vessel

3. GNSS heading system with Internal UHF Radio, RTK, cm
accuracy, beacon capability to measure cutter suction dredge
position, heading and rotation

4. Dedicated computer display running Marine Construction
software

c. In case of self-propelled cutter suction dredger, work boat may be
required for crew movement and tug may not be necessary but the
dredger and the allied vessels/equipment (as deemed fit by the
contractor) should be able to efficiently perform dredging operation as
well as shoal to shoal movement of the vessels / equipment. This has

to be explained adequately in work plan and methodology statement.

d. In case the deployed hardware is observed to be not performing to the
required capacity, the bidder has to substitute the same with hardware
of minimum capacity indicated in the bid at his own cost and risk. No
extra time will be allowed for the same

5. Preliminary
Works

a) The Contractor shall review the available data & reports pertaining to
works and shall carry out all the Surveys as detailed in Clause 6 of Part
Il — Technical specifications.

b) The Contractor shall also make a detailed analysis of the River length,
available depth for fairway development and update the plan for
dredging works for Channel width of 30 m from as stipulated in
BOQ.

C) The Contractor based upon the surveys and detailed analysis shall
submit periodically Work plan / methodology for carrying out the
execution of Work to the Engineer in Charge (EIC) or his
representative for this approval. The contractor shall bear all the cost
arising out of surveys and detailed analysis.

d) The Work Plan to be submitted by the Contractor shall include:
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e The Work Program
e Health & Safety Plan
e Environment Management Plan (EMP)

6. Procurement
& Delivery

(@)

(b)

(©)

(d)

(€)

The Contractor shall procure and supply all the necessary material,
machinery and related necessary items well in advance adhering to the
timelines of the contract.

The Contractor shall make its own arrangement for storage and
handling of material & machinery procured at site. The Contractor
shall make stock of the material, machinery and supply the same at site
without delaying the Work.

The Contractor shall be liable to maintain the standards (as detailed in
clause 66 of SCC) in terms of quality for all the materials, machinery
and related items procured as per the industry norms and terms and
conditions set forth in Part Il - Technical Specifications of ToR.

The CSD units are to be kept ready for operation during lean season
(working season) from 15" October* to 15" June of the succeeding
year. All major repairs to be completed in the flood season from 16"
June to 14" October.

The statutory manpower shall be deployed on board CSD and allied
vessels for operation of the dredgers in working season as per the
directions of EIC. Deployment of equipment, manpower, machinery
during Non-working season for conducting dredging activities shall be
allowed by EIC on case to case basis.

The works of dredging shall commence as per the directions of the
EIC.

* The dates mentioned for Monsoon & Non-Working Monsoon Period
are notional & actual will depend upon site conditions.

All defects as and when arise are to be quickly attended to by the
Contractor, to ensure that any of the dredger(s) do not remain idle for
more than 72 hours during the lean season (i.e. working season).

7.Mobilization & De-
Mobilization

Mobilization Period: On placement of letter of Intent, the dredgers &
equipment are to be mobilized at Barh- Digha Stretch and commence
dredging within 45 days from date of signing of contract.
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Mobilization & De-mobilization Charges: No Mobilization & De-
mobilization charges will be payable to the contractor separately. Such
costs should be included in the dredging Charges

Penalty for delay in mobilization: Delay in complete mobilization
of the equipment as per accepted dredging plan will attract a
penalty of @ 0.5% of contract value per week, subject to maximum
of 5% of the contract value.

Demobilization Period: Demobilization is to be completed within 45
days of completion of the contract period.

8. Timelines

b)

d)

f)

The Contractor shall mobilize all the dredgers, allied vessels,
equipment and manpower at site, within 45 days from the date of Letter
of Award. The Contractor is required to mobilize the desired
equipment and manpower within this time frame to start the dredging
operations in full capacity

The Contractor, within 15 days from the date of issue of Letter of
Award, should submit detailed Schedule of activities including
mobilization, method statements, QC manual including all data and
reporting formats, for comment from EIC and should include all
comments and observations to get the same approved by EIC.

The Contract duration for the entire scope of work shall be 36 months
from the date of issue of Letter of Award (Including non-working
monsoon period & mobilization period of 45 days).

The Contractor shall submit a detailed work plan indicating the
timelines for Dredging Activities and other miscellaneous activities to
the Engineer-in Charge for approval including dredger mobilization
plan.

The Contractor shall abide with the timelines as scheduled in the Work
Plan for Dredging activities.

The Contractor, in the course of the work, after deliberations with the
EIC, shall agree and incorporate the necessary changes in dredging and
navigational activities within timelines. The Contractor shall get the
macro

and micro level activity plan and methodology statement(s) approved
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by EIC.

g) No idle time charges on any account shall be paid to the contractor
during the contract period.

h) If the dredged channel for the LAD of 2.50m gets silted in due course
of time within the working season requiring re-dredging for
navigational requirement, the same shall be carried out by the
Contractor by mobilizing the dredger within stipulated period as
instructed by EIC.

1) Re-dredging quantity would be eligible for payment as terms of
contract.

9.Dredge
Tolerances

The dredge level in the navigation channel shall not exceed an upper tolerance
of (+) 0 mm and a lower tolerance of - 200 mm, where (+) indicates a height
above the design dredge level and (-) indicates a depth below the design
dredge level. No ridges or pinnacles above the design dredge level shall be
accepted. Horizontal tolerances for dredging in the navigation channel shall be
() 0 mm and (+) 1000 mm on both sides, where - indicates a deviation of the
toe of the dredged slope (towards the channel) from the location specified in
the contract drawings and (+) indicates a deviation of the toe of the dredged
slope (away from the channel) from the location specified in the contract
drawings.

The Contractor will not be paid for the extra quantities, beyond
tolerances as specified. However, payment of tolerances will be made
within the limits of tolerances as stipulated in RFP.

10.Equipment to be
deployed

The successful bidder shall deploy suitable equipment like CSDs or other
types of dredgers in any combination with barges for disposal of dredged
material for meeting the work requirement.  However the additional
deployment shall be as per site requirement. Desirable equipment are as
following

The Equipment / Dredgers must have Valid Statutory Certificates under either
Inland Vessels Act or under Merchant Shipping Act.

CSDs having pumping capacity of 250 — 650 Cum solids per Hr. along with
associated disposal pipe lines or dumb hopper Barges / Bottom Door Opening
Barges of 1000 cum Hopper capacity with Tug Setup for disposal of dredged
material at designated places..
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To Provide fairway of Width of 30m and depth of 2.5m for Fairway

11. Volume of Maintenance between Barh - Digha stretch of NW-1, through
Work Maintenance Dredging using Cutter Suction Dredgers of suitable size,

type and capacity as per general & special conditions, technical
specification to provide Fairway Maintenance on Quantity Based
Dredging Of Barh -— Digha stretch (74 km)) of National Waterway — 1
for a period Up to Three (3) years.
1 Channel Depth Least Available Depth of 2.5m
2 Channel Width 30m
3 Dredging Quantity 22.02 Lac Cum
4 Period of contract Three (3) years.

a) The Contractor shall carry out the dredging works, as identified and
described (but not limited to), in Part Il — Technical Specifications of
ToR which shall also include loading / unloading of dredged material
for disposal as per direction of EIC.

b) The Contractor shall be liable for correctness / quality of dredging
works.

c) Work can be executed with CSDs, Backhoe dredgers or any other
methods including dry excavations suitable to meet the requirement of
above work.

12. Quality Quality Control System
Control

The Contractor shall prepare and submit for the Engineer's approval,
not later than 15 days prior to the commencement of dredging and
reclamation, his detailed proposals for a quality control system for the
Dredging Works. The Engineer's written approval of the system shall
be obtained prior to commencement of work and the system shall not
be altered by the Contractor without the written permission of the
Engineer.

The quality control system shall clearly indicate, inter alia:
- Contractor's personnel responsible for quality control and site
organization chart;
- Work log, Data collection and report submission formats
- Method of monitoring and determining the type of material being
dredged;
- Method of determining whether dredged material is suitable for
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sand fills;

- System for obtaining approval from the Engineer's
Representative for pumping sand into the sand reclamation areas
and clay into the disposal area;

- Method for monitoring the amount of fines being discharged from
on-land reclamation sites;

- System for controlling the amount of fines being discharged from
the on-land reclamation sites.

13.Dredging
Quantity &

Joint Survey - Dredging Quantity

The Dredging quantity will be measured based on joint pre-dredge and
post dredge surveys for various shoals which will be given by EIC / his
representative regularly during working season. EIC will try to give one
shoal for dredging in advance while dredging of the previous shoal is under
progress in order to avoid idling of dredger, provided pre-dredge survey is
not delayed on account of contractor.

However, the actual location of the Shoals to be taken up for Dredging
shall be identified through a joint Pre-dredged Survey by the Contractor,
Representative of the EIC & TSSC cum PMC . The shoal details gathered
from the joint survey shall be submitted to EIC / TSSC cum PMC

EIC / TSSC cum PMC shall inform the priority / order for taking up the
clearance / dredging of shoals

Further, if the Contractor has been offered the quantity and contractor is
unable to dredge the stipulated quantity, liquidated damages shall be
applicable, as defined in Clause 47.1 of GCC.
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11.2 Shoal Co-ordinates .. The Tentative Shoal details for the stretches are as under :---
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895.00 U/s Barh 200

908.00 D/s Bakhtiyarpur 250

917.00 U/s Majlispur 200

926.00 U/s Gayaspur 300

928.00 U/s Gayaspur 400

929.00 Khusrupur 750

930.00 U/s Khusrupur 650

Barh — Digha 932.00 D/s Phulwgria 900

805-965 941.00 D/s Kachhi dargah 500

942.00 D/s Kachhi dargah 400

944.00 Alampur 350

947.00 D/s Patna city 250

948.00 D/s Patna city 750

951.50 D/s Gaighat 150

953.00 D/s Gaighat 450

955.00 Gaighat 235

965.50 D/s Digha 235
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Note:-

a) The above mentioned figures are indicative, actual quantity may vary as
per the actual site condition.

b)  The above mentioned number for dredgers are the minimum to be
supplied by the contractor, IWAI may ask for additional dredgers as per the
requirement of the site condition.

c)  Technology Solution for cutter suction dredge system that should be able
to provide absolute position of the dredge head in relation to the surveyed and
any number of design surface. The working surface should be updated with the
dredged depth in real time and displayed in plan, profile and 3D views.

d) This information should be able to be relayed back to office and a digital
record is recorded as dredging proceeds and volume dredged can be
determined on the dredge or back in the office.

This solution should consist of all below items from a single manufacturer and
should be delivered from a single source:

1. Inclinometer sensor to measure cutter suction dredge ladder angle and cutter
head position

2. Dual-axis inclinometer sensor to measure the attitude of the dredge vessel

3. GNSS heading system with Internal UHF Radio, RTK, cm accuracy, beacon
capability to measure cutter suction dredge position, heading and rotation

4. Dedicated computer display running Marine Construction software

14.Site Organization

The selected Contractor shall depute well-qualified officers / team
having sufficient experience in execution of works as indicated in this
Tender Document. If the progress of work is found unsatisfactory
during the currency of the contract. The Contractor shall promptly
mobilize additional personnel / resources for ensuring satisfactory
progress and timely completion of the proposed work, as per direction
and to the satisfaction of Engineer-in-Charge and necessary clearances
under the contract without any extra cost to IWALI.

13. Manpower

The Contractor shall deploy experienced and competent manpower on board
the dredger and comply with the requisite competency certificates (preferably
by National Inland Navigation Institute (NINI)) in accordance with Inland
Vessels Act 1917. Or Equivalent. Requirements of crew for all the supporting
/ allied vessels will also be met at all the time. The list of all the personnel
engaged in the Contract will be given to EIC before commencement of work.
Personnel will be changed only after approval of EIC.

Sufficient number of manpower should be deployed by the contractor on
the dredgers and on other works throughout the contract period at his cost.
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The Contractor shall deploy the (minimum) manpower namely
a. Dredge Master,

Dredger Control Operator (DCO),

Licensed Engine Driver,

Driver 1% class, Greaser,

Lascar,

Pipeline in-charge,

Pipeline Assistant & Labourer etc.

@ ~o oo o

Note-

@) The above list need not be exhaustive. The Contractor shall however
undertake that during the execution of the contract, all the required
number of personnel necessary for efficient execution of the contract
and as required by applicable law would be deployed at site.

(b) Statutory requirements of crew for all the supporting / allied vessels
will also be met at all the time.

The list of all the personnel engaged in the Contract will be given to EIC
before commencement of work. Personnel will be changed only after
approval of EIC.

16. Manning

16.1 For operating the dredging unit, the contractor has to ensure that
qualified / trained, competency certificate holders, personnel with
adequate experience in the relevant field are deployed for the nature of
work and the crew along with other members are as per the statutory
requirement of Inland Vessels Act, 1917 (1 of 1917), Viz,

a. Dredge Master (DM) / Dredge Supervisor,
b. Dredge Control Officer (DCO),

c. Dredging Engineer,

d. Masters,

e. Drivers,

f.

Greasers, and crew as per statutory requirements of the Act
& nature of work.

The contractor shall carry out the dredging operation as per the
directives of the Engineer-in-charge (EIC) or his representative.

16.2 The contractors should maintain adequate number of crew as reserve in
their pay roll so that weekly, Gazetted leave and other leaves and
exigencies can be accommodated by the Contractor. All the Crew
particularly Master, Driver shall have valid certificates of competency
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issued by the Statutory Body / MMD as the case may be. The NINI
trained Greasers, Lascars, Secunny or with adequate experience of
minimum five years from reputed operators can also be deployed. The
contractor shall comply with the provision of Statutory Authority
applicable in relation to execution of works.by the Crew.

16.3The Contractor shall assign a person who is the overall in-charge of the
dredging unit and will also be responsible to act as a Liaison Officer for
interacting / communicating between IWAI (Engineer In-charge /
Engineers representative and any other Supervisor or Officer connected
with the Dredging activity). The Liaison Officer shall have independent
means of communication (mobile / fax / telephone / email facility) to
enable to be contacted even during emergency situations.

16.4Effective supervision and monitoring mechanism should be in place for
recording the details of the dredging i.e. commencement and
completion of dredging, no. of anchor shifting, assembling and
shifting of pipelines, no. of spud hoisting and lowering, advancement
of the dredger every hour to be recorded and maintained by the
supervisors posted by IWAI on the dredger.

16.5 The manning pattern usually deployed for a dredging unit is indicated
below. However, the additional man power for effective repair,
maintenance, spare part management, dredging operation etc. the
bidder is free to deploy additional manpower. Compliance of IV Act
and Rules applicable to be strictly followed.

1) Dredger : a) Dredger Master ; b) DCO; c) Licensed Engine
Driver; d) Driver 1% Class; e) Greaser; f) Lascar-
2nos ; g) Pipeline in-charge; h) Pipeline Assistant ,
2) Workboat : a) Master 2" Class; b) Driverlst Class ; c) Greaser ; d)
Lascar; e) Cook,
3)Accommodation boat & Anchor Pontoon: a) Greaser; b) Lascar ;
c) Lascar; d) Cook

17 Material
dredged

to be

The material to be dredged is sand, silt, soft clay or a mixture of these
materials, compact and sediment clay. If the dredger meets any strata such as
boulders, ropes, sand stone, stone debris, wooden logs etc., such patches will
also continue to be tackled with a modified cutter or cutter teeth like serrated

etc. capable for dredging such materials for a length of up to 20 m. Further
steps to be taken, should be decided mutually between the Contractor and the
Engineer-in-charge, if hard strata exists beyond 20 m.

All the materials to be dredged in the channel comprise of sand, silt, clay, soft
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deposited material (pebbles/ boulders) and mixer of above materials. During
the course of dredging, if the Contractor encounters any hard strata, he shall
try to continue the dredging for further advancement i.e., up to 100 m. If the
situation persists, he should report the matter to the Engineer and stop the work
for that location.

The Contractor shall assess the limit of such hard strata location in the
presence of Engineer’s representative and continue the dredging work in the
portion immediately after the limit of such hard matter expeditiously.
Simultaneously the contractor shall arrange collection of hard strata sample
and its testing to substantiate his claim about the hard strata and submit report
within fourteen (14) days to the Engineer-in charge at his cost.

The method of dredging to be adopted for such locations shall be decided by
the Engineer-in charge and the suitability of equipment to be deployed and
rates applicable for such dredging would also be mutually decided upon, by
the Contractor and IWAI as per decision of competent authority of IWAI

18. Material
Obtained from
Excavation and
Treasure, Trove,
Fossils Etc

Material Obtained from Excavation and Treasure, Trove, Fossils Etc

.1Material of any Kind obtained from excavation on the site shall remain the
property of the Authority and shall be disposed off as directed by the
Engineer-in-Charge.

However If any of the materials thus obtained from excavation on the site is

such as can be used in the execution of work under the contract, the
contractor will be allowed to use the same free of cost (except that any
amount of royalty paid for in this regard by the Authority shall be
recoverable from the contractor) for the aforesaid purpose provide the same
is found suitable and is approved by the Engineer-in-Charge.

Fossils, coins, articles of value, structures and other remains of things of
geological or archeological interest discovered on the site shall be the absolute
property of the Authority. The contractor shall take reasonable precautions to
prevent is labour or any other person from removing or damaging any such
article or things and shall acquaint the Engineer-in-Charge with such discovery
and carryout the Engineer-in-Charge’s directions as to the disposal of the same
at the expense of the Authority.

19. Sedimentation in
Dredged Area

The Contractor shall take all necessary precautions to avoid any flow
of the dredged material back in to the river channel and to minimize
any sedimentation in the channel consequent to disposal of dredged
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material in an improper way, not approved by the Engineer.

20. Over dredging

The Contractor shall not be permitted for over dredging in ordinary
circumstances. Should the Contractor wish to perform over dredging in
a dredge area to allow for extra sedimentation arising from his own
operations, he shall request the approval of the Engineer's
representative for such over dredging. Approval will not be given
unless the Contractor can prove, to the full satisfaction of the Engineer,
that the over dredging in question will not endanger the channel slope
stability.
The Contractor will not be entitled to payment for the extra material dredged. For

the purpose of payment, channel bottom width of 30m and depth of 2.50 m

where ever dredging is carried out for a period Up to Three (3)
years.along with + 1 mt horizontal tolerance on either side and 10 cm beyond
the specified depth is considered.

Survey data cum Survey Charts carried out by IWAI are attached to this

21.Survey Data

document
22 Additional In case of slow progre.ss of work, the Engme.er-ln-charge rr?ay_ direct
Dredgers Contractor to deploy additional dredgers for completion of the work in time.

If the dredger goes out of order, the Contractor shall arrange for its
replacement with a suitable dredger.

23. Monitoring

Monitoring shall be undertaken by the Employer. This shall be done directly
and through an appointed Supervision Consultant (TSSC-II1). This may also
include monitoring by placing survey sounders on select merchant ships
passing through the part of the route. Any supervision and monitoring shall not
relieve the Contractor of his obligations under the Contract, including his duty
to make his own surveys.

IWAI also intends to do the monitoring of dredging activities through *“ On-
line dredging monitoring software” developed by NTCPWC —IIT Madras,

24. Method of
Measurement

The final quantities to be used for establishing the value of the work for
dredging material from the Navigation Channel and disposing of it at the river
banks shall be the in-situ volume calculated from a pre-dredge and post-dredge
survey of the Navigation channel and executed in accordance with the
Contract.

The area shall be calculated based on Simpson’s Rule and the volume shall be
calculated based on Trapezoidal Rule. Wherever Simpson’s Rule is not
applicable, average area method shall be adopted.
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The Contractor shall also maintain a daily dredging log and get it verified from
EIC or his representative periodically.

25.Disposal of
Dredged Materials

A total of approximately total quantity of 22.02 lakh m*® of material shall be
excavated / dredged / removed from the navigation channel. Disposal of
dredged materials would be effected into the free-stream of the river, at a
distance of 300-1000 m from the channel. The disposal locations should be
positioned to avoid material working its way back into the dredged channel
by taking such precautions as, disposing into faster flowing water,
downstream and to the side of the working dredger.

Disposal of material into secondary and redundant channels could also be
considered as this provides a location where material is less likely to be
remobilized

Materials dredged may also be disposed on to the banks of the waterway or
onto the low-lying area ashore in case of narrow stretch of the river / channel.
In wider stretches, it shall be disposed off at least 300 to 1000 meters away
from the navigational channel and in case the dredged material has a
tendency to come back to channel, then its disposal distance shall be
increased suitably to avoid repeated work.

In case the Contractor intends to dispose of the dredged materials on private
lands, it shall identify the disposal sites, obtain necessary permission from
Engineer-in-charge and also permissions from the land owner(s) for dumping
the material on their lands.

Expenditure involved in such disposal including payment to the land owner(s)
for dumping the material on their lands shall be borne by the Contractor.

The entire responsibility of disposal of dredged material, including
identification and procurement of disposal land lies with the Contractor.
However, IWAI would facilitate for getting land and related approvals, if
required.

26.Payment

a. The total Contract Price payable under the Contract shall be
stipulated in the Letter of Award and there upon shall become
part of this Contract and be paid in accordance with the terms
hereon. The price quoted will squarely and totally include all the
charges to be paid to the contractor by the Employer.

b. Payment for Dredging Works along the waterway for fairway
development & maintenance.

C. Total Contract Price shall be firm and fixed and shall not be
subject to any escalation during the period of the Contract
except for any adjustment in accordance with the terms of the
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Contract.

However, escalation for diesel, based on the price indices,
component weightage and as stipulated in Clause 45 of SCC of
the Contract Agreement is permissible.

The Contractor shall submit monthly Running Account Bills
(RA Bills) on or before the dates fixed by Engineer-In-Charge
(EIC) for the quantity and / or work executed for the month. The
Contractor shall be paid monthly as per the RA Bills submitted
for the quantity dredged within one month from submission of
correct claim of bill.

The contractor will submit the RA Bill in triplicate for shoal
dredged corresponding to a length and quantity to the Engineer-
in-Charge, which could be decided after the pre and post
dredging survey depending on length of each shoal to be
dredged.

The running bills to be submitted to TSSC for dredging, shall be
accompanied with 3 sets each of pre and post dredging survey charts
and also detailed calculations of dredging quantity (both area of
shoal and volume dredged also including the width of the channel
and the depth).

g.

The Contractor shall submit the compiled daily dredging log
certified by EIC, along with the monthly RA bill for payment.
The daily log shall contain the following information:

Date of Dredging.

Dredge Area along with channel width.

Start and stop timings of dredging operation.
Dredging done (in terms of approximate quantity).

27. Duties &

Responsibilities
the Contractor

of

a.

b.

The primary responsibility of the Contractor is to undertake dredging in

the specified length as per terms and conditions of this tender and
directions of EIC during the entire period of the contract.

The Contractor is to provide adequate manning in compliance of the

statutory requirement of Inland Vessels Act, 1917 (1 of 1917), in the entire
dredging unit, provide POL and consumables as required for operation of
the dredging unit, carry out all repairs including minor repairs, breakdown
repairs and statutory annual repairs, dry docking repairs for validation of
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the survey certificate as required under 1.V. Act, 1917.

c. The cost related to the dredging and other cost incidental thereto
including the operation of the vessels during shoal to shoal movement shall
be borne by the contractor.

d. The Contractor in addition to details required in daily log, shall
maintain the following records: (For record only, not for claim purpose)

1. Daily deck log of each vessel of the dredging unit.

2. Daily engine log of each vessel of the dredging unit.

3. Consumables supplied on board each vessel of the dredging
unit and consumed during the month.

4. Detail of the repairs undertaken during the month on each
vessel of the dredging unit.

5. Attendance register of the manpower deployed on each vessel
of the dredging unit.

6. Hindrance Register

e. The above records maintained by the contractor are to be made
available during the inspection of Engineer in-charge or his representative
for verification.

f. The contractor may also be required to submit a copy of the same to the
Engineer in-charge every month, ( Along with the RA — Bill of the Month)

g. Normal barge and vessels / crafts movement in the channel shall not be
interrupted by the dredging operation. The hindrance to movement of
barges to be minimized as much as feasible during dredging operation in
consultation with EIC

h.  The contractor shall arrange the transits, buoys, lights, mooring etc. at
their own cost as required for dredging and for cautioning other vessels in
the waterway.

28.0ther
Conditions

Mobilization / Demobilization charges for the dredgers and its accessories and
other logistics for survey/inspection/works etc. should be inbuilt in the bid by
the Contractor. No additional payment/ claim in this regard will be considered.

a. Normal barge and vessels/crafts movement in the channel shall not be
interrupted by the dredging operation.

b. No idle time charges shall be payable to the Contractor on any account
during the contract period.

c. The Contractor shall arrange at its own cost the transits, buoys, lights,
mooring etc. as required for dredging and also for cautioning other
vessels in the waterway.

d. The Engineer-in-charge or his representative will inspect, co-ordinate
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and measure the work as per the contract condition. He has the right to
inspect at any time during the contract period besides the specified
schedule of inspections.

e. The Contractor shall provide the Engineer-in-Charge or his
representative boat/ survey launch from shore to dredger and back to
shore and movement in the stretch for inspection & supervision.

f. The Contractor may execute the work round the clock and on all days
including Sundays and Public Holidays with the permission of the
Engineer-in-charge in writing excepting National Holidays and subject
to such restrictions as may be imposed by State Govt./local body.

g. If the Contractor’s personnel or any outside labour employed to work
during execution of contract, breaks or damages/destroys any vessel,
craft, net, fishing stakes etc. building, road, kerb, water pipe, fence,
bund, wires, trees, crop, fruit or cultivated ground etc. during the period
of agreement, the same shall be made good by the Contractor at his
own expenses or in default the Employer may cause the same to be
made good by other sources and deduct the expenses from any sums
that may be then or at any time thereafter may become due to the
Contractor.

h. Any dispute with the local fishermen, for removal of fishing nets,
stakes, from the channel to be dredged shall be solved by the
Contractor

i. However, on request the Employer may extend the assistance for
solving the issues only through the concerned official/ dept. of the state
or local bodies.

j. Contractor shall pay special attention for identification of disposal sites
with a view to ensure uninterrupted dredging operation and plan in
advance disposal details ahead of location of dredger. In the event of
non-availability of dumping site, Employer shall not be responsible for
delays caused in in the dredging operation/ maintenance of
navigational channel.

k. In case obstructions like concrete piles, structures of fishing nets,
plastic debris, fallen trees, etc. are to be removed by the Contractor, no
extra payment on this account shall be admissible to the Contractor.

I. In case of any local objections against dredging or disposal of dredged
spoils, it has to be settled by the Contractor. However, on request,
Employer will extend liaison/ help to the Contractor to approach
concerned officials of State Administration.

m. If the maintenance of navigational channel is stopped continuously for
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more than 3 days due to law and order, Contractor has to report to the
same to the Engineer-in-charge and take actions mutually in
accordance with prevailing local laws for removal of such problem and
proceeding further with the work. In case of delay in work, the
Engineer-in-charge may take suitable decision without affecting the
main objective of the project.

. The Contractor shall adopt adequate precaution and measures such as

construction of temporary protection etc. during the dredging
operation, to avoid any collapse/ damages to the existing bank.
Protection work of the dredged area shall be at its own cost.

. The Contractor shall forthwith dispatch, raise and remove any plant

(floating or otherwise) belonging to him or to any person employed by
him which may be sunk in the course of execution and completion of
the works or otherwise deal with the same as the Engineer-in-charge or
his representative may direct. Until the same shall be raised and
removed, the Contractor shall display at night search lights and do all
such things for the safe navigation as may be directed by the Engineer-
in-charge. In the event of the Contractor not carrying out the
obligations imposed upon him by this clause, the Engineer-in-charge
shall raise and remove the same (without prejudice to the right of the
Employer to hold the Contractor liable) and the Contractor shall pay to
the Employer all costs incurred in connection therewith. The fact that
sunken vessel, craft or plant is insured or has been declared a total loss,
shall not absolve the Contractor from his obligation under this clause to
raise and remove the same.

During execution of the work if any environmental degradation occurs,
consequent on dumping of dredged material or any other reason the
same shall be undone or necessary mitigation measures to the
satisfaction of Engineer-in-charge by the Contractor at his cost, without
claiming any additional payment from Employer.

. Any changes incurred on testing of the dredged material, testing/

analyzing the quality of water for adopting environmental safeguards,
minimizing detrimental impacts, enhancing the beneficial aspects of
the project and for effective management of the environmental
resources affected by the project shall be met by the Contractor. No
additional charges on any such account shall be payable by the
Employer.

29.Repair
Maintenance

&

The defects arising in the machinery, equipment, outfit etc. or in the vessel are

to be attended immediately by the contractor. All minor repairs to be
attended immediately as and when noticed. The contractor has to
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undertake all repairs at his own cost. The routine maintenance of the
machineries shall be carried out as per the marine standard practice in
consultation with mechanical supervisor of IWALI, if required.

The contractor may execute the dredging work on all working days except
National Holidays subject to such restriction as may be imposed by
State Govt. / local body

Technical Specification

. I Dredging by Cutter Suction Dredgers of suitable size, type and capacity as per
30.Brief  description general & special conditions, technical specification to provide

of Works Fairway Maintenance on Quantity Based Dredging Of Barh—Digha stretch (74
km) of National Waterway — 1 for a period Up to Three (3) years.

The channel shall be dredged for a bottom width of 30 m (excluding
tolerances) with a depth of with a depth of 2.50 m where ever dredging is
carried out for a period Up to Three (3) years. at the time of post-dredging
survey, at shoals identified by the Engineer-in charge (EIC) through entire
length along the specified river length. The side slopes of dredged channel
shall be naturally formed. The Contractor shall submit a detailed method
statement of his proposed dredging activities and obtain approval of
Engineer prior to commencement of works.

Payment shall only be released for depth of cut of 2.5m and channel
bottom width of 30m along with the specified tolerances and no further
additional payment / claim shall be considered.

The Bidder shall inspect and ascertain himself details of horizontal &
vertical clearances available at bridges / locks etc. within the National
Waterway from the view point of safe mobilization / demobilization of their
various equipment to the specified dredging locations. Available information
in this regard will be provided to the Bidder by the Authority on request. The
contractor shall be liable to bear the expenditure of all manpower, material
and equipment required for the work at his cost.

Contractor must, therefore, have thorough knowledge about the work
prior to submission of his rates. No extra claim in this regard shall be
entertained once the contract has been awarded.

On completion of Pre-dredging survey of the shoal area, the Contractor
has to calculate the dredging quantity w.r.t design channel and also with
respect to (w.r.t) tolerances by using Simpson’s Rule for area calculation and
the volume shall be calculated based on Trapezoidal Rule and same is to be

submitted to Engineer in 3 sets, for the area & Volume of dredged work
following shall be followed,
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> Simpson’s Rule for area calculation and
> Trapezoidal Rule for volume calculation

The Pre-Dredging survey chart (5 copies) along with estimated quantity
of dredging shall be submitted to Engineer within 7 days of completion of
field survey work and obtain approval of Engineer for the dredging
alignment and levels before commencement of dredging at each shoal.

31. Disposal
Reclamation
Dredged Material

/
of

On land disposal
31.1Brief Description of Work

An on land confined disposal area shall be created at different dredge
locations for the disposal of dredged material from the navigational
channel, which shall be identified based on the initial pre-surveys. The
lead distances for disposal is minimum of 300 m away from the
navigation channel, which can be extendable up to 1000 m as per the
directives of EIC. Regarding disposal locations decision of Engineer in
Charge shall be final and binding on the contractor.
31.2  Working Method

Dredged material placed by hydraulic means shall be placed in layer
thickness appropriate to achieving the maximum amount of de-
watering of the fill before subsequent layers are placed on top. Fill
heights should not exceed 1.0 m in any one lift. Excess water above the
clay layer should be removed in order to promote natural de-watering.

31.3 Drainage

All the equipment, structures and devices the Contractor intended to
use for water management in and around the on-land disposal sites
require the approval of the Engineer in Charge. Drainage of excess
dredge water from the disposal sites shall be facilitated by the
placement of suitable adjustable weir overflows.

Suitable measures should be taken, to the satisfaction of the Engineer
in Charge, to ensure the discharge of dredge water to artificial or
natural waterways. This does not however, relieve the Contractor of his
obligation to ensure that drainage of dredge water does not cause
problems with flooding or sedimentation in areas adjacent or further
downstream of the reclamation sites.

The Contractor will be responsible for any costs related to damage, loss
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3131

31.4

of property, or inconvenience to third parties caused by the drainage of
dredge water. In addition, the Contractor shall take suitable corrective
action to remedy the aforementioned problems at his own cost.

Any water discharged from confined reclamation areas, into natural or
artificial water courses in connection with the reclamation works, shall
not contain excessive soil material to cause siltation along the drain
path.

Drainage of surface water

On land reclamation / disposal sites shall not affect the natural drainage
of surface water of the surrounding land. All costs relating to the
control and regulation of surface water drainage, or the adoption of
measures or methods to ensure continued surface water drainage, are
deemed to be included in the Contractor's rates and prices.

Method Statement / Work Plan

Notwithstanding the requirement to submit method statement as part of
the Tender, the Contractor shall submit details of working methods,
including details of equipment and survey and positioning equipment
involved, to the Engineer within 15 days after receipt of the Order to
Commence. Approval of the Contractor's work plan will only be given
after the Contractor has demonstrated to the satisfaction of the
Engineer that minimum requirements of the Specifications can be met.
Dredging operations shall not commence until this approval has been
obtained in writing from the Engineer.

32.Measurement
Water levels

of

Measurement of Water levels

Water Level Gauges

The Contractor shall install and maintain suitable automatic water level
gauge at an approved location close to the Works. This gauge shall be
placed and calibrated at least 30 days before commencement of the
construction of the Works. The water level gauge should be connected to
an established bench mark (30 cm x 30 cm RCC pillar with 30 cm height
above ground level) to be erected in the vicinity (within 5 km of the
dredging site) by the Contractor, which should be having Reduced
Level (RL) with respect to Mean Sea Level (MSL) and Geo Co-
ordinates.
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The RL should be established by transfer of level from a known GTS
bench mark by proper levelling. The zero of the established gauge is to
be connected w.r.to MSL by proper levelling. Cost of construction of
Bench mark, Levelling, Erection of Automatic Water Level gauge and
collection of Gauge Readings are to be borne by the Contractor.

During Echo sounding, water levels shall be recorded continuously.
Reduction of sounded depth

The Contractor shall place special stress on the accurate reduction of
sounded depth in relation to the prevailing water levels, by adopting
standard procedure.

33.Surveying

Surveying

33.1 General

The Contractor shall perform all necessary survey work jointly with
EIC’s representatives, required to be executed by him as laid down in
the terms of the contract and as directed by the Engineer in charge. For
this purpose, he shall furnish and employ all the personnel, services,
equipment and supplies needed to perform the surveys and all the
incidental work required for:

»  Setting out;

»  Registration of water levels;

»  Predredging surveys and charts;

»  Progress surveys and charts;

»  Post dredging surveys and charts.

Field measurements and processing of data shall be executed to a
degree of accuracy in both the horizontal and vertical plane and drawn
to scales to the full satisfaction of the Engineer.

The Contractor shall allow the Engineer's Representative to be present
during any surveys, calibrations or any connected activities. He shall
give ample prior information’s of plans of work in this respect and
provide the Engineer's Representative with every assistance to fulfil his
duties.

The Joint surveys shall be carried out in accordance with schedules to
be approved by the Engineer — in- Charge

33.2 Topographic Survey
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Topographic survey to transfer the Bench Mark (B.M.) value from
nearest known location within the few important stations along the
river (based on his judgement) and also to the locations within 5 Km
range of dredging site will have to be undertaken as a primary activity
before any dredging work can be started because the B.M will act as
control points for dredging depths.

This survey is to be undertaken by the Contractor, the cost of such
survey and erection of bench marks shall be included in the cost of
dredging activity and is not to be considered as an additional activity
having separate cost.

33.3 Preparatory Works
33.3.1 Setting Out

33.3.2

The Contractor shall do setting out of the Works on such dates as to
permit timely commencement of the work. The Contractor shall
furnish, install and maintain all markers, buoys, shore beacons and
other items necessary to define the Works and facilitate the inspection
and measurement thereof.

It shall be the responsibility of the Contractor to obtain all licenses,
permits and permissions for the use of marine radios, walkie-talkies,
radio positioning systems, satellite phones for the placing of onshore,
offshore and underwater beacons and marker buoys, and for giving the
proper statutory notices for all maritime operators. The costs of such
licenses, permits and notices are to be borne by the Contractor, and
shall be deemed to be covered by the rates and prices quoted in the
Tender.

Engineer in Charge will extend every feasible assistance to Contractor
to obtain and renew such permissions required from statutory
authorities.

The Contractor, with the Engineer's Representative in attendance, shall
execute the setting out of the Works under the Contract.

Checking of setting out

The Contractor shall provide the EIC - Engineer's Representative with
sufficient equipment, duly calibrated in the field, labour and materials
to enable the Engineer's Representative to check the Contractor's
setting out, at any time the Engineer's Representative may reasonably
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direct.

33.3.3 Survey Charts and Scale of Survey Charts

The survey charts to be produced by the Contractor shall be reduced
to a chart datum / water level as directed by the Engineer in Charge
(EIC). Decision of EIC in this regard shall be final.

The charts are to be prepared in 1:1200 scale for Pre / Post dredging
surveys and 1:5000 scale for River disposal surveys and presented to
the Engineer in 120 gsm good quality paper (5 copies) and also in soft
copy form in CD / DVD (2 sets).

Furthermore, the charts shall incorporate all reference points, buoys,
beacons, markers, gauges and benchmarks, together with the location
and nature of obstructions, structures and facilities. Particular items of
interest shall also be indicated on the Charts.

The survey is required to be referred to WGS-84 datum and the fair
sheet is to be plotted on Universal transverse Mercator projection
(UTM). Contours are to be indicated on the chart. .... To be submitted
along with the RA bills

The sounding charts are to be submitted on completion of Pre & Post
Surveys of the shoal and also to be submitted along with the RA bills
as a supporting document.

All prominent shore features and other conspicuous objects are to be
fixed and indicated on the chart.

33.4 Hydrographic Surveys

33. 4.1 Working Methods

Soundings are to be done using Automated Hydrographic Survey
logging System of any accredited / IHO approved hydrographic survey
software. Digital echo sounder (having accuracy of not less than 0.1 m)
shall be used for sounding purpose and Differential Global Positioning
System (DGPS) / Real time Kinematic System RTKS DGPS (having
not less than sub-metre accuracy) shall be used for position fixing.

These surveys shall only be carried out if weather and river conditions,
condition of equipment and methods of execution and interpretation
are, in the opinion of the Engineer, satisfactory for this purpose.

The EIC - Engineer's Representative may resolve to check echo
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soundings by means of other methods to measure water depths, such as
sounding poles, bar check or lead lines. The Engineers Representative
may also order calibration checks of the equipment as and when
considered necessary. The Contractor shall cooperate in this respect
and supply any manpower, boats and equipment that may be
reasonably required for this verification.

The Current velocity at every shoal (i.e. at least 3 locations, Starting /
Middle / End of the survey area) at 1 m depth from the surface and 1 m
above bed level shall be carried out once during the survey period.

The Float Observation at every shoal (i.e. 3 tracks are to be observed,
one on both the side and one at middle of the channel of the survey
area) shall be carried out once during the survey period.

Water and Bottom samples are to be collected at two locations (one at
the Downstream and other at Upstream of the shoal area) and get it
tested for finding the characteristics of the soil and the water.

33.5 Calibration of Sounding Equipment

Echo sounding equipment shall be checked and calibrated daily before
and after use, by means of a bar or plate suspended at known distances
below the water surface. Checking shall be performed at the actual
location of the survey and the EIC - Engineer's Representative may
require additional checks during surveying. Adjustments to the
recordings / readings taken shall be made accordingly.

Records of bar checks shall be performed at starting and ending of the
day’s survey work. The echo sounder should maintain a repeatable
accuracy of better than 10 cm.

33.6 Field books

All field books, calculations, maps, original records, survey tracks, as-
run plots, soft copies of soundings with positions (raw data as well as
edited / sorted data), soft copy of water level / tidal data etc. of all
survey activities shall be kept on site available for the EIC - Engineer's
Representative's study or checking for the duration of the Contract.

Soft copies of Sounding with Positions (Raw, Edit, Sort) Water level /
Tidal data, Levelling, Calculations, Charts etc. pertaining to that
particular activity / survey work are to be copied in CD / DVD form (2
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sets) and submitted to Engineer on completion of field work.
33.7 Accuracy of surveys

The accuracy of surveys in the horizontal plane, related to the relevant
benchmarks for the project should be within 1.0 m. The accuracy of
surveys in the vertical plane includes:

- The echo sounder which should maintain a repeatable accuracy of
better than 10 cm for measurements of distances between riverbed
and survey vessel waterline.

- The registration of water levels by means of automatic water level
gauges which should be within 5 cm. wherever erection of
automatic water level gauge is not found feasible, manual water
level gauge shall be erected with prior approval of EIC -
Engineer’s representative.

- The water level plane between the tide gauges and the survey
location can be assumed horizontal. Survey lines on consecutive
surveys should be sailed in the same direction.

34.Pre-Dredging Pre-Dredging Survey

Survey The Contractor, with the EIC - Engineer's Representative in attendance,

shall survey the following areas and commence dredging work as per
Engineer-in-charge directives.

Survey of Dredging Area

Navigation channel between Barh—Digha stretch (74km)

Survey of Disposal area
Disposal area identified along / or around in River.

The shoal(s) to be dredged shall be informed to the Contractor by
Engineer- in-Charge (EIC) or his representative in writing based on the
identification of such locations through fortnightly Thalweg surveys,
report from waterway users or any other inputs received by the EIC.

Method of Survey
Navigation channel along the River

Survey lines shall run perpendicular to the baseline to be established on
the shore. Cross-section sounding lines to be run @ 25 m interval.
Continuous soundings are to be taken on the cross-section and plotted @
4 m apart on the cross-section lines. Cross-section lines shall run for a
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width of minimum 200 m (approximately 100 m on either side of the
centre line of the navigation channel). If the width of the river is less
than 200 m, then the lines shall run from bank to bank (between Low
water lines). The Scale of survey chart is 1:1200

Pre-Dredging Survey Charts

On completion of the Survey of Dredging / Disposal, the Contractor
shall prepare survey charts on the specified scale mentioned above
showing cross-sections of the full results of the survey within two weeks.
On completion and agreement of the contents of the drawings, the
Contractor and the Engineer's Representative shall both sign the
drawings, which shall then acquire the status of "Pre-Dredging survey /
Pre-Disposal survey" chart and form the basis for all further
measurement work undertaken in the course of the Contract.

PROGRESS SURVEYS

The Contractor, with the Engineer's Representative in attendance shall
carry out interim surveys, if required, in order to monitor the progress of
the Works. The method of survey shall be at par with that of pre-
dredging surveys conducted in the respective location. However,
decision of the Engineer shall be final on conducting the progress
surveys and the contractor has to make all necessary arrangements for
conducting such surveys

35. POST-
DREDGING
SURVEY

POST-DREDGING SURVEY
Execution of surveys

Requirements with regard to the system, spacing’s, etc. for the Post-
Dredging / Post- disposal survey shall be identical to those indicated for
the pre-dredging surveys.

The IWAI / EIC may commission an independent organization to carry
out an independent post dredge survey of any particular shoal(s), if
required. The cost of such an independent survey will not be met by the
Contractor.

However, the Contractor will make available free of charges survey
launch and all survey equipment to facilitate such survey without
adversely affecting his survey schedules.
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Surveys of dredge areas

Upon the completion of each dredging shoal (LAD 2.0 /2.25/2.50m) )
or at a time to be mutually agreed upon between the Contractor and the
Engineer's Representative, the Contractor, with the Engineer's
Representative in attendance, shall survey the appropriate area with a
view to checking whether the dredged areas comply with the
requirement as stipulated in Scope of Work, Technical Specifications or
in any other part of the contract and for determining payments for
dredging works carried out. This area includes: Navigation channel
along the River.

Survey of disposal areas

Upon the completion of each Dredging and / or Reclamation Works, or
at a time to be mutually agreed upon between the Contractor and the EIC
- Engineer's Representative, the Contractor, with the EIC - Engineer's
Representative in attendance, shall survey the appropriate areas with a
view to checking whether the works comply with the technical
specifications.

These areas are:  Nominated Disposal area in River.
Post — Dredging Survey Charts

On completion of the survey the Contractor shall prepare survey charts
on the specified scale mentioned above showing cross-sections of the
full results of the survey. On completion and agreement on the contents
of the drawings and if the EIC - Engineer's Representative has satisfied
himself that the Works have been executed according to the Contract, the
Contractor and the Engineer's Representative shall sign the drawings,
which shall then acquire the status of "Post-dredging survey / Post-
Disposal survey" chart.

On completion of Post — Dredging survey, the quantity actually dredged
with reference to the specifications and tolerance applicable to the
channel shall be calculated by the Contractor by using Simpson’s Rule
for area calculation and the volume shall be calculated based on
Trapezoidal Rule and such calculations together with the copy of Pre and
Post Dredging Survey charts shall be furnished in 5 sets together with
monthly bills.

The Post- Dredging Survey shall be conducted upon completion of
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dredging for a length of 500 m of shoal or the entire shoal length,
whichever is less, or as per the instruction of the EIC.

Rectification of Works

In case the survey specified in the above proves that the Works have not
been completed according to the Contract, the EIC - Engineer's Repre-
sentative shall instruct the Contractor to rectify the Works. Upon the
completion of these rectifying Works, the survey and charting as
specified in shall again be carried out at no extra cost to the Employer.

36. SURVEY
EQUIPMENTS

SURVEY EQUIPMENTS
Hydrographic Survey Vessel

Provision and Operation of Mechanical Country Boat for Survey Works

The Contractor shall provide and operate to the satisfaction of the EIC -
Engineer's representative a fully equipped mechanized boat for carrying
out hydrographic survey / accurate echo sounding at the work sites, and
all such other equipment as required for undertaking the hydrographic
surveys, including pre-dredge and post—dredge survey. Printing / plotting
of charts, can be done on shore separately.

37.Survey Vessel

Specification of Survey Vessel

The survey vessel shall have:

- Sufficient size and stability to safely and properly carry out the
survey work under the prevailing site conditions;

- Good maneuverability, even at low speeds of 1 to 2 knots

- Ample space for instruments, recorders, etc;

- Day accommodation for two men of the EIC - Engineer's staff,
besides the normal crew and Contractor's own surveyors;

- A helmsman experienced in survey work;

- Adequate radio communication between all persons concerned in
the surveys;

- A suitable shallow draught vessel to assist in the surveys of slopes
close to the surface;

- Facility for operation of Automated Hydrographic Survey System
(AHSS)

38.Echo Sounder

Echo Sounder

The digital echo sounder for hydrographic surveys shall in principle be
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operated in the 210 kilo Hertz range (narrow beam transducer). It shall not
be permitted for any reason to use a lower operational frequency of the
echo sounder for the Post-dredging survey than that has been used for the
Pre-dredging survey. The digital echo sounder shall have an accuracy of
not less than 0.1 m.

At the start of each hydrographic survey, the AHSS is to be calibrated to
the specified accuracy. To this effect, the Contractor shall establish a
fixed point (or fixed points) with known coordinates such that the survey
boat can easily be positioned with the transducer of the echo-sounder
always in the same position relative to the calibration point.

39.Position
System (PFS)

Fixing

Position Fixing System (PFS)

It shall be in the form of Differential Global Positioning system (DGPS)
or Real time Kinematic System (RTKS) based DGPS system of
accredited / IHO approved make providing sub-metre accuracy in
position fixing.

The system shall be established in such a manner that it shall fully cover
the site of the Works and be constantly in operation during the course of
the dredging works. The system shall consist of ship borne masters or
receivers (one for each dredger and one for each survey launch), distance
measuring units, the requisite number of shore stations, interfaces, track
plotters, data storage facilities and sufficient spares to enable
uninterrupted operation of the system, to the accuracy specified and on
board computer and printer and suitable navigational software.
Installation and Testing

The system shall be installed, tested and set to work for continuous
operation during all dredging and survey operations. The system shall
be fully operational, a minimum of 7 days before surveying operations
commence including Field Calibration and base line check.

Once operational the system shall remain in continuous operation until
the last Post-Dredging survey is completed and the last Post-dredging
survey drawings have been signed and have been accepted by the EIC -
Engineer's Representative.

The PFS should have hundred percent in-built standby equipment to
cater for the failure of any individual components. The PFS shall at all
times maintain a repeatable accuracy, for any point within the Work site
of plus or minus 1.0 m in the horizontal plane.
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Giving Notice of any Irreqularities

The Contractor shall inform the EIC - Engineer's Representative
forthwith of any breakdown irregularities or otherwise, affecting the
positioning of his vessels or other equipment. Delays incurred in the
dredging operation due to malfunctioning of the PFS/ AHSS shall not be
reimbursed under the Contract and will not entitle the Contractor to an
extension of time for completion.

Hydrographic survey software

The Contractor shall use Automated Hydrographic Survey logging
System (AHSS) of any accredited / IHO approved Hydrographic survey
software which is compatible in logging depth (using digital echo
sounder) and position (using position fixing system) simultaneously.
The make and type of the hydrographic survey software and method to
be adopted for survey work shall got approved in writing from the
Engineer’s representative prior to commencement of the survey work.

40.0THER SURVEY | OTHER SURVEY METHOD

METHOD Clauses No 6 above set minimum standards for accuracy and methods

of survey. If the Contractor wishes to use equipment and methods
different from those specified, he shall submit his proposals in detail to
the EIC - Engineer, who shall satisfy himself of their adequacy before
giving approval or comment. Should methods proposed by the
Contractor and approved by the EIC - Engineer fail to produce the
results specified, the EIC - Engineer may withdraw his approval and
instruct the Contractor to carry out surveys in accordance with the
Technical Specification.

The Contractor shall comply with such instruction at no extra cost to the
Employer.

41. Plant and Plant and Equipment

Equipment a. The contractor shall arrange surveying equipment including

boats, sounding devices etc. required for undertaking pre and
post-dredging surveys.

No additional cost will be paid to the contractor for the same.

b. No separate mobilization and demobilization charges will be
paid to the Contractor for the extra equipment and dredgers to
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be deployed by the Contractor for the work.

C. The rate of dredging quoted per cum will include all the
charges to be paid to the Contractor by the Employer.

d. The Contractor shall not change the type, number, size and
make of dredgers indicated in the contract without written
approval of IWAI / EIC . If the dredger breaks down, the
Contractor should arrange for replacement of the same with an
equivalent capacity suitable dredger with prior approval of
IWAI/EIC.

This shall not relieve Contactor from obligations under the Contract
Agreement and no additional cost and time will be allowed.

e. The Contractor shall be responsible for obtaining specific
approvals, License’s and for the payment of any fees relating to
the execution of the works and to the process adopted by the
Contractor, e.g., Right of way for discharge pipes, temporary
works for pump out points, local authority approvals, License’s
and approvals from concerned authority.

42 Schedule

Schedule of Payments and Reporting Requirements
As per details attached at Appendix-B
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Appendix B
Schedule of Payments and Reporting Requirements

Schedule of Payments for the specified services are provided in PC 49.1
Services provided by the Contractor shall be checked through a Joint Survey by Engineer—in-
Charge / Employer’s Representative, TSSC-111 and Contractor in the manner stated below:

Surveying - General

The Contractor shall perform all necessary survey work jointly with EIC’s representatives,
required to be executed by him as laid down in the terms of the contract and as directed by the
Engineer incharge. For this purpose, he shall furnish and employ all the personnel, services,
equipment and supplies needed to perform the surveys and all the incidental work required for:

» Setting out;

» Registration of water levels;

» Pre dredging surveys and charts;

» Progress surveys and charts;

» Post dredging surveys and charts.

Field measurements and processing of data shall be executed to a degree of accuracy in both the
horizontal and vertical plane and drawn to scales to the full satisfaction of the Engineer.

The Contractor shall allow the Engineer's Representative to be present during any surveys,
calibrations or any connected activities. He shall give ample prior -information of plans of work in
this respect and provide the Engineer's Representative with every assistance to fulfil his duties.
The Joint surveys shall be carried out in accordance with schedules to be approved by the
Engineer — in- Charge

Joint Survey, Dredging Quantity & Milestones

The Dredging quantity will be measured based on joint pre-dredge and post dredge surveys.

Joint pre & Post dredging surveys will be attended by Employer's representative, TSSC-Ill and
Contractor’s Representative.

Payment for Dredging Works:

The Contractor shall submit monthly Running Account Bills (RA Bills) on or before the dates
fixed by Engineer-In-Charge (EIC) for the quantity and / or work executed for the month. The
Contractor shall be paid monthly as per the RA Bills submitted for the quantity dredged within
one month from submission of correct claim of bill. The contractor will submit the RA Bill in
triplicate for shoal dredged corresponding to a length and quantity to the Engineer-in-Charge,
which could be decided after the pre and post dredging survey depending on length of each shoal
to be dredged.

The running bills for dredging shall be accompanied with 3 sets each of pre and post dredging
survey charts and also detailed calculations of dredging quantity (both area of shoal and volume
dredged).
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Environmental, Social, Health and Safety Requirements
SUGGESTED CONTENT FOR AN ENVIRONMENTAL AND SOCIAL PoLIcy

The Works’ policy goal, as a minimum, should be stated to integrate environmental protection,
occupational and community health and safety, gender, equality, child protection, vulnerable people
(including those with disabilities), gender-based violence (GBV), HIV/AIDS awareness and
prevention and wide stakeholder engagement in the planning processes, programs, and activities of
the parties involved in the execution of the Works. The Employer is advised to consult with the World
Bank to agree the issues to be included which may also address: climate adaptation, land acquisition
and resettlement, indigenous people, etc. The policy should set the frame for monitoring,
continuously improving processes and activities and for reporting on the compliance with the policy.

The policy should, as far as possible, be brief but specific and explicit, and measurable, to enable
reporting of compliance with the policy in accordance with the Particular Conditions of the Contract
Sub-Clause 3.6 of Special Conditions of Contract.

As a minimum, the policy is set out to the commitments to:

1. apply good international industry practice to protect and conserve the natural environment
and to minimize unavoidable impacts;

2. provide and maintain a healthy and safe work environment and safe systems of work;

3. protect the health and safety of local communities and users, with particular concern for
those who are disabled, elderly, or otherwise vulnerable;

4. ensure that terms of employment and working conditions of all workers engaged in the
Works meet the requirements of the major labour and other laws that are applicable to
construction industry in India;

5. be intolerant of, and enforce disciplinary measures for illegal activities. To be intolerant of,
and enforce disciplinary measures for GBV, child sacrifice, child defilement, and sexual
harassment;

6. incorporate a gender perspective and provide an enabling environment where women and
men have equal opportunity to participate in, and benefit from, planning and development
of the Works; and/or regulatory requirements and standards (where these represent higher
standards than the WBG EHS Guidelines)

7. relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides

8. relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning Urban Waste
Water Treatment

9. grievance redress mechanism including types of grievances to be recorded and how to
protect confidentiality e.g. of those reporting allegations of GBV/SEA.

10. GBV/SEA prevention and management.

11.The detail specification for ES should, to the extent possible, describe the intended outcome
rather than the method of working.

The ES requirements should be prepared in manner that does not conflict with the relevant
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General Conditions of Contract and Particular Conditions of Contract.
PAYMENT FOR ES REQUIREMENTS

The Employer’s ES and procurement specialists should consider how the Contractor will cost
the delivery of the ES requirements. In the majority of cases, the payment for the delivery of ES
requirements shall be a subsidiary obligation of the Contractor covered under the prices quoted
for other Bill of Quantity items. For example, normally the cost of implementing workplace safe
systems of work, including the measures necessary for ensuring traffic safety, shall be covered
by the Bidder’s rates for the relevant works. Alternatively, provisional sums could be set aside
for discrete activities for example for HIV counselling service, gender-based violence and SEA
awareness and sensitization or to encourage the contractor to deliver additional ES outcomes
beyond the requirement of the Contract.

MINIMUM CONTENT OF ESHS REQUIREMENTS

In preparing detailed specifications for ESHS requirements, the specialists should refer to:
e project reports e.g. ESIA/ESMP
e consent/permit conditions
e required standards including World Bank Group EHS Guidelines

e national legal and/or regulatory requirements and standards (where these represent higher
standards than the WBG EHS Guidelines)

e relevant Indian Standards for Safe Use of Pesticides, and in the absence of such Indian
Standards relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides

e relevant Indian Standards Concerning Urban Waste Water Treatment, and in the absence of
such Indian Standards relevant sector standards e.g. EU Council Directive 91/271/EEC
Concerning Urban Waste Water Treatment

e grievance redress mechanisms

MINIMUM REQUIREMENTS FOR THE CODE OF CONDUCT

A minimum requirement for the Code of Conduct should be set out, taking into consideration the
issues, impacts, and mitigation measures identified in:

e project reports e.g. ESIA/ESMP
e consent/permit conditions
e required standards including World Bank Group EHS Guidelines

e national legal and/or regulatory requirements and standards (where these represent higher
standards than the WBG EHS Guidelines)

o relevant  standards e.g. Workers’ Accommodation: Process and Standards (Indian
Standards, and in the absence of such Indian Standards those of IFC and EBRD)

e relevant sector standards e.g. workers accommodation
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e grievance redress mechanisms.
The types of issues identified could include. risks associated with: labor influx, spread of
communicable diseases, sexual harassment, gender based violence, illicit behavior and crime,
and maintaining a safe environment etc.
The minimum Code of Conduct requirement may be based on the following:
CoDE oF CONDUCT REQUIREMENTS
A satisfactory code of conduct will contain obligations on all project staff (including sub-contractors
and day workers) that are suitable to address the following issues, as a minimum. Additional
obligations may be added to respond to particular concerns of the region, the location and the project
sector or to specific project requirements. The issues to be addressed include:
1. Compliance with applicable laws, rules, and regulations of the jurisdiction

2. Compliance with applicable health and safety requirements (including wearing prescribed
personal protective equipment, preventing avoidable accidents and a duty to report conditions
or practices that pose a safety hazard or threaten the environment)

3. The use of illegal substances

4. Non-Discrimination (for example on the basis of family status, ethnicity, race, gender,
religion, language, marital status, birth, age, disability, or political conviction)

5. Interactions with community members (for example to convey an attitude of respect and non-
discrimination)

6. Sexual harassment (for example to prohibit use of language or behavior, in particular towards
women or children, that is inappropriate, harassing, abusive, sexually provocative, demeaning
or culturally inappropriate)

7. Violence or exploitation (for example the prohibition of the exchange of money,
employment, goods, or services for sex, including sexual favors or other forms of
humiliating, degrading or exploitative behavior)

8. Protection of children (including prohibitions against abuse, defilement, or otherwise
unacceptable behavior with children, limiting interactions with children, and ensuring their
safety in project areas)

9. Sanitation requirements (for example, to ensure workers use specified sanitary facilities
provided by their employer and not open areas)

10. Avoidance of conflicts of interest (such that benefits, contracts, or employment, or any sort of
preferential treatment or favors, are not provided to any person with whom there is a
financial, family, or personal connection)

11. Respecting reasonable work instructions (including regarding environmental and social
norms)

12. Protection and proper use of property (for example, to prohibit theft, carelessness or waste)
13. Duty to report violations of this Code

14. Non retaliation against workers who report violations of the Code, if that report is made in
good faith.

The Code of Conduct should be written in plain language and signed by each worker to
indicate that they have:

e received a copy of the code;
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had the code explained to them;

acknowledged that adherence to this Code of Conduct is a condition of employment; and
understood that violations of the Code can result in serious consequences, up to and including
dismissal, or referral to legal authorities.

*khkkkkk
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Environmental, Social, Health and Safety (ESHS) Part 111

Metrics for Progress Reports

b)

c)
d)

Metrics for regular reporting:

Environmental incidents or non-compliances with contract requirements, including contamination,
pollution or damage to ground or water supplies;

Health and safety incidents, accidents, injuries and all fatalities that require treatment;

Interactions with regulators: identify agency, dates, subjects, outcomes (report the negative if none);
Status of all permits and agreements:

work permits: number required, number received, actions taken for those not received,;
status of permits and consents:
list areas/facilities with permits required, dates of application, dates issued (actions to follow up if not
issued), dates submitted to resident engineer (or equivalent), status of area (waiting for permits,
working, abandoned without reclamation, decommissioning plan being implemented, etc.);
list areas with landowner agreements required, dates of agreements, dates submitted to resident engineer
(or equivalent);
identify major activities undertaken in each area this month and highlights of environmental and social
protection (boundary marking, traffic management, decommissioning planning, decommissioning
implementation);
Health and safety supervision:
safety officer: number days worked, number of full inspections & partial inspections, reports to
construction/project management;
number of workers, work hours, metric of PPE use (percentage of workers with full personal protection
equipment (PPE), partial, etc.), worker violations observed (by type of violation, PPE or otherwise),
warnings given, repeat warnings given, follow-up actions taken (if any);
Worker accommodations:
number of expats housed in accommodations, number of locals;
date of last inspection, and highlights of inspection including status of accommodations’ compliance
with national and local law and good practice, including sanitation, space, etc.;
actions taken to recommend/require improved conditions, or to improve conditions.
HIV/AIDS: provider of health services, information and/or training, location of clinic, number of non-
safety disease or illness treatments and diagnoses (no names to be provided);
Gender (for expats and locals separately): number of female workers, percentage of workforce, gender
issues raised and dealt with (cross-reference grievances or other sections as needed);
training:
number of new workers, number receiving induction training, dates of induction training;
number and dates of toolbox talks, number of workers receiving Occupational Health and Safety (OHS),
environmental and social training;
number and dates of HIVV/AIDS sensitization training, no. workers receiving training (this month and in
the past); same questions for gender sensitization, flaglady/flagman training.
environmental and social supervision:
environmentalist: days worked, areas inspected and numbers of inspections of each (e.g. road section,
work camp, accommodations, spoil areas, swamps, forest crossings, etc.), highlights of activities/findings
(including violations of environmental and/or social best practices, actions taken), reports to
environmental and/or social specialist/construction/site management;
sociologist: days worked, number of partial and full site inspections (by area: road section, work camp,
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aa.

bb.

CC.

dd.

accommodations, spoil areas, clinic, HIV/AIDS center, community centers, etc.), highlights of activities
(including violations of environmental and/or social requirements observed, actions taken), reports to
environmental and/or social specialist/construction/site management; and

community liaison person(s): days worked (hours community center open), number of people met,
highlights of activities (issues raised, etc.), reports to environmental and/or social specialist
[construction/site management.

Grievances: list this month’s and unresolved past grievances by date received, complainant, how
received, to whom referred to for action, resolution and date (if completed), data resolution reported to
complainant, any required follow-up (Cross-reference other sections as needed):

Worker grievances;
Community grievances
Traffic and vehicles/equipment: (On Shore and off Shore)
traffic accidents involving project vehicles & equipment: provide date, location, damage, cause, follow-
up;
accidents involving non-project vehicles or property (also reported under immediate metrics): provide
date, location, damage, cause, follow-up;
overall condition of vehicles/equipment (subjective judgment by environmentalist); non-routine repairs
and maintenance needed to improve safety and/or environmental performance (to control smoke, etc.).
Environmental mitigations and issues (what has been done):
dust: number of working bowsers, number of waterings/day, number of complaints, warnings given by
environmentalist, actions taken to resolve;
erosion control: controls implemented by location, status of water crossings, environmentalist inspections
and results, actions taken to resolve issues, emergency repairs needed to control erosion/sedimentation;
guarries, borrow areas, spoil areas, asphalt plants, batch plants (if any) : identify major activities
undertaken this month at each, and highlights of environmental and social protection: land clearing,
boundary marking, topsoil salvage, traffic management, decommissioning planning, decommissioning
implementation;
blasting (if applicable): number of blasts (and locations), status of implementation of blasting plan
(including notices, evacuations, etc.), incidents of off-site damage or complaints (cross-reference other
sections as needed);
spill cleanups, if any: material spilled, location, amount, actions taken, material disposal (report all spills
that result in water or soil contamination);
waste management: types and quantities generated and managed, including amount taken offsite (and by
whom) or reused/recycled/disposed on-site;
details of tree plantings and other mitigations (if applicable) required undertaken this month;
details of water and swamp protection mitigations required undertaken this month.
compliance:
compliance status for conditions of all relevant consents/permits, for the Work, including quarries, etc.):
statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance;
compliance status of ESMP/ESIP requirements: statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance
other unresolved issues from previous months related to environmental and social: continued violations,
continued failure of equipment, continued lack of vehicle covers, spills not dealt with, continued
compensation or blasting issues, etc. Cross-reference other sections as needed.
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PART 3 — Conditions of Contract and Contract Forms
Section VIII. General Conditions of Contract
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General Conditions of Contract
A. General

1. Definitions 1.1 Boldface type is used to identify defined terms.

I. The Accepted Contract Amount means the amount accepted in the
Letter of Acceptance for the execution and completion of the
Works and the remedying of any defects.

ii. Not used.

iii. The Adjudicatoris the person appointed jointly by the Employer
and the Contractor to resolve disputes in the first instance, as
provided for in GCC 23.

iv. Bank means the financing institution named in the PCC.
V. Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.
Vi. Compensation Events are those defined in GCC Clause 42
hereunder.
Vii. The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC Sub-
Clause 53.1.
Viil. The Contract is the Contract between the Employer and the

Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC Sub-Clause 2.3 below.

iX. The Contractor is the party whose Bid to carry out the Works has
been accepted by the Employer.

X. The Contractor’s Bid is the completed bidding document submitted
by the Contractor to the Employer.

Xi. The Contract Price is the Accepted Contract Amount stated in the
Letter of Acceptance and thereafter as adjusted in accordance
with the Contract.

Xil. Days are calendar days; months are calendar months.
Xiii. Not used.

Xiv. A Defect is any part of the Works not completed in accordance
with the Contract.

XV. The Defects Liability Certificate is the certificate issued by Project
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XVI.

XVil.

XViii.

XiX.

XX.

XXI.

XXIi.

xXXiii.

XXIV.

XXV.

XXVI.
XXVil.

XXViil.

XXIX.

Manager upon correction of defects by the Contractor.

The Defects Liability Period is the period named in the
PCCpursuant to Sub-Clause 34.3 and calculated from the
Completion Date.

Drawings means the drawings of the Works, as included in the
Contract, and any additional and modified drawings issued by (or
on behalf of) the Employer in accordance with the Contract,
include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.

The Employer is the party who employs the Contractor to carry out
the Works,as specified in the PCC.

Equipment is the Contractor’s machinery and vehicles brought
temporarily to the Site to construct the Works.

“In writing” or “written” means hand-written, type-written, printed
or electronically made, and resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is intended
that the Contractor shall complete the Works. The Intended
Completion Date is specified in the PCC. The Intended
Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

The Project Manager is the person named in the PCC (or any
other competent person appointed by the Employer and notified
to the Contractor, to act in replacement of the Project Manager)
who is responsible for supervising the execution of the Works
and administering the Contract.

PCC means Particular Conditions of Contract.
The Site is the area defined as such in the PCC.

Site Investigation Reports are those that were included in the
bidding documents and are factual and interpretative reports
about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the
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XXX.

XXXI.

XXXII.

XXXIil.

XXXIV.

Contract and any modification or addition made or approved by
the Project Manager.

The Start Date is given in the PCC. It is the latest date when the
Contractor shall commence execution of the Works. It does not
necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract
with the Contractor to carry out a part of the work in the Contract,
which includes work on the Site.

Temporary Works are works designed, constructed, installed, and
removed by the Contractor that are needed for construction or
installation of the Works.

A Variation is an instruction given by the Project Manager which
varies the Works.

The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined in
the PCC.

2. Interpretation

2.1

In interpreting these GCC, words indicating one gender include all
genders. Words indicating the singular also include the plural and words
indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the PCC, references in the GCC to
the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(i) Agreement,
(if) Letter of Acceptance,
(iii) Contractor’s Bid& Priced Bill of Quantities,
(iv) Particular Conditions of Contract,
(v) General Conditions of Contract including Appendices,
(vi) Specifications,
(vii) Drawings,
(viii) Joint Venture Agreement [where applicable], and
(ix) any other document listed in the PCC as forming part of the
Contract.
3. Languageand | 3.1 The language of the Contract and the law governing the Contract are
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Law

3.2

stated in the PCC.

Salient features of major labour and other laws that are applicable to
construction industry in India are given as Appendix 1 to these General
Conditions of Contract.

Throughout the execution of the Contract, the Contractor shall comply
with the import of goods and services prohibitions in India when

(a) as a matter of law or official regulations, India prohibits commercial
relations with that country; or

(b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the United
Nations, India prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

Project
Manager’s
Decisions

4.1

Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor in
the role representing the Employer.

However, if the Project Manager is required, under the rules and
regulations and orders of the Employer, to obtain approval of some other
authorities for specific actions, he will so obtain the approval. Provided
further that any requisite approval shall be deemed to have been given
by the Employer for any such authority exercised by the Project
Manager.

Delegation

5.1

Unless otherwise specified in the PCC, the Project Manager may
delegate any of his duties and responsibilities to other people, except to
the Adjudicator, after notifying the Contractor, and may revoke any
delegation after notifying the Contractor.

Communica-
tions

6.1

Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered. All oral instructions shall be confirmed in writing
in seven working days.

. Subcontracting

7.1

7.2

The Contractor may subcontract with the approval of the Project
Manager upto a ceiling specified in PCC, but may not assign the
Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

The Project Manager should satisfy himself before recommending to the
Employer whether:
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7.3

7.4

(Note:

a) the circumstances warrant such sub-contracting; and,

b) the sub-Contractor so proposed for the Work possesses the
experience, qualifications and equipment necessary for the job
proposed to be entrusted to him in proportion to the quantum of
Works to be sub-contracted.

If payments are proposed to be made directly to that sub-contractor, this

should be subject to specific authorization by the prime contractor so

that his arrangement does not alter the contractor’s liability or
obligations under the contract.

The Contractor shall not be required to obtain any consent from the
Employer for:

@) the sub-contracting of any part of the Works for which
the Sub-Contractor is already named in the contract;

(b) the provision for labour, or labour component, and,

(©) the purchase of materials which are in accordance with the
standards specified in the contract.

1. All bidders are expected to indicate clearly in the bid, if they proposed sub-
contracting elements of the works amounting to more than 10 percent of the Bid
Price. For each such proposal the qualification and the experience of the identified
sub-contractor in the relevant field should be furnished alongwith the bid to enable
the Employer to satisfy himself about their qualifications before agreeing for such
sub-contracting and include it in the contract. In view of the above, normally no
additional sub-contracting should arise during execution of the contract.

2.However, [a] sub-contracting for certain specialized elements of the work is not
unusual and acceptable for carrying out the works more effectively; but vertical
splitting of the works for sub-contracting is not acceptable. [b] in any case, proposal
for sub-contracting in addition to what was specified in bid and stated in contract
agreement will not be acceptable if the value of such additional sub-contracting
exceeds 25% of value of work which was to be executed by Contractor without sub-
contracting.

3. Assignment of the contract may be acceptable only under exceptional circumstances
such as insolvencies/liquidation or merger of companies etc.)

8. Other
Contractors

8.1

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in
the Schedule of Other Contractors, as referred to in the PCC. The
Contractor shall also provide facilities and services for them as
described in the Schedule. The Employer may modify the Schedule of
Other Contractors, and shall notify the Contractor of any such
modification.
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9. Personnel and
Equipment

9.1

9.2

9.3

9.4

9.5

9.6

The Contractor shall employ the key personnel and use the equipment
identified in its Bid and referred to in the PCC, to carry out the Works
or other personnel and equipment approved by the Project Manager.
The Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in
the Bid.

The Project Manager may require the Contractor to remove from the
Site of Works, a member of the Contractor’s staff or his work force,
who:

@ persists in any misconduct or lack of care,

(b) carries out duties incompetently or negligently,

(©) fails to conform with any provisions of the Contract, or
(d) persists in any conduct which is prejudicial to safety,

health, or the protection of the environment.

If the Employer, Project Manager or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in
accordance with Clause 9.2 above

In all the above cases, the contractor shall ensure that the person leaves
the site within seven days and has no further connection with the work in
the contract. The Contractor shall appoint a suitable replacement within
28 days or earlier as may be agreed to between the Project manager and
the Contractor.

The Contractor shall not employ any retired Gazetted officer who has
either not completed two years after the date of retirement or has not
obtained permission from the Government authorities for employment
with the Contractor?®,

The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or
other, and for their payment, housing, feeding and transport. The
Contractor shall, if required by the Project Manager, deliver to the Project
Manager a return in detail, in such form and at such intervals as the
Project Manager may prescribe, showing the staff and the numbers of the
several classes of labour from time to time employed by the Contractor
on the Site and such other information as the Project Manager may
require.

29Based on Government Directives.
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Compliance with
Labour
Regulations

9.7

9.8

9.9

During continuance of the Contract, the Contractor and his Sub-
Contractors shall abide at all times by all existing labour enactments and
rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labour laws
(including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law prevailing on the Base Date
either by the State or the Central Government or the local authority. The
Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of
contraventions including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or
for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor, the Project Manager/ Employer shall have the right to
deduct any money due to the Contractor including his amount of
performance security and if applicable, the Environmental, Social, Health
and Safety (ESHS) Performance Security. The Employer/ Project
Manager shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage
suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall
be treated as the employees of the Employer at any point of time.

The Contractor shall duly comply with the provisions of the Apprentices
Act 1961 (Il of 1961) and the rules made there under, and comply,
failure or neglect to shall be subject to all liabilities and penalties
provided in the said Act and Rules.

10. Employer’s
and
Contractor’s
Risks

10.1

The Employer carries the risks which this Contract states are Employer’s
risks, and the Contractor carries the risks which this Contract states are
Contractor’s risks.

11. Employer’s
Risks

111

From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(@ The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are
due to

(i) use or occupation of the Site by the Works or for the purpose
of the Works, which is the unavoidable result of the Works or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.
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11.2

(b) The risk of damage to the Works, Plant, Materials, and Equipment
to the extent that it is due to a fault of the Employer or in the
Employer’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is
an Employer’s risk except loss or damage due to

(@) a Defect which existed on the Completion Date,

(b) anevent occurring before the Completion Date, which was not itself
an Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion
Date.

12. Contractor’s
Risks

121

From the Starting Date until the Defects Liability Certificate has been
issued, the risks of personal injury, death, and loss of or damage to
property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risks are Contractor’s risks.

13. Insurance

131

13.2

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the PCC for
the following events which are due to the Contractor’s risks:

a.  loss of or damage to the Works, Plant, and Materials [which
are incorporated in works];

b.  loss of or damage to Construction Equipment;

c. loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

d.  personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor

to the Project Manager for the Project Manager’s approval before the Start
Date. All such insurance shall provide for compensation to be payable in
the types and proportions of currencies required to rectify the loss or
damage incurred.
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Insurance 13.3 If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

13.4Alterations to the terms of insurance shall not be made without the
approval of the Project Manager.
13.5Both parties shall comply with any conditions of the insurance policies.
14 Site Data 14.2The Contractor shall be deemed to have examined any Site Data referred

to in the PCC, supplemented by any information available to the
Contractor.

15 Contractor to
Construct the

15.2The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings and as per instructions of Project

Worksincludi Manager.

ng protection

of 15.2.1 The Contractor shall take all reasonable steps to protect the

environment, environment on and off the Site and to avoid damage or nuisance to

and persons or to property of the public or others resulting from pollution,

assurance of noise or other cause arising as a consequence of his methods of

public health operation.

and safety 15.2.2 During continuance of the contract, the contractor and his sub-
contractors shall abide at all times by all existing enactments on
environmental protection and rules made thereunder, regulations,
notifications and by-laws of the Sate or Central Government, or local
authorities and other law, bye-law, regulations that may be passed or
notification that may be issued in this respect in future by the State or
Central Government or the local authority. Salient features of the
major laws are given in Appendix 1 to the General Conditions of
Contract.

16 The Works to | 16.1 The Contractor may commence execution of the Works on the Start Date

Be Completed
by the
Intended
Completion
Date

and shall carry out the Works in accordance with the Program submitted
by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

17 Approval by
the Project
Manager

17.1 The Contractor shall submit Specifications and Drawings showing the

proposed Temporary Works to the Project Manager, for his approval.
17.2
17.3

The Contractor shall be responsible for design of Temporary Works.

The Project Manager’s approval shall not alter the Contractor’s
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17.4

17.5

responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use.

18

Safety

18.1

The Contractor shall be responsible for the safety of all activities on the
Site.

19

Discoveries

191

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for dealing
with them.

20

Possession of
the Site

20.1

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
PCC, the Employer shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

21

Access to the
Site

21.1

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

22

Instructions,
Inspections
and Audits

22.1

22.2

22.3

The Contractor shall carry out all instructions of the Project Manager
which comply with the applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause
its Subcontractors and sub-consultants to keep, accurate and systematic
accounts and records in respect of the Works in such form and details as
will clearly identify relevant time changes and costs.

The Contractor shall permit and shall cause its Subcontractors and sub-

consultants to permit, the Bank and/or persons appointed by the Bank to
inspect the Site and/or the accounts and records relating to the performance of
the Contract and the submission of the bid, and to have such accounts and
records audited by auditors appointed by the Bank if requested by the Bank.
The Contractor’s and its Subcontractors’ and sub-consultants’ attention is
drawn to Sub-Clause 25.1 which provides, inter alia, that acts intended to
materially impede the exercise of the Bank’s inspection and audit rights
provided for under Sub-Clause 22.2 constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to
the Bank’s prevailing sanctions procedures).
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23 Appointment
of the
Adjudicator

23.1

23.1.1

23.2

The Adjudicator named in PCC shall be appointed jointly by the
Employer and the Contractor, at the time of the Employer’s issuance of
the Letter of Acceptance. If, in the Letter of Acceptance, the Employer
does not agree on the appointment of the Adjudicator, the Employer
will request the Appointing Authority designated in the PCC, to
appoint the Adjudicator within 14 days of receipt of such request.

The Adjudicator should be in position before “notice to proceed with
work™ is issued to the Contractor and an agreement should be signed
with the Adjudicator jointly by the Employer and the Contractor in the
form attached — Appendix 3.

Should the Adjudicator resign or die, or should the Employer and the
Contractor agree that the Adjudicator is not functioning in accordance
with the provisions of the Contract; a new Adjudicator shall be jointly
appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
designated in the PCC at the request of either party, within 14 days of
receipt of such request.

24 Procedure for
Disputes

24.1

24.2

24.3

24.4

If the Contractor believes that a decision taken by the Project Manager
was either outside the authority given to the Project Manager by the
Contract or that the decision was wrongly taken, the decision shall be
referred to the Adjudicator within 14 days of the notification of the
Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days of
receipt of a notification of a dispute.

The Adjudicator shall be paid daily at therate specified in thePCC,
together with reimbursable expenses of the types specified in the
PCC, and the cost shall be divided equally between the Employer and
the Contractor. Whatever decision is reached by the Adjudicator,
either party may refer that decision to an Arbitrator within 28 days of
the Adjudicator’s written decision. If neither party refers the dispute to
arbitration within the above 28 days, the Adjudicator’sdecision shall be
final and binding.

The arbitration shall be conducted in accordance with the arbitration
procedures published by the institution named and in the place
specified in the PCC.

The Arbitrator(s) shall give a decision in writing within 120 days of start
of the proceedings unless otherwise agreed to by the Parties. The

Arbitrators shall entertain only those issues which have been earlier

referred to the Adjudicator and either party is dissatisfied with the
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25. Corrupt And
Fraudulent
Practices

25.1

decision given by the Adjudicator.

The Bank requires compliance with its policy in regard to corrupt and
fraudulent practices as set forth in Appendix A to the GCC.

25.2 The Employer requires the Contractor to disclose any commissions or fees

that may have been paid or are to be paid to agents or any other party
with respect to the bidding process or execution of the Contract. The
information shall be disclosed as and when such payments are made or
agreed to, and compliance with the disclosure requirement shall be
furnished, while submitting each monthly statement for payments; such
disclosure must include at least the name and address of the agent or
other party, the amount and currency, and the purpose of the
commission, gratuity or fee.

B. Time Control

26. Program

26.1

26.2

26.3

26.4

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a revised Programshowing the general methods,
arrangements, order, and timing for all the activities in the Works
alongwith monthly cash flow forecasts.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in the
PCC. If the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in
the PCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which
the overdue Program has been submitted.

The Project Manager’s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program
and submit it to the Project Manager again at any time. A revised
Program shall show the effect of Variations and Compensation
Events.

27. Extension of
the Intended
Completion Date

27.1

The Project Manager shall extend the Intended Completion Date
including milestones if a Compensation Event occurs or a Variation
is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date as per agreed milestones without
the Contractor taking steps to accelerate the remaining work, which
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would cause the Contractor to incur additional cost.

27.2 The Project Manager shall decide whether and by how much to
extend the Intended Completion Date/milestones within 21 days of
the Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing
the new Intended Completion Date/milestones.

28. Acceleration 28.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the
Contractor. If the Employer accepts these proposals, the Intended
Completion Date shall be adjusted accordingly and confirmed by
both the Employer and the Contractor.

28.2  If the Contractor’s priced proposals for acceleration are accepted by
the Employer, they are incorporated in the Contract Price and
treated as a Variation.

29. Delays |29.1 The Project Manager may instruct the Contractor to delay the start
Ordered by the or progress of any activity within the Works.
Project Manager

30. Management | 30.1 Either the Project Manager or the Contractor may require the other
Meetings to attend a management meeting. (Which will be held at the place
indicated in PCC. The periodicity to be fixed by Project Manager /
Contractor jointly). The business of a management meeting shall be
to review the progress of construction with reference to the
construction program given in accordance with GCC 26.1, the plans
for remaining work and to deal with matters raised in accordance
with the early warning procedure.

30.2 The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

31. Early | 31.1 The Contractor shall warn the Project Manager at the earliest
Warning opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected
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effect of the future event or circumstance on the Contract Price and
Completion Date. The estimate shall be provided by the Contractor
as soon as reasonably possible.

31.2 The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project

Manager.
C. Quality Control
32. Quality | 32.1  The Contractor shall institute Quality Assurance (QA) and Quality
Assurance Control (QC) systems in accordance with Quality Assurance Plan to

demonstrate compliance with the requirements of the Contract as
approved by the Project Manager.

32.2 Compliance with the QA/QC systems shall not relieve the
Contractor of any of his duties obligations or responsibilities under
the Contract.

33. Tests 33.1 The Contractor shall provide all apparatus, assistance, documents
and other information, electricity, equipment, fuel, consumables,
instruments, labour, materials, and suitably qualified and
experienced staff, as are necessary to carry out the specified tests
efficiently.

33.2 If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a
Defect and the test shows that it does, the Contractor shall pay for
the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

34.1dentifying 34.1. The Project Manager shall check the Contractor’s work and notify the
and Correction of Contractor of any defects that are found specifying a time by which
Defects it should be corrected. Such checking shall not affect the

Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work
that the Project Manager considers may have a Defect.

34.2 The contractor shall permit the Employer’s Technical auditor to
check the contractor’s work and notify the Project Manager and
Contractor of any defects that are found. Such a check shall not
affect the Contractor’s or the Project Manager’s responsibility as
defined in the Contract Agreement

34.3 The Project Manager shall give notice to the Contractor of any
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Defects [specifying a time limit by which it should be corrected]
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the PCC. The Defects Liability
Period shall be extended for as long as Defects remain to be
corrected.

34.4  Every time notice of a Defect is given, the Contractor shall correct
the notified Defect within the length of time specified by the Project
Manager’s notice.
35. Uncorrected | 35.1 If the Contractor has not corrected a Defect within the time
Defects specified in the Project Manager’s notice, the Project Manager shall

Note: 1. Where in certain cases, the technical specifications provide for
acceptance of works within specified tolerance limits at reduced rates,
Project Manager will certify payments to Contractor accordingly.

2. Where the failure to correct a particular defect within the specified
time is considered as a fundamental breach of contract a notice should be
given to the contractor as stated in GCC 57.2(e).

assess the cost of having the Defect corrected and the Contractor
shall pay this amount.

D. Cost Control

36. Contract | 36.1 The Bill of Quantities shall contain priced items for the Works to be
Price performed by the Contractor. The Bill of Quantities is used to
calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of
Quantities for each item.
37. Changes in |37.1 If the final quantity of the work done differs from the quantity in the
the Contract Bill of Quantities for the particular item by more than 25 percent,
Price provided the change exceeds 1 percent of the Initial Contract Price,
the Project Manager shall adjust the rate to allow for the change.
@ If the quantity of work executed exceeds the quantity of

the item in BOQ beyond the higher specified limit the
Project Manager shall fix the rate to be applied for the
additional quantity of the work executed.

(b) If the quantity of work executed less than the quantity
of the item in BOQ lesser than the lower specified limit,

the Project Manager shall fix the rate to be applied for

whole of the quantity of the work so executed.
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37.2. The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by more
than 15 percent, except with the prior approval of the Employer.

37.3 If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate in
the Bill of Quantities.

38. Variations 38.1  All Variations shall be included in updated Programs, produced by
the Contractor.

38.2 The Contractor shall provide the Project Manager with a quotation
(with breakdown of unit rates) for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager
shall assess the quotation, which shall be given within seven (7)
days of the request or within any longer period stated by the Project
Manager and before the Variation is ordered.

38.3 If the work in the Variation corresponds to an item description in
the Bill of Quantities and if, in the opinion of the Project Manager,
the quantity of work above the limit stated in Sub-Clause 37.1 or the
timing of its execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to calculate
the value of the Variation. If the cost per unit of quantity changes,
or if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of
work.

38.4 If the Contractor’s quotation is unreasonable, [or if contractor fails
to provide the Project Manager with a quotation within a
reasonable time specified by Project Manager in accordance with
GCC38.2] the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project
Manager’s own forecast of the effects of the Variation on the
Contractor’s costs

38.5 If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no quotation shall be given and the Variation
shall be treated as a Compensation Event.

38.6  The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

39. Cash Flow |39.1 When the Program, is updated, the Contractor shall provide the
Forecasts Project Manager with an updated cash flow forecast. The cash flow
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forecast shall be in Indian Rupees.

40. Payment | 40.1 The Contractor shall submit to the Project Manager monthly
Certificates statements of the estimated value of the work executed less the
cumulative amount certified previously alongwith details of
measurement of the quantity of works executed in a tabular form
approved by the Project Manager.

40.2 The Project Manager shall check the details given in the
Contractor’s monthly statement and within 14 days certify the
amounts to be paid to the Contractor after taking into account any
credit or debit for the month in question in respect of materials for
the works in the relevant amount and under conditions set forth in
GCC Sub-Clause 49.4 [Secured Advance]

40.3 The value of work executed shall be determined by the Project
Manager after due check and measurement of the quantities claimed
as executed by the contractor

40.4 The value of work executed shall comprise of the value of the
quantities of work in the Bill of Quantities that have been
completed;

405 The value of work executed shall include the valuation of
Variations and Compensation Events.

40.6  The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified
in any certificate in the light of later information.

41. Payments 41.1 Payments shall be adjusted for deductions for advance payments,
retention, other recoveries in terms of contract & taxes to be
deducted at source [TDS] as per applicable law. The Employer
shall pay the Contractor the amounts certified by the Project
Manager within 28 days of the date of each certificate. If the
Employer makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be
calculated from the date by which the payment should have been
made upto the date when the late payment is made at the rate stated
in the PCC.

41.2 If an amount certified is increased in a later certificate or as a result
of an award by the Adjudicator or an Arbitrator, the Contractor shall
be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated at the rate stated in GCC 41.1 above,
from the date upon which the increased amount would have been
certified in the absence of dispute.
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41.3 Items of the Works for which no rate or price has been entered in
shall not be paid for by the Employer and shall be deemed covered
by other rates and prices in the Contract.

42. Compensation | 42.1 The following shall be Compensation Events:

Events . .
(@ The Employer does not give access to a part of the Site by the

Site Possession Date pursuant to GCC Sub-Clause 20.1.

(b) The Employer modifies the Schedule of Other Contractors in a
way that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the
Works on time.

(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to
have no Defects.

() The Project Manager unreasonably does not approve a
subcontract to be let.

() Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(@) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the
Contractor.

(i)  The advance payment is delayed.
(1) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate
of Completion.

42.2 If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended Completion
Date, the Contract Price shall be increased and/or the Intended
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Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion
Date shall be extended.

42.3 As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has been
provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If
the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

42.4  The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the
Contractor’s not having given early warning or not having
cooperated with the Project Manager.

43. Tax 43.1 The rates quoted by the Contractor shall be deemed to be inclusive
of the VAT, Sales and other taxes that the Contractor will have to
pay for the performance of this Contract. The Employer will
perform such duties in regard to the deduction of such taxes at
source [TDS] as per applicable law.

43.2 The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the deadline for the
submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the
amount of tax payable by the Contractor, provided such changes are
not already reflected in the Contract Price.

44.Currencies 44.1  All payments shall be made in Indian Rupees.
45, Price | 45.1 Contract price shall be adjusted for increase or decrease in rates and
Adjustment price of labour, materials, fuels and lubricants and other inputs to

the works in accordance with the principles and procedures outlined
below. A table of adjustment data is included in the PCC which
indicates the coefficients of various inputs and the sources of
indices for various schedules of BOQ. If the PCC does not include
a table of adjustment data this sub clause shall not apply and there
shall be no price adjustment.

@ The price adjustment according to sub para (d) below,
shall apply for the work done from the start date given
in the PCC upto the end of the Intended Completion
Date. If there is delay in completion beyond such date
for reasons attributable to the contractor, the Price
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Adjustment for the work carried out during such period,
for reasons attributable to the Contractor, shall be
regulated by sub-para (g) below.

(b) The Contract Price shall be adjusted to take account of
any increase or decrease in cost after the base date,
which affect the Contractor in performance of
obligations under the Contract.

(©) The total value (R) of the work done during the
specified period[GCC 40.1]shall be as under:

R=SUM (Rs1 + Rs2 + Rs3 +....... Rsn),
Where,

‘Rsn’ 1S the value of work done during the specified period to which the
price adjustment shall be applied for the relevant schedule of Bill of
Quantities (BOQ) specified in P.C.C during the specified period, and
represented as under:

Rsn = (Vsn + Ssn) minus (amount of secured advance  recovered in
the same period + value of works executed under variations for which
price adjustments will be worked separately based on terms mutually
agreed between the Project Manager and the Contractor)

where,

Vsnis the total value of work done during the specified period for the
respective schedule of BOQ, and

Ssn i the secured advance paid during the specified period for the
respective schedule of BOQ),

(d) The adjustment to be applied to the amount otherwise
payable to the Contractor, as valued in accordance with
the appropriate schedule of BOQ and certified in
Payment Certificates, shall be determined from
formulae which shall be of the following general type:

Pn —a+ b Ln/Lo +C En/Eo + d Mn/Mo+ ..........
where,

“Pn” is the adjustment multiplier to be applied to the value of the work
done during the period “n”, this period being a month unless otherwise
stated in the PCC.

“a” 1s a fixed coefficient, stated in the relevant table of adjustment data,
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representing the non-adjustable portion in contractual payments;

“b”, “c”, “d”,... are coefficients representing the estimated proportion

of each cost element related to the execution of the Works, as stated in

the relevant table of adjustment data; such tabulated cost elements may

beindicative of resources such as labour, equipment and
materials;

“Ln”[Labour], “En”[Equipment], “My”[Material], .... are the current
cost indices or reference prices for period “n”, each of which is
applicable to the relevant tabulated cost element [Labour, Equipment,
Steel, Cement, Fuel/Lubricants, Bitumen, others] on the date, specified
in the Table-2 of Adjustment Data, prior to the last day of the period
(to which the particular Payment Certificate relates); and

“Lo”, “Eo”, “Mo”, ....are the base cost indices or reference prices,
expressed in the relevant currency of payment, each of which is
applicable to the relevant tabulated cost element on the Base Date.

(e) The cost indices or reference prices stated in the tables of
adjustment data given in PCC shall be used. The  base
date shall be the deadline for the submission of bids.

)] If the Contractor fails to complete the Works within the
Intended Completion date, adjustment of prices
thereafter shall be made using either:

Q) index or price applicable for each cost element
tabulated in the tables of adjustment data on the
specified date prior to the expiry of the Intended
Completion Date, or

(i) the current index or price applicable for the
period in question whichever is more favourable
to the Employer.

(9) The weightings (coefficients) for each of the factors of cost
stated in the table(s) of adjustment data shall only be varied
by the Project Manager if they have been rendered
unreasonable, unbalanced or inapplicable, as a result of
Variations.

(h) Unless otherwise stated in the P.C.C., the Price adjustment
shall be done in each monthly Interim Payment Certificate
[IPC]. The coefficients and indices are given in the Tables
of Adjustment Data in Contract data.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in
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the contract, the unit rates and prices included in the contract shall be
deemed to include amounts to cover the contingency of such other
rise or fall in costs

46. Retention

46.1 The Employer shall retain from each payment due to the Contractor
the proportion stated in the PCC until Completion of the whole of
the Works

46.2 Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC 53.1, half the total
amount retained shall be repaid to the Contractor and half when the
Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. On
completion of the whole works the Contractor may substitute the
balance retention money with an “on demand” Bank guarantee.

47. Liquidated
Damages

47.1 The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in the PCC for each day that the Completion
Date is later than the Intended Completion Date (for the whole of
the works or the milestones as stated in the PCC). The total amount
of liquidated damages shall not exceed the amount defined in the
PCC. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities.

47.1.1 Time is the essence of the contract and payment or deduction of
liquidated damages shall not relieve the contractor from his
obligation to complete the work as per agreed construction
program and milestones, or from any of the Contractor’s other
obligations and liabilities under the contract.

47.2 If the Intended Completion Date including milestones is extended
after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor
by adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC
Sub-Clause 41.1.

48. Bonus

48.1 The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for
which the Contractor is paid for acceleration) that the Completion is
earlier than the Intended Completion Date. The Project Manager
shall certify that the Works are complete, although they may not be
due to be complete.
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49. Advance | 49.1 The Employer shall make advance payment to the Contractor of the
Payment amounts stated in the PCC by the date stated in the PCC, against
provision by the Contractor of an Unconditional Bank Guarantee in
a form and by a bank acceptable to the Employer in amounts in
Indian Rupees equal to the advance payment. The Guarantee shall
remain effective until the advance payment has been repaid, but the
amount of the Guarantee shall be progressively (each instalment not
less than Rs. 500,000) reduced by the amounts repaid by the
Contractor. Interest shall not be charged on the advance payment.

49.2 The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

49.3 The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following
the schedule of completed percentages of the Works on a payment
basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Liquidated Damages.

Secured 49.4 The Project Manager shall make advance payment in respect of
Advances materials intended for but not yet incorporated in the Works in
accordance with conditions stipulated in the PCC.

50. Securities 50.1 The Performance Security shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall be
issued in an amount specified in the PCC, by a Nationalized or
Schedule bank in India. The Bank Guarantee for Performance
Security including additional security for unbalanced bids shall be
valid until a date 28days from the date of issue of the Certificate of
Completion.

51. Dayworks 51.1 Not used.

52. Cost of | 52.1  Loss or damage to the Works or Materials to be incorporated in the
Repairs Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

E. Finishing the Contract

| 53. Completion \ 53.1  The Contractor shall request the Project Manager to issue a Certificate \
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of Completion of the Works, and the Project Manager shall do so upon
deciding that the whole of the Works is completed.

54. Taking Over

%4.1

The Employer shall take over the Site and the Works within seven
days of the Project Manager’s issuing a certificate of Completion.

55. Final Account

55.1

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract at the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify
any final payment that is due to the Contractor within 56 days of
receiving the Contractor’s account if it is correct and complete. If it is
not, the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the
Contractor and issue a payment certificate within 56 days of receiving
the contractor’s revised account.

56. Operating and
Maintenance
Manuals

56.1

56.2

If “as built” Drawings [including a compact disk containing digitized
drawings] and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the PCC.

If the Contractor does not supply the Drawings [including a compact
disk containing digitized drawings] and/or manuals by the dates stated
in the PCC pursuant to GCC Sub-Clause 56.1, or they do not receive
the Project Manager’s approval, the Project Manager shall withhold
the amount stated in the PCC from payments due to the Contractor.

57. Termination

57.1

57.2

(@)

(b)

(©)

(d)

The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract after giving
fourteen (14) days written notice.

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:
the Contractor stops work for 28 days when no stoppage of work is
shown on the current Program and the stoppage has not been
authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress
of the Works, and the instruction is not withdrawn within 28 days;

the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 84 days of the date of the Project
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(€)

(f)
(@)

(h)

@)

(k)

(1)

57.3

S57.4

57.5

Manager’s certificate;

the Project Manager gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails
to correct it within a reasonable period of time determined by the
Project Manager;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the PCC; or

if the Contractor, in the judgment of the Employer, has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices in
competing for or in executing the Contract, then the Client may,
after giving fourteen (14) days written notice to the Contractor,
terminate the Contract and expel him from the Site.

The contractor has contravened Clauses 7 and 9 of GCC.

The contractor does not adhere to the agreed construction program,
agreed ESHS-MSIP [Clause 26 of GCC] and also fails to take
satisfactory remedial action as per agreements reached in the
management meetings [Clause 30 of GCC] for a period of 60 days.

The contractor fails to carry out of the instructions of the Project
Manager within a reasonable time determined by the Project
Manager in accordance with GCC Clause 15.1 and 22.

The contractor (in case of Joint Venture) has modified the
composition of the joint venture and/or the responsibility of each
member of the joint venture from what is stated in joint venture
agreement without the prior approval of the Employer.

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
Sub-Clause 57.2 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon
as reasonably possible.

58.Payment upon
Termination

58.1

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a certificate
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58.2

for the value of the work done and Materials ordered less advance
payments received upto the date of the issue of the certificate less other
recoveries due in terms of contract, less taxes to be deducted at source
[TDS] as per applicable law, and less the percentage to apply to the
value of the work not completed, as indicated in the PCC. Additional
Liquidated Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received upto the date of the
certificate less other recoveries due in terms of the contract and less
taxes due to be deducted at source [TDS] as per applicable law.

59.Property

59.1

All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the
Contract is terminated because of the Contractor’s default.

60.Release
Performance

from

60.1

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work
carried out afterwards to which a commitment was made.

61.Suspension of

Bank Loan
Credit

or

61.1

(@)

(b)

In the event that the Bank suspends the Loan or Credit to the
Employer, from which part of the payments to the Contractor are
being made:

The Employer is obligated to notify the Contractor of such suspension
within 7 days of having received the Bank’s suspension notice.

If the Contractor has not received sums due it within the 28 days for
payment provided for in Sub-Clause 40.1, the Contractor may
immediately issue a 14-day termination notice.
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APPENDIX A TO GENERAL CONDITIONS
Bank’s Policy- Corrupt and Fraudulent Practices

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under IBRD
Loans and IDA Credits & Grants by World Bank Borrowers, dated January 2011 Revised
July 2014:

“Fraud and Corruption:

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), bidders,

suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-consultants,
service providers or suppliers, and any personnel thereof, observe the highest standard of ethics
during the procurement and execution of Bank-financed contracts.*® In pursuance of this policy,
the Bank:

(@) defines, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;3!;

(i)  “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;?

(ili)  “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

(iv)  “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;>*

(v)  “obstructive practice” is

30In this context, any action to influence the procurement process or contract execution for undue advantage is

31

32

33

34

improper.
For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official” includes World Bank staff and
employees of other organizations taking or reviewing procurement decisions.
For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” relate
to the procurement process or contract execution; and the “act or omission” is intended to influence the
procurement process or contract execution.
For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including public
officials) attempting either themselves, or through another person or entity not participating in the procurement or
selection process, to simulate competition or to establish bid prices at artificial, non-competitive levels, or are privy
to each other’s bid prices or other conditions.
For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract
execution.
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(aa)

(bb)

(b)

(©)

(d)

(€)

deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede a
Bank investigation into allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation, or
acts intended to materially impede the exercise of the Bank’s inspection and audit rights
provided for under paragraph 1.16(e) below.

will reject a proposal for award if it determines that the bidder recommended for award,
or any of its personnel, or its agents, or its sub-consultants, sub-contractors, service
providers, suppliers and/or their employees, has, directly or indirectly, engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

will declare mis-procurement and cancel the portion of the loan allocated to a contract if
it determines at any time that representatives of the Borrower or of a recipient of any
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices during the procurement or the implementation of the contract in
question, without the Borrower having taken timely and appropriate action satisfactory
to the Bank to address such practices when they occur, including by failing to inform
the Bank in a timely manner at the time they knew of the practices;

will sanction a firm or individual, at any time, in accordance with the prevailing Bank’s
sanctions procedures,® including by publicly declaring such firm or individual
ineligible, either indefinitely or for a stated period of time: (i) to be awarded a Bank-
financed contract; and (ii) to be a nominated*®;

will require that a clause be included in bidding documents and in contracts financed by
a Bank loan, requiring bidders, suppliers and contractors, and their sub-contractors,
agents, personnel, consultants, service providers, or suppliers, to permit the Bank to
inspect all accounts, records, and other documents relating to the submission of bids
and contract performance, and to have them audited by auditors appointed by the
Bank.”

35

36

A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) completion of the
Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-debarment as agreed with
other International Financial Institutions, including Multilateral Development Banks, and through the application
the World Bank Group corporate administrative procurement sanctions procedures for fraud and corruption; and
(i) as a result of temporary suspension or early temporary suspension in connection with an ongoing sanctions
proceeding. See footnote 14 and paragraph 8 of Appendix 1 of these Guidelines.

A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are used
depending on the particular bidding document) is one which has either been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the
bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
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APPENDIX B

Environmental, Social, Health and Safety (ESHS)

Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the Employer’s
environmental, social, health and safety policies and/or the ESHS requirements of the project.
The metrics that are required should be determined by the ESHS risks of the Works and not
necessarily by the scale of the Works]

Metrics for regular reporting:

a.

environmental incidents or non-compliances with contract requirements, including

contamination, pollution or damage to ground or water supplies;

b. health and safety incidents, accidents, injuries and all fatalities that require
treatment;
c. interactions with regulators: identify agency, dates, subjects, outcomes (report the

negative if none);

d.

status of all permits and agreements:

i. work permits: number required, number received, actions taken for those not
received;

ii. status of permits and consents:

list areas/facilities with permits required (quarries, asphalt & batch plants), dates of
application, dates issued (actions to follow up if not issued), dates submitted to
resident engineer (or equivalent), status of area (waiting for permits, working,
abandoned without reclamation, decommissioning plan being implemented, etc.);

list areas with landowner agreements required (borrow and spoil areas, camp sites),
dates of agreements, dates submitted to resident engineer (or equivalent);

identify major activities undertaken in each area in the reporting period and
highlights of environmental and social protection (land clearing, boundary marking,
topsoil salvage, traffic management, decommissioning planning, decommissioning
implementation);

for quarries: status of relocation and compensation (completed, or details of
activities and current status in the reporting period).

health and safety supervision:

i. safety officer: number days worked, number of full inspections & partial inspections,
reports to construction/project management;

ii. number of workers, work hours, metric of PPE use (percentage of workers with full
personal protection equipment (PPE), partial, etc.), worker violations observed (by
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type of violation, PPE or otherwise), warnings given, repeat warnings given, follow-up
actions taken (if any);

f. worker accommodations:
i. number of expats housed in accommodations, number of locals;

ii. date of last inspection, and highlights of inspection including status of
accommodations’ compliance with national and local law and good practice, including
sanitation, space, etc.;

actions taken to recommend/require improved conditions, or to improve conditions.

g. HIV/AIDS: provider of health services, information and/or training, location of clinic,
number of non-safety disease or illness treatments and diagnoses (no names to be
provided);

h. gender (for expats and locals separately): number of female workers, percentage of
workforce, gender issues raised and dealt with (cross-reference grievances or other
sections as needed);

i. training:

i. number of new workers, number receiving induction training, dates of induction
training;
ii. number and dates of toolbox talks, number of workers receiving Occupational Health

and Safety (OHS), environmental and social training;

iii. number and dates of HIV/AIDS sensitization and/or training, no. workers receiving
training (this reporting period and in the past); same questions for gender
sensitization, flag person training.

iv. number and date of GBV /SEA sensitization and/or training, number of workers
receiving training on code of conduct (in the reporting period and in the past), etc.

j- environmental and social supervision:

i. environmentalist: days worked, areas inspected and numbers of inspections of each
(road section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps,
forest crossings, etc.), highlights of activities/findings (including violations of
environmental and/or social best practices, actions taken), reports to environmental
and/or social specialist/construction/site management;

ii. sociologist: days worked, number of partial and full site inspections (by area: road
section, work camp, accommodations, quarries, borrow areas, spoil areas, clinic,
HIV/AIDS center, community centers, etc.), highlights of activities (including violations
of environmental and/or social requirements observed, actions taken), reports to
environmental and/or social specialist/construction/site management; and
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iii. community liaison person(s): days worked (hours community center open), number
of people met, highlights of activities (issues raised, etc.), reports to environmental
and/or social specialist /construction/site management.

k. Grievances: list new grievances (e.g. allegations of GBV / SEA) received in the
reporting period and unresolved past grievances by date received, complainant, how
received, to whom referred to for action, resolution and date (if completed), data
resolution reported to complainant, any required follow-up (Cross-reference other sections
as needed):

i. Worker grievances;
ii. Community grievances
l. Traffic and vehicles/equipment:

i. traffic accidents involving project vehicles & equipment: provide date, location,
damage, cause, follow-up;

ii.  accidents involving non-project vehicles or property (also reported under immediate
metrics): provide date, location, damage, cause, follow-up;

iii.  overall condition of vehicles/equipment (subjective judgment by environmentalist);
non-routine repairs and maintenance needed to improve safety and/or
environmental performance (to control smoke, etc.).

m. Environmental mitigations and issues (what has been done):

i.  dust: number of working bowsers, number of waterings/day, number of complaints,
warnings given by environmentalist, actions taken to resolve; highlights of quarry
dust control (covers, sprays, operational status); % of rock/spoil lorries with covers,
actions taken for uncovered vehicles;

ii. erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues, emergency
repairs needed to control erosion/sedimentation;

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major
activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking, topsoil
salvage, traffic management, decommissioning planning, decommissioning
implementation;

iv.  blasting: number of blasts (and locations), status of implementation of blasting plan
(including notices, evacuations, etc.), incidents of off-site damage or complaints
(cross-reference other sections as needed);
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Vi.

Vii.

viii.

spill cleanups, if any: material spilled, location, amount, actions taken, material
disposal (report all spills that result in water or soil contamination;

waste management: types and quantities generated and managed, including
amount taken offsite (and by whom) or reused/recycled/disposed on-site;

details of tree plantings and other mitigations required undertaken in the reporting
period;

details of water and swamp protection mitigations required undertaken in the
reporting period.

compliance:

compliance status for conditions of all relevant consents/permits, for the Work,
including quarries, etc.): statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance;

compliance status of C-ESMP/ESIP requirements: statement of compliance or listing
of issues and actions taken (or to be taken) to reach compliance

compliance status of GBV/SEA prevention and response action plan: statement of
compliance or listing of issues and actions taken (or to be taken) to reach compliance

compliance status of Health and Safety Management Plan re: statement of
compliance or listing of issues and actions taken (or to be taken) to reach compliance

other unresolved issues from previous reporting periods related to environmental
and social: continued violations, continued failure of equipment, continued lack of
vehicle covers, spills not dealt with, continued compensation or blasting issues, etc.
Cross-reference other sections as needed.

%k %k 3k 3k %k %k %k %k %k %k %k %k %k %k %k *k *k %k %k
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Following Environmental Safety Measures to be implemented by Contractor :

Appendix - C

Environmental Safety measures to be implemented

Responsibility

SI. No.
i

‘Consent to Establish’ and ‘Consent to Operate’ shall be obtained from
State Pollution Control Board under the Air (Prevention and Control of
Pollution) Act, 1981 and the Water (Prevention and Control of Pollution)
Act, 1974.

Contractor

The Project authority shall ensure that no rivers or tributaries are blocked
due to any activities at the project site and free flow of water is
maintained.

Contractor  should ensure the

same

Shoreline shall not be disturbed due to dumping. Periodical study on
shore line changes shall be conducted and mitigation carried out, if
necessary.

Contractor should ensure the

same.

Dredging shall not be carried out during the fish/turtle breeding seasons.

Contractor

All vessels used in the river will be fitted with noise control and animal
exclusion devices so that aquatic life is not unduly disturbed.

Contractor should ensure.

Vi

Spillage of fuel / engine oil and lubricants from the construction site are
a source of organic pollution which impacts aquatic life, particularly
benthos. This shall be prevented by suitable precautions and also by
providing necessary mechanisms to trap the spillage.

Contractor

vii

Construction waste including debris shall be disposed safely in the
designated areas and in no case shall be disposed in the aquatic
environment.

Contractor

viii

Vessels shall not discharge oil or oily water such as oily bilge water
containing more than 15ppm of oil.

Contractor shall ensure and

maintain record

The project authority shall ensure that water traffic does not impact the
aquatic wildlife sanctuaries that fall along the stretch of the river.

Contractor should  ensure
compliance of provisions for
movement of wvessel in the
Wildlife  Sanctuary as  per
statutory clearances

All Vessels will also have to comply with ‘Zero discharge’ standards to
prevent solid or liquid waste from flowing into the river and affecting its
biodiversity.

Contractor

Xi

The Dredging shall be carried by integrated and systematic planning by
selective grid method by allowing migratory movement of Benthic
fauna.

Contractor

Xii

All required noise and vibration control measures are to be adopted in
Dredgers. Cutter suction Dredgers should be avoided as much as possible
which produces more noise and vibration. No Drilling and Blasting is to
be carried out.

Contractor

Xiii

Pre geo-tectonic studies has to be completed and the strata to be dredged
is predetermined with complete data pertaining to hardness, compressive
and tensile strengths.

Contractor

Xiv

Dredger type and other strata loosening methods shall be preconceived.

Contractor

XV

Staggered dredging shall be carried based on turbidity monitoring to
minimize the impact of turbidity.

Contractor should comply and
maintain record

XVi

Threshold level of turbidity, which has a minimal effect on fauna, has to
be predetermined and Dredging planned accordingly.

Contractor

XVii

Further silt screens needs to be used for minimizing the spread of

Contractor
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Following Environmental Safety Measures to be implemented by Contractor :

Appendix - C

SI. No.

Environmental Safety measures to be implemented

Responsibility

Turbidity.

XVili

Disposal places of Dredged sediments needs to be predetermined, along
the shore by assessment of suitability, which will not affect the shoreline
(erosion) and also causing impacts during monsoon and flooding.

Contractor

Xix

As much as possible, it shall not be disposed off in the river itself, and
the site should be such that the dispersion is quicker by undertaking
modelling studied.

Contractor

XX

Ballast water control and management measures shall be implemented.

Contractor

XXi

Waste and waste water reception facilities in Jetty shall be implemented.

Contractor should dispose the
waste and  wastewater  at
designated disposal place
authorized by SPCB

XXii

The Risk and Disaster Management Plan has been prepared in
consonance with the manual of terminals and harbours issued by the
Ministry of Environmental and Forests dated 5" May 2010.

Contractor should follow the risk
and disaster management plan for
the purpose of dredging in river
accordance with the
Statutory/regulatory guidelines.

XXili

Standard Operating Procedures (SOP) and Emergency Response Plan
(ERP) for onsite and offsite emergencies shall be prepared and
implemented based on Hazard Identification and Risk Assessment to
handle, process, store and transport of hazardous substances.

Contractor  should prepare and
follow the Standard Operating
Procedures (SOP) and
Emergency Response Plan (ERP)
for onsite and offsite emergencies
for dredging in river accordance
with Statutory/regulatory
guidelines and IWAI consent

XXV

Oil spill contingency plan shall be prepared and part of DMP to tackle
emergencies. The equipment and recovery of oil from a spill shall be
assessed. Guidelines given in MARPOL and shipping Acts for oil spill
management shall be followed.

Contractor should implement the
Oil Spill Contingency Plan for
dredging in river accordance with
Statutory/regulatory guidelines.

XXV

No diversion of the natural course of the river shall be made without
prior permission from the Ministry of Water resources.

Contractor should ensure the
same.

XXVi

All the erosion control measures shall be taken at water front facilities.

Contractor should ensure the

Same.

XXVii

Necessary Air Pollution Control measures shall be taken during loading,
unloading, handling, transport of the material at the Berthing and water
front facilities.

Contractor

XXViii

The Vessels shall comply the emission norms prescribed from time to
time.

Contractor

XXV

All safety measures are to be implemented in coordination with the
respective state government departments such as State Forest
Department, Public Works Department, State Pollution Control Board
etc.

Contractor

*khkkkkkkk
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Section IX . Particular Conditions of Contract.

A. General

GCC 1.1 (d)

The financing institution is: IBRD by world Bank
Loan agreement : 8752-IN

GCC 1.1 (r)

The Employer is

Vice Chairman & Project Director
Inland Waterways Authority of India
Ministry of Ports, Shipping & Waterways
Government of India.

GCC 1.1 (v)

The Intended Completion Date is Three (3) years. from the Date of Commencement
of Service / Mobilisation.
Contract is extendable by further .............

GCC 1.1 (y)

The Engineer—In—Charge for this Contract shall be Director / Director ( I/C) IWAI
Patna.

The Address of the Employer are:

Vice Chairman and Project Director, IMVP

Inland Waterways Authority of India,

A-13, Secot-1, Noida — 201301, Uttar Pradesh, India
Telex: +91 120 2544004: Facsimile: +91 120 2543976

The Address of the Contractor are:

The Authorized Representatives are:

For the Employer:
Engineer in Charge & Director / Director ( 1/C) IWAI Patna.
Inland Waterways Authority of India

For the Contractor:
(is from successful Bidder)

GCC 1.1 (aq)

The Name of the Work:-

Fairway Maintenance on Quantity Based Dredging Of Barh—Digha stretch
(74km) of National Waterway — 1 for a period Up to Three (3) years.

and dispose off the dredged material with all leads & lifts on river Bank / or at
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designated site by EIC or his representative in each year of the Contract Period.

The identification number of the Contract is
IN-IWAI - 336102 -CW-RFB

GCC L1 (dd)

Date of Commencement of Services/Work (Quantity Based Dredging)

Within 28 days from the date of signing of the Contract, the Employer shall issue a
Notice to the Contractor for commencing operations to meet the requirements of
Works and Services stipulated in the Contract.

The Contractor shall commence its activities immediately on receipt of the said Notice
and notify the Employer within a period not exceeding 30 days from the date of receipt
of said Notice about the mobilization of the resources at the site and pre-dredging
survey. The date of first Pre-dredging survey will be the start/commencement date of
the work.

The Start Date/Date of commencement of work shall be not later than 45 days after the
issuance of the Letter of Acceptance by the Employer.

GCC 1.1 (hh)

The Works consist of to Maintain the Barh—Digha stretch (74km) & Provide a
Navigational Channel of 30m Bottom Width ( excluding tolerances)and the depth of
2.50m m for the dredged area Up to Three (3) years. Between Barh—Digha
stretch (74 km) Of National Waterway — 1 (River Ganga) through Quantity Based
Dredging and dispose off the dredged material with all leads & lifts on river Bank / or
at designated site by EIC or his representative in each year of the Contract Period.

Obligation of the Contractor

To Provide fairway with a depth of 2.5 m on Quantity Based Dredging and disposal of
the dredged material downstream at designated location and as provided in Section-VII
work requirements.

CC 1.1 (ii)

The following is added as GCC 1.1. (ii)

“ESHS” means environmental, social (including sexual exploitation and abuse (SEA)
and gender based violence (GBV)), health and safety.

GCC 1.1 (jj)

The following is added as GCC 1.1. (jj)

“Sexual Exploitation and Assault” “(SEA)” stands for the following:

Sexual exploitation is defined as any actual or attempted abuse of position of
vulnerability, differential power or trust, for sexual purposes, including, but not limited
to, profiting monetarily, socially or politically from the sexual exploitation of another.
In Bank financed operations/projects, sexual exploitation occurs when access to or
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benefit from a Bank financed Goods, Works, Non-consulting Services or Consulting
Services is used to extract sexual gain.

Sexual assault is defined as sexual activity with another person who does not consent.
It is a violation of bodily integrity and sexual autonomy and is broader than narrower
conceptions of “rape”, especially because (a) it may be committed by other means than
force or violence, and (b) it does not necessarily entail penetration.

GCC21la Sectional Completions are: NOT Applicable / Not Allowed
GCC 2.2 Priority of Documents
The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in
accordance with the following sequence:
1) Agreement,
2) Letter of Acceptance,
3) Contractor’s Bid& Priced Bill of Quantities,
4) Particular Conditions of Contract,
5) General Conditions of Contract including Appendices,
6) Specifications,
7) Drawings,
8) Joint Venture Agreement [where applicable], and
9) Post bid correspondences and any other document listed in the contract
data (after PCC) as forming part of the contract.
10) any other document listed in the PCC as forming part of the Contract.
If any ambiguity or discrepancy is found in the documents, the EMPLOYER /
EMPLOYER’S ENGINEER shall be the sole authority to issue any necessary
clarification or instruction in this regard.
GCC 2.3(i) The following documents also form part of the Contract:
a) the Dredging Methodology
b) the ESHS Management Strategies and Implementation Plans and EMP
(Environment Management Plan);
c) Labor Influx and Worker’s Camp Management Plan including the process
for mitigating construction related impacts on local community;
d) Code of Conduct (ESHS); and
e) JV Agreement (wherever applicable).
GCCa3.l The language of the contract is English. The law that applies to the Contract is the laws
of Union of India.
GCC5.1 The Project manager may delegate any of his duties and responsibilities.

The Project Manager may delegate any of his duties and responsibilities to other
suitably qualified and experienced personnel, after notifying the Contractor, and may
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cancel any delegation after notifying the Contractor’

GCC7.1 The ceiling for sub-contractor is 25%. Hiding information about any sub-contracting
not authorized by the Employer shall be treated as violation of Appendix A to General
Conditions (Fraud and Corruption). [This is addition to what was stated in bid and
incorporated in contract agreement.]
The Contractor is specifically allowed to subcontract the following activities:
a) 20% of all dredging work;
b) Environmental and Social monitoring

GCcCa8.1 Schedule of other contractors: -
The Contractor shall not subcontract more than 10% under his own responsibility and
without prior approval of the Employer the following Works and Services defined at
GCC7.1
For the Subcontracts beyond 10% the prior approval of the Employer shall be
obtained.

GCC9.1 Key Personnel and equipment:

Key Personnel:
GCC 9.1 is replaced with the following:

Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Particular
Conditions of Contract. The Contractor shall employ the Key Personnel identified in
its Bid, to carry out the Works. The contractor shall not change Key personnel
indicated in their bid.

If, for any reason beyond the reasonable control of the contractor, it becomes
necessary to replace any of the key personnel, the contractor shall provide a
replacement a person of equivalent or better qualification and experience with the
approval of EIC/Project Manager.

The Contractor shall have a Code of Conduct for the Contractor’s Personnel, and shall
ensure that each Contractor’s Personnel is provided a copy of this Code of Conduct,
written in a language comprehensible to that person, and shall seek to obtain that
person’s signature acknowledging receipt of the same.

The Contractor shall also ensure that the Code of Conduct is visibly displayed in
multiple locations on the Site and any other place where the Works will be carried out,
as well as in areas outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided in languages
comprehensible to Contractor’s Personnel, Employer’s Personnel and the local
community.
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[insert the name/s of each Key Personnel agreed by the Employer prior to
Contract signature, Schedule of Key Personnel and equipment as indicated in
accepted bid & construction methodology].

GCC9.2(e) | The following is inserted after GCC 9.2 (d) as GCC 9.2 (e), (f), and (g):
“(e) based on reasonable evidence, is determined to have engaged in Fraud and
Corruption during the execution of the Works;
(F) has been recruited from the Employer’s Personnel without due clearance;
(g) breaches the Code of Conduct for the Contractor’s Personnel (ES).”
GCC9.10 The following is inserted as GCC 9.10:
“The Contractor shall provide the Contractor’s Personnel information and
documentation that are clear and understandable regarding their terms and conditions
of employment. The information and documentation shall set out their rights under
relevant labour Laws applicable to the Contractor’s Personnel (which will include any
applicable collective agreements), including their rights related to hours of work,
wages, overtime, compensation and benefits, as well as those arising from any
requirements in the Specification; and shall also include the Code of Conduct for
Contractor’s Personnel. The Contractor’s Personnel shall be informed when any
material changes to their terms or conditions of employment occur.”
GCC9.11 The following is inserted as GCC 9.11:
“The Contractor shall provide appropriate training to relevant Contractor’s Personnel
on ES aspects of the Contract, including appropriate sensitization on prohibition of
SEA, and health and safety training. As stated in the Specification or as instructed by
the Project Manager, the Contractor shall also allow appropriate opportunities for the
relevant Contractor’s Personnel to be trained on ES aspects of the Contract by the
Employer’s Personnel.
The Contractor shall provide training on SEA, including its prevention, to any of its
personnel who has a role to supervise other Contractor’s Personnel.
GCC 131 The Contractor shall take out and maintain in effect the following insurances in the
sums and deductibles shown below:
(i)  Third Party motor vehicle: As per M V Act-
(i) Third Party liability: as per vessel Inland Act.
(iii) Group Insurance Cover for the persons on Vessel / Board.
(ili) Employer’s liability and workers’ compensation: Nil
(iv) Professional liability: Twice the value of contract for the entire period of the
contract
(V) Loss or damage to equipment and property: MinimumINR 10,000,000/- for
each accident for the currency of the contract
GCC 135 The following is inserted after GCC 13.4:
Insurance

1. Insurance of Works
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Contractor is required to take Contractor’s All Risk Policy or erection all risk
policy (as the case may be) from an approved insurance company in the joint
name with the Employer and bear all costs towards the same for the full period
of execution of works including the defect liability period for the full amount
of contract against all loss of damage from whatever cause arising other than
excepted risks for which he is responsible under the terms of the contract and in
such manner that the Employer and the contractor are covered during the
period of construction of works and/or also covered during the period of defect
liability for loss or damage

a) The work and the temporary works to the full value of such works.

b) The materials, construction plant, centering, shuttering and scaffolding
materials and other things brought to the site for their full value.
Whenever required by the Employer, the contractor shall produce the policy or
the policies of insurance and the receipts for payment of the current premium.

2. Insurance under Workmen Compensation Act
Contractor is required to take insurance cover under the Workman
Compensation Act, 1923 as amended from time to time from an approved
insurance company and pay premium charges thereof. Wherever required by
the Employer the contractor shall produce the policy or the policies of
Insurance and the receipt of payment of the current premiums.
3. Third Party Insurance

Contractor is required to take third party insurance cover for an amount of 5%
(five percent) of contract value from an approved insurance company for
insurance against any damage, injury or loss which may occur to any person or
property including that of the Employer, arising out of the execution of the
works or temporary works. Wherever required by the Employer the contractor
shall produce the policy or the policies of Insurance and the receipt of payment
of the current premiums. In case of failure of the contractor to obtain
contractors all risk policy, insurance under workman compensation act and
third party insurance as described above within one month from the date of
commencement of work, running account payments of the contractor shall be
withheld till such time the aforesaid insurance covers are obtained by the
contractor. If the Contractor could not effect a comprehensive insurance cover
against risks which he may be required to effect under the terms of the contract,
then he shall give his attention to get the best insurance cover available and
even in case of effecting a wider insurance cover than the one which the
subsidiary of the General Insurance Company could offer, such an insurance is
ought to be done after the Employers approval, by or through the subsidiary of
the General Insurance Company.

4. Indemnify the Employer
The Contractor shall at all times indemnify the Employer against all claims,
damages or compensation under the provision of Payment of Wages Act-1936,
Minimum Wages Act-1948, Employer’s liability Act-1938, the Workmen’s
Compensation Act-1947, Industrial Disputes Act-1947 and Maternity Benefit

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023




Page 198 of 254

Act-1961 or any modifications thereof or any other law in force or as
consequence of any accident or injury to any workman or other persons in or
about the works, whether in the employment of the contractor or not, against all
costs, charges and expenses of any suit, action or proceedings arising out of
such incident or injury and against all sum or sums which may with the consent
of the contractor be paid to compromise or compound any such claim. Without
limiting his obligations and liabilities as above provided, the contractor shall
insure against all claims, damages or compensation payable under the
Workmen’s Compensation Act 1923 or any modification thereof or any other
law relating thereto.”
5.Damage to Persons and Property

The Contractor shall, except if and so far as the Contract provides otherwise,

indemnify the Employer against all losses and claims in respect of:

(@) death of or injury to any person, or

(b) loss of or damage to any property (other than the Works), which may arise

out of or in consequence of the execution and completion of the Works and the

remedying of any defects therein, and against all claims, proceedings, damages,
costs, charges and expenses whatsoever in respect thereof or in relation thereto,

subject to the exceptions defined in Sub-Clause 6.

6.Exceptions

The “exceptions” referred to in Sub-Clause 5 are:

@ the permanent use or occupation of land by the Works, or any part

thereof,

(b) the right of the Employer to execute the Works, or any part thereof, on,
over, under, in or through any land,

(© damage to property which is the unavoidable result of the execution and
completion of the Works, or the remedying of any defects therein, in
accordance with the Contract, and

(d) death of or injury to persons or loss of or damage to property resulting
from any act or neglect of the Employer, his agents, servants or other
contractors, not being employed by the Contractor, or in respect of any
claims, proceedings, damages, costs, charges and expenses in respect
thereof or in relation thereto or, where the injury or damage was
contributed to by the Contractor, his servants or agents, such part of the
said injury or damage as may be just and equitable having regard to the
extent of the responsibility of the Employer, his servants or agents or
other contractors for the injury or damage.

7.Indemnity by Employer

The Employer shall indemnify the Contractor against all claims, proceedings,

damages, costs, charges and expenses in respect of the matters referred to in the

exceptions defined in Sub-Clause.6.

8.Cross Liabilities
The insurance policy shall include a cross liability clause such that the
insurance shall apply to the Contractor and to the Employer as separate insured.
9.Accident or Injury to Workmen
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The Employer shall not be liable for in respect of any damages or
compensation payable to any workman or other person in the employment of
the Contractor or any Subcontractor, other than death or injury resulting from
any act or default of the Employer, his agents or servants. The Contractor shall
indemnify and keep indemnified the Employer against all such damages and
compensation, other than those for which the Employer is liable as aforesaid,
and against all claims, proceedings, damages, costs, charges, and expenses
whatsoever in respect thereof or in relation thereto.

10.Evidence and Terms of Insurances
The Contractor shall provide evidence to the Employer as soon as practicable
after the respective insurances have been taken out but in any case prior to the
start of work at the Site that the insurances required under the Contract have
been effected and shall, within 84 days of the Commencement Date, provide
the insurance policies to the Employer. When providing such evidence and
such policies to the Employer, the Contractor shall notify the Engineer of so
doing. Such insurance policies shall be consistent with the general terms agreed
prior to the issue of the Letter of Award. The Contractor shall effect all
insurances for which he is responsible with insurers and in terms approved by
the Employer.

11.Adequacy of Insurances
The Contractor shall notify the insurers of changes in the nature, extent or
programme for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of the Contract and shall,
when required, produce to the Employer the insurance policies in force and the
receipts for payment of the current premiums.

12.Remedy on Contractor’s Failure to Insure
If the Contractor fails to effect and keep in force any of the insurances required
under the Contract, or fails to provide the policies to the Employer within the
period required by Sub-Clause 21.10, then and in any such case the Employer
may effect and keep in force any such insurances and pay any premium as may
be necessary for that purpose and from time to time deduct the amount so paid
from any monies due or to become due to the Contractor, or recover the same
as a debt due from the Contractor.

13.Compliance with Policy Conditions
In the event that the Contractor or the Employer fails to comply with conditions
imposed by the insurance policies effected pursuant to the Contract, each shall
indemnify the other against all losses and claims arising from such failure.

14.Source of Insurance
The Contractor shall place all insurance relating to the Contract (including, but
not limited to, the insurance referred to 13.2 with insurers from India.

GCC 141

Site Data are:
The relevant drawings with chain- ages are places in the documents.

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023




Page 200 of 254

GCC15.2

The following is added as sub-clause 15.2:

“If so instructed by Project Manager, the Contractor shall submit to the Project
Manager for review, a health and safety manual, specifically prepared for the Works,
the Site and other places (if any) where the Contractor intends to execute the Works.
The manual shall be in addition to any other similar document required under
applicable health and safety regulations and Laws. The health and safety manual and
its updates shall be reviewed along with the Contractor’s Environmental and Social
Management Plan (C-ESMP) described in sub-clause 16.2.”

Delete GCC sub-clauses 15.2.1 and GCC 15.2.2.

GCC 16.1
(add new
16.2)

ESHS Management Strategies and Implementation Plans
The following is inserted as a new sub-clause 16.2:

“16.2 The Contractor shall not carry out any Works, including mobilization and/or
pre-construction activities (e.g. limited clearance for haul roads, site accesses and work
site establishment, geotechnical investigations or investigations to select ancillary
features such as quarries and borrow pits), unless the Project Manager is satisfied that
appropriate measures are in place to address environmental, social, health and safety
risks and impacts. At a minimum, the Contractor shall apply the Management
Strategies and Implementation Plans and Code of Conduct, submitted as part of the Bid
and agreed as part of the Contract. The Contractor shall submit, on a continuing basis,
for the Project Manager’s prior approval, such supplementary Management Strategies
and Implementation Plans as are necessary to manage the ESHS risks and impacts of
ongoing works. These Management Strategies and Implementation Plans collectively
comprise the Contractor’s Environmental and Social Management Plan (C-ESMP). The
C-ESMP shall be approved prior to the commencement of construction activities (e.g.
excavation, earth works, bridge and structure works, stream and road diversions,
quarrying or extraction of materials, concrete batching and asphalt manufacture). The
approved C-ESMP shall be reviewed, periodically (but not less than every six (6)
months), and updated in a timely manner, as required, by the Contractor to ensure that
it contains measures appropriate to the Works activities to be undertaken. The updated
C-ESMP shall be subject to prior approval by the Project Manager.”

GCC20.1

The Start Date shall be not later than 45 days after the issuance of the Letter of
Acceptance by the Employer.

The Site Possession Date(s) shall be: Barh—Digha stretch (74 km)
The Site Possession Date(s) shall be: Date on which Contractor starts mobilization

GCC22.1

During the quantity based dredging period, the Dredging quantity will be measured on
monthly basis by conduction the joint pre-dredging and post dredging surveys. The
employer has engaged a third party supervision agency (TSSC-I111) who shall be
participating in the Joint Pre & Post Survey. The monthly dredged quantities shall be
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certified by TSSC-111 for further submission to EIC & employer.

GCC 23.1 & | Name of the agreed Adjudicator .............oeveiiiiiiiniiiiiieneeean, (insert name

GCC 23.2 before signing contract).
The Appointing Authority is: Indian Council of Arbitration

GCC 24.3 Daily rate and types of reimbursable expenses to be paid to the Adjudicator: [insert
daily fees [not less than Rs. 10,000 per day] and reimbursable expenses —
boarding/lodging/travel etc.].

GCC244 The procedure for adhoc arbitration will be as follows:

(@)

(b)

(©

(d)

(€)

In case of Dispute or difference arising between the Employer and a
Contractor relating to any matter arising out of or connected with this
agreement, such disputes or difference shall be settled in accordance with
the Arbitration and Conciliation Act, 1996. The arbitral tribunal shall
consist of 3 Arbitrators one each to be appointed by the Employer and the
Contractor. The third Arbitrator shall be chosen by the two Arbitrators so
appointed by the Parties and shall act as Presiding Arbitrator. In case of
failure of the two Arbitrators appointed by the parties to reach upon a
consensus within a period of 30 days from the appointment of the
Arbitrator appointed subsequently, the Presiding Arbitrator shall be
appointed by the* Indian Council of Arbitration/ President of the
Institution of Engineers (India)/The International Centre for Alternative
Disputes Resolution (India).

If one of the parties fails to appoint its Arbitrator in pursuance of sub-
clause (a) above within 30 days after receipt of the notice of the
appointment of its Arbitrator by the other party, then the *Indian Council
of Arbitration/ shall appoint the Arbitrator. A certified copy of the order
of the* Indian Council of Arbitration/President of the Institution of
Engineers (India)/The International Centre for Alternative Disputes
Resolution (India), making such an appointment shall be furnished to each
of the parties.

Arbitration may be commenced prior to or after completion of the Works,
provided that the obligations of the Employer, the Project Manager, the
Contractor and the Adjudicator shall not be altered by reason of the
arbitration being conducted during the progress of the Works.

Arbitration proceedings shall be held at New Delhi and the language of
the arbitration proceedings and that of all documents and communications
between the parties shall be English.

The decision of the majority of Arbitrators shall be final and binding upon
both parties. The cost and expenses of Arbitration proceedings will be

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023




Page 202 of 254

paid as determined by the arbitral tribunal. However, the expenses
incurred by each party in connection with the preparation, presentation,
etc. of its proceedings as also the fees and expenses paid to the Arbitrator
appointed by such party or on its behalf shall be borne by each party itself.

()] Deleted

(9) The Arbitrator should give final award within 180 days of starting of the
proceedings

(h) Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the Employer shall not
be withheld, unless they are the subject matter of the arbitration
proceedings.

B. Time Control

GCC 26.1

The Contractor shall submit for approval a Program for the Works within 14 days of
delivery of the Letter of Acceptance.

GCC 26.2

ESHS Reporting
Inserted at the end of GCC 26.2

“In addition to the progress report, the Contractor shall also provide a report on the
Environmental and Social (ES) metrics set out in Appendix B. In addition to Appendix
B reports, the Contractor shall inform the Project Manager immediately of any
allegation, incident or accident in the Site, which has or is likely to have a significant
adverse effect on the environment, the affected communities, the public, Employer’s
Personnel or Contractor’s Personnel. This includes, but is not limited to, any incident
or accident causing fatality or serious injury; significant adverse effects or damage to
private property; or any allegation of SEA. In case of SEA, while maintaining
confidentiality as appropriate, the type of allegation (sexual exploitation, or sexual
assault), gender and age of the person who experienced the alleged incident should be
included in the information.

The Contractor, upon becoming aware of the allegation, incident or accident, shall also
immediately inform the Project Manager of any such incident or accident on the
Subcontractors’ or suppliers’ premises relating to the Works which has or is likely to
have a significant adverse effect on the environment, the affected communities, the
public, Employer’s Personnel or Contractor’s, its Subcontractors’ and suppliers’
personnel. The notification shall provide sufficient detail regarding such incidents or
accidents. The Contractor shall provide full details of such incidents or accidents to the
Project Manager within the timeframe agreed with the Project Manager.

The Contractor shall require its Subcontractors to immediately notify the Contractor of
any incidents or accidents referred to in this Sub-clause.”

GCC 26.3

The period between Program updates is 90 days.
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The amount to be withheld for late submission of an updated Program is Rs. 500,000

GCC 26.4

Any revision in Program should only be agreed in writing.

GCC27.1

Intended Completion Date: The Intended Completion Date is Three years from the
“Date of Commencement of Services (Quantity Based Dredging)”.

GCC 27.2

Extension of Contract beyond Three (3) years.

The Contract is extendable for further period of 2 Years based on satisfactory
performance. For the purpose of rates, the same shall be worked out based on the
average of the lump sum quoted amounts for three years in the awarded cost (their
bid) with existing Terms and Conditions. Price Adjustment shall be payable as per
existing Terms & Conditions for this extended period.

GCC 30

Venue of management meeting will be IWAI — NOIDA

C. Quality Control

GCC 34.3

The Defects Liability Period is: [NIL ] days. — Not Applicable

D. Cost Control

GCC 37

the payment shall be based on actual certified quantities. Based on Pre-& Post Survey.

GCC 38.2

In GCC 38.2, add the following after the first sentence:

“The Contractor shall also provide a description of the varied work performed or to be
performed, including details of the resources and methods adopted or to be adopted by
the Contractor, and sufficient ES information to enable an evaluation of ES risks and
impacts of the Variation.”

“The Contractor shall also provide information of any ESHS risks and impacts of the
Variation.”

GCC40.1

GC 40.1 to be read as:
Payment: Quantity Based dredging

The Contractor shall submit monthly Running Account Bills (RA Bills) on or before
10" of the month for the quantity and / or work executed for the month. The
Contractor shall be paid monthly as per the RA Bills submitted for the quantity
dredged on certified quantities with all obligations completed within one month from
submission of bill.

The contractor will submit the RA Bill in triplicate for shoal dredged corresponding to
a length and quantity to the Engineer-in-Charge, which could be decided after the pre
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and post dredging survey depending on length of shoal to be dredged.

The running bills for dredging shall be accompanied with 3 sets each of pre and post
dredging survey charts and also detailed calculations of dredging quantity (both area of
shoal and volume dredged also including the width of the channel).

GCC 40.3

Measurements during Quantity Based dredging

The quantity of dredged materials during quantity-based dredging period,
progress shall be measured by pre and post dredging surveys in 1:1200 scale.

If a shoal is completed more than a single cycle of the billing, then the dredging
quantity for the purpose of monthly bill shall be as per actual quantity dredged as per
Pre-Post Survey & the 6% of the bill shall be retained towards retention.

However, this retention money shall be released after completion of the shoal to the
satisfaction of EIC.

GCC40.7

Add new GCC 40.7:

“40.7 if the Contractor was, or is, failing to perform any ESHS obligations or work
under the Contract, the value of this work or obligation, as determined by the Project
Manager, may be withheld until the work or obligation has been performed, and/or
the cost of rectification or replacement, as determined by the Project Manager, may
be withheld until rectification or replacement has been completed. Failure to perform
includes, but is not limited to the following:

Q) failure to comply with any ESHS obligations or work described in the
Works’ Requirements which may include: working outside site
boundaries, excessive dust, failure to keep public roads in a safe usable
condition, damage to offsite vegetation, pollution of water courses from
oils or sedimentation, contamination of land e.g. from oils, human waste,
damage to archeology or cultural heritage features, air pollution as a result
of unauthorized and/or inefficient combustion;

(i) failure to regularly review C-ESMP and/or update it in a timely manner to
address emerging ESHS issues, or anticipated risks or impacts;

(iii)  failure to implement the C-ESMPe.g. failure to provide required training
or sensitization;

(iv)  failing to have appropriate consents/permits prior to undertaking Works or
related activities;

(V) failure to submit ESHS report/s (as described in Appendix C), or failure to
submit such reports in a timely manner;

(vi) failure to implement remediation as instructed by the Engineer within the
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specified timeframe (e.g. remediation addressing non-compliance/s).

GCC141.1 The Payment of the Contract Price will be made in — INR
The amount, exclusive of GST which will be payable extra by the Employer as legally
applicable, in INR
Interest rate for Delayed payment is for Local currency: SBI Prime Lending Rate +
2% per annum.

GCC41.4 Add new GCC 41.4
During the non-working season, when dredgers is idle due ti non-availability of Shoal
a payment of Rs 5.00 Lacs ( Five Lacs) per Dredger deployed shall be paid by the
employer, which shall be recovered from the subsequent bills of working seasons.
This payment shall be recovered in full from next RA Bill for the actual work
executed.

GCC 451 Price Adjustment:

&

45.1 (h) The contract “is” subject to price adjustment in accordance with GCC Clause 45 and

following information regarding coefficients [specify “does” or “does not” apply]
[Price adjustment is mandatory for all contract with completion time exceeding 18
months.]

The price Adjustment will be done monthly basis

The amounts certified in each Running Account Bill/payment certificate, after
deducting for Advance Payment, shall be adjusted by applying the respective price
adjustment factor to the amounts due to the Operator.

The Price adjustment factor for the Works & Services rendered in a month shall be
determined using the coefficients/weightings of relevant Indices as under:

Index Index Description Source of Index Weightage
L Labour —All India (CPI) Labour Bureau, Ministry & 0.278

Consumer Price Index for | Employment, Government of

Industrial Workers India
F High Speed Diesel Office of the Economic 0.50

-All India Wholesale Price | Advisor to the Govt. of India.

Index Ministry of Commerce &

Industry

Price Adjustment Factor Pc = 0.222 + 0.278 X Lm/Lo + 0.50 X Fm/Fo
Price Adjustment for Works & Services rendered in a month = R x (Pc — 1)

where
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Lm = CPI for the month in which the Works & Services have been provided

Lo = CPI for the month preceding the deadline for bid submission

Fm = WPI for the month in which the Works & Services have been provided

Fo = WPI for the month preceding the deadline for bid submission

R = Running Account Bill amount for Works & Services rendered in a month
after making deductions (a) as stipulated in PC 47.1.1 for failure to achieve
LAD and Channel Bottom Width, and (b) towards repayment of Advance
Payment.

GCC46.1

The proportion of payments retained (Retention Money) shall be 6% from each bill
subject to the maximum of 5% of final contract price.

Which shall be released after completion of dredging of a particular shoal and issuance
of completion certificate of that Shoal by EIC.

GCC47.1

The liquidated damages for the whole of the Works are 10% ( TEN Percent) of
the final Contract Price. The Quantity of 22.02 Lac Cum is to be dredged
during the lean season of ( 7) seven months ( November to May ) except for
flood seasons ( June to October) for the contract period Up to Three (3) years.

a. The Engineer in-charge or his representative will allocate the next shoal to be
dredged along with the pre-dredging survey chart and estimated quantity to be
dredged along with the estimated time of completion of that shoal.

b. After the pre-dredging survey is carried out and quantity of dredging and time
required for dredging is assessed, EIC will intimate the same in writing to the
contractor.

c. If the contractor fails to maintain the required progress or to complete the shoal
allocated within the estimated time of completion or extended date of completion,
he shall, without prejudice to any other right or remedy available under the law to
the authority on account of such breach, pay as agreed liquidated damages the
amount calculated at the rates stipulated here under.

d. The liquidated damages will be calculated on the delay of particular location
(shoal) on the value of dredging carried out on that location (shoal).

() Liquidated Damages- For the first one month after the end date of the shoal
LD @ 1.5% per month (pro-rata on day basis) will be levied. This will be

computed on the value of the dredging to be carried out on that location
(Shoal).

Thereafter i.e. delay more than one month will attract LD @ 1.5 % per
month of delay on contract value and to be computed on per day basis

e. Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Awarded Value of work.

f.  Engineer-In- Charge’s decision in writing shall be final & binding, may decide
on the amount of tendered value of the work for every completed day/month (as
applicable) that the progress remains below that specified or that the work
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remains incomplete.

g. Engineer-in-charge will make available to the contractor the site to enable the
contractor to commence & proceed with the execution of the work in accordance
with agreed program. If there is any delay in making available any area of the
work the EIC shall grant reasonable extension of time for completion of work.
But the contractor shall not claim any compensation whatsoever on this account.

h. The amount of liquidated damages may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the authority.

I.  The condition of persistent failure to execute the CONTRACT, and when the
Total Amount of the Payment reduction & Liquidated Damages applied under
the contract reach’s TEN ( 10 % ) percent of the Contract Amount, the owner
reserves the right to issue the NOTICE OF TERMINATION OF CONTRACT.

GCC47.1.2 | Fore Closure of Contract
If at any time after acceptance of the tender the Authority decides to abandon or reduce
the scope of the works for reasons whatsoever and hence does not require the whole or
any part of the works to be carried out, the Engineer-in-Charge (with the prior
approval of competent authority) shall give notice in writing to that effect to the
contractor.
However, pro-rata payment shall be made for the completed works, as agreed
mutually.

GCC 48.1 Deleted

GCC49.1 The amount of the Advance Payment is ten (10) percent of the Contract Price.

The Advance payment will be made after verification of the unconditional Bank
Guarantee submitted against Advance Payment Security.

Repayment of Advance:

The advance shall be recovered in equal 24 Months from the monthly Running
Account bills submitted from the 2" RA Bill from the Date of Commencement /
Mobilization of Works irrespective of the RA bill amount. In case, the monthly RA bill
for any month is less than the advance amount to be recovered, then the same shall be
recovered from the subsequent RA bill along with the recovery of advance for that
month.

If the advance payment has not been repaid prior to the issue of the Taking-Over
Certificate for the Works or prior to termination of the Contract, the whole of the
balance then outstanding shall immediately become due and payable by the Contractor
to the Employer.

The advance payment security (demand guarantee) shall be issued by a reputable bank
or financial institution selected by the Contractor and shall be in the Advance Payment
Security Form included in Contract Forms, or in another form approved by the
Employer.

The Contractor shall ensure that the guarantee is valid and enforceable until the
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advance payment has been fully repaid.

The amount of the security shall be reduced in proportion to the value of the Works
and Services executed by and paid to the Contractor from time to time, and shall
automatically become null and void when the full amount of the advance payment has
been recovered by the Employer. If the terms of the guarantee specify its expiry date,
and the advance payment has not been repaid by the date 28 days prior to the expiry
date, the Contractor shall extend the validity of the guarantee until the advance
payment has been repaid. The security shall be returned to the Contractor immediately
after its expiration.

GCC50.1

An Environmental, Social, Safety and Health (ESHS) Performance Security shall be
provided to the Employer.]

The Performance Security and an Environmental, Social, Safety and Health (ESHS)
Performance Security shall be provided to the Employer no later than the date specified
in the Letter of Acceptance and shall be issued in the amounts specified in the PCC
(for GCC 50.1), and shall be issued by a Nationalized or Scheduled bank in India.

The Performance Security including additional security for unbalanced bids,and the
ESHS Performance Security, shall be valid until a date 28 days from the date of issue of
the Certificate of Completion.”

GCC50.11

The Performance Security of shall be submitted in two separate Bank Guarantees in
the Standard Form of Bank Guarantee of the Employer as detailed here under.
(i) The Performance Security amount is 5% percent of the Contract
Amount
(i)  Environmental, Social, Health and Safety (ESHS) Performance
Security amount is 1.5 Percent of Contract Amount.
(iv) Plus additional security for unbalanced bids ( if any) to be decided during
evaluation of bids and informed to Bidders at the time of Pre-award
discussions.

The standard forms of Performance Security, and if applicable ESHS performance
security, acceptable to the Employer shall be unconditional Bank Guarantees from
Scheduled or Nationalized banks in India of the types as presented in Section X of the
Bidding Documents.

Throughout this bidding document the term *performance security’, unless the context
clearly indicates otherwise, means and includes both ‘the performance security and the
ESHS performance security’ to be submitted by the successful bidder in the amounts
specified above.

The Performance Security shall be issued by a reputable bank or financial institution
selected by the Contractor, and shall be in the Performance Security Form included in
Section IX, Annex to the Particular Conditions — Contract Forms, or in another form
approved by the Employer. The ESHS Performance Security shall be issued by a
reputable bank selected by the Contractor, and shall be in the ESHS Performance
Security Form included in Section IX, Annex to the Particular Conditions — Contract
Forms, or in another form approved by the Employer. A foreign institution providing a
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Performance Security or ESHS Performance Security shall have a correspondent
financial institution located in the Employer’s Country.

The performance security and the ESHS performance security, of a Joint Venture
shall be in the name of the Joint VVenture specifying the names of all the members or in
the name of Lead member.

The Contractor shall ensure that the Performance Security and the ESHS Performance
Security are valid and enforceable until the Contractor has executed and completed the
Works and Services and other obligations (including defect liability and satisfactory
performance of the ESHS obligations) under the Contract. If the terms of the
Performance Security and ESHS Performance Security specify expiry dates, and the
Contractor has not yet executed and completed the Works and Services and other
obligations under the Contract, by the date 28 days prior to the expiry date, the
Contractor shall extend the validity of the Performance Security and the ESHS
Performance Security until the Works and Services and all other obligations under the
Contract have been completed.

The term "performance security’, unless the context clearly indicates otherwise or
unless the ESHS performance security is not required to be submitted, means and
includes both ‘the performance security and the ESHS performance security’

submitted by the successful bidder..

E. Finishing the Contract

GCC54.1

Taking over - Not Applicable.
Partial completion shall not be accepted, and no partial completion certificate shall be
issued.

GCC 56.1 &
56.2

Not Applicable
The operating and Maintenance manuals & as built drawing are not required

GCC 57.2(1)

Hiding any information regarding changes in roles and responsibilities of JV members,
which is not authorized by the Employer, shall also be treated as violation of Appendix
A to General Conditions (Fraud and Corruption).

GCC 57.6

Foreclosure of Contract - Added

If at any time after acceptance of the tender the Authority decides to abandon or reduce
the scope of the works for reasons whatsoever and hence does not require the whole or
any part of the works to be carried out, the Engineer-in- Charge (with the prior
approval of competent authority) shall give notice in writing to that effect to the
contractor. However, pro-rata payment shall be made for the completed works, as
agreed mutually

GCC57.2 (g)

deleted

GCC58.1

The percentage to apply to the value of the work not completed, representing the
Employer’s additional cost for completing the Works, is 20%.
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GCC59.1 Not Applicable
In addition to be above, the following shall also form part of GCC / SCC
GCC 62.0 62.1 “Force Majeure” shall mean any event beyond the reasonable control of the

Force Majeure

62.2

62.3

62.4

Employer or of the Contractor, as the case may be, insofar as they directly affect
the execution of the Services and Works included in this Contract and which is
unavoidable notwithstanding the reasonable care of the party affected, and shall
include, without limitation, the following:

(@) war, hostilities or warlike operations (whether a state of war be declared or
not), invasion, act of foreign enemy and civil war;

(b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military
government, conspiracy, riot, civil commotion and terrorist acts;

(c) confiscation, nationalization, mobilization, commandeering, requisition by
or under the order of any government or de jure or de facto authority or
ruler or any other act or failure to act of any local state or national
government authority;

(d) strike, sabotage, lockout, embargo, import restriction, port congestion, lack
of usual means of public transportation and communication, industrial
dispute, shipwreck, shortage or restriction of power supply, epidemics,
quarantine and plague;

(e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave,
typhoon or cyclone, hurricane, storm, lightning, or other inclement weather
condition, nuclear and pressure waves or other natural or physical disaster;

() shortage of labor, materials or utilities where caused by circumstances that
are themselves Force Majeure.

If either party is prevented, hindered or delayed from or in performing any of its
obligations under the Contract by an event of Force Majeure, then it shall notify
the other in writing of the occurrence of such event and the circumstances thereof
within fourteen (14) days after the occurrence of such event.

The party who has given such notice shall be excused from the performance or
punctual performance of its obligations under the Contract for so long as the
relevant event of Force Majeure continues and to the extent that such party’s
performance is prevented, hindered or delayed. The Time for Completion shall be
extended in accordance with GC Clause 64.

The party or parties affected by the event of Force Majeure shall use reasonable
efforts to mitigate the effect thereof upon its or their performance of the Contract
and to fulfill its or their obligations under the Contract, but without prejudice to
either party’s right to terminate the Contract under GC Sub-Clause 38.6.
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62.5 No delay or nonperformance by either party hereto caused by the occurrence of
any event of Force Majeure shall

(a) constitute a default or breach of the Contract;

(b) give rise to any claim for damages or additional cost or expense occasioned
thereby;

if and to the extent that such delay or nonperformance is caused by the

occurrence of an event of Force Majeure.

62.6 If the performance of the Contract is substantially prevented, hindered or delayed
for a single period of more than sixty (60) days or an aggregate period of more
than one hundred and twenty (120) days on account of one or more events of
Force Majeure during the currency of the Contract, the parties will attempt to
develop a mutually satisfactory solution, failing which either party may terminate
the Contract by giving a notice to the other, but without prejudice to either party’s
right to terminate the Contract under GC Clause 59.

62.7 In the event of termination pursuant to GC Sub-Clause 38.6, the rights and
obligations of the Employer and the Contractor shall be as specified in GC Sub-
Clauses 59.1.2 and 59.1.3.

62.8 Notwithstanding GC Sub-Clause 38.5, Force Majeure shall not apply to any
obligation of the Employer to make payments to the Contractor herein.

GCC 63

Surveys and

Levels

63.1Before the works of any part thereof begin, the Contractor shall survey and take
levels of the site of the works both above and below water level / Chart Datum
level, and agree all particulars on which the measurements of the works are to be
based. Such particulars shall be recorded and after agreement; the drawings shall
be signed by the Employer / Engineer-In-Charge and the Contractor. Similar
procedure is to be followed in post dredging survey.

63.2Failing such surveys and agreements being prepared and/or signed by the
Contractor, the survey carried out by the Engineer shall be final and binding on
the Contractor.

GCC 64

Setting
the Works

out

64.1 The Employer shall furnish the relevant existing grid points with bench Mark
with reference to permanent bench marks. It shall be Contractor's responsibility
to the set out the necessary central points on land and to set out alignment. The
Contractor shall have in his employees, an efficient survey team for this purpose
and the accuracy of such setting out works shall be Contractor's sole
responsibility.

64.2Before beginning the work the Contractor shall work out the control points on
ground which, are pre requisite for carrying out hydrographic surveys, accurately,
with suitable markers as approved by Employer. All these points and markings
shall be checked and approved by Employer’s Representative before starting the
work.
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64.3The Contractor shall also provide necessary equipment, labour and other facilities
for proper checking of triangulation / bench mark stations and inspection of the
points during the survey and dredging operations at no cost to the Employer.

64.4The Contractor shall give Engineer-in Charge not less than 24 hours’ notice in
writing of his intention to set out or give levels for any part of the works so that
arrangements may be made for checking the work.

64.5Work shall be suspended for such times as necessary for checking lines and levels
on any part of the works.

64.6The Contractor shall at his own expense provide all assistance which Engineer-in
Charge may require for checking the setting out.

GCC 65

Conditions
for Dredging
Operations

65.1No shifting charges will be paid to the contractor for shifting the dredger and its
accessories from one shoal to another shoal or from one area / canal to another
area / canal specified above.

65.2Normal barge and vessels / crafts movement in the channel shall not be
interrupted by the dredging operation.

65.3The decision of EIC to accept the work done with or without the Liquidated
damages shall be final and binding.
The measurement of depth in the navigation channel shall be carried out by
conducting Thalweg surveys every fortnight jointly by the Contractor and the
representative of IWAI under the supervision of Engineer-in-charge or his
nominee & its chart should be plotted by the contractor in presence of Engineer
representatives. In case of shortcomings observed by the Engineer-in-charge or
his nominee, the cross-sectional survey is to be carried out and the cross-sectional
interval shall be 10 m apart and soundings shall be taken continuously and plotted
at 4 m interval on the cross-section. The cross-section shall be extended up to 20
m beyond the limits of the channel on either side.

65.4No idle time charges will be paid to the contractor on any account. Local issues /
hindrances, if any, would be addressed by the Contractor. IWAI would facilitate
with local/govt. agencies.

65.5The Contractor shall arrange the transits, buoys, lights, mooring etc. at their own
cost as required for dredging and also for cautioning other vessels in the
waterway.

65.6The Employer / Engineer-in-charge or his representative will inspect, co-ordinate,
measure and certify the dredging work. He has the right to inspect at any time
during the contract period for which contractor’s authorized agent shall be
available at site during such inspection.

65.7The Contractor shall provide the boat from shore to dredger and back to shore
during inspection & supervision by the Employer / Engineer-in-Charge or his
representative.

65.8The Contractor may execute the work round the clock and on all days including
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Sundays and Public Holidays except National Holidays subject to such restriction
as may be imposed by State Govt./local body.

65.9If the Contractor’s personnel or any outside labour employed to work during
execution of Contract, breaks or damages / destroys any vessel, craft, net, fishing
stakes etc. building, road, kerb, water pipe, fence, bund, wires, trees, crop, fruit or
cultivated ground during the period of agreement, the same shall be made good by
the Contractor at his own expenses or in default the IWAI may cause the same to
be made good by other sources and deduct the expenses from any sums that may
be then or at any time thereafter may become due to the contractor.

65.10 The rate of dredging quoted per cum will squarely and totally include all the
charges to be paid to the contractor by the Authority. The rate quoted shall include
all taxes, duties and any other levies. No additional payment on any such account
shall be payable by IWAI. No extra charges for the idling the dredger during the
monsoon period will be paid to the Contractor. However, GST which will be
quoted separately by the Bidder will be reimbursed to the Bidder on producing
proofs of payment.

65.11 The right to award / split up work or to reject the offer without assigning any
reason is reserved with the Authority.

65.12 The Contractor will submit to the authority a bill in triplicate for channel
dredged corresponding to a length/quantity acceptable to the Engineer-in-Charge
which could be decided after the pre-dredging survey depending on length of each
shoal to be dredged. The bills shall be accompanied with 3 sets each of pre and
post dredging survey charts and also detailed calculations on dredging quantity.

65.13 The Contractor is fully responsible for solving the disputes with the local
fishermen w.r.t. removal of fishing nets, stakes, from the dredged channel.
Similarly, all disputes with regard to the dumping of dredge spoil, any prior
permission or arrangement on deemed fit for avoiding bank erosion or damage to
any property or agriculture would be handled by contractor. The Authority shall
not be responsible for solving the disputes related to execution of the dredging.
However, on request IWAI may extend the assistance for solving the issues only
through the concerned official/dept. of the state or local bodies.

65.14 The Contractor shall be responsible for finding out the dumping area in
consultation with state PWD & IWAI. Any arrangement with respect to the bund
around the identified dumping area is to be made by the Contractor at his cost.
Any dispute with local, land owner on the dumping of dredging spoil to be sorted
out by the Contractor.

65.15 The contractor may change the type, numbers, size and make of dredgers
indicated in the proposal with the prior written approval of the Engineer-in-charge
with the sole objective to increase the dredging capacity & improving the
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progress.

65.16 If the dredger goes out of order, the contractor should arrange for replacement
of the same with a similar capacity and suitable dredger with the approval of EIC
to ensure continuity of work.

65.17 The Employer may engage the agency on behalf of the Contractor as per the
state/central Govt organization on pollution or coastal management authority to
carry out the test of the dredged material at regular interval for the regulating the
dumping activities. In case of any adverse report, the Contractor shall comply the
instruction of EIC.

65.18 During execution of the work, if any environmental degradation occurs,
consequent on dumping of dredged material, re-conveyance of the material shall
be done by the Contractor at his cost, without claiming additional payment from
IWAL.

65.19 If the dredging is stopped continuously for more than 3 days due to law and
order, the Contractor has to report to EIC the same and take actions mutually in
accordance with prevailing local laws for removal of such problem and
proceeding further with the work to mutual benefit.

65.20 Any charge incurred on testing of the dredged material, testing / analyzing the
quality of water for adopting environmental safe guards, minimizing detrimental
impacts, enhancing the beneficial aspects of the project and for effective
management of the environmental resources affected by the project shall be met
by the Contractor. No additional charges on any account shall be payable by
IWAL.

65.21 In case of any anomaly with reference to interfacing chain age and interfacing
of the issues relating to execution amongst the adjacent contractors, decision of
EIC would be final and binding on both the adjacent contractors executing the
project.

65.22 In case the dredged quantity is in excess of 20% of the estimated quantity in
pre dredging survey, the report of the same along with all relevant details are to be
referred to the Engineer-in-Charge. This Reporting and referring to the Engineer-
in-Charge is to be done within 15 days of part completion or completion of the
shoal. No dispute, whatsoever arising thereafter will be entertained on this
account

GCC 66
Standard and
Standard
Products

66.1Standards
Save in so far otherwise specified in the Contract the relevant provisions of the
appropriate Bureau of Indian Standards shall apply for all materials and
workmanship. Where BIS Standards may not be available, the following
Standards shall also be referred to and adopted.
- BS - British Standard Specification
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- CP : British Standard Code of Practice

- ASTM : Standard of American Society for Testing Materials.
66.2Standard Products

If mention is made in the Contract of named products of individual

manufacturers, this is an indication of the standard type and workmanship of

goods, which are satisfactory to the Engineer. The Contractor may substitute

similar products of at least equal quality and suitability, subject to the approval

of the Engineer.

Proposals by the Contractor for the supply of manufactured products shall be

accompanied by certification that the manufacturer's products are approved by

the relevant standards authority.

Appendix-1 Salient features of Labour & Environment Protection Laws.

Appendix-1l1 Salient features of some of the Major Laws that are Applicable for
Protection of Environment.

Appendix —111 Appointment of Adjudicator.
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Appendices

List of Appendices

1 Appendix-1 — Salient features of Labour & Environment
Protection Laws

2 Appendix-Il — Salient features of some of the Major
Laws that are Applicable for Protection of Environment.
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Appendix 1

Salient Features of Labour & Environment Protection Laws®’

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER

CONSTRUCTION WORK

(a)

(b)

(©

(d)

(€)

(f)

(@)

Employees Compensation Act 1923: The Act provides for compensation in case of injury,
disease or death arising out of and during the course of employment.

Payment of Gratuity Act 1972: gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years’
service or more or on death at the rate of 15 days wages for every completed year of
service. The Act is applicable to all establishments employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act
provides for monthly contribution by the employer plus workers @ 10% or 8.33%. The
benefits payable under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.

(ii) Deposit linked insurance on the death in harness of the worker.

(iii)Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1961: The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Sexual Harassment of Women at the Workplace (Prevention, Prohibition and Redressal)
Act, 2013: This Act defines sexual harassment in the workplace, provides for an enquiry
procedure in case of complaints and mandates the setting up of an Internal Complaints
Committee or a Local Complaints Committee

Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by law.
The Principal Employer is required to take Certificate of Registration and the Contractor
is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract
labour.

Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is
a scheduled employment. Construction of Buildings, Roads, Runways are scheduled
employments.

$7This list is only illustrative and not exhaustive. Bidders and Contractors are responsible for checking the
correctness and completeness of the list. The law as current on the date of bid opening will apply.
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(h)

(i)

)

(k)

(0

(m)

(n)

(0)

Payment of Wages Act 1936: It lays down the mode, manner and by what date the wages
are to be paid, what deductions can be made from the wages of the workers.

Equal Remuneration Act 1976: The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against
Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or
more employees. Some of the State Governments have reduced this requirement from 20
to 10. The Act provides for payments of annual bonus subject to a minimum of 8.33% of
the wages drawn in the relevant year. It applies to skilled or unskilled manual,
supervisory, managerial, administrative, technical or clerical work for hire or reward
to employees who draw a salary of Rs. 10,000/- per month or less. To be eligible for
bonus, the employee should have worked in the establishment for not less than 30
working days in the relevant year. The Act does not apply to certain establishments.

Industrial Disputes Act 1947: the Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations, a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions
of workmen and employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Requlation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulation of employment of children in all other occupations and processes.
Employment of Child Labour is prohibited in the Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act
1979: The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, traveling expenses from home
upto the establishment and back,etc.

The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Building and Other Construction Workers Welfare
Cess Act, 1996 (BOCWW Cess Act): All the establishments who carry on any building or
other construction work and employ 10 or more workers are covered under these Acts.
All such establishments are required to pay cess at the rate not exceeding 2% of the cost
of construction as may be notified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction work
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()

(@)

(s)

(t)

(u)

(v)

and other welfare measures, such as Canteens, First —Aid facilities, Ambulance, Housing
accommodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by
the Government.

Factories Act 1948: the Act lays down the procedure for approval of plans before setting
up a factory engaged in manufacturing processes, health and safety provisions, welfare
provisions, working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 or more persons without the aid of
power.

Weekly Holidays Act -1942

Bonded Labour System (Abolition) Act, 1976: The Act provides for the abolition of
bonded labour system with a view to preventing the economic and physical exploitation
of weaker sections of society. Bonded labour covers all forms of forced labour, including
that arising out of a loan, debt or advance.

Employer’s Liability Act, 1938: This Act protects workmen who bring suits for damages
against employers in case of injuries endured in the course of employment. Such injuries
could be on account of negligence on the part of the employer or persons employed by
them in maintenance of all machinery, equipment etc. in healthy and sound condition.

Employees State Insurance Act 1948: The Act provides for certain benefits to insured
employees and their families in case of sickness, maternity and disablement arising out of
an employment injury. The Act applies to all employees in factories (as defined) or
establishments which may be so notified by the appropriate Government. The Act
provides for the setting up of an Employees’ State Insurance Fund, which is to be
administered by the Employees State Insurance Corporation. Contributions to the Fund
are paid by the employer and the employee at rates as prescribed by the Central
Government. The Act also provides for benefits to dependents of insured persons in case
of death as a result of an employment injury.

The Personal Injuries (Compensation Insurance) Act, 1963: This Act provides for the
employer’s liability and responsibility to pay compensation to employees where workmen
sustain personal injuries in the course of employment.

Industrial Employment (Standing Order) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the States and
Central Government to 50). The Act provides for laying down rules governing the
conditions of employment by the Employer on matters provided in the Act and get the
same certified by the designated Authority.
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Appendix. 11
SALIENT FEATURES OF SOME OF THE MAJOR LAWS THAT ARE
APPLICABLE FOR PROTECTION OF ENVIRONMENT.

. The Environment (Protection) Act, 1986 and as amended: This provides for the protection and
improvement of environment and for matters connected therewith, and the prevention of
hazards to human beings, other living creatures, plants and property. ‘Environment’ includes
water, air and land and the inter-relationship which exists among and between water, air and
land, and human beings, other living creatures, plants, micro-organism and property.

. The Forest Conservation Act, 1980, as amended, and Forest (Conservation) Rules, 1981 as
amended: These provides for protection of forests by restricting conversion of forested areas
into non- forested areas and prevention of deforestation, and stipulates the procedures for
cutting any trees that might be required by the applicable rules. Permissions under the Act also
stipulates the norms and compliance requirements of the employer and any contractor on
behalf of the employer.

State Tree Preservation Acts as may be in force: These provide for protection of trees of
important species. Contractors will be required to obtain prior permission for full or partial
cutting, uprooting, or pruning of any such trees.

. The Wildlife (Protection) Act, 1972, and as amended: This provides for protection of wildlife
through notifying National Parks and Sanctuaries and buffer areas around these zones; and to
protect individuals of nationally important species listed in the Annex of the Act.

. The Biological Diversity Act, 2002: This provides for conservation of biological diversity,
sustainable use of components of biological diversity, and fair and equitable sharing of the
benefits arising out of the use of biological resources, knowledge and for matters connected
therewith or incidental thereto.

. The Public Liability Insurance Act, 1991 as amended and The Public Liability Insurance
Rules, 1991 as amended: These provide for public liability insurance for the purpose of
providing immediate relief to the persons affected by accident occurring while handling
hazardous substances and for mattes connected herewith or incidental thereto. Hazardous
substance means any substance or preparation which is defined as hazardous substance under
the Environment (Protection) Act 1986, and exceeding such quantity as may be specified by
notification by the Central Government.

. The Ancient Monuments and Archaeological Sites and Remains Act, 1958 and the Ancient
Monuments and Archaeological Sites and Remains (Amendment and Validation) Act, 2010,
the Ancient Monuments and Archaeological Sites and Remains Rules, 1959 amended 2011,
the National Monuments Authority Rules, 2011 and the similar State Acts: These provide for
conservation of cultural and historical remains found in India. Accordingly, area within the
radii of 100m and 300m from the “protected property” are designated as “protected area” and
“controlled area” respectively. No development activity (including building, mining,
excavating, blasting) is permitted in the “protected area” and development activities likely to
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10.

11.

12.

damage the protected property is not permitted in the “controlled area” without prior
permission of the Archaeological Survey of India (ASI) or the State Departments of Art and
Culture or Archaeology as applicable.

The Environmental Impact Assessment Notification, 2006 and as amended: This provides for
prior environmental clearance for new, modernization and expansion projects listed in
Schedule 1 of the Notification. Contractors will be required to ensure that no work starts until
applicable clearances under the Notification is not available. Contractors will be responsible
for implementation of any environmental management plan stipulated as per the permission
under this Notification; and will be required to prepare and submit to the employer and
compliance report stipulated in the permission under the Notification.

The Water (Prevention and Control of Pollution) Act, 1974 as amended, and the Water
(Prevention and Control of Pollution) Rules, 1975 as amended: These provide for the
prevention and control of water pollution and the maintaining and restoring of wholesomeness
of water. ‘Pollution’ means such contamination of water or such alteration of the physical,
chemical or biological properties of water or such discharge of any sewage or trade effluent or
of any other liquid, gaseous or solid substance into water(whether directly or indirectly) as
may, or is likely to, create a nuisance or render such water harmful or injurious to public health
or safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the
life and health of animals or plants or of aquatic organisms. Contractors will need to obtain
consent for establishment and consent for operation of any item of work or installation of
equipment that generates waste water, and observe the required standards of establishment and
operation of these items of work or installations; as well as install and operate all required
waste water treatment facilities.

The Water (Prevention and Control of Pollution) Cess Act, 1977 and The Water (Prevention
and Control of Pollution) Cess Rules, 1978: These provide for the levy and collection of a cess
on water consumed by persons carrying on certain industries and by local authorities, with a
view to augment the resources of the Central Board and the State Boards for the prevention
and control of water pollution under the Water (Prevention and Control of Pollution) Act,
1974.

The Air (Prevention and Control of Pollution) Act, 1981 as amended, and the Air (Prevention
and Control of Pollution) Rules, 1982: These provides for prevention, control and abatement
of air pollution. ‘Air Pollution” means the presence in the atmosphere of any ‘air pollutant’,
which means any solid, liquid or gaseous substance (including noise) present in the
atmosphere in such concentration as may be or tend to be injurious to human beings or other
living creatures or plants or property or environment. Contractors will need to obtain consent
for establishment and consent for operation of any item of work or installation of equipment
that generates air pollution such as batching plants, hot mix plants, power generators, backup
power generation, material handling processes, and observe the required standards of
establishment and operation of these items of work or installations.

Noise Pollution (Control and Regulation) Rules, 2000, and as amended: This provides for
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13.

14.

15.

16.

17.

18.

19.

20.

standards for noise for day and night for various land uses and specifies special standards in
and around sensitive receptors of noise such as schools and hospitals. Contractors will need to
ensure compliance to the applicable standards, and install and operate all required noise
control devices as may be required for all plants and work processes.

Chemical Accidents (Emergency Planning, Preparedness and Response) Rules, 1996: This
provides for Requirement of preparation of on-site and off-site Disaster Management Plans for
accident-prone areas.

The Explosives Act 1884 and the Explosives Rules, 2008: These provide for safe manufacture,
possession, sale, use, transportation and import of explosive materials such as diesel, Oil and
lubricants etc.; and also for regulating the use of any explosives used in blasting and/or
demolition. All applicable provisions will need compliance by the contractors.

The Petroleum Rules, 2002: This provides for safe use and storage of petroleum products, and
will need to be complied by the contractors.

The Gas Cylinder Rules 2004 and amendments: This provides for regulations related to
storage of gas, and possession of gas cylinder more than the exempted quantity. Contractors
should comply with all the requirements of this Rule.

Manufacture, Storage and Import of Hazardous Chemical Rules of 1989 and as amended:
These provide for use and storage of hazardous material such as highly inflammable liquids
like HSD/LPG. Contractors will need to ensure compliance to the Rules; and in the event
where the storage quantity exceeds the regulated threshold limit, the contractors will be
responsible for regular safety audits and other reporting requirements as prescribed in the
Rules.

Hazardous & Other Wastes (Management and Transboundary Movement) Rules, 2016: These
provide for protection of general public from improper handling storage and disposal of
hazardous waste. The rules prescribe the management requirement of hazardous wastes from
its generation to final disposal. Contractors will need to obtain permission from the State
Pollution Control Boards and other designated authorities for storage and handling of any
hazardous material; and will to ensure full compliance to these rules and any conditions
imposed in the permit.

The Bio Medical Waste Management Rules, 2016: This provides for control, storage,
transportation and disposal of bio-medical wastes. As and where the contractor has any first
aid facility and dispensaries, established in either temporary or permanent manner, compliance
to these Rules are mandatory.

Construction and Demolition Waste Management Rules, 2016: This provides for management
of construction and demolition waste (such as building materials possible to be reused, rubble
and debris or the like); and applies to all those waste resulting from construction, re-modelling,
repair or demolition of any civil structure. Contractor will need to prepare a waste disposal
plan and obtain required approval from local authorities, if waste generation is more than 20
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21.

22.

23.

24,

25.

26.

27.

tons in any day or 300 tons in any month during the contract period; and ensure full
compliance to these rules and any conditions imposed in the regulatory approval.

The E-Waste (Management) Rules, 2016: This provides for management of E-wastes (but not
covering lead acid batteries and radio-active wastes) aiming to enable the recovery and/or
reuse of useful material from e-waste, thereby reducing the hazardous wastes destined for
disposal and to ensure the environmentally sound management of all types of waste of
electrical and electronic equipment. This Rule applies to every manufacturer, producer,
consumer, bulk consumer, collection centers, dealers, e-retailer, refurbisher, dismantler and
recycler involved in manufacture, sale, transfer, purchase, collection, storage and processing of
e-waste or electrical and electronic equipment listed in Schedule I, including their components,
consumables, parts and spares which make the product operational.

Plastic waste Management Rules, 2016: This provides for control and management of the
plastic waste generated from any activity. Contractors will ensure compliance to this Rule.

The Batteries (Management and Handling) Rules 2001: This provides for ensuring safe
disposal and recycling of discarded lead acid batteries likely to be used in any equipment
during construction and operation stage. Rules require proper control and record keeping on
the sale or import of lead acid batteries and recollection of the used batteries by registered
recyclers to ensure environmentally sound recycling of used batteries. Contractors will ensure
compliance to this Rule.

The Ozone Depleting Substances (Regulation and Control) Rules, 2000 and as amended: This
provides for regulation of production and consumption of ozone depleting substances in the
country, and specifically prohibits export to or import from countries not specified in the
Rules, and prohibits unless specifically permitted, any use of ozone depleting substance.

The Coastal Regulation Zone Notifications, 1991 and as amended: This provides for regulation
of development activities within the 500m of high tide line in coastal zone and 100m of
stretches of rivers and estuaries influenced by tides. Contractors will be required to ensure that
no work starts until applicable clearances under the Notification is not available. Contractors
will be responsible for implementation of any plan stipulated as per the permission under this
Notification; and will be required to prepare and submit to the employer and compliance report
stipulated in the permission under the Notification.

The Motor Vehicle Act 1988 as amended (and State Motor Vehicle Acts as may be in force)
and the Motor Vehicle Rules, 1989, and as amended (and State Motor Vehicle Rules as may
be in force): To minimize the road accidents, penalizing the guilty, provision of compensation
to victim and family and check vehicular air and noise pollution. Contractors will be required
to ensure full compliance to these rules.

Easement Act, 1882: This provides for the rights of landowners on groundwater. Contractors
will need to ensure that other landowners’ rights under the Act is not affected by any
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28.

29.

30.

31.

groundwater abstraction by the contractors.

State Groundwater Acts and Rules as may be in force and the Guidelines for Groundwater
Abstraction for drinking and domestic purposes in Notified Areas and Industry/Infrastructure
project proposals in Non-Notified areas, 2012: These provide for regulating extraction of
ground water for construction/industrial and drinking and domestic purposes. Contractors will
need to obtain permission from Central/State Groundwater Boards prior to groundwater
abstraction through digging any bore well or through any other means; and will to ensure full
compliance to these rules and any conditions imposed in the permit.

The Mines Act, 1952 as amended; the Minor Mineral and concession Rules as amended; and
the State Mineral (Rights and Taxation) Acts as may be in force: These provide for for safe
and sound mining activity. The contractors will procure aggregates and other building
materials from quarries and borrow areas approved under such Acts. In the event the
contractors open any new quarry and/or borrow areas, appropriate prior permission from the
State Departments of Minerals and Geology will need to be obtained. Contractors will also
need to ensure full compliance to these rules and any conditions imposed in the permit.

The Insecticides Act, 1968 and Insecticides Rules, 1971 and as amended: These provide for
regulates the manufacture, sale, transport, distribution, export, import and use of pesticides to
prevent risk to human beings or animals, and for matters connected therewith. No one should
import or manufacture; sell, stock or exhibit foe sale; distribute, transport, use: (i) any
misbranded insecticides, (ii) any insecticide the sale, distribution or use of which is for the
time being prohibited under the Act; and (iii) any insecticide except in accordance with the
condition on which it was registered under the Act.

National Building Codes of India, 2005 and as amended: This provides guidelines for
regulating the building construction activities in India. The code mainly contains
administrative regulations, development control rules and general building requirements;
stipulations regarding materials, structural design and construction; and building and plumbing
services. Contractors will be required to comply with all Bureau of Indian Standards Codes
dealing with: (i) use and disposal of asbestos containing materials in construction; (ii) paints
containing lead; (iii) permanent and temporary ventilations in workplace; (iv) safety, and
hygiene at the workplace; (v) prevention of fire; (vi) prevention of accidents from faulty
electrical gadgets, equipment and accessories; and all other such codes incidental to the
Contract.
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Appendix -11I
Appointment of Adjudicator

Suggested Draft of Letter of Appointment of Adjudicators in civil works contracts

Sub: (Name of the Contract)

To

Name and address of the Adjudicator

We hereby confirm your appointment as Adjudicator for the above contract to carry out the
assignment specified in this Letter of Appointment.

For administrative purpose (name of the officer representing the Employer)
has been assigned to administer the assignment and to provide the Adjudicator with all relevant
information needed to carry out the assignment on behalf of both the Employer and the contractor.
The services will be required during the period of contract for the work of (Name of the

Contract) .

The Adjudicator shall visit the worksite once in 3 (three)months till the completion of the work
indicated above or as specifically requested by Employer/ Contractor for the period upto the end of
defects liability period with prior intimation to the Employer and the contractor. The duration of
each visit shall ordinarily be for one day only. These durations are approximate and (Name of the
Employer and Name of the Contractor) may find it necessary to postpone or cancel the assignment
and/or shorten or extend the duration.

The appointment will become effective upon confirmation of letter by you. The appointment of
Adjudicator shall be liable for termination under a 30 (thirty) days written notice from the date of
issue of the notice, if both Employer and the Contractor so desire. Also the appointment shall
automatically stand terminated 14 days after the defect notice / correction period as stated in
Clauses 23 and 24 of the Conditions of Contract is over.

The Adjudicator will be paid a fee of Rs. (Rupees only) per each day of visit
at the worksite. The actual expenses for boarding and traveling in connection with the assignment
will be reimbursed to the Adjudicator. The Adjudicator will submit a pre-receipted bill in triplicate
to the Employer indicating the date of the visit, fees for the visit and a proof in support of the actual
expenditure [only for items valued above Rs. 200 each] incurred by him against boarding, lodging
and traveling expenses after performing the visit on each occasion. The Employer will make the
admissible payment(both the Employer’s and the Contractor’s share) to the Adjudicator within 30
days of the receipt of the bill. The Contractor’s share on this account(half the paid amount) will be
recovered by the Employer from the Contractor’s bills against the work.

In accepting this assignment, the Adjudicator should understand and agree that he is responsible for
any liabilities and costs arising out of risks associated with travel to and from the place of
emergency repatriation, loss or damage to personal/professional effects and property. The
Adjudicator is advised to effect personal insurance cover in respect of such risks if he does not
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already have such cover in place. In this regard, the Adjudicator shall maintain appropriate
medical, travel, accident and third-party liability insurance. The obligation under this paragraph
will survive till termination of this appointment.

Procedures for resolution of disputes by the Adjudicator is described in the contract of

(name of the contract) between the Employer and the contractor vide clause no.24
of the General Conditions of Contract. Your recommendation should be given in the format
attached, within 28 days of receipt of a notification of dispute.

The Adjudicator will carry out the assignment in accordance with the highest standard of
professional and ethical competence and integrity, having due regard to the nature and purpose of
the assignment, and will conduct himself in a manner consistent herewith. After visiting the
worksite, the Adjudicator will discuss the matter with the Employer and if necessary with the
Contractor before arriving at any decision.

The Adjudicator will agree that all knowledge and information not within the public domain, which
may be acquired while carrying out this service shall be all time and for all purpose, regarded as
strictly confidential and held in confidence, and shall not be directly or indirectly disclosed to any
party whatsoever, except with the permission of the Employer and the contractor. The
Adjudicator’s decision should be communicated in the form of a speaking order specifying the
reasons.

The Adjudicator will agree that any manufacturing or construction firm with which he might be
associated with, will not be eligible to participate in bidding for any goods or works resulting from
or associated with the project of which this consulting assignment forms a part

Read and Agreed Name of Adjudicator
Signature
Place:
Date:
Name of Employer Name of the Contractor
Signature of authorized representative of Signature of authorized representative of
Employer Contractor

Attachment: Copy of contract document between the Employer and contractor and format for
recommendation.

SUMMARY OF AJUDICATIOR’S RESPONSIBILITIES

The Adjudicator has the following principal responsibilities:
1. Visit the site periodically.
2. Keep abreast of job activities and developments.
3. Encourage the resolution of disputes by the parties.
4. When a dispute is referred to it, conduct a hearing (no legal presentation), complete its
deliberations, and prepare a recommendations in a professional and timely manner(as per
sample format)
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Sample Format of Adjudicator’s Recommendation

[Project Name]
Recommendation of Adjudicator

Dispute No. XX [NAME OF DISPUTE]
Hearing Date:

Dispute

Description of dispute. A one or two sentence summation of the dispute.
Contractor’s Position

A short summation of the contractor’s position as understood by the Adjudicator.
Employer’s Position

A short summation of the Employer’s position as understood by the Adjudicator.
Recommendation

The Adjudicator’s specific recommendation for settlement of the dispute. (The recommended
course is consistent with the explanation).

Explanation
(This section could also be called Considerations, Rationale, Findings, Discussion, and so on.)

The Adjudicator’s description of how each recommendation was reached.

Respectfully submitted,

Date :

Date :

Date :
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Section X - Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security, ESHS performance security if applicable, and Advance Payment Security,
when required, shall only be completed by the successful Bidder after contract award.

Table of Forms
Letter of Acceptance
Issue of Notice to Proceed with the Work
Contract Agreement
Performance Security
Environmental, Social, Health and Safety (ESHS) Performance Security

Advance Payment Security

Retention Money Security
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Letter of Acceptance

[letterhead paper of the Employer]

[The Letter of Acceptance shall be the basis for formation of the Contract as described in I1TB
Clause 43. This Standard Form of Letter of Acceptance shall be filled in and sent to the successful
Bidder only after evaluation of bids has been completed, subject to any review by the World Bank
required under the Loan Agreement.]

[insert date]

Identification No and Title of Contract: [insert identification number and title of the Contract]

To: [insert name and address of the Contractor]

This is to notify you that your Bid dated [insert date] for execution of the [insert name of the

Contract and identification number, as given in the PCC] for the Contract Price ...................

[insert amount in numbers and words] as corrected and modified® in accordance with the

Instructions to Bidders is hereby accepted by our Agency.

[insert one of the following (a) or (b) options]

@ We accept that [insert name proposed by bidder] be appointed as the Adjudicator.%

(b) We do not accept that [insert name proposed by bidder] be appointed as Adjudicator, and
by sending a copy of this Letter of Acceptance to [insert name of the Appointing Authority],
we are hereby requesting [insert name], the Appointing Authority, to appoint the
Adjudicator in accordance with GCC 23.4

We note that as per your bid, you do not intend to subcontract any component of work.

[OR]

We note that as per your bid, you propose to employ M/s. ..................... as sub-contractor for
EXECUtING +.uvvvveeieeineennnen,

8 Delete “corrected and” or “and modified” if not applicable. See Notes on Standard Form of Agreement, next
age.
3 'FI)'ogbe used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in the
Instructions to Bidders, and has accordingly offered another candidate.
40 To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in the ITB,
has accordingly offered another candidate, and the Employer does not accept the counterproposal.
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[Delete whatever is inapplicable]

You are hereby requested to furnish Performance Security, plus additional security for
unbalanced bids in terms of ITB clause 40, and ESHS Performance Security[Delete ESHS
Performance Security if it is not required under the contract]in the form detailed in ITB Clause 45

for amounts*! of Rs. and Rs. within 21 days of the receipt of this letter of acceptance,
and visit this office to sign the contract, failing which action as stated in ITB Clause 45.2 will be
taken.The securities shall be valid upto 28 days from the date of completion i.e. upto ............. and

shall be as per the Performance Security Form and the ESHS Performance Security Form[Delete
reference to the ESHS Performance Security Form if it is not required under the contract],
included in Section X - Contract Forms, of the bidding document.

We have reviewed the construction methodology submitted by you alongwith the bid in
response to ITB Clause 16 and our comments are given in the attachment. You are requested to
submit a revised Program including ESHS requirements as per Clause 26 of General Conditions of
Contract within 14 days of receipt of this letter of acceptance.

Yours faithfully,

Authorized Signature..................oo
Name and Title of Signatory.....................

Name of Agency........oooveviiiiiiniiinneninnnnn,

“nsert amounts for (i) Performance Security, plus additional security for unbalanced bids; and (ii) ESHS Performance
Security respectively.
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Issue of Notice to proceed with the work

(letterhead of the Employer)
(date)
To

(name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite securities as stipulated in ITB clause 45.1,
insurance policy as per GCC 13, construction methodology as stated in letter of acceptance and
signing of the contract agreement for the construction of @ a Bid Price of
Rs. , You are hereby instructed to proceed with the execution of the said works in
accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory
authorized to sign on behalf of
Employer)

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the . . . . .. dayof................. e , between . . . ..
[name of the Employer]. . .. ... .. (hereinafter “the Employer”), of the one part, and . . . . . [name of
the Contractor]. . . . . (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . .. [name of the Contract]. . . . .should
be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:
1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement. This Agreement shall prevail over all other Contract documents.

(a) this Agreement

(b) the Letter of Acceptance

(c) the Contractor’s Bid including completed schedules and priced bill of quantities,
(d) the AddendaNo’s..... [insert addenda numbers if any]. . . . .

(e) the Particular Conditions of contract

(f) the General Conditions of contract;

(g) the Specifications

(hy the Drawings; and

(i) Construction Program, Methodology, Quality Assurance Program, ESHS Management

Strategies and Implementation Plans, and Code of Conduct (ESHS)
() Joint Venture Agreement [for JVs only]
(k) Any other document listed in PCC as forming part of the Contract

3. In consideration of the payments to be made by the Employer to the Contractor as
indicated in this Agreement, the Contractor hereby covenants with the Employer to execute the
Works and to remedy defects therein in conformity in all respects with the provisions of the
Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of India on the day, month and year indicated above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the presence of: in the presence of:
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date

Performance Security - Bank Guarantee
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[including Additional Performance Security for unbalanced bids]
[Guarantor letterhead or SWIFT identifier code]

Performance Guarantee No......................... [insert guarantee reference number]
Date.......ooovevviiiiiiiiin [insert date of issue of the guarantee]
To: [name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor*?] (hereinafter
called "the Contractor") has undertaken, in pursuance of Contract No. dated
to execute [name of Contract and brief

description of Works] (hereinafter called "the Contract™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, upto a total of [amount of guarantee®]
[in words], such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract documents which may
be made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until ......... 4 and any demand for payment under it must be
received by us at this office on or before that date.

Signature and seal of the guarantor
Name of Bank
Address
Date
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

“2In the case of a JV, insert the name of the Joint Venture

43An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the
Contract less provisional sum if any, plus additional performance security for unbalanced bids if any, and
denominated in Indian Rupees.

“Insert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The Employer
should note that in the event of an extension of this date for completion of the Contract, the Employer would need
to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made
prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-
time extension of this guarantee for a period not to exceed [six months][one year], in response to the Employer’s
written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee
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Environmental, Social, Health and Safety (ESHS)

Performance Security - Bank Guarantee
[Guarantor letterhead or SWIFT identifier code]

ESHS Performance Guarantee No......................... [insert guarantee reference number]

Date.....ooovviviiiiieiiiinn, [insert date of issue of the guarantee]

To: [name of Employer]
[address of Employer]

WHEREAS [name and address of Contractor®®] (hereinafter
called "the Contractor") has undertaken, in pursuance of Contract No. dated to
execute [name of Contract and brief description of Works] (hereinafter called "the
Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with Environmental, Social, Health and/or Safety (ESHS) obligations in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the Contractor, upto a total of [amount of guarantee®]
[in words], such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written
demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

This guarantee shall be valid until ......... 47 and any demand for payment under it must be
received by us at this office on or before that date.
Signature and seal of the guarantor
Name of Bank
Address

Date

In the case of a JV, insert the name of the Joint Venture

46An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the
Contract less provisional sum if any, and denominated in Indian Rupees.

“"Insert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The Employer
should note that in the event of an extension of this date for completion of the Contract, the Employer would need
to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made
prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-
time extension of this guarantee for a period not to exceed [six months][one year], in response to the Employer’s
written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee
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Advance Payment Security
Demand Guarantee
[Guarantor letterhead or SWIFT identifier code]

Advance Payment Guarantee No......................... [insert guarantee reference number]
Date......oovviiiiiiiiian, [insert date of issue of the guarantee]
To: [name of Employer]

[address of Employer]
[name of Contract]

Gentlemen:
In accordance with the provisions of the Conditions of Contract, Sub-clause 49.1 ("Advance
Payment™) of the above-mentioned Contract, [name and

address of Contractor®®] (hereinafter called “"the Contractor”) shall deposit with
[name of Employer] a bank guarantee to guarantee his proper and
faithful performance under the said Clause of the Contract in an amount of

[amount of guarantee*®] [in words].

We, the [bank or financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as
Surety merely, the payment to [name of Employer] on his first demand
without whatsoever right of objection on our part and without his first claim to the Contractor, in
the amount not  exceeding [amount  of  guarantee]

[in words].

We further agree that no change or addition to or other modification of the terms of the
Contract or of Works to be performed thereunder or of any of the Contract documents which may
be made between [name of Employer] and the Contractor, shall in any
way release us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until [name of Employer] receives full
repayment of the same amount from the Contractor. Consequently any demand for payment under
this guarantee must be received by us at this office on or before that date.

Yours truly,

Signature and seal:
Name of Bank:
Address:

Date:

“81n the case of a JV, insert the name of the Joint Venture
49An amount shall be inserted by the bank representing the amount of the Advance Payment, and denominated in Indian
Rupees.
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Retention Money Security
Demand Guarantee
[Guarantor letterhead or SWIFT identifier code]

[Bank’s name and address of issuing branch or office]

Beneficiary: [Name and Address of Employer]

Date:

RETENTION MONEY GUARANTEE NO.:

We have been informed that [name of contractor®®](hereinafter called “the
Contractor”) has entered into Contract No. [reference number of the contract]
dated with you, for the execution of [name of

contract and brief description of Works] (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-
Over Certificate has been issued for the Works and the first half of the Retention Money has been
certified for payment, payment of [insert the second half of the Retention Money] is
to be made against a Retention Money guarantee.

At the request of the contractor, we [name of Bank] hereby irrevocably
undertake to pay you the sum or sums not exceeding in total an amount of
[amount in Rupees] ( ) [amount in words®!]

upon receipt by us of your first demand in writing accompanied by a written statement stating that
the Contractor is in breach of its obligation under the Contract without cavil or argument.

It is a condition for any claim and payment under this guarantee to be made that the payment of the
second half of the Retention Money referred to above must have been received by the Contractor on
its account number at [name and address of Bank].

This guarantee shall expire, at the latest, 21 days after the date when the Employer has received a
copy of the Defects Liability Certificate issued by the Project Manager. Consequently, any demand
for payment under this guarantee must be received by us at this office on or before that date.

[Signature(s) and seal of the guarantor]

%01n the case of a JV, insert the name of the Joint Venture
SIThe Guarantor shall insert an amount representing the amount of the second half of the Retention Moneyor if the
amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is issued is less than half
of the Retention Money, the difference between half of the Retention Money and the amount guaranteed under the
Performance Security.
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1.1.

1.2

CHAPTER 1. EMP FOR MAINTENANCE DREDGING
Introduction

Inland waterways Authority of India (IWAI) has proposed to augment the navigation capacity of
waterway NW-1 (Haldia to Allahabad) and continue to maintain the entire stretch. Under this
project, IWAI has proposed to develop the infrastructure facility like Multimodal terminals,
Navigation aids for day & night navigation, River information system with all hardware and
software, Ro-Ro jetties, Bank & slope protection, River training works, Equipment like tow barges,
inland vessels, survey vessels including rescue boats & survey equipment and Dredging of the
navigation channel, to augment the navigation capacity of the waterway. Location map of NW-1 is
given in Figure 1.1.

To improve the navigation in national waterways-1 IWAI has proposed a project “Capacity
Augmentation of the Nation Waterway 1 (1620 kms, with minimum water depth of 2.5-3 m)
between Haldia and Allahabad”. For which dredging is required at different locations along the
NW-1 and to be carried out so as to maintain the least available depth (LAD).

YAMUNAR. <

NATIONAL WATERWAY NO : 1

SIKKIM >/

BHUTAN

GHAGHRAR. "\ GANDAK R

\ UTTAR PRADESH s
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NGLADESH
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MADHYA PRADESH " WEST aencdtﬂi‘.

Project: Capacity Augmentation of
National Waterways(NW-1)
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il ) S, HALDIA ® f4n¢ EQMS India Pvt.Ltd

4 IRZ IRG System(IRG System South Asia Pvt. Ltd)

;. AIAID( Abnaki Infrastructure Applications

ORISSA ,~~ HOOGLY RIVER “oand Integrated Development Private Limited|
PRI T YT

Figure 1.1 : Location Map
Description of Environment

The NW-1 stretch starts from Haldia to Allahabad (1620 KM long) on Ganga - Bhagirathi -
Hooghly river system. The Hooghly river portion of the waterway from Haldia to Nabadwip
is under tidal influence. From Nabadwip to Jangipur the NW-1 stretch is formed by
Bhagirathi river. Bhagirathi river flow is regulated through barges at Farakka and Jangipur.
From Farakka upstream the navigable route depends upon the main Ganga river flow. The
Feeder Canal and the navigation lock at Farakka become the link between the Bhagirathi

Tender Document for Barh —Digha (74 km)
On Qty Based Dredging Contract
27.04.2023



Page 240 of 254

and main Ganga upstream of Farakka Barrage. NW-1 is passing through four states namely
UP, Bihar, Jharkhand and West Bengal. The salient environmental features around NW-1
within, 500m, 2km and 10km stretches are summarised in Table 1.1.

Table 1.1 : Salient Environmental Features along NW-1 Alignment

S. Environmental Within NW-1 (500 M) | Within 2 km area | Within 10 km area
No. | Features around NW-1 around NW-1
1 Ecological Environment
A | Presence of National None None None
Park/Biosphere
Reserves, Tiger
reserve etc.
Presence of Wildlife Yes None Yes
Sanctuary 1. Kashi Turtle Udhwa lake sanctuary
Sanctuary at in Jharkhand (about 9
Varanasi km away from NW-1
2. Vikramshila
Dolphin  Sanctuary
Kahalgaon to
Sultanganj
3. Hilsa Sanctuary
stretch  in  west
Bengal
B Reserved /Protected None None Yes (Bethuadahari RF,
Forests Bahadurpur RF & RF
near Rajmahal Hills)
C Wetland of state and None None Yes (Udhwa Bird
national interest sanctuary)
D Migratory route for None None None
wild terrestrial animals
E Presence of Schedule-1 | None Yes Yes
Terrestrial Fauna Migratory birds Migratory birds at
near Farakka important birds’ areas
Barrage and
surrounding
F Presence of Schedule-1 | Yes None None
Aquatic Fauna Dolphin, and Turtle
G Important Bird Area Vikramshila sanctuary | Yes Yes
area 1. Danapur Udhwa lake sanctuary
Cantonment
area
2. Mokama tal
3. Kurseala river
course and
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S. Environmental Within NW-1 (500 M) | Within 2 km area | Within 10 km area
No. | Features around NW-1 around NW-1
diyara
floodplain.
4. Farakka
Barrage and
surround area
H Seismicity NW-1 falls in Zone-111 (moderate risk) and zone 1V (high damage risk
zone) as per Seismic Zoning Map of India
B. | Social Environment
I Physical Setting Rural, Industrial and Urban
Densely populated Allahabad, Sirsa, Mirzapur, Chunar, Varanasi, Zamania, Ghazipur,
area Gahmar, Buxar, Ballia, Chappra, Patna, Barh, Bihat, Munger, Bhgalpur,
Kahalgaon, Sahibganj, Farakka, Berhampore, Katwa, Kalna, Kolkatta
and Haldia are densely populated areas.
J Physical Sensitive Yes
Receptors Ghats, Temples, Schools, Colleges and Hospitals are present all along the
NW-1.
K | Archaeological Yes
Monuments There are 9 archaeological sites located within 300 m area of the NW-1
and these are Kardmeshwar Mahadeva Mandir, Ramnagar fort,
archaeological excavation site, Varanasi, Manmahal and observatory, St.
John's Church, Temple of Gour Chandra and Krishnachandra at Chatra
(Gaur Chandra Ghat), Hazardwari Palace, Sindhi Dalan and Jami Masjid.
1.3. Environmental Management Plans
Major activities associated with the project are construction and operation of the civil interventions,
barge movement and maintenance dredging. Barge movement and maintenance dredging will be
carried out during the operation phase of the project only whereas development of civil interventions
will have components distributed during design, construction and operation phases. Civil
interventions include construction of jetty, terminals, river training works, bend corrections, barge
maintenance facility, and RO-RO jetties. A detailed environmental management plan for each
associated development for all the three phases of the project, i.e. design/pre-construction,
construction and operation phase is prepared as applicable. EMP lists the activities involved,
associated impact with each activity on environment, suggestive mitigation measures, allocated
environment budget for impact mitigation, implementation plan covering monitoring, reporting and
implementation and supervisory responsibility.
1.3.1. Environmental Management Plan for Maintenance Dredging

Maintenance dredging will be carried out during operation phase of the project to maintain LAD for
navigation. Maintenance dredging will be carried out as per the availability of the depth naturally
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and depth required for movement of the cargo depending on the size of the cargo planned to ply in
the stretch. The design consultant estimates estimation of the required amount of maintenance
dredging in different stretch of the waterway. An analysis has been done during EIA study to
establish the environmental, biological and social sensitivity of the waterway and a dredging and
dredge disposal management plan is prepared which is presented in Table 1.2. Environment

Management Plan for Dredging Activity is given in Table 1.3.

Table 1.2 :Dredging and Disposal Management Plan for NW-1

Stretch/Dredging Biological, cultural, social and Aquatic sensitivity Management Measures
gﬂgﬂtgypfgposw religious Sensitivity Sensitive Breeding 2 '
Disposal Location zone Spawning Period
and grounds*
Stretch: Haldia to Imp. Bird area- Farakka Barrage and Hilda Peak spawning Dredging should be
Farakka adjoining area (Surrounding NW-1) Sanctuary season for Hilsa is | regulated during July-
Dredged Qty: Archaeological locations- St. John's (Within NW- | July-August August
3620000 cum Church (300 m, E), Temple of Gour 1)-4 Breeding & Dredge disposal should not
between Tribeni to | Chandra and Krishna Chandra at locations Spawning be carried out within
Farakka Chatra-Gaur Chandra Ghat (0 m, W) & grounds for Hilsa: | Sanctuary area and other
Dredged Quality: Hazardwari Palace (30 m, E) Stretch between defined sensitive locations
Not contaminated Fest & Festivals: Ganga Sagar Mela at Nischintpur Dredge disposal should be
Disposal Location: | Sagar (January) (Kolkata) & carried out at minimum
In Diamond distance of 100 m from
river/shoals/scours Harbour, Hoogly | bank
ghat & Kalnaand | Dredging & disposal should
Lalbagh to not be carried out during
Farakka52 time & location of festivals
Stretch: Farakkato | Imp. Bird Area- Udhwa Lake Bird Vikramshila | Major Birth Dredging should be stopped
Barh Sanctuary (9 km, W), Vikramshila Gangetic season for if Dolphins are sighted
Dredged Qty: Gangetic Dolphin Sanctuary-VGDS Dolphin Dolphin is Dredge disposal should not
3960000 cum (within NW-1), Mokama Taal (Barah) Sanctuary October to be carried out within
Dredged Quality: Wetlands (Along NW-1) & Kurseala (within NW- | March53 Sanctuary area and other
Not contaminated River Course and Diyara Flood Plains 1) Breeding Ground: | defined sensitive locations
Disposal Location: | (Along NW-1) Very shallow Dredge disposal should be
In Archaeological locations- Sindhi Dalan waters for giving carried out at minimum
river/shoals/scours | (300 m, W) & Jama Masjid (140 m, W) birth distance of 100 m from
Religious locations: Community Temple bank
at Sahibganj Terminal site (to be Dredging & disposal should
shifted) not be carried out during
Fest & Festivals: Chatt (Oct-Nov) time & location of festivals
Stretch: Barh to Fest & Festivals: Chat (Oct-Nov) None Peak spawning Dredging should be stopped
Patna season for Indian | if any dolphin or big aquatic
Dredged Major Carps is species is sighted
Qty:16,00,000 cum May-August Dredging should be avoided
Dredged Quality: Breeding & during May-August
Not contaminated Spawning Dredge disposal should be
Disposal Location: grounds: Shallow | carried out at minimum
In waters and areas distance of 100 m from
river/shoals/scours inundated during | bank

S2perspectives of reproductive biology and spawning behavior of Indian shad (Tenualosa ilisha)-A global review, Utpal
Bhaumik, Former Divisional Head, Riverine Ecology and Fisheries, Central Inland Fisheries Research Institute,
Barrackpore, India

3Ganges River Dolphins, WWF
(http://wwf.panda.org/what_we_do/endangered_species/cetaceans/about/river_dolphins/ganges_river_dolphin/)
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Stretch/Dredging

Biological, cultural, social and

Aguatic sensitivity

Management Measures

gﬁzmll%(rggposed religious Sensitivity Sensitive Breedipg &
Disposal Location zone Spawning Period
and grounds*
monsoon Dredging & disposal should
season54 not be carried out during
time & location of festivals
Stretch: Patna to Imp. Bird Area- Danapur cantonment None Peak spawning Dredging should be stopped
Buxar area (2 km, S) season for Indian | if any dolphin or big aquatic
Dredged Qty: Fest & Festivals: Chatt (Oct-Nov) Major Carps is species is sighted
27,70,000 cum May-August Dredging should be avoided
Dredged Quality: Breeding & during May-August
Not contaminated Spawning Dredge disposal should be
Disposal Location: grounds: Shallow | carried out at minimum
In waters and areas distance of 100 m from
river/shoals/scours inundated during | bank
monsoon season Dredging & disposal should
not be carried out during
time & location of festivals
Stretch: Buxar to Archaeological locations- Kardmeshwar | None Peak spawning Dredging should be stopped if
Varanasi Mahadeva Mandir (240 m, W), season for Indian any dolphin or big aquatic
Dredged Qty: Ramnagar, fort (40 m, E), Major Carps is species is sighted .
29,00,000 cum archaeological excavation site, Varanasi May-August Dredging should be avoided
Dredged Quality: | (130 m, E) & Manmahal and Breeding & during May-August
. ' ! Spawning grounds: Dredge disposal should be
Not contaminated observatory (40 m, W) Shallow waters and | carried out at minimum
DiSpOS&l Location: Cultural locations: Ghats areas inundated distance of 100 m from bank
In Fest & Festivals: Ganga Mahotsav at during monsoon Dredging & disposal should not
river/shoals/scours | Varanasi (Oct-Nov) & Dhrupad Mela at season be carried out during time &
Tulsi Ghat of Varanasi (Feb to March) location of festivals
Stretch: Varanasi to | Fest & Festivals: Ganga Mahotsav at Kashi Turtle | Spawning season Dredging should be regulated
Allahabad Varanasi (Oct-Nov), Dhrupad Mela at Sanctuary for River Turtles: during July-August
Dredged Qty: Nil Tulsi Ghat of Varanasi (Feb to March) | (within Nw- | March-April Dredge disposal should not be
Dredged Quality: & kumbh at Allahabad (Jan-Feb) 1) gfeed'f‘g & | carried out within Sanctuary
NA pawning g_rounds. area _and other defined sensitive
f X Wetlands/River locations
Disposal Location: banks Dredge disposal should be
NA carried out at minimum
distance of 100 m from bank
Dredging & disposal should not
be carried out during time &
location of festivals

*Map Showing locations of breeding 7 spawning grounds is givenin Figure 1.2-1.6

54 Genetic Resources of Indian Major Carps, Their Distribution and Characterization, FAO
(http://www.fao.org/docrep/006/x3850e/X3850E02.htm)
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Figure 1.2 : Fish Breeding and Spawning Grounds along NW-1 (Haldia to Baidyapur Stretch)
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Figure 1.3 : Fish Breeding and Spawning Grounds along NW-1 (Baidyapur to Sahibganj Stretch)
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Figure 1.5 : Fish Breeding and Spawning Grounds along NW-1 (Patna to Allahabad Stretch)
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: Environmental Management Plan for Maintenance Dredging

Environment
al Issue
/Component

Remedial Measure

Reference to
laws and
Contract

Documents

Approximate
Location

Time
Frame

Indicative /
Mitigation
Cost

Institutional Responsibility

Implementation

Supervision

1. Physical Environment

Impact on
Soil quality
&  River
Bed
sediments

e Standards

should be developed by
concerned authorities for onshore and
off-shore dredged material disposal and
development of the process to ensure its
compliance

Dredged material shall be checked for
toxicity and contamination prior its
disposal for prevention of contamination
of water and its impacts on aquatic life.
International  standards for judging
onshore & off-shore disposal of dredged
material are given in Annexure 1.1.

If any stage on land disposal of dredge
material is planned, then dewatering of
the dredged sediments should be carried
out prior to on land disposal.

If dredge material is found contaminated
at any particular location, then it should
be disposed on land after
decontamination. On land disposal of
dredged material should be carried out
only at approved TSDF site such as
approved TSDF site of Haldia Dock
Complex at Sagar. The contaminated
dredge material shall be collected in the
leak proof container for decontamination
and disposal to the landfill site.

The disposal facilities should be designed
with adequate liners to contained the
leachate and also should have provision
of leachate collection and testing to
periodically check the functionality of
the disposal site.

Dredge material should not be disposed
in river banks, Disposal should be inline
with the dredging sensitivity analysis
defined at Table 1.2 above .

If dredged material is disposed on land,
then the care should be taken that the tail
water is collected and made free from
sediments prior to its discharge back to
surface water body.
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Environment Remedial Measure Referenceto | Approximate Time Indicative / Institutional Responsibility
al Issue laws and Location Frame Mitigation
/Component Contract Cost - —
Documents Implementation Supervision
Water o Attempt shall be made to minimizing and | Water Act, | Within During Part  of | Contractor IWAI/PM
Quality optimizing the dredging requirements by | 1974 River Dredging Project U/PMC®
effective assessment and study of the Operation | Cost
Thalweg profiles of the river. This can be (IWAl &
achieved some of the following Contractor
measures: )

o Increase use of bandalling which
helps in diverting the flow of river
towards the channel and reduces the
quantity of dredging

o Low draft wvessels should be
deployed which will reduce the
requirement of dredging

Dredged material shall be checked for
toxicity and contamination prior its
disposal onshore for prevention of
contamination of water and its impacts
on aquatic life. Standards for judging
onshore & off-shore disposal of dredged
material are given in Annexure 1.1.
Dredging should not be carried out
during very low flow seasons so as to
minimize the dispersion of fine
sediments
Usage of silt or air bubble
screens/curtains should be explored to
minimize the sediment release during
dredging operations. Silt/air bubble
screens can hang from surface floats or
stands attached to the bottom and held
upright by sub-surface floats (PIANC).
The use of silt curtains is reported to
considerably reduce the loss of
suspended sediments from the dredge
area, by up to 75% where current
velocities are very low. However, they
are generally ineffective in areas with
high current velocities which exceed 0.5
m/s (UK Marine SACs Projects).
To minimize the sediment dispersal
during disposal of dredge sediments, it
should be place as close to the bed
possible preferable at a level of 1m above
the bed to minimise the dispersal of
sediments.

Provision shall be made of emergency

response equipment like floating blooms

to deal with any emergency of oil spills
or leakages. Regular servicing and
maintenance of dredgers should be taken
up so as to prevent any leakage of the

%5 It is proposed to set up Project Unit (PMU) in IWAI to manager social and environmental aspect of NW1

augmentation. PMC (Project Management Consultants) anticipated to be appointed for project management and
quality check.
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Environment
al Issue
/Component

Remedial Measure

Reference to
laws and
Contract

Documents

Approximate
Location

Time
Frame

Indicative /
Mitigation
Cost

Institutional Responsibility

Implementation

Supervision

dredged material. Leakage detection of
the sediment transportation pipe shall be
carried out regularly to prevent any
sediment loss and water pollution at
leakage location. Corrective actions
should be taken immediately after
detection of such leaks.

Cutter head of CSD should be selected
according to material to be dredged so as
to maximize the dredged material
transport from dredging point to suction
mouth and prevention of sediment loss
and re-suspension.

Ratio of cutter revolutions and pump
velocity should be adjusted to ensure that
cutter advancement rate is not greater
than the ability of the suction pump to
remove the material that is cut. This will
prevent the suspension of the dredged
material.

Dredge cuts and lifts should be designed
S0 as to prevent undercutting of material
and hence a collapse of material locally
at the cutter head, leading to an increase
in the sediment being disturbed by
dredging.

If dredge material is found contaminated
at any particular location that it should be
disposed off-shore. Off-shore disposal of
dredged material should be carried out
only at approved TSDF site such as
approved TSDF site of Haldia Dock
Complex at Sagar.

Dredge material if disposed on river
banks or on land caution should be
exercised as per the Dredging and
Disposal Management Plan for NW-1
given at Table 1.2 above.

If dredged material is disposed at land,
then the care should be taken that the tail
water is collected and made free from
sediments prior its discharge back to
surface water body. Regular monitoring
of the excess water should be done in
case dredged material is disposed on
land. This will help in assessing the
efficiency of sediment trap system
provided at site and controlling
contamination of water by minimizing the
sediments.

Sensitivity along NW-1 for dredge
disposal is discussed in Table 1.2 above.
Dredge material if disposed on river
banks or on land caution should be
exercised as per the Dredging and
Disposal Management Plan is prepared
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Environment Remedial Measure Referenceto | Approximate Time Indicative / Institutional Responsibility
al Issue laws and Location Frame Mitigation
/Component Contract Cost - —
Documents Implementatlon Superwsmn
for entire for NW-1 considering the
sensitivities discussed in Table 1.2
2. Biological Environment
Aquatic e Dredging plan including timeframe | Wildlife Within During Part  of | Contractor IWAI/PM
Ecology- should be prepared for each stretch prior | Protection River Dredging | Project u/PMC
Removal of initiating dredging activity. No dredging | Act, 1972 Cost
benthic should be undertaken within VGDS, | & 1993 and (IWAI &
communitie Turtle sanctuary. No dredging shall be | Bio- Contractor
S, carried out in winter season (November | diversity )
increasing to February) along Mokama Taal to | Act, 2002
underwater minimize impact on aquatic species and
noise avifauna.
levels, Dredging operations should not be
increasing carried out during the breeding and
sediments/t spawning season of the valued aquatic
urbidity, species which is from June to August
release  of (Monsoon season). Bends  and
locked meandering locations are the most
pollutants potential breeding grounds and are
in indicated at Figure No. 1.2-1.6
sediment, Dredging if required to be taken at
disposal of |  critical stretches (Turtle and Dolphin
dredged Sanctuaries) as mention above then
material, dredgers should be provided with turtle
Increasing and Dolphin deflectors. This would
depth prevent the sucking of the animals (fish

or turtle) swimming nearby. But such
dredgers are inefficient and costly.
Measures like provision of bubble
curtains or creation of agitation in water
should be carried out prior carrying out
dredging operations so as to provide
avoidance time and let the species move
away from drudging point. and to prevent
any injury/mortality. Dredging operations
should be halted in case of sighting of
aquatic mammal in adjoin locations.
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Environment
al Issue
/Component

Remedial Measure

Reference to
laws and
Contract

Documents

Approximate
Location

Time
Frame

Indicative /
Mitigation
Cost

Institutional Responsibility

Implementation

Supervision

e Contractors should submit SOPs and

action time chart with risk management
plan prior to any dredging work.
Dredging sub-contractor should follow
the defined safety procedures to avoid
accidents and spills, and IWAI should
ensure that other wvessel users are
provided with adequate information and
instruction to avoid conflict with the
dredgers.

Avifauna
(Migratory
&  water
birds)

Dredging operations should be restricted
to day time only, i.e. 6:00 Am-10:00 Pm
only to minimize noise impacts on the
avifauna near Important Bird Areas listed
at Table 1.2 and located close to river.

Dredgers should be equipped with the
noise reduction/masking equipment to
reduce the noise generation inside and
outside water. Noise from dredgers can
be reduced at source (dredger) by
isolation of exhaust system, by keeping
engine room doors shut and by shielding.

Wildlife
Protection
Act, 1972
& 1993 and
Bio-
diversity
Act, 2002

Within
River &
bird areas
along NW-
1

During
Dredging

Part of
Project
Cost
(IWAl &
Contractor

)

Contractor

IWAI/PM
u/PMC

3. Socio-Economic Environment

Location of
Socio-
economic
importance
and socio-
economic
environmen
t

o Dredging operations should be restricted to

day time only, i.e. 6:00 Am-10:00 Pm only to
minimize noise impacts on the residents of
nearby settlements. Dredgers should be
equipped with the noise reduction/masking
equipment to reduce the noise generation
Dredgers should be placed in consultation
with the fishermen so as to minimize the
impact on their equipment/gears and their
fishing activities

Dredging should not be carried out in the areas
close to Ghats in Varanasi and buffer of 2 km
should be maintained for dredging during time
of religious gatherings during Chat and
Kumbh festivals.

In case contaminated dredged material is
disposed on land, then it should be disposed at
approved TSDF sites to prevent any harm to
community residing in nearby areas. One of
such approved TSDF site is located Sagar
(Haldia Dock Complex site)

Material to be disposed on land may create
nuisance odour due to exposure of anaerobic
sediments with air. Thus if land disposal is
involved than disposal site should not be in
upwind direction of any settlement area or
sensitive locations like hospitals, schools etc.
Log book should be maintained for recording
the accidents at site/mortality of the any
marine  mammal should be maintained.
Analysis shall be carried out to assess the
reason for the accident/mortality and measures
should be taken to prevent repetition of the
event.

Contractors having experience of dredging and
well trained staff should only be allowed to
carry out dredging. This will help in

Area
the
dredging
operations
and
dredging
locations

near

During
dredging
operation

Part of
project
cost
(IWAI/Co
ntractor)

Contractor

IWAI/PM
u/PMC
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Environment
al Issue
/Component

Remedial Measure

Reference to
laws and
Contract

Documents

Approximate
Location

Time
Frame

Indicative /
Mitigation
Cost

Institutional Responsibility

Implementation

Supervision

prevention of spillage of dredged material or
any accidents during the dredging operations
Dredging plan should be prepared by
contractor and submitted to IWAI for approval
prior to carrying out dredging operations.
Dredging plan should be reviewed considering
its location w.r.t environmental sensitive
locations/archaeological locations/cultural
festival/pollution influx in the area/dredged
material quality & texture/available depth etc.
as given in this EIA report and through local
sources and past experience.
Contractors should submit method statement
& risk assessment plan prior to carrying out
any dredging work. Dredger should follow the
defined safety procedures to avoid accidents
and spills, and IWAI should ensure that other
vessel users are provided with adequate
information and instruction to avoid conflict
with the dredgers.
Post-dredging monitoring of the sediment
nature, rate of sedimentation shall be made
part of contractor’s job as best dredging
practise. This will provide information which
can be taken into consideration before the next
maintenance dredge is carried out.
Re-use of dredged material should be explored
if dredged material is not contaminated.
Economically and environmentally feasible
options can be adopted to minimize the dredge
spoil burdens. Some of such measures include
Dredged sediment can be used for beach
nourishment/development of artificial
beach/deposition on shoal & thus enrichment
of habitat
o  Dredged material can be explored for its
usage for  coast/bank  protection
purpose/flood protection
o Use of dredged material can be explored
for land filling, as construction material
for road foundations, dikes, mounds,
noise/wind barriers.
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Appendix 3.1 Annexure 1.1: Standards for onshore & off-shore disposal of

dredged material

Criteria for Disposal of Harmful Bottom Sediments: No specific standards are defined in India
for disposal of dredged material. If dredged material is toxic / harmful then these sediments should
either be disposed off in landfill or in Sea. Criteria followed in Japan are given in the Table 1.

Table 1: Criteria for Harmful Bottom Sediments, Japan (unit: mg/l)

Contaminated Material Dumping in Landfills (mg/l) Dumping at sea (mg/l)
Alkyl mercuric compounds Not detectable Not detectable
Mercury and its compounds 0.005 0.005
Cadmium and its compounds 0.1 0.1

Lead and its compounds 1 1
Organophosphorus compounds 1 1

Chromium (V1) compounds 0.5 0.5

Arsenic and its compounds 0.5 0.5

Cyanogen compounds 1 1

PCB 0.003 0.003

Copper and its compounds - 3

Zinc and its compounds - 5

Fluoride - 15

Note: Criteria are based on the examination of dissolution of contaminated materials

Source: Assessment of the Environmental Impact of Port Development, United Nations, New York, 1992

Criteria for Off-shore dumping of Dredged material: No criteria are defined for off-shore
disposal of dredged material in India, thus reference to the UN standards can be made and is given

in Table 2.
Table 2: Criteria for Off-Shore Dumping of Dredged Material (unit: ppm or ppb)
Substance Canada USA
PCB (ppb) 100 380
Hg (ppm) 0.5 0.15
Cd (ppm) 0.60 0.7
Zn (ppm) 169 105
Cu (ppm) 45 68
As (ppm) (5-25) 12,5
Pb (ppm) 45 33
Organochlorine pesticide (ppb) 10 5.0
for any compound Sum of DDT, DDE and DDD
Polyaromatic hydrocarbon (ppb) (1,000) Sum of 16 compounds 680 Sum of six low mol. Wt.
compounds
2,690Sum of 10 high mol. Wt.
compounds

Source: Assessment of the Environmental Impact of Port Development, United Nations, New York, 1992
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Following Environmental Safety Measures to be implemented by Contractor :

Appendix — |

Sl. No. Environmental Safety measures to be implemented Responsibility
i. ‘Consent to Establish’ and ‘Consent to Operate’ shall be obtained | Contractor
from State Pollution Control Board under the Air (Prevention and
Control of Pollution) Act, 1981 and the Water (Prevention and
Control of Pollution) Act, 1974.
ii The Project authority shall ensure that no rivers or tributaries are | Contractor should ensure the same
blocked due to any activities at the project site and free flow of
water is maintained.
iii Shoreline shall not be disturbed due to dumping. Periodical study | Contractor should ensure the same.
on shore line changes shall be conducted and mitigation carried
out, if necessary.
iv Dredging shall not be carried out during the fish/turtle breeding | Contractor
seasons.
% All vessels used in the river will be fitted with noise control and | Contractor should ensure.
animal exclusion devices so that aquatic life is not unduly
disturbed.
Vi Spillage of fuel / engine oil and lubricants from the construction | Contractor
site are a source of organic pollution which impacts aquatic life,
particularly benthos. This shall be prevented by suitable
precautions and also by providing necessary mechanisms to trap
the spillage.
vii Construction waste including debris shall be disposed safely in the | Contractor
designated areas and in no case shall be disposed in the aquatic
environment.
viii Vessels shall not discharge oil or oily water such as oily bilge | Contractor  shall ensure and maintain
water containing more than 15ppm of oil. record
ix The project authority shall ensure that water traffic does not | Contractor should ensure compliance of
impact the aquatic wildlife sanctuaries that fall along the stretch of | provisions for movement of vessel in the
the river. Wildlife Sanctuary as per statutory
clearances
X All Vessels will also have to comply with ‘Zero discharge’ | Contractor
standards to prevent solid or liquid waste from flowing into the
river and affecting its biodiversity.
Xi The Dredging shall be carried by integrated and systematic | Contractor
planning by selective grid method by allowing migratory
movement of Benthic fauna.
Xii All required noise and vibration control measures are to be | Contractor
adopted in Dredgers. Cutter suction Dredgers should be avoided as
much as possible which produces more noise and vibration. No
Drilling and Blasting is to be carried out.
xiii Pre geo-tectonic studies has to be completed and the strata to be | Contractor
dredged is predetermined with complete data pertaining to
hardness, compressive and tensile strengths.
Xiv Dredger type and other strata loosening methods shall be | Contractor
preconceived.
XV Staggered dredging shall be carried based on turbidity monitoring | Contractor should comply and maintain
to minimize the impact of turbidity. record
XVi Threshold level of turbidity, which has a minimal effect on fauna, | Contractor

has to be predetermined and Dredging planned accordingly.
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Following Environmental Safety Measures to be implemented by Contractor :

Appendix — |

Sl. No. Environmental Safety measures to be implemented Responsibility

Xvii Further silt screens needs to be used for minimizing the spread of | Contractor
Turbidity.

Xviii Disposal places of Dredged sediments needs to be predetermined, | Contractor
along the shore by assessment of suitability, which will not affect
the shoreline (erosion) and also causing impacts during monsoon
and flooding.

XiX As much as possible, it shall not be disposed off in the river itself, | Contractor
and the site should be such that the dispersion is quicker by
undertaking modelling studied.

XX Ballast water control and management measures shall be | Contractor
implemented.

XXi Waste and waste water reception facilities in Jetty shall be | Contractor should dispose the waste and
implemented. wastewater at designated  disposal place

authorized by SPCB

XXii The Risk and Disaster Management Plan has been prepared in | Contractor should follow the risk and
consonance with the manual of terminals and harbours issued by | disaster management plan for the purpose
the Ministry of Environmental and Forests dated 5™ May 2010. of dredging in river accordance with the

Statutory/regulatory guidelines.

XXiii Standard Operating Procedures (SOP) and Emergency Response | Contractor should prepare and follow the
Plan (ERP) for onsite and offsite emergencies shall be prepared | Standard Operating Procedures (SOP) and
and implemented based on Hazard Identification and Risk | Emergency Response Plan (ERP) for
Assessment to handle, process, store and transport of hazardous | onsite and offsite emergencies for dredging
substances. in river accordance with

Statutory/regulatory guidelines and IWAI
consent

XXiV Oil spill contingency plan shall be prepared and part of DMP to | Contractor should implement the Qil Spill
tackle emergencies. The equipment and recovery of oil from a | Contingency Plan for dredging in river
spill shall be assessed. Guidelines given in MARPOL and shipping | accordance  with  Statutory/regulatory
Acts for oil spill management shall be followed. guidelines.

XXV No diversion of the natural course of the river shall be made | Contractor should ensure the same.
without prior permission from the Ministry of Water resources.

XXVi All the erosion control measures shall be taken at water front | Contractor should ensure the same.
facilities.

Xxvii Necessary Air Pollution Control measures shall be taken during | Contractor
loading, unloading, handling, transport of the material at the
Berthing and water front facilities.

xxviii | The Vessels shall comply the emission norms prescribed from | Contractor
time to time.

xxiv | All safety measures are to be implemented in coordination with | Contractor

the respective state government departments such as State Forest
Department, Public Works Department, State Pollution Control
Board etc.
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