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Contract Package no: IN-IWAI-336119-CW-RFB-3 

 

April’2024  
 

 
 

Project Management Unit (PMU) 
Capacity Augmentation of the National Waterway – 1 project (Jal Marg Vikas) 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Government of India) 

Head Office: A-13, Sector–1, Noida - 201301 
 

Phone: 0120-2544004, Fax: 0120-2543976; Website: www.iwai.nic.in;  
E-mail: vc.iwai@nic.in 

  

http://www.iwai.nic.in/
mailto:vc.iwai@nic.in
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Government of India) 

PROJECT:  Capacity Augmentation of National Waterway–1 
. 
 

NATIONAL COMPETITIVE BIDDING 

(Two-Envelope Bidding Process with e-Procurement) 
 

File No.:  IWAI / WB / NW-1 /14 / 08 / 2024 

Bid no: IN-IWAI- 336119-CW-RFB-3 

 
 

NAME OF WORK:  Fairway Maintenance on Quantity Based Dredging of Majhaua—
Ghazipur stretch ( 115 Km) of National Waterway – 1 

 

PERIOD OF SALE OF BIDDING DOCUMENT FROM  25.04.2024  onwards         

TIME AND DATE OF PRE-BID MEETING DATE:  02.05.2024 TIME 1500 HOURS 

LAST DATE AND TIME FOR RECEIPT OF BIDS DATE: 23.05.2024 TIME 1500 HOURS 

TIME AND DATE OF OPENING    
DATE: 23.05.2024; TIME 1530 HOURS 

OF BID – Technical Part 

The firms that qualify technically shall be notified subsequently for opening of the financial 
part of their bids. 

PLACE OF OPENING OF BIDS   IWAI, A-13 Sector-1; Noida 

OFFICER INVITING BIDS: -  
 

Vice Chairman & Project Director (JMVP)  
Inland Waterways Authority of India, 
A – 13, Sector – 1, 
Noida – 201301, Uttar Pradesh – INDIA 

           Telephone No.: (91) 0120-2424544      
            Email.: vc.iwai@nic.in; 

 

  

 

mailto:vc.iwai@nic.in
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Invitations for Bids (IFB) 

 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Government of India) 

PROJECT:  Capacity Augmentation of National Waterway – 1 
 

INVITATIONS FOR BIDS (IFB) 
E-Procurement Notice 

(Two-Envelope Bidding Process with e-Procurement) 
 

NATIONAL COMPETITIVE BIDDING 
 

Name of Project:  Capacity Augmentation of National Waterway – 1 

Contract Title:  Fairway Maintenance on Quantity Based Dredging Of  Majhaua—
Ghazipur stretch ( 115 Km) of National Waterway – 1 

 
 

 

Loan No:    8752 – IN  

File No.:  IWAI / WB / NW-1 /14 /08 / 2024                             Date: 25.04.2024 

Bid no: IN-IWAI- 336119 -CW-RFB-3 

Estimated Cost: Rs. 78,43,48,380.00 excluding taxes 
 

1. The Government of India has received a loan from the World Bank towards the 
cost of Capacity Augmentation of National Waterway – 1 Project and intends to 
apply a part of the funds to cover eligible payments under the contract for 
construction of works as detailed below.  
  

Fairway Maintenance on Quantity Based Dredging Of  Majhaua—Ghazipur 
stretch ( 115 Km) of National Waterway – 1 
 
 

2. Bidding will be conducted through National Competitive Bidding procedures 
agreed with the World Bank. Bidding is open to all eligible bidders as defined in 
the World Bank’s Guidelines: Procurement of Goods, Works and Non-Consulting 
Services under IBRD Loans and IDA Credits & Grants by World Bank Borrowers, 
January 2011_Revised July 2014. 
 

3. Bidders from India should, however, be registered with the Government of India 
or other State Governments / Government of India, or State / Central 
Government Undertakings.  Bidders from India, who are not registered as above, 
on the date of bidding, can also participate provided they get themselves 
registered by the time of contract signing, if they become successful bidders.  
Bidders are advised to note the clauses on eligibility (Section I Clause 4) and 
minimum qualification criteria (Section III – Evaluation and Qualification Criteria), 
to qualify for the award of the contract. In addition, please refer to paragraphs 1.6 
and 1.7 of the World Bank’s Guidelines setting forth the World Bank’s policy on 
conflict of interest.  
 
 

1) Average annual financial turnover during last five years ending 31st March of the 

previous financial year 2022-23, should be i.e., INR 23,53,04,514.00   (INR Twenty 

three cores  fifty three  lac fourt thousand five hundred & fourteen only)  

http://www.worldbank.org/html/opr/procure/guidelin.html
http://www.worldbank.org/html/opr/procure/guidelin.html
http://www.worldbank.org/html/opr/procure/guidelin.html
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Similar Work, such as those pertaining to Experience under contracts for similar 

works such as those pertaining to: “General Dredging Experience in Ports / River / 

Lakes / Canals /Water bodies /  including  Management and  Manning of Dredgers or 

River Dredging  Vessel related Marine Works  or  Wet Excavation in Dams.  

1. River Dredging and management of dredging materials.  

2. Dredged material used in reclamation of port / Harbour during last 7 years” will 

also be considered. 

In a role of Contractor, JV member, Sub-contractor, or management contractor for at 

least the last seven (7) years ending last day of month prior to the bid submission 

deadline (FY 2022-23); should be either of following: 

 

a) Three similar works each costing not less than INR 10,45,79,784.00 

                 Or Dredged Quantity of 3,41,764.00 cum  

OR 

b) Two similar works each costing not less than INR 13,07,24,730.00 

                       Or  Dredged Quantity of 4,27,205.00 cum  

OR 

c) One similar work costing not less than INR 20,91,59,568.00  

              Or . Dredged Quantity of 6,83,528.00 cum  
 

Meets Cash Flow of   6,53,62,365.00   for minimum of (3) three  months of operation 
 

In addition, please refer to paragraphs 1.6 and 1.7 of the World Bank’s Guidelines 

setting forth the World Bank’s policy on conflict of interest. 

2) The Inland Waterways Authority of India, Ministry of Ports, Shipping and 
Waterways, Government of India (Implementing Agency) invites online bids for the 
works detailed below in the table.  The bidders may submit bids for any or all of the 
works indicated therein. Interested bidders may obtain further information and 
inspect the bidding documents at the address given below during office hours. 
 

3) Bidding Documents are available online on CPP Portal 
https://eprocure.gov.in/eprocure/app from  25.04.2024  A non-refundable fee as 
indicated in the table below, in the form of Demand Draft (DD) of any 
Scheduled/Nationalized bank payable at Noida or through RTGS in favour of IWAI 
Fund Jal Marg Vikas (Payment documents are to be submitted as per the 
procedure described in paragraph 9 below) shall be submitted along with the bid. 
Bidders will be required to register on the website. The bidders would be 
responsible for ensuring that any addenda available on the website is also 
downloaded and incorporated.  

 
4) For submission of the bid, the bidder is required to have Digital Signature 

Certificate (DSC) from one of the Certifying Authorities authorised by Government 
of India for issuing DSC. Aspiring bidders who have not obtained the user ID and 
password for participating in e-procurement in this Project, may obtain the same 
from the website: https://eprocure.gov.in/cppp/download/disp.  

 

5) All Bids must be accompanied by a bid security of the amount specified for the 
work in the table below, drawn in favour of IWAI Fund Jal Marg Vikas.  Bid 
security will have to be in any one of the forms as specified in the bidding 

https://eprocure.gov.in/eprocure/app%20from%20%2025.04.2024
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document and shall have to be valid for 45 days beyond the validity of the bid. 
Procedure for submission of bid security is described in Para 9. 

 

6) Bids comprise two Parts, namely the Technical Part and the Financial Part, and 
both parts must be submitted simultaneously online on CPP Portal at 
https://eprocure.gov.in/eprocure/app (website) on or before 15.00 hours on 
23.05.2024 and the ‘Technical Part’ of the bids will be publicly opened online 
on the same day at 15.30 hours, in the presence of the bidder’s designated 
representatives who wish to attend. The “Financial Part” shall remain unopened in 
the e-procurement system until the second public Bid opening for the financial part. 
Any bid or modifications to bid (including discount) received outside e-procurement 
system will not be considered. If the office happens to be closed on the date of 
opening of the bids as specified, the bids will be opened on the next working day at 
the same time and venue. The electronic bidding system would not allow any late 
submission of bids. 

7) The bidders are required to submit (a) Original payment documents towards the 
cost of bid document; (b) Original bid security in approved form and (c) Original 
affidavit regarding correctness of information furnished with bidding document with 
Vice Chairman & Project Director (JMVP), A-13, Sector-1, NOIDA, Gautam Buddha 
Nagar – 201301, UP before the bid submission deadline, either by registered 
post/speed post/courier or by hand, failing which the bids will be declared non-
responsive and will not be opened. 

 

8) A pre-bid meeting in hybrid mode will be held on 02.05.2024 at 1500 hours at 
the office of Inland Waterways Authority of India, NOIDA to clarify the issues and to 
answer questions on any matter that may be raised at that stage as stated in ITB 
Clause 7.4 of ‘Instructions to Bidders’ of the bidding document. Bidders are advised 
to download the bidding document prior to the pre-bid meeting in order for bidders 
to have a good understanding of the scope of work under this contract for 
discussion and clarification at the pre-bid meeting. 

 

9) Other details can be seen in the bidding documents. The Employer shall not be 
held liable for any delays due to system failure beyond its control. Even though the 
system will attempt to notify the bidders of any bid updates, the Employer shall not 
be liable for any information not received by the bidder. It is the bidders’ 
responsibility to verify the website for the latest information related to this bid. 

 

10) The address for communication is as under: 
Vice Chairman & Project Director, Jal Marg Vikas Project (JMVP) 
Inland Waterways Authority of India 
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301 
+91 120 2424544            Email: vc.iwai@nic.in  

TABLE 

Package 
No 

Name of Work Bid Security * 
Rs.  

Cost of Document 
Rs 

Period of 
Completion 

1 2 3 4 5 
IN - IWAI-
336119-CW- 
RFB-3 

Fairway Maintenance on 
Quantity Based Dredging 
Of  Majhaua—Ghazipur 
stretch ( 115 Km) of 
National Waterway – 1 

Rs 1,56,86,967.00  
INR 6,000/- incl. of GST @ 
18% 
 

3 years 

Seal of office 

mailto:vc.iwai@nic.in
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ABBREVETIONS  

 GOI Government of India 

 MOSPW Ministry of Ports, Shipping and Waterways 

 IWA1 Inland Waterways Authority of India 

 WB World Bank 

 JMVP Jal Marg Vikas Project 

 PMU / PMC Project Management Unit. / Project Management Consultant 

 NW-1 National Waterways-1 (River Ganga) 

 CPPP Central Public Procurement Portal 

 INR Indian National Rupee 

 NCB National Competitive Bid. 

 ICB International Competitive Bid  

 IFB Invitation for Bid 

 QC /QR Qualifying Criteria / Qualifying Requirements 

 ATO Annual Turn Over 

 NIT Notice Inviting Tender 

 LAD Least Available Depth 

 RFB Request for Bid 

 ITB Instruction to Bidder 

 BDS Bid Data Sheet 

 EMD Earnest Money Deposit / Bid Security 

 GCC General Condition of Contract. 

 PCC Particular Condition of Contact. 

 ESHS Environment, Social, Health & Safety  

 ESIA Environment & Social Impact Assessment. 

 MSIP Management Strategies & Implementation Plan 

 C-ESMP Contractor’s Environment & Social Management Plan. 

 CPG Contract Performance Guarantee 

 JV Joint Venture 

 GBV Gender Based Violence 

 SEA Sexual Exploitation and Abuse. 

 DMP Dredging Management Plan 

 IHO International Hydrographic Organization 

 OHSAS Occupational Health & Safety Assessment Series 

 EMS Environmental Management System   

 IADC International Association of Dredging Companies 

 SMC Safety Management Certificate 

 DOC Document of Compliance 

 GST Goods & Service Tax 
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 WPI Wholesale Price Index 
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 TSSC Technical Support & Supervisory Consultant. 
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Section I - Instructions to Bidders 
 

A. General 
1. Scope of Bid 1.1 The Employer, as indicated in the BDS, issues this 

Bidding Document for the procurement of the Works as 
specified in Section VII (Works’ Requirements) & Invitation 
for Bids (IFB). The name, identification, and number of lots 
(contracts) of this bidding are specified in the BDS. 

 

 
1.2 Throughout this Bidding Document: 

(a) the term “in writing” means communicated in written form 
and delivered against receipt;  

(b) except where the context requires otherwise, words 
indicating the singular also include the plural and words 
indicating the plural also include the singular;  

(c) “day” means calendar day;  

(d) “ES” is an acronym for environmental and social 
(including Sexual Exploitation, and Assault (SEA));  

(e) “Sexual Exploitation and Assault” “(SEA)” stands for the 
following: 

(i) Sexual exploitation is defined as any actual or 
attempted abuse of position of vulnerability, 
differential power or trust, for sexual purposes, 
including, but not limited to, profiting monetarily, 
socially or politically from the sexual exploitation of 
another.  In Bank financed operations/projects, 
sexual exploitation occurs when access to or benefit 
from a Bank financed Goods, Works, Non-consulting 
Services or Consulting Services is used to extract 
sexual gain.   

(ii) Sexual assault is further defined as sexual activity 
with another person who does not consent. It is a 
violation of bodily integrity and sexual autonomy and 
is broader than narrower conceptions of “rape”, 
especially because (a) it may be committed by other 
means than force or violence, and (b) it does not 
necessarily entail penetration; and   

(f)  “Contractor’s Personnel” is as defined in Sub-Clause 9.1 
of the General Conditions of Contract. 

2. Source of 
Funds 

2.1 The Borrower or the Recipient (hereinafter called “Borrower”) 
specified in the BDS has received/applied for financing 
(hereinafter called “funds”) from the International Bank for 
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Reconstruction and Development or the International 
Development Association (hereinafter called “the Bank”) in 
an amount specified in the BDS, towards the cost of the 
project specified in the BDS. The Borrower intends to apply 
a portion of the funds to eligible payments under the 
contract(s) for which this Bidding Document is issued. 

2.2   Payment by the Bank will be made only at the request of the 
Borrower and upon approval by the Bank, and will be subject, 
in all respects, to the terms and conditions of the Loan (or 
other financing) Agreement. The Loan (or other financing) 
Agreement prohibits a withdrawal from the Loan (or other 
financing) account for the purpose of any payment to persons 
or entities, or for any import of goods, if such payment or 
import, to the knowledge of the Bank, is prohibited by a 
decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations. No party 
other than the Borrower shall derive any rights from the Loan 
(or other financing) Agreement or have any claim to the 
proceeds of the Loan (or other financing). 

3. Corrupt and 
Fraudulent 
Practices 

3.1 The Bank requires compliance with its policy in regard to 
corrupt and fraudulent practices as set forth in Section VI. 

3.2 In further pursuance of this policy, Bidders shall permit and 
shall cause their agents (whether declared or not), sub-
contractors, sub-consultants, service providers, or 
suppliers and any personnel thereof, to permit the Bank to 
inspect all accounts, records and other documents relating 
to any prequalification process, bid submission, and 
contract performance (in the case of award), and to have 
them audited by auditors appointed by the Bank. 

4. Eligible 
Bidders 

 

 

4.1 A Bidder may be a firm that is a private entity, a state-
owned entity or institution subject to ITB 4.5, or any 
combination of such entities in the form of a Joint Venture 
(JV) under an existing agreement or with the intent to enter 
into such an agreement supported by a letter of intent, 
unless otherwise specified in the BDS. In the case of a 
joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance 
with the Contract terms. The JV shall nominate a 
Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of 
the JV during the Bidding process and, in the event the JV 
is awarded the Contract, during contract execution. This 
authorization shall be evidenced by submitting a power of 
attorney signed by legally authorized signatories of all 
members. Unless specified in the BDS, there is no limit on 
the number of members in a JV. The joint venture 
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agreement shall be registered in the place specified in 
BDS so as to be legally valid and binding on members. 

 

 
4.2 A Bidder shall not have a conflict of interest.  All Bidders 

found to have a conflict of interest shall be disqualified.  A 
Bidder may be considered to have a conflict of interest for the 
purpose of this bidding process, if the Bidder:  

(a) directly or indirectly controls, is controlled by or is under 
common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy 
from another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 
common third parties, that puts it in a position to 
influence the bid of another Bidder, or influence the 
decisions of the Employer regarding this bidding process; 
or 

(e) participates in more than one bid in this bidding process. 
Participation by a Bidder in more than one Bid will result 
in the disqualification of all Bids in which such Bidder is 
involved.  However, this does not limit the inclusion of the 
same subcontractor in more than one bid; or  

(f) any of its affiliates participated as a consultant in the 
preparation of the design or technical specifications of 
the works that are the subject of the bid; or 

(g) any of its affiliates has been hired (or is proposed to be 
hired) by the Employer or Borrower as Project Manager 
(Engineer) for the Contract implementation; or 

(h) would be providing goods, works, or non-consulting 
services resulting from or directly related to consulting 
services for the preparation or implementation of the 
project specified in the BDS ITB 2.1 that it provided or 
were provided by any affiliate that directly or indirectly 
controls, is controlled by, or is under common control 
with that firm; or 

(i) has a close business or family relationship with a 
professional staff of the Borrower (or of the project 
implementing agency, or of a recipient of a part of the 
loan) who: (i) are directly or indirectly involved in the 
preparation of the bidding documents or specifications of 
the contract, and/or the bid evaluation process of such 
contract; or (ii) would be involved in the implementation 
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or supervision of such contract unless the conflict 
stemming from such relationship has been resolved in a 
manner acceptable to the Bank throughout the 
procurement process and execution of the contract. 

 
4.3 A Bidder may have the nationality of any country, subject 

to the restrictions pursuant to ITB 4.7. A Bidder shall be 
deemed to have the nationality of a country if the Bidder is 
constituted, incorporated or registered in and operates in 
conformity with the provisions of the laws of that country, 
as evidenced by its articles of incorporation (or equivalent 
documents of constitution or association) and its 
registration documents, as the case may be.  This criterion 
also shall apply to the determination of the nationality of 
proposed sub-contractors or sub-consultants for any part 
of the Contract including related Services. 

 
4.4 A Bidder that has been sanctioned by the Bank in 

accordance with the above ITB 3.1, including in accordance 
with the Bank’s Guidelines on Preventing and Combating 
Corruption in Projects Financed by IBRD Loans and IDA 
Credits and Grants (“Anti-Corruption Guidelines”), shall be 
ineligible to be prequalified for, bid for, or be awarded a 
Bank-financed contract or benefit from a Bank-financed 
contract, financially or otherwise, during such period of time 
as the Bank shall have determined. The list of debarred firms 
and individuals is available at the electronic address 
specified in the BDS. 

 
4.5 Bidders that are Government-owned enterprises or institutions 

in the Employer’s Country may participate only if they can 
establish that they (i) are legally and financially autonomous (ii) 
operate under commercial law, and (iii) are not dependent 
agencies of the Employer. To be eligible, a government-owned 
enterprise or institution shall establish to the Bank’s satisfaction, 
through all relevant documents, including its Charter and other 
information the Bank may request, that it: (i) is a legal entity 
separate from the government (ii) does not currently receive 
substantial subsidies or budget support; (iii) operates like any 
commercial enterprise, and, inter alia, is not obliged to pass on 
its surplus to the government, can acquire rights and liabilities, 
borrow funds and be liable for repayment of its debts, and can 
be declared bankrupt; and (iv) is not bidding for a contract to be 
awarded by the department or agency of the government which 
under their applicable laws or regulations is the reporting or 
supervisory authority of the enterprise or has the ability to 
exercise influence or control over the enterprise or institution. 

 
4.6 A Bidder shall not be under suspension from bidding by the 

Employer as the result of the operation of a Bid–Securing 
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Declaration. 

 
4.7 Firms and individuals may be ineligible if so indicated in 

Section V and (a) as a matter of law or official regulations, 
the Borrower’s country prohibits commercial relations with 
that country, provided that the Bank is satisfied that such 
exclusion does not preclude effective competition for the 
supply of goods or the contracting of works or services 
required; or (b) by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations, the Borrower’s country 
prohibits any import of goods or contracting of works or 
services from that country, or any payments to any country, 
person, or entity in that country. 

 
4.8 Bidder shall provide such evidence of eligibility satisfactory to 

the Employer, as the Employer shall reasonably request. 

5. Eligible 
Materials, 
Equipment 
and Services 

5.1 The materials, equipment and services to be supplied under 
the Contract and financed by the Bank may have their origin 
in any country subject to the restrictions specified in Section 
V, Eligible Countries, and all expenditures under the Contract 
will not contravene such restrictions. At the Employer’s 
request, Bidders may be required to provide evidence of the 
origin of materials, equipment and services. 

B. Contents of Bidding Document 

6. Sections of 
Bidding 
Document 

6.1 The Bidding Document consist of Parts 1, 2, and 3, which 
include all the Sections indicated below, and should be read 
in conjunction with any Addenda issued in accordance with 
ITB 8. 

PART 1 Bidding Procedures 
Section I - Instructions to Bidders (ITB) 
Section II - Bid Data Sheet (BDS) 
Section III - Evaluation and Qualification Criteria  
Section IV - Bidding Forms  
Section V - Eligible Countries  

Section VI - Bank Policy-Corrupt and Fraudulent 
Practices 

PART 2 Works’ Requirements 
Section VII – Works’ Requirements 

PART 3 Conditions of Contract and Contract Forms 
Section VIII - General Conditions of Contract (GCC) 
Section IX - Particular Conditions of Contract (PCC) 
Section X - Contract Forms  
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6.2 The Invitation for Bids issued by the Employer is not part of 

the Bidding Document. 

 
6.3 Unless obtained directly from the Employer or downloaded 

from the official website specified in the ‘E-Procurement 
Notice’, the Employer is not responsible for the 
completeness of the Bidding Documents, responses to 
requests for clarification, the minutes of the pre-Bid meeting 
(if any), or Addenda to the Bidding Documents in 
accordance with ITB 8. In case of any contradiction, 
documents obtained directly from the Employer or 
downloaded from the official website specified in the ‘E-
Procurement Notice’ shall prevail. 

 

 
6.4 The Bidder is expected to examine all instructions, forms, 

terms, and specifications in the Bidding Documents and to 
furnish with its bid all information and documentation as 
required by the Bidding Documents. 

7. Clarification 
of Bidding 
Document, 
Site Visit, Pre-
Bid Meeting 

7.1 The electronic bidding system specified in the BDS 
provides for online clarifications. A prospective Bidder 
requiring any clarification on the Bidding Document may 
notify the Employer online or raise his inquiries during the 
pre-bid meeting if provided for in accordance with ITB 7.4. 
Clarifications requested through any other mode shall not be 
considered by the Employer. The Employer will respond to 
any request for clarification, provided that such request is 
received prior to the deadline for submission of bids, within a 
period specified in the BDS. Description of clarification 
sought and the response of the Employer shall be uploaded 
for information of all Bidders without identifying the source of 
request for clarification. Should the clarification result in 
changes to the essential elements of the Bidding Documents, 
the Employer shall amend the Bidding Documents following 
the procedure under ITB 8 and ITB 22.2. It is the bidder’s 
responsibility to check on the e-procurement system, for any 
addendum/ amendment/ corrigendum to the bidding 
document.  

 
7.2 The Bidder is advised to visit and examine the Site of Works 

and its surroundings and obtain for itself, on its own risk and 
responsibility, all information that may be necessary for 
preparing the bid and entering into a contract for 
construction of the Works. The costs of visiting the Site shall 
be at the Bidder’s own expense. 

 
7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and 
lands for the purpose of such visit, but only upon the express 
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condition that the Bidder, its personnel, and agents will 
release and indemnify the Employer and its personnel and 
agents from and against all liability in respect thereof, and will 
be responsible for death or personal injury, loss of or damage 
to property, and any other loss, damage, costs, and 
expenses incurred as a result of the inspection. 

 
7.4 If so, specified in the BDS, the Bidder’s designated 

representative is invited to attend a pre-bid meeting and/or a 
Site of Works visit. The purpose of the meeting will be to 
clarify issues and to answer questions on any matter that 
may be raised at that stage. 

 
7.5 The Bidder is requested, to submit any questions only 

through the e-procurement portal, not later than one week 
before the meeting. Clarifications requested through any 
other mode shall not be considered by the Employer. 

 
7.6 Minutes of the pre-bid meeting, if applicable, including the 

text of the questions raised, without identifying the source, 
and the responses given, together with any responses 
prepared after the meeting, will be uploaded online on e-
procurement system. Any modification to the Bidding 
Documents that may become necessary as a result of the 
pre-bid meeting shall be made by the Employer exclusively 
through the issue of an addendum pursuant to ITB 8 and not 
through the minutes of the pre-bid meeting. It is the bidder’s 
responsibility to check on the e- procurement system, for any 
addendum/ amendment/ corrigendum to the bidding 
documents. 

 
7.7 Nonattendance at the pre-bid meeting will not be a cause 

for disqualification of a Bidder. 

8. Amendment 
of Bidding 
Document 

8.1 At any time prior to the deadline for submission of bids, the 
Employer may amend the Bidding Documents by issuing 
addenda.  

 
8.2 Any addendum thus issued shall be part of the Bidding 

Document and shall be deemed to have been 
communicated to all bidders. The addenda will appear on 
the e-procurement system under “Latest Corrigendum”, and 
Email notification is also automatically sent to those bidders 
who have started working on the tender, unless otherwise 
specified in the BDS. The Employer shall not be liable for 
any information not received by the bidder. It is the bidders’ 
responsibility to verify the website for the latest information 
related to this bid. 

 
8.3 To give prospective Bidders reasonable time in which to 

take an addendum into account in preparing their bids, the 
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Employer may, at its discretion, extend the deadline for the 
submission of bids, pursuant to ITB 22.2 

C. Preparation of Bids 

9. Cost of 
Bidding 

9.1 The Bidder shall bear all costs associated with the 
preparation and submission of its Bid, and the Employer 
shall in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding 
process. 

10. Language of 
Bid 

10.1 The Bid, as well as all correspondence and documents 
relating to the bid exchanged by the Bidder and the 
Employer, shall be written in English. Supporting 
documents and printed literature that are part of the Bid 
may be in another language provided they are 
accompanied by an accurate translation of the relevant 
passages in English, in which case, for purposes of 
interpretation of the Bid, such translation shall govern. 

11. Documents 
Comprising 
the Bid 

11.1 The Bid shall comprise two Parts, namely the Technical 
Part and the Financial Part. These two Parts shall be 
submitted simultaneously. 

11.2    The Technical Part shall contain the following: 

(a) Letter of Bid – Technical Part in accordance with ITB 12; 

(b) documentary evidence in accordance with ITB 17.1 
establishing the Bidder’s eligibility to Bid; 

(c) Bid Security or Bid-Securing Declaration, in accordance 
with ITB 19; 

(d) alternative bids – technical part, if permissible, in 
accordance with ITB 13, the Technical Part of any 
Alternative Bid; 

(e) written confirmation authorizing the signatory of the Bid to 
commit the Bidder, in accordance with ITB 20.2, and in 
accordance with ITB 20.3 in case of a JV; 

(f) documentary evidence in accordance with ITB 17 
establishing the Bidder’s qualifications to perform the 
contract, if its Bid is accepted;  

(g) Technical Proposal in accordance with ITB 16; 

(h) Construction methodology proposed as detailed in Para 
1.1 of Section III Evaluation Criteria;  
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(i) Contractor Registration certificate (as per IFB); and 

(j) Any other document required in the BDS. 

11.3    The Financial Part shall contain the following: 

(a) Letter of Bid – Financial Part: prepared in accordance 
with ITB 12 and ITB 14; 

(b) Completed Schedules including priced bill of 
quantities in accordance with ITB 12 and ITB 14, as 
specified in BDS; 

(c) Alternative Bid - Financial Part: if permissible in 
accordance with ITB 13; and 

(d) any other document required in the BDS. 

11.4    The Technical Part shall not include any information related 
to the Bid price. Where material financial information related 
to the Bid price is contained in the Technical Part the Bid 
shall be declared non-responsive. 

11.5     In addition to the requirements under ITB 11.2, Bids 
submitted by a JV (where permitted) shall include a copy of 
the Joint Venture Agreement entered into by all members. 
Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Bid shall be signed 
by all members and submitted with the Bid, together with a 
copy of the proposed Agreement. 

11.6 The Bidder shall furnish in the Letter of Bid – Financial Part 
information on commissions and gratuities, if any, paid or to 
be paid to agents or any other party relating to this Bid. 

12. Process of 
Bid 
Submission 

12.1 The Letter of Bid – Technical Part, Letter of Bid – Financial 
Part, Schedules including the Bill of Quantities, and all 
documents listed under Clause 11, shall be prepared using 
the relevant forms in Section IV (Bidding Forms), if so 
provided. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted. 
All blank spaces shall be filled in with the information 
requested. 

12.2 Entire Bid including the Letters of Bid and filled-up Bill of 
Quantity shall be submitted online on e-procurement 
system specified in ITB 7.1. Details and process of online 
submission of the tender and relevant documents are given 
in the website mentioned above. Scanned copies of 
documents listed in ITB clauses 11 and 12.3 should also be 
uploaded on this website. 
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12.3 Submission of Original Documents:  The bidders are 
required to separately submit (i) original payment 
documents towards the cost of bidding document; and 
registration on e-procurement website (if applicable); (ii) 
original bid security or Bid-Securing Declaration in approved 
form; and (iii) original affidavit regarding correctness of 
information furnished with bidding document, with the office 
specified in the BDS, before the deadline for Bid 
submission, either by registered/speed post/courier or by 
hand, failing which the bids will be declared non-responsive 
and will not be opened. Hard copy of rest of the bid or any 
other document are not to be submitted. 

13. Alternative 
Bids 

13.1 Bidders shall submit offers that comply with the 
requirements of the bidding documents, including the basic 
technical design as indicated in the drawing and 
specifications.  Alternatives will not be considered. 

14. Bid Prices 
and 
Discounts 

14.1 The prices and discounts (including any price reduction) 
quoted by the Bidder in the Letter of Bid - Financial Part, 
and in the Schedules shall conform to the requirements 
specified below. 

 
14.2 The Bidder shall submit a bid for the whole of the works 

described in ITB 1.1 by filling in prices for all items of the 
Works (both in figures and words), as identified in Section 
IV, Bidding Forms along with the total bid price (both in 
figures and words). The Bidder shall fill in rates and prices 
for all items of the Works described in the Bill of Quantities.  
Items against which no rate or price is entered by the 
Bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the rates for 
other items and prices in the Bill of Quantities. 
Corrections if any in the bid can be carried out by editing 
the information before electronic submission on e-
procurement portal. 

 
14.3 The price to be quoted in the Letter of Bid - Financial Part in 

accordance with ITB 12.1, shall be the total price of the Bid, 
excluding any discounts offered.  

 
14.4 Discounts, if any, and the methodology for their application 

shall be quoted in the Letter of Bid - Financial Part, in 
accordance with ITB 12.1. 

 14.5 Unless otherwise specified in the BDS and the Conditions 
of Contract, the rates and prices quoted by the Bidder shall 
be fixed  

14.6 If so indicated in ITB 1.1, bids are invited for individual lots 
(contracts) or for any combination of lots/contracts 



 

 

 
 

 
Page 21 
of 232 

 
 

Section – I (Instructions to Bidders) 

(packages). Bidders wishing to offer any price reduction for 
the award of more than one Contract shall specify in their bid 
the price reductions applicable to each package, or 
alternatively, to individual Contracts within the package. Price 
reductions or discounts shall be submitted in accordance with 
ITB 14.4, provided the bids for all lots/contracts are opened 
at the same time. 

 14.7 All duties, taxes, and other levies payable by the Contractor 
under the Contract, or for any other cause, as applicable on 
the deadline for submission of Bids, shall be included in the 
rates and prices and the total bid price submitted by the 
Bidder. 

 14.8 Bidders may like to ascertain availability of tax/duty 
exemption benefits available in India.  They are solely 
responsible for obtaining such benefits which they have 
considered in their bid and in case of failure to receive such 
benefits for reasons whatsoever, the Employer will not 
compensate the bidder (Contractor). The bidder shall furnish 
along with his bid a declaration to this effect in the 
Declaration Format provided in Section IV of the bidding 
documents. 

Where the bidder has quoted taking into account such 
benefits, it must give all information required for issue of 
certificates in terms of the Government of India’s relevant 
Notifications as per the declaration format. In case the bidder 
has not provided the required information or has indicated to 
be furnished later on in the Declaration Format, the same 
shall be construed that the goods/construction equipment for 
which certificate is required is Nil. 

To the extent the Employer determines the quantities 
indicated therein are reasonable keeping in view the 
quantities in bill of quantities, construction program and 
methodology, the certificates will be issued within 60 days of 
signing of the contract and no subsequent changes will be 
permitted. In case of materials pertaining to Variation items 
and quantities, the certificate shall be issued only on request 
from the Contractor when in need and duly certified by the 
Project Manager.   

No certificate will be issued for items where no 
quantity/capacity of equipment is indicated in the statement.   

If the bidder has considered the tax/duty exemption for 
materials/construction equipment to be bought for the work, 
the bidder shall confirm and certify that the Employer will not 
be required to undertake any responsibilities of the 
Government of India Scheme or the said exemptions being 
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available during the contract execution, except issuing the 
required certificate. The bids which do not conform to the 
above provisions or any condition by the bidder which makes 
the bid subject to availability of tax/duty exemption for 
materials/construction equipment or compensation on 
withdrawal of any variations to the said exemptions will be 
treated as non-responsive and rejected.   

Any delay in procurement of the construction 
equipment/machinery/goods as a result of the above shall not 
be a cause for granting any extension of time. 

15. Currencies of 
Bid and 
Payment 

15.1 The unit rates and prices shall be quoted by the Bidder and 
shall be paid for, entirely in Indian Rupees. 

16. Documents 
Comprising 
the Technical 
Proposal 

16.1 The Bidder shall furnish a Technical Proposal in the 
Technical Part of the Bid, including a statement of work 
methods, equipment, personnel, schedule and any other 
information as per details stipulated in Section IV (Bidding 
Forms), in sufficient detail to demonstrate the adequacy of 
the Bidders’ proposal to meet the work requirements and 
the completion time.   

17. Documents 
Establishing 
the 
Qualifications 
of the Bidder 

17.1 To establish Bidder’s eligibility in accordance with ITB 4, 
Bidders shall complete the Letter of Bid – Technical Part, 
included in Section IV, Bidding Forms. 

  
17.2 To establish its qualifications to perform the Contract in 

accordance with Section III, Evaluation and Qualification 
Criteria, the Bidder shall provide the complete information 
as requested in the corresponding information sheets 
included in Section IV (Bidding Forms). 

18. Period of 
Validity of 
Bids 

18.1 Bids shall remain valid for 90 days or for a period specified 
in the BDS after the bid submission deadline date 
prescribed by the Employer in accordance with ITB 22.1. A 
bid valid for a shorter period shall be rejected by the 
Employer as nonresponsive. 

 
18.2 In exceptional circumstances, prior to the expiration of the 

bid validity period, the Employer may request Bidders to 
extend the period of validity of their bids. The request and 
the responses shall be made in writing. If a bid security is 
requested in accordance with ITB 19, it shall also be 
extended for forty-five (45) days beyond the deadline of the 
extended validity period.  A Bidder may refuse the request 
without forfeiting its bid security. A Bidder granting the request 
shall not be required or permitted to modify its bid, except as 
provided in ITB 18.3. 
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18.3 If the award is delayed by a period exceeding fifty-six (56) 

days beyond the expiry of the initial bid validity, the 
Contract price shall be determined as follows:  

(a) In the case of fixed price contracts, the Contract price 
shall be the bid price adjusted by the factor specified in 
the BDS.  

(b) In the case of adjustable price contracts, no adjustment 
shall be made. 

(c) In any case, bid evaluation shall be based on the bid 
price without taking into consideration the applicable 
correction from those indicated above. 

19. Bid Security 19.1 Unless otherwise specified in the BDS, the Bidder shall 
furnish as part of the Technical Part of its bid, in original 
form, either a Bid-Securing Declaration or a bid security, 
and in the case of a Bid security, in the amount shown in 
BDS, for this particular work. 

 19.2 A Bid Securing Declaration shall use the form included in 
Section IV, Bidding Forms. 

 
19.3 If a bid security is specified pursuant to ITB 19.1, the bid 

security shall be a demand guarantee, at the Bidder’s 
option, in any of the following forms: 

(a) an unconditional bank guarantee, issued by a Nationalized/ 
Scheduled bank located in India;  

(b) an irrevocable letter of credit issued by a Nationalized or 
Scheduled bank located in India;  

(c) a cashier’s or certified check; or demand draft from a 
Nationalized or Scheduled Bank located in India; 

(d) another security indicated in the BDS. 

 In case of a bank guarantee, the bid security shall be 
submitted using the Bid Security form included in the 
Section IV (Bidding Forms). The form must include the 
complete name of the Bidder. The bid security shall be valid 
for forty-five (45) days beyond the original validity period of 
the bid, or beyond any period of extension if requested 
under ITB 18.2. 

 
19.4 If a Bid Security or Bid Securing Declaration is specified 

pursuant to ITB 19.1, any bid not accompanied by a 
substantially responsive Bid Security or Bid Securing 
Declaration shall be rejected by the Employer as non-
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responsive. 

 
19.5 If a bid security is specified pursuant to ITB 19.1, the bid 

security of unsuccessful Bidders shall be returned as 
promptly as possible upon the successful Bidder’s signing 
the contract and furnishing the performance security and if 
required in the BDS, the Environmental and Social (ES) 
Performance Security pursuant to ITB 45. 

 
19.6 If a bid security is specified pursuant to ITB 19.1, the bid 

security of the successful Bidder shall be returned as 
promptly as possible once the successful Bidder has signed 
the Contract and furnished the required performance 
security and if required in the BDS, the Environmental and 
Social (ES) Performance Security. 

 
19.7 The bid security may be forfeited or the Bid-Securing 

Declaration executed: 

(a) if a Bidder withdraws/modifies/substitutes its bid during 
the period of bid validity specified by the Bidder on the 
Letter of Bid - Technical Part and repeated in the Letter 
of Bid - Financial Part, or any extension thereto provided 
by the Bidder; or 

(b) if the Bidder does not accept the correction of its Bid 
Price pursuant to ITB 36; or 

(c) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 44; or 

(ii) furnish a performance security and if required in the 
BDS, the Environmental and Social (ES) 
Performance Security in accordance with ITB 45. 

 
19.8 The Bid Security or the Bid-Securing Declaration of a JV 

shall be in the name of the JV that submits the bid. If the JV 
has not been legally constituted into a legally-enforceable 
JV, at the time of bidding, the Bid Security or the Bid-
Securing Declaration shall be in the names of all future 
members as named in the letter of intent mentioned in ITB 
4.1 and ITB 11.2. 

 
19.9 If a bid security is not required in the BDS pursuant to ITB 

19.1, and 

(a) if a Bidder withdraws its bid during the period of bid 
validity specified by the Bidder on the Letter of Bid, or 

(b) if the successful Bidder fails to: sign the Contract in 
accordance with ITB 44; or furnish a performance 
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security and if required in the BDS, the Environmental 
and Social (ES) Performance Security in accordance 
with ITB 45; 

the Borrower may, if provided for in the BDS, declare the Bidder 
ineligible to be awarded a contract by the Employer for a period of 
time as stated in the BDS. 

20. Format and 
Signing of Bid 

20.1 The Bidder shall prepare the Bid as per details given in ITB 
21. 

20.2 The bid shall be signed by a person duly authorized to sign 
on behalf of the Bidder. This authorization shall consist of a 
written confirmation as specified in the BDS, and shall be 
uploaded along with the Bid. The name and position held 
by each person signing the authorization must be typed or 
printed below the signature. 

20.3    In case the Bidder is a JV, the Bid shall be signed by an 
authorized representative of the JV on behalf of the JV, and 
so as to be legally binding on all the members as evidenced 
by a power of attorney signed by their legally authorized 
representatives. 

20.4     Documents establishing authority to sign the bid on behalf 
of the JV shall be uploaded along with the bid.   

20.5   Any interlineations, erasures, or overwriting shall be valid 
only if they are signed or initialled by the person signing the 
Bid. 

D. Online Submission and Opening of Bids 

21. Preparation of 
Bids 

221.1 Bids, both Technical and Financial Parts, shall be 
submitted online on the e-procurement system specified in 
BDS 7.1. Detailed guidelines for viewing bids and 
submission of online bids are given on the website.  The 
Invitation for Bids under this Project is published on this 
website. Any citizen or prospective bidder can logon to this 
website and view the Invitation for Bids and can view the 
details of works for which bids are invited. A prospective 
bidder can submit its bid online; however, the bidder is 
required to have enrolment/registration in the website, and 
should have valid Digital Signature Certificate (DSC) in the 
form of smart card/e-token obtained from any certifying 
agency authorised by the Government of India (for class of 
DSC specified in BDS). The bidder should register in the 
website using the relevant option available. Then the 
Digital Signature registration has to be done with the e-
token, after logging into the website. The bidder can then 
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login the website through the secured login by entering the 
password of the e-token & the user id/ password chosen 
during registration. After getting the bid schedules, the 
Bidder should go through them carefully and submit the 
specified documents, along with the bid, otherwise the bid 
will be rejected. 

 
21.2       The completed bid comprising of documents indicated in 

ITB 12, should be uploaded on the e-procurement portal 
along with scanned copies of requisite certificates as are 
mentioned in different sections in the bidding document 
and scanned copy of the bid security. 

 21.3 All the documents are required to be signed digitally by the 
bidder. After electronic on-line bid submission, the system 
generates a unique bid identification number which is time 
stamped as per server time. This shall be treated as 
acknowledgement of bid submission. 

 21.4 Physical, E-mail, Telex, Cable or Facsimile bids will be 
rejected as non-responsive. 

22. Deadline for 
Submission 
of Bids 

22.1 Bids, both Technical and Financial Parts, must be uploaded 
online no later than the date and time indicated in the 
BDS.  

 22.2 The Employer may, at its discretion, extend the deadline for 
the submission of bids by amending the Bidding Document 
in accordance with ITB 8, in which case all rights and 
obligations of the Employer and Bidders previously subject 
to the deadline shall thereafter be subject to the deadline as 
extended. 

23. Late Bids 23.1 The electronic bidding system would not allow any late 
submission of bids after due date & time as per server time. 

24. Withdrawal, 
Substitution, 
and 
Modification 
of Bids 

24.1 Bidders may modify their bids by using the appropriate 
option for bid modification on e-procurement portal, before 
the deadline for submission of bids.  For this the bidder 
need not make any additional payment towards the cost of 
bidding document. For bid modification and consequential 
re-submission, the bidder is not required to withdraw his bid 
submitted earlier. The last modified bid submitted by the 
bidder within the bid submission time shall be considered 
as the bid. For this purpose, modification/withdrawal by 
other means will not be accepted. In online system of bid 
submission, the modification and consequential re-
submission of bids is allowed any number of times. A 
bidder may withdraw his bid by using the appropriate option 
for bid withdrawal, before the deadline for submission of 
bids, however, if the bid is withdrawn, re-submission of the 
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bid is not allowed (or allowed if specified in BDS). 

 
24.2 Bids requested to be withdrawn in accordance with ITB 

24.1 shall not be opened. 

 24.3 No bid may be withdrawn, substituted, or modified in the 
interval between the deadline for submission of bids and 
the expiration of the period of bid validity specified by the 
Bidder on the Letter of Bid or any extension thereof.  This 
will result in the forfeiture of the Bid Security pursuant to 
ITB 19.7. 

E. Public Opening of Technical Parts of Bids 

25. Public 
Opening of 
Technical 
Parts of Bids 

25.1 The Employer shall publicly open Technical Parts of all bids 
received by the deadline, at the date, time and place 
specified in the BDS in the presence of Bidders’ 
designated representatives and anyone who chooses to 
attend, and this could also be viewed by the bidders online. 
The Financial Parts of the bids shall remain unopened in 
the e-procurement system, until the subsequent public 
opening, following the evaluation of the Technical Parts of 
the Bids. In all cases, original documents submitted as 
specified in ITB 12.3 shall be first scrutinized, and Bids that 
do not comply with the provisions of ITB 12.3 will be 
declared non-responsive and will not be opened. Thereafter 
bidder’s names, the presence or absence of a Bid Security 
or Bid-Securing Declaration, if one was required, alternative 
bids – technical parts, if any, and such other details as the 
Employer may consider appropriate will be notified online 
by the Employer at the time of bid opening. 

In the event of the specified date of bid opening being 
declared a holiday for the Employer, the bids will be opened 
at the appointed time and location on the next working day. 

 25.2 The electronic summary of the bid opening will be 
generated and uploaded online. The Employer will also 
prepare minutes of the Bid opening, including the 
information disclosed and upload the same for viewing 
online.  Only Technical Parts of Bids, and technical parts of 
Alternative Bids if any, that are opened at technical Bid 
opening shall be considered further for evaluation. 

F. Evaluation of Bids – General Provisions 

26. Confidentialit
y 

26.1 Information relating to the examination, evaluation, 
comparison, and post-qualification of bids and 
recommendation of contract award, shall not be disclosed 
to Bidders or any other persons not officially concerned with 
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such process until information on Contract award is 
communicated to all Bidders in accordance with ITB 44. 

 
26.2 Any attempt by a Bidder to influence the Employer in the 

evaluation of the bids or Contract award decisions may 
result in the rejection of its bid.   

 
26.3 Notwithstanding ITB 26.2, from the time of bid opening to 

the time of Contract award, if any Bidder wishes to contact 
the Employer on any matter related to the bidding process, 
it shall do so in writing. 

27. Clarification 
of Bids 

 

27.1 To assist in the examination, evaluation, and comparison of 
the bids, and qualification of the Bidders, the Employer 
may, at its discretion, ask any Bidder for a clarification of its 
bid, giving a reasonable time for response. Any clarification 
submitted by a Bidder that is not in response to a request 
by the Employer shall not be considered. The Employer’s 
request for clarification and the response shall be in writing. 
No change, including any voluntary increase or decrease in 
the prices or substance of the bid shall be sought, offered, 
or permitted, except to confirm the correction of arithmetic 
errors discovered by the Employer in the evaluation of the 
bids, in accordance with ITB 36. 

 
27.2 If a Bidder does not provide clarifications of its bid by the 

date and time set in the Employer’s request for clarification, 
its bid may be rejected. 

28. Deviations, 
Reservations, and 
Omissions 

28.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified 
in the Bidding Document; 

(b)  “Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the 
requirements specified in the Bidding Document; and 

   (c) “Omission” is the failure to submit part or all of the 
information or documentation required in the Bidding 
Document. 

29. 
Nonconformities, 
Errors, and 
Omissions 

29.1 Provided that a bid is substantially responsive, the 
Employer may waive any non-conformities in the bid which 
do not constitute a material deviation, reservation or 
omission. 

 29.2 Provided that a bid is substantially responsive, the 
Employer may request that the Bidder submit the 
necessary information or documentation, within a 
reasonable period of time, to rectify nonmaterial 
nonconformities in the bid related to documentation 
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requirements. Requesting information or documentation 
on such nonconformities shall not be related to any aspect 
of the price or substance of the bid. Failure of the Bidder 
to comply with the request may result in the rejection of its 
bid. 

29.3 Provided that a bid is substantially responsive, the 
Employer shall rectify quantifiable nonmaterial 
nonconformities related to the Bid Price. To this effect, the 
Bid Price shall be adjusted, for comparison purposes only, 
to reflect the price of a missing or non-conforming item or 
component in the manner specified in the BDS. 

G. Evaluation of Technical Parts of Bids 

30.   Evaluation of 
Technical 
Parts 

30.1 In evaluating the Technical Parts of each Bid, the 
Employer shall use the criteria and methodologies listed 
in this ITB and Section III, Evaluation and Qualification 
Criteria. No other evaluation criteria or methodologies 
shall be permitted. 

31. 
Determination 
of 
Responsiveness 

31.1 The Employer’s determination of a Bid’s responsiveness 
is to be based on the contents of the Bid itself, as defined 
in ITB 11. 

31.2 A substantially responsive Bid is one that meets the 
requirements of the bidding document without material 
deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that: 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 
performance of the Works specified in the 
Contract; or 

(ii) limit in any substantial way, inconsistent with the 
bidding document, the Employer’s rights or the 
Bidder’s obligations under the proposed Contract; 
or 

(b) if rectified, would unfairly affect the competitive position of 
other Bidders presenting substantially responsive Bids. 

 31.3 The Employer shall examine the technical aspects of the 
Bid submitted in accordance with ITB 16, Technical 
Proposal, in particular, to confirm that all requirements of 
Section VII (Works’ Requirements) have been met without 
any material deviation, reservation or omission. 

 31.4 If a Bid is not substantially responsive to the requirements 
of the bidding document, it shall be rejected by the 
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Employer and may not subsequently be made responsive 
by correction of the material deviation, reservation, or 
omission. 

32. Qualification 
of the Bidder 

32.1 The Employer shall determine to its satisfaction whether 
the eligible Bidders that have submitted substantially 
responsive Bid - Technical Parts meet the qualifying 
criteria specified in Section III, Evaluation and 
Qualification Criteria. 

 32.2 The determination shall be based upon an examination of 
the documentary evidence of the Bidder’s qualifications 
submitted by the Bidder, pursuant to ITB 17. The 
determination shall not take into consideration the 
qualifications of other firms such as the Bidder’s 
subsidiaries, parent entities, affiliates, subcontractors 
(other than Specialized Subcontractors if permitted in the 
bidding document), or any other firm(s) different from the 
Bidder. 

 32.3 If a Bidder does not meet the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria, its Bid 
shall be rejected by the Employer and may not 
subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

 32.4 Only Bids that are both substantially responsive to the 
bidding document, and meet all Qualification Criteria shall 
have the Financial Parts of their Bids opened at the 
second public opening. 

33. 
Subcontractors 

33.1 Unless otherwise stated in the BDS, the Employer does 
not intend to execute any specific elements of the Works 
by subcontractors selected in advance by the Employer. 

33.2 The Employer may permit subcontracting for certain 
specialized works as indicated in Section III. When 
subcontracting is permitted by the Employer, the 
specialized sub-contractor’s experience shall be 
considered for evaluation. Section III describes the 
qualification criteria for sub-contractors. 

33.3 Bidders may propose subcontracting up to the percentage 
of total value of contracts or the volume of works as 
specified in the BDS. Subcontractors proposed by the 
Bidder shall be fully qualified for their parts of the Works. 

H. Public Opening of Financial Parts of Bids 

34. Public 
Opening of 

34.1 Following the completion of the evaluation of the 
Technical Parts of the Bids, and the Bank has issued its 
no objection (if applicable), the Employer shall notify in 



 

 

 
 

 
Page 31 
of 232 

 
 

Section – I (Instructions to Bidders) 

Financial Parts writing those Bidders whose Bids were considered non-
responsive to the bidding document or failed to meet the 
Qualification Criteria, advising them of the following 
information: 

(a) the grounds on which their Technical Part of Bid 
failed to meet the requirements of the bidding 
document; 

(b) their Financial Part of Bid shall not be opened; and  

(c) notify them of the date, time, and place for public 
opening of Financial Parts of the Bids. 

 34.2 The Employer shall, simultaneously, notify in writing those 
Bidders whose Technical Part have been evaluated as 
substantially responsive to the bidding document and met 
all Qualifying Criteria, advising them of the following 
information: 

(a) their Bid has been evaluated as substantially 
responsive to the bidding document and met the 
Qualification Criteria; 

(b) their Financial Part of Bid will be opened at the public 
opening of the Financial Parts; and 

(c) notify them of the date, time, and place for public 
opening of Financial Parts of the Bids, as specified 
in the BDS. 

 34.3 The opening date should allow Bidders sufficient time to 
make arrangements for attending the opening. The 
Financial Part of the Bids shall be opened publicly in the 
presence of Bidders’ designated representatives and 
anyone who choose to attend, and this could also be 
viewed by the bidders online. The bidder’s names, the Bid 
prices, per lot (contract) if applicable, including any 
discounts and Alternative Bid - Financial Part if any, and 
such other details as the Employer may consider 
appropriate, will be notified online by the Employer at the 
time of bid opening. 

In the event of the specified date of bid opening being 
declared a holiday for the Employer, the bids will be opened 
at the appointed time and location on the next working day. 

 34.4 The electronic summary of the bid opening will be generated 
and uploaded online. The Employer will also prepare 
minutes of the Bid opening, including the information 
disclosed and upload the same for viewing online.  Only 
Financial Parts of Bids, Financial Parts of Alternative Bids, 
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and discounts that are opened at Bid opening shall be 
considered further for evaluation.  

I. Evaluation of Financial Parts of Bids 

35. Evaluation of 
Financial 
Parts 

35.1 To evaluate the Financial Part, the Employer shall 
consider the following: 

 (a) the Bid price, excluding Provisional Sums and the 
provision, if any, for contingencies in the Summary Bill of 
Quantities but including Daywork items, where priced 
competitively; 

 (b) price adjustment for correction of arithmetic errors in 
accordance with ITB 36.1; 

 (c) price adjustment due to discounts offered in accordance 
with ITB 14.4; 

 (d) Not used; 

 (e) price adjustment due to quantifiable nonmaterial 
nonconformities in accordance with ITB 29.3; and 

 (f) the additional evaluation factors as specified in Section 
III, Evaluation and Qualification Criteria. 

 35.2 The estimated effect of the price adjustment provisions of 
the Conditions of Contract, applied over the period of 
execution of the Contract, shall not be taken into account in 
Bid evaluation. 

 35.3 If this bidding document allows Bidders to quote separate 
prices for different lots (contracts), and to award multiple 
contracts to a single Bidder, the methodology to determine 
the lowest evaluated price of the contract combinations, 
including any discounts offered in the Letter of Bid – 
Financial Part, is specified in Section III, Evaluation and 
Qualification Criteria 

36. Correction of 
Arithmetical 
Errors 

36.1 In evaluating the Financial Part of each Bid, the Employer 
shall correct arithmetical errors on the following basis: 

(a) only for unit price contracts, if there is a discrepancy 
between the unit price and the total price that is obtained 
by multiplying the unit price and quantity, the unit price 
shall prevail and the total price shall be corrected; 

(b) if there is an error in a total corresponding to the addition 
or subtraction of subtotals, the subtotals shall prevail and 
the total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 
amount in words shall prevail, unless the amount 
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expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to 
(a) and (b) above. 

 36.2 Bidders shall be requested to accept correction of arithmetical 
errors. Failure to accept the correction in accordance with 
ITB 36.1, shall result in the rejection of the Bid and the Bid 
Security may be forfeited in accordance with ITB Sub-
Clause 19.7. 

37. Conversion to 
Single 
Currency 

37.1 Not used.  

38. Margin of 
Preference 

38.1 Not used. 

39. Comparison 
of Financial 
Parts 

39.1 The Employer shall compare the evaluated prices of all 
responsive and qualified bids to determine the lowest 
evaluated bid. 

40. Unbalanced or 
Front-Loaded 
Bids 

40.1 If the bid, which results in the lowest Evaluated Bid Price, is 
seriously unbalanced, front-loaded or substantially below 
updated estimates in the opinion of the Employer, the 
Employer may require the Bidder to produce detailed price 
analyses (with breakdown of unit rates) for any or all items 
of the Bill of Quantities, to demonstrate the internal 
consistency and justification of those prices with the 
construction methods and schedule proposed. After 
evaluation of the price analyses, taking into consideration 
the schedule of estimated contract payments, the Employer 
may require that the amount of the performance security be 
increased at the expense of the Bidder to a level sufficient 
to protect the Employer against financial loss in the event of 
default of the successful Bidder under the Contract. 

 

41. Employer’s 
Right to 
Accept Any 
Bid, and to 
Reject Any or 
All Bids 

41.1 The Employer reserves the right to accept or reject any bid, 
and to annul the bidding process and reject all bids at any 
time prior to contract award, without thereby incurring any 
liability to Bidders. In case of annulment, all documents 
submitted and specifically, bid securities, shall be promptly 
returned to the Bidders. 

 

J. Award of Contract 

42. Award Criteria 42.1 Subject to ITB 41, the Employer shall award the Contract to 
the Bidder whose offer has been determined to be the 
lowest evaluated bid and is substantially responsive to the 
Bidding Document, provided further that the Bidder is 
determined to be qualified to perform the Contract 
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satisfactorily. 

43. Notification of 
Award 

43.1 Prior to the expiration of the period of bid validity, the 
Employer shall notify the successful Bidder, in writing, via 
the Letter of Acceptance included in the Contract Forms, 
that its bid has been accepted. The Letter of Acceptance 
shall specify the sum that the Employer will pay the 
Contractor in consideration of the execution and completion 
of the Works (hereinafter and in the Conditions of Contract 
and Contract Forms called “the Contract Price”).   

 
43.2 Until a formal contract is prepared and executed, the 

notification of award shall constitute a binding Contract. 

44. Signing of 
Contract, 
Publication of 
award and 
Recourse to 
unsuccessful 
Bidders 

44.1 The Contract Agreement shall incorporate all agreements 
between the Employer and the successful Bidder.  It shall 
be kept ready in the office of the Employer for the signature 
of the Employer and the successful Bidder, within 21 days 
following the date of Letter of acceptance.  Within 21 days 
of receipt of Letter of acceptance, the successful Bidder 
shall sign the Agreement and furnish the performance 
security and if required in the BDS, the Environmental and 
Social (ES) Performance Security in accordance with ITB 
Clause 45 and revised construction methodology. If the 
successful bidder is a JV, it shall also furnish the JV 
agreement duly signed by all the members, if it had 
submitted only a letter of intent to execute the JV 
agreement along with the bid. 

 
44.2     The Employer within 3 weeks of issue of notification of 

award shall publish in a national website 
(http://tenders.gov.in or GoI Central Public Procurement 
Portal https://eprocure.gov.in/cppp/) or on the Employer’s 
website, and on the e-procurement system, the results 
identifying the bid and lot numbers and the following 
information:  (i) name of each bidder who submitted the 
bid; (ii) bid prices as read out at bid opening; (iii) name and 
evaluated prices of each bid that was evaluated; (iv) name 
of bidders whose bids were rejected and the reasons for 
their rejection; and (v) name of the winning bidder, and the 
price it offered, as well as the duration and summary scope 
of the contract awarded.   

44.3 The Employer shall promptly respond in writing to any 
unsuccessful Bidder who, after publication of contract 
award, requests the Employer in writing to explain on 
which grounds its bid was not selected. 

http://tenders.gov.in/
https://eprocure.gov.in/cppp/
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45. Performance 
Security 

45.1 Within twenty-one (21) days of the receipt of notification of 
award from the Employer, the successful Bidder shall 
furnish the performance security and if required in the BDS, 
the Environmental and Social (ES) Performance Security in 
accordance with the conditions of contract, subject to ITB 
40.1, using for that purpose the Performance Security and 
ES Performance Security Forms included in Section X 
(Contract Forms).  The performance security and if required 
in the BDS, the Environmental and Social (ES) 
Performance Security of a Joint Venture shall be in the 
name of the Joint Venture specifying the names of all 
members. 

 
45.2     Failure of the successful Bidder to submit the above-

mentioned Performance Security and if required in the 
BDS, the Environmental and Social (ES) Performance 
Security, or to sign the Contract Agreement shall 
constitute sufficient grounds for the annulment of the 
award and forfeiture of the bid security. In that event the 
Employer may award the Contract to the next lowest 
evaluated Bidder whose offer is substantially responsive 
and is determined by the Employer to be qualified to 
perform the Contract satisfactorily. 

 
45.3 Upon the successful Bidder’s signing the Agreement and 

furnishing of the Performance Security and if required in the 
BDS, the Environmental and Social (ES) Performance 
Security, pursuant to ITB Clause 45.1, the Employer shall 
promptly notify the name of the winning bidder to each 
unsuccessful bidder and shall discharge the Bid Securities 
of the bidders pursuant to ITB Clause 19.5 and 19.6. 

46. Adjudicator 46.1 The Employer proposes the person named in the BDS to 
be appointed as Adjudicator under the Contract, at the 
daily rate specified in the BDS, plus reimbursable 
expenses (actual boarding, lodging, travel and other 
incidental expenses).  If the Bidder disagrees with this 
proposal, the Bidder should so state in Letter of Bid.  If, in 
the Letter of Acceptance, the Employer does not agree on 
the appointment of the Adjudicator proposed by the 
Bidder, the Employer will request the Appointing Authority 
designated in the Particular Conditions of Contract (PCC) 
pursuant to Clause 23.1 of the General Conditions of 
Contract (GCC), to appoint the Adjudicator. 
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Section II - Bid Data Sheet (BDS) 
The following specific data for the Works to be procured shall complement, supplement, or 
amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the 
provisions herein shall prevail over those in ITB. 

ITB 1.1 The Employer is:  

Vice Chairman & Project Director,  
Inland Waterways Authority of India,  
Ministry of Ports, Shipping and Waterways, Government of India 

ITB 1.1 
The name of the work is:  
 
Fairway Maintenance on Quantity Based Dredging Of  Majhaua—
Ghazipur stretch ( 115 Km) of National Waterway – 1 
 
 

The identification number of the work is: IN-IWAI-336119--CW-RFB-3  
 

The number and identification of lots comprising this bidding process is: NA 

 
The Intended completion date id thirty six (36) months from date of 
Commencement of services. 

ITB 2.1 The Borrower is Government of India. 

The Employer is Inland Waterways Authority of India, Ministry of Ports, 

Shipping & Waterways, Government of India  

The name of the Project is: Capacity Augmentation of National Waterway – 
1 

Loan or Financing Agreement amount: $ 317.22 Million 

ITB 4.1 
Bids from consortium are acceptable and shall be treated the same way as that 
of JV mentioned in the bidding documents.  
 
(a) Maximum number of members in the Joint Venture (JV) shall be Four (4).  
(b) It is not mandatory to get the JV registered. Interested bidders are 
requested to submit JV Agreement duly notarized in India. However, the 
successful bidder (in case of JV) shall submit registered JV. 

(c) A statement to the effect that all members of the joint venture shall be jointly 
and severally liable for the execution of the entire Contract in accordance with 
the Contract terms, shall be included in the authorization nominating a 
Representative or member in charge, as well as in the Bid and in the 
Agreement [in case of a successful bid]. 

(d) The joint venture agreement should define precisely the division of 
assignments to each member of JV. All members of JV should have active 
participation in the execution during the currency of the contract. This should 
not be varied/ modified subsequently without prior approval of the Employer. 
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ITB 4.4 
A list of debarred firms and individuals is available at the Bank’s external 
website www.worldbank.org/debarr. 

ITB 4.6 Deleted. 

B.  Contents of Bidding Documents 

ITB 7.1 Electronic –Procurement System 

The Employer shall use the following electronic-procurement system to 
manage this Bidding process: 

https://eprocure.gov.in/eprocure/app  

Requests for clarification should be received by the Employer before pre-bid 
meeting.  

The clarifications can be sought / sent by e-mail or by hard copy on the 
following address: 
   

         Vice Chairman & Project Director (JMVP) 
Inland Waterways Authority of India 
A-13, Sector-1, Noida - 201301,  
Distt. Gautam Buddha Nagar, U.P.  

         Phone No.: +91 120 2424544          Email: vc.iwai@nic.in 

 

ITB 7.4 
A Pre-Bid meeting will take place, at the following date, time and place:  
Date:  15.03.2024 
Time: 1500 Hrs. IST                      
Place:  IWAI, Noida or Virtual Meeting Link will be shared on CPP Portal. 
 
Pre-Bid Queries should reach the employer at the following address or by 
e-mail no later than Date of Pre-Bid Meeting: 
  
 

         Vice Chairman & Project Director (JMVP) 
Inland Waterways Authority of India 
A-13, Sector-1, Noida - 201301,  
Distt. Gautam Buddha Nagar, U.P.  
+91 120 2424544                      Email: vc.iwai@nic.in 

 A site visit conducted by the Employer shall be organized on request. 

For site visit, bidders are advised to contact: 

Director (IWAI ) -Patna 

Mob: +91 9831225872 

E-mail: dirpat@iwai.gov.in :   lkrajak@iwai.gov.in 

ITB 8.2 Addendum to Bidding Documents will be hosted on the Employer’s e-
procurement portal [GOI Central Public Procurement Portal 
https://eprocure.gov.in/cppp] 

mailto:vc.iwai@nic.in
mailto:dirpat@iwai.gov.in
mailto:lkrajak@iwai.gov.in
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 C.  Preparation of Bids 

ITB 11.2 (j) (i) The Bidder shall submit with its bid the following additional documents:  

(a)  Dredging Management Plan – Methodology 

Detailed methodology to indicate how various activities will 
be carried out to achieve the performance parameters laid 
down in Section VII - Description of the Services. 

(b)  Detailed Dredger deployment plan with respect to: 
 

 Dredging Management Plan – Methodology (including disposal 
of dredged material)  

 No. of dredgers / equipment to be deployed at various points of 
time alongwith dredging capacities 

 Details of equipment to be deployed to meet the requirements of 
survey 
 

(c)     List of major items of equipment proposed to carry out the 

contracted services using the format provided in Section IV - 

Bidding Forms 

(d) To establish its qualifications to perform the contract(s) in 

accordance with Section III, Qualification Criteria and 

Requirements, the Bidder shall provide the information requested in 

the corresponding Information Sheets included in Section IV, 

Bidding Forms. 

(e) Bidder to indicate whether they are presenting  

          Single Entity Bid             or 

          Joint Venture Bid   

 

         In the event of Joint Venture Bid or sub-contracting details of the 

Joint Venture Partner or the sub-contractor likely to be engaged to 

be identified & proposed in the Bid along with their credentials like 

(Experience, Financials & Profile) - Each of the JV member will be 

required to furnish legally enforceable JV Agreement along with its 

Techno-commercial Bid holding themselves jointly & severally 

responsible and liable to IWAI to perform all contractual obligations, 

valid for entire period of Contract. 

Further,  

i. No change in the composition of the JV without the written 

consents of the Employer after submission of Bid shall be allowed. 

ii. The leader should maintain at least 51% share in the JV at all the 

time during the period of contract 
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 (ii) Code of Conduct for Contractor’s Personnel (ES) 

The Bidder shall submit its Code of Conduct that will apply to Contractor’s 
Personnel (as defined in Sub-Clause 9.1 of the General Conditions of 
Contract), to ensure compliance with the Contractor’s Environmental and 
Social (ES) obligations under the Contract. The Bidder shall use for this 
purpose the Code of Conduct form provided in Section IV.  No substantial 
modifications shall be made to this form, except that the Bidder may introduce 
additional requirements, including as necessary to take into account specific 
Contract issues/risks. 

(iii) Management Strategies and Implementation Plans (MSIP) to manage 
the (ES) risks 

The Bidder shall submit Management Strategies and Implementation Plans 
(MSIPs) to manage the following key Environmental and Social (ES) risks: 

 Traffic Management Plan to ensure safety of local communities from 
construction traffic; 

 Water Resource Protection Plan to prevent contamination of drinking 
water; 

 Boundary Marking and Protection Strategy for mobilization and 
construction to prevent offsite adverse impacts; 

 Strategy for obtaining Consents/Permits prior to the start of relevant 
works such as opening a quarry or borrow pit; 

 Gender based violence and sexual exploitation and abuse (GBV/SEA) 
prevention and response action plan. 

The Contractor shall be required to submit for approval, and subsequently 
implement, the Contractor’s Environment and Social Management Plan (C-
ESMP), in accordance with the Particular Conditions of Contract Sub-Clause 
10.1, that includes the agreed Management Strategies and Implementation 
Plans described here. 

ITB 11.3 (b)  
The following schedules shall be submitted with the bid:  Priced Bill of 
Quantities 

ITB 11.3 (d) 
The Bidder shall submit the following documents in its Bid:  

 On-line: Financial part in .xls 
 Scanned copy of Letter of bid – Financial Part 

ITB 12 Added at the end of 12.3 

 

Note for Bidders: Bidders have to submit the bids on the e-procurement 
portal along with the relevant required documents. For this purpose, the 
bidders shall fill up online, the forms that are available for online filling on the 
e-portal. The rest of the forms shall be download by the bidders and filled up. 
The filled-up pages shall then be scanned and uploaded on the e-
procurement portal along with the scanned copies of the supporting 
documents. 
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ITB 12.3 For submission of original documents, the Employer’s address is:  

        Vice Chairman & Project Director (JMVP) 
Inland Waterways Authority of India 
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP – 201301 
Email: vc.iwai@nic.in        

ITB 13.1 Alternative bids shall not be permitted. 

ITB 14.5 The prices quoted by the Bidder “shall be” subject to adjustment during the 
performance of the Contract.  The adjustment of contract price, if provided, will 
be done in accordance with GCC Clause 45 and corresponding provisions 
under PCC. 

ITB 14.8 Add the following as Sub Clause 14.8 –  
Any delay in procurement of the construction equipment / dredging equipment / 
machinery / goods as a result of the above shall not be a cause for granting 
any extension of time. 

ITB 15.1 The Currency (ies) of the bid shall be in INR ( Indian Rupee Only) 

ITB 18.1 
The bid validity period shall be 120 days from the date of opening of Technical 
Bids. 

ITB 18.3 (a)  Not Applicable. 

ITB 19.1 

 

The Bidder shall furnish a Bid security for an amount of INR  1,56,86,967.00  

Cost of bidding Document of Rs. 6,000/- inclusive of GST shall be submitted 
by Demand Draft or RTGS. 

[Note: For the Two-envelope Bidding, the process requires Bid Security to be 
submitted in the Technical Part and also original hard copy shall be submitted 
separately as per ITB 12.3.] 

In case, the Bid security is submitted in the form of Bank Guarantee, then it 
shall be as per the format attached.   
The Bid Security may also be submitted through e-Bank Guarantee or Demand 
Draft or Online Transfer.  
The Bank Guarantee issued in paper shall become operative only when the 
Bank Guarantee advice transmitted through SFMS is advised to the Beneficiary 
by the Advising Bank. 

Bank details are as given below:  

Advising Bank: CANARA BANK 
Bank Account no.:  87781010014534 
IFSC Code: CNRB0018778 
Name of beneficiary: IWAI FUND Jal Marg Vikas  
Branch name:   Morna - Sector 18, NOIDA  

           Address:   B 16 /17, Ground Floor,  
           Sector-18, NOIDA – 201301 

ITB 19.3 (d) Other types of acceptable securities are:   NOT Applicable 
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ITB 19.8 The Bid Security of a JV shall be in the name of the JV that submits the bid or 
in the name of the Lead member if the same is not constituted. 

ITB 19.9 Deleted. 

ITB 20.2 
The written confirmation of authorization to sign on behalf of the Bidder shall 
consist of:  

(a) Legally valid Power of Attorney is required to demonstrate the authority of 
the signatory to sign the Bid; and 

(b) In the case of Bids submitted by an existing or intended JV, if permitted as 
per ITB 4.1, the authorization shall be evidenced by a Power of Attorney 
signed by legally authorized signatories of all the members. Authorization 
for such authorized signatories shall be submitted for all the JV members. 

D.  Online Submission and Opening of Bids 

ITB 21.1 
Class of DSC required is: CLASS – II or above 

ITB 22.1  
Both Technical and Financial Bids shall be uploaded on-line in separate 
electronic envelopes,  

The deadline for uploading the bids is: 

Date: 03.04.2024  Time: 1500 hrs. IST or as amended from time to time. 

ITB 24.1 
Re-submission of the bid is not allowed, if withdrawn. 

E. Public Opening of Technical Parts of Bids 

ITB 25.1 The online Bid Opening of Technical Parts of the Bid shall take place on 
Date: 03.04.2024  Time: 1530 hours or as amended from time to time 

Place:    Inland Waterways Authority of India 

A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301 
 

         Email: vc.iwai@nic.in     

F.  Evaluation of Bids – General Provisions 

ITB 29.3 Deleted. 

G. Evaluation of Technical Parts of Bids 

ITB 30.1 
The Bids shall be Technically Evaluated, Bidders have to meet the Qualifying 
requirements as stipulated in the documents under evaluation criteria. 

 

ITB 33.1 
At this time the Employer does not intend to execute certain specific parts of 
the Works by sub-contractors selected in advance. 

ITB 33.2 Specialised Subcontractors: Not Applicable 

ITB 33.3 
(a) Contractor’s proposed subcontracting: Maximum percentage of 
subcontracting permitted is: 25% of the total contract amount  

mailto:vc.iwai@nic.in
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(b) Bidders planning to subcontract more than 10 % of total volume of work 
shall specify, in the Bid Submission Form, the activity (ies) or parts of the works 
to be subcontracted along with complete details of the sub-contractors and 
their qualification and experience. The qualification and experience of the sub-
contractors must meet the minimum criteria for the relevant work to be sub-
contracted failing which such sub-contractors will not be permitted to 
participate. 
(c) Sub-contractors’ qualification and experience will not be considered for 
evaluation of the Bidder. The Bidder on its own (without taking into account the 
qualification and experience of the sub-contractor) should meet the 
qualification criteria.  
[Note: Work should not be split into small parts and sub-contracted]. 

H. Public Opening of Financial Parts of Bids 

ITB 34.2 (c) Following the completion of the evaluation of the Technical Parts of the Bids, 
the Employer will notify all Bidders of the date, time, and place of the public 
opening of Financial Parts. 

The online bid opening of Financial Parts of Bids shall take place at: 
Inland Waterways Authority of India 
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301 
 

         Email: vc.iwai@nic.in   
The Employer shall also publish a notice of the public opening of the Financial 
Parts of the Bid on its website www.iwai.nic.in  

In addition to the above the Employer shall publish a notice of the opening of 
the Financial Parts of the Bid on GoI Central Public Procurement Portal 
https://eprocure.gov.in/cppp 

J. Award of Contract 

ITB 45.1 and 
45.2 

The successful Bidder shall also be required to submit an Environmental 
and Social (ES) Performance Security.  

Throughout this bidding document the term ’performance security’, unless 
the context clearly indicates otherwise, means and includes both ‘the 
performance security and the ES performance security’ to be submitted by 
the successful bidder in the amounts specified in GCC/ PCC 50. 

ITB 46.1 The Adjudicator proposed by the Employer is: Sh. S. C. Misra.  The daily 
fee for this proposed Adjudicator is Rs. 10,000/- per day. The CV is 
attached at the end of this document. 

ITB 47 
Added new ITB 47.1 
The Tender / Bid related complaints may be submitted / addressed to: 
           Vice Chairman & Project Director, (JMVP) 

Inland Waterways Authority of India 
A-13, Sector-1, Noida, Gautam Buddha Nagar, UP - 201301 
 

         Email: vc.iwai@nic.in.   

  

mailto:vc.iwai@nic.in
https://eprocure.gov.in/cppp
mailto:vc.iwai@nic.in
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Brief Biodata of Dr Suresh Chandra Misra 
 

1.   Name:  MISRA SURESH CHANDRA 
Date of birth: 12TH SEPTEMBER 1948 

 
2.   Profession: ACADEMIC and RESEARCH 
 Present Position: Retired as Professor from IIT Kharagpur  

Address: 
 
(a) Official     NA (b) Residential 

Plot no. 1080, Lane no. 7, Aerodrome Area, 
Bhubaneswar – 751020, Odisha, India 

Phone:                   NA Phone:    +91 9437477180 

 Email:   misra1948@gmail.com 

3.   Degrees Obtained  
 

Degree Awards  
 

University  
Specialization 

Hall of 
Residence 

Year 

B. Tech (Hons.) Silver Medal IIT Kharagpur Design  Patel 1965-70 

PhD National 
Scholarship 

University of 
Newcastle upon 
Tyne, UK 

Naval Architecture  1973-76 

4.   Professional Achievements 
Period 

From         To 
 
 

Position Held 
 
 
 

Organization/Inst
itution 

 
 
 

Role 
 
 
 

Remarks 
 
 

 1970          1979   Design Engineer Hindustan 
Shipyard Ltd. 

Design Engineer Sponsored for three years 
to do Ph.D. in UK (1973-
1976)   1979            1989 

  1990     till 
retirement  
 

  Assistant Professor 
  Professor 

     IIT Kharagpur  Teaching, 
Research and 
Industrial 
Consultancy 

   On British council 
fellowship for  6 months in 
Glasgow, univ in 1984., 
later lien to IIT Madras and 
NSDRC/ IMU, 
Visakhapatnam   1998             2000 Visiting Professor 

(lien) 
      IIT Madras Teaching, 

Research and 
Industrial 
Consultancy 

 

  2008             2013 Director (on Lien) NSDRC and later 
IMU 

Visakhapatnam 
campus 

Administration, 
Teaching, 
Research and 
Industrial 
Consultancy 

  NSDRC was subsumed to 
Indian Maritime University 
in 2009 and he was the first 
Director of IMU 
Visakhapatnam campus 

  2013          till date Chairman, Naval Research Board, DRDO (an honorary position); 
Founder and current President, Forum for River and Ocean Scientists and    
Technologists (FROST), Odisha, registration no. 24010/33 of 2018-19; 
Visiting faculty at IMU, Visakhapatnam Campus; 
Advisor to General Consultants for Kochi Water Metro project under KMRL, Kochi. 
 

5.   Record of Contributions to: 
(a)  Intellectual Property 
(Publications/Design/Developments/Patents etc.)  

mailto:misra1948@gmail.com
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(e) “Modularised Ship Hull Form”, Inventors: Prof S C Misra and Prof O P Sha of IIT Kharagpur, 
patents rights belong to: IIT Kharagpur, Ministry of Ports, Shipping and Waterways of Govt. of 
India, Department of Science and Technology of Govt. of India, AAGL(Gujarat), BSL Mumbai, 
GSL Goa, LRS Mumbai, IRS Mumbai, Original Patent application no. 0561/Cal/2002 dt. 
25.9.2002, patent no. 214274 awarded on 07/02/2008. 

(f) Books: 
 

 S. C. Misra and P. Misra (Ed.),”2020 Lockdown Effects and Future Trends in 
Water Body Management”, LAP Publishing, Germany, October 2020. 

 S. C. Misra,”Design Principles of Ships and Marine Structures”, CRC Press of 
Tylor and Francis Group, USA, December 2015. 

 S.C.Misra and O.P.Sha, editors “Computer-Aided Ship design”, under assistance 
from CEP Cell of IIT Kharagpur, 1989(contributed as author also).  

 M.R.Pranesh and S.C.Misra, “Environmental Hazards and Safety Requirement 
in the Port sector”, under assistance from Curriculum Dev. Prog., IITMadras, 
2000(contributed as author also).  

 (b)  Leadership (Entrepreneurship/ 
Organizational Development) 
 

(i) Converting a ship design organisation, National Ship Design and 
Research Centre, to a part of a central university, Indian 
Maritime University, Visakhapatnam Campus 

(ii) Academic leadership as stated below: 

 Started a new multidisciplinary Post Graduate Diploma program in 
Maritime Operation and Management (PGDMOM) exclusively for 
professional marine engineers which started at IIT Kharagpur in the 
academic year 2003-2004.  

 Started the Naval Architecture and Ocean Engineering degree programs 
at both UG and PG levels at IMU Visakhapatnam Campus in its first year 
of creation, 2009. 

 Started a PG program in Dredging and Harbour Engineering at IMU, 
Visakhapatnam campus in 2010 for the first time in the country. 

(iii)Developing strong research base at IITs, IISc and in other 
engineering institutions and generating multi-institutional 
research programs and developing strong connection between 
teaching institutions and research organisations in the context of 
naval research through NRB. 

(iv) Setting up and establishing FROST, Odisha  
 (c)  Society 

13 Invited mentor and speaker of INSPIRE program for development of science 
interest in school children sponsored by DST at Port Blair Campus of 
Pondichery University, at IMU Visakhapatnam Campus and at NIT Rourkela 
during 2012, 2013 and 2015. 

14 Lectures at schools and colleges in Odisha regarding water awareness. 
15 Safety of wooden boats moving in rivers and coastal waters for tourism and 

fishing is a major concern which has been a major concern for me. I have 
now been involved in modifying an existing wooden boat for higher safety 
and reduction of pollution. This activity is to continue.  

 
(d)  Any other: More than 50 technical papers published 
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6.   Peer Recognition (National/International Honours, Awards, Prizes 
including honorary degree) 

Awarded National Scholarship for Higher Study Abroad by Government 
of India in 1973 till 1976. 

Awarded Silver Medal by IIT Kharagpur in 1970 for securing first position in 
B.Tech (H) course in Naval Architecture. 
Awarded Marine Engineering Division Medal, Institution of Engineers (India), 

2001. 

Awarded Institution Medal (Col. G.N.Bajpai), Institution of Engineers (India), 

2001. 

H.S.Rao Memorial Award for Best paper, June 04 issue of Marine Engineers 
Review (India), 2005 given by Institution of Marine Engineers (India). 
Rashtriya Gaurav Award presented by India International Friendship Society in 

2004. 

Best Citizen of India Award and Citation in the book by the same title, published 
by International Publishing House, New Delhi, 2004. 

  
7.   Membership/Fellowship of National/International Professional Bodies 

Founder President, Forum for River and Ocean Scientists and 
Technologists, Odisha 

Fellow of Institution of Engineers (India)     

Fellow of Institution of Marine Engineers(India)                                         
    Life Member of Institution of Marine Technologists, 
Mumbai                                         

Life Member of Indian Society for Technical Education                                                 
 Member of Society of Naval Architects and Marine Engineers, USA.                        

Member, Indian technical Committee of Class NK, Nippon Kaiji Kyokai, 
Japan, 2012 onwards. 

Member, Technical Committee of IRS, Mumbai.    
Member of PMCC for acquisition of 2 coastal research vessels by NIOT 

funded by MoES. 

 
8.   Specific outstanding Accomplishments meriting the award (within 100 

words): (Detailed biography may be provided as an annexure) 
Apart from teaching naval Architecture to students, Prof Misra has been 
involved in design of ships and boats and other water based infrastructure 
including a 600 TEU container vessel and marine engineering laboratory Ship 
in Campus. His book Design Principles of Ships and Marine Structures 
published by Taylor and Fransis Group has been widely appreciated. After his 
retirement from active service, apart from being the Chairman of Naval 
research Board, he has formed a think tank FROST. His current interests 
include safety and sustainability in boats of inland water transportation, 
increasing water awareness in Odisha and ancient river and coastal 
transportation system for building shore based temples. 

************** 
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 Section III - Evaluation and Qualification 

Criteria 

 

1 Technical Part  

1.1 Adequacy of Technical Proposal 

a. Dredging Methodology 

b. Environmental, Social, Health and Safety 

(ESHS) obligation   

c. Work Program 

d. Site Organization and Communications Plans 

e. Sub-Contracting 

 

1.2 Multiple Contracts   

1.3 Specialised Sub- Contract   

1.4 Qualification Criteria              

   

2 Qualification  

2.0 Nature of Bidder  

2.1 Eligibility  

2.2 Historical Contract Performance  

2.3 Financial Situation and performance  

2.4 Experience  

2.5 Quality Requirements  

2.6 Contractors Representative & Key Personnel  

2.7 Equipment  

   

3 Financial Part  
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1. Technical Part 

1.1 Adequacy of Technical Proposal 

Evaluation of the Bidder’s Technical Proposal will include: 
 

i. An assessment of the Bidder’s technical capacity to mobilize key 
equipment and personnel for the contract consistent with its proposal 
regarding work methods, scheduling, material sourcing and Quality 
Control / Assurance in sufficient detail and fully in accordance with the 
requirements stipulated in Section VII (Work’s Requirements).   
 
For this purpose, the Bidder should also submit: 
 

A. Dredging Methodology: 
 

(i)  Statement of Work Methods: This shall demonstrate the Bidders 
capability to define, optimize and carry out on a timely basis the 
physical interventions detailed in the scope of requirements specified 
in Section VII (Work’s Requirements). 

(ii)  The Work methodology shall include a mobilization and execution 
plan that details how the bidder will do the work of  

 
                       Fairway Maintenance on Quantity Based Dredging Of  Majhaua—
Ghazipur stretch ( 115 Km) of National Waterway – 1 

 
 

B.  Environmental, Social, Health and Safety (ESHS) obligation:   
 
       A detailed note outlining its proposed methodology and program of dredging 

including compliance with the Environmental, Social, Health and Safety 
(ESHS) obligations 

(i) An outline proposal on how the contractor shall minimize 
environmental impacts especially to sensitive and critical areas 
including but not limited to reed lands, mud flats, mangrove forests 
and migratory bird habitats taking into account; 

(ii) The requirement for dredging sediment volumes in shallow 
waterways; placing dredged materials in-stream; and, early 
detection and quantification of hazardous sediment and its removal; 
and 

(iii)  The requirement to minimize noise, water and air pollution from its 
own dredging operations. 

(iv)  An outline Quality Assurance Plan; and 

(v) A Health and Safety Plan specific to the proposed works 
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C. Work Program:  

A Work Program compiled on a project management software (like MS 
Project, Primavera or similar) which must clearly show the major project works 
proposed and the corresponding timeline with the following characteristics: 

(i) Show work stages (Mobilization, Survey, Dredging, Maintenance 
services, and Demobilization, etc.) and BOQ Items with the 
corresponding timeline; 

(ii) Show the leading, lagging and critical activities, with linkages to related 
activities, milestones, key personnel in charge, etc.; 

(iii)  Resources (equipment, material, personnel, etc.) plan to achieve the 
Work Program. 

D. Site Organization and Communications Plans that clearly provide: 

(i) (i) An overall organization chart showing the division between site offices 
and head office responsibilities; 

(ii) (ii) A site organization chart clearly showing responsibilities and functions 
of key personnel. The person in-charge and the second in command for 
each location and their responsibilities; 

(iii) (iii) The proposed layout of the Contractor’s facilities and equipment, 
including offices and accommodation units based on the proposed sites 
and waterways routes; 

(iv) (iv) Internal Communications Plan within the Contractor’s organization and 
between its home office and the site offices; 

(v) (v) External Communication Plan between the Contractor, the Project 
Manager/Supervision & Performance Monitoring Consultant, Related 
Stakeholders, Users, and Employer; 

(vi) (vi) Navigational protocol to assure free passage for ships during dredging 
or other works. 

E. Sub-contracting  
 An assessment of the details of subcontracting elements of works 
amounting to more than 10% of the bid price; for each element proposed 
to be sub contracted furnish details whether the identified Sub-contractor 
possesses the required qualifications and experiences to execute that 
element satisfactorily. 

 
[Work should not be split into small parts and sub-contracted]. 

 
1.2 Multiple Contracts if permitted under ITB 35.3, - Not Applicable 

1.3 Specialised Subcontractors     - Not Applicable. 
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1.4. Qualification Criteria 
 

Pursuant to ITB 32.1, the Employer shall assess each Bid against the following 
Qualification Criteria. Requirements not included in the text below shall not be used in the 
evaluation of the Bidder’s qualifications. 

In case a contractor while working / selected for an IWAI contract, applies for another 
similar contract to be executed by IWAI, then to check whether the contractor meets the 
qualification criteria for the new contract, IWAI will calculate the bid capacity of the bidder 
as per the formula mentioned at 2.4.2 (d) 

In case a contractor while working / selected for an IWAI contract, applies for another 
similar contract to be executed by IWAI, then to check whether the contractor is having 
adequate equipment for the new contract, IWAI will check the adequacy of the equipment 
as per following priority of on going tenders:  

1) On-going works with IWAI 

2) Fairway Maintenance of Digha– Majhaua stretch 

3) Fairway Maintenance of Farakka – Kahalgaon stretch 

4) Fairway Maintenance of Tribeni – Katwa stretch 

5) Fairway Maintenance of Katwa - Farakka stretch 

6)  Access Channel of MMT Haldia 

7) Fairway Maintenance of Barh - Digha stretch 

8) Fairway Maintenance of Majhaua – Ghazipur stretch 
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2. Qualification 

2.0  

Nature of Bidder 

Bidder to indicate whether they are presenting a 
Single Entity bid 

Or Joint Venture Bid  

Or Intend to Sub-Contract  

In the event of Subcontracting, the 
details of the Sub-contractor likely 
to be deployed be identified in the 
proposal (Max 25% work) 

Details & Profile of Sub-contracting 
firms to be submitted.  

 Format provided in Section – IV (Bidding Forms) 
 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

2.1 Eligibility 
2.1.1 Nationality Nationality in accordance with ITB 

Sub-Clause 4.3 

Must meet 

requirement 

Existing or 

intended JV 

must meet 

requirement 

Must meet 

requirement 

N / A Forms ELI –

1.1 and ELI - 

1.2 with 

attachments 

2.1.2 Conflict of Interest No conflicts of interest in 

accordance with ITB Sub - Clause 

4.2 

Must meet 

requirement 

Existing or 

intended JV 

must meet 

requirement. 

Must meet 

requirement 

N / A 

Letter of Bid 

2.1.3 Bank Eligibility Not having been declared ineligible 

by the Bank, as described in ITB 

Sub-Clause 4.4.& 4.7 

Must meet 

requirement 

Existing JV 

must meet 

requirement 

Must meet 

requirement 

N / A 
Letter of Bid  

2.1.4 Government Owned 

Entity 

Bidder to meet conditions of ITB 

Sub-Clause 4.5.  The entity should 

not be a dependent agency of the 

borrower or sub-borrower or 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N / A Forms ELI -

1.1 and 1.2 

with 

attachments 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

Employer. 

2.1.5 

 

 

 

United Nations 

resolution or 

Borrower’s country 

law  

Not having been excluded as a 

result of prohibition in the 

Borrower’s country laws or official 

regulations against commercial 

relations with the Bidder’s country, 

or by an act of compliance with UN 

Security Council resolution, both in 

accordance with ITB 4.7 and 

Section V. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N / A 

Letter of Bid  

2.2 Historical Contract Non-Performance 

2.2.1 History of Non-

Performing Contracts 

Non-performance of a contract1did 

not occur as contractor since 1st 

January 2017 (Past 7 years)  

Must meet 

requirement  

Must meet the 

requirement 

Must meet 

requirement or 

as member to 

past or existing  

JV 

N / A 

Form 

 CON - 2 

2.2.2 Suspension due to 

withdrawal of the Bid 

within Bid validity 

Not under suspension based on 

execution of a Bid Securing 

Declaration pursuant to ITB 4.6 or 

withdrawal of the Bid pursuant ITB 

19.9. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A 

Letter of Bid 

                                                 
the Employer shall exercise its discretion in evaluating the past performance and litigation, if any,  of the bidders with IWAI or any other Central / State / Statutory / 
Autonomous / Government  organisation’s etc. IWAI reserves the right to satisfy itself and decide in the interest of the project and the organisation as per extant Government 
guidelines. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

2.2.3 Pending Litigation Bidder’s financial position and 

prospective long term profitability 

sound according to criteria 

established in 2.3.1 below and 

assuming that all pending litigation 

will be resolved against the Bidder 

Must meet 

requirement  

Must meet 

requirement by 

itself or as 

member to past 

or existing JV 

Must meet 

requirement 

by itself or as 

member to 

past or 

existing JV 

N/A 

Form  

CON - 2 

2.2.4 Litigation History No consistent history of 

court/arbitral award decisions 

against the Bidder2 since 1st 

January 2017 (Past 7 years) 

Must meet 

requirement  

Must meet 

requirement 

N/A 

Form  

CON - 2 

2.2.5 Declaration: 

Environmental, Social, 

Health, and Safety 

(ESHS) past 

performance 

Declare any civil work contracts 

that have been suspended or 

terminated and/or performance 

security called by an employer for 

reasons related to the non-

compliance of any environmental, 

or social, (including sexual 

exploitation and abuse (SEA) and 

gender-based violence (GBV) or 

health or safety requirements or 

safeguard in the past five years3 

since 1st Jan, 2019. 

Must make the 

declaration. 

Where there 

are Specialized 

Sub-

contractor/s, 

the Specialized 

Sub-

contractor/s 

must also 

make the 

declaration. 

N/A 

Each must 

make the 

declaration. 

Where there 

are 

Specialized 

Sub-

contractor/s, 

the 

Specialized 

Sub-

contractor/s 

must also 

make the 

N/A 

Form CON-3 

ESHS 

Performance 

Declaration 

                                                 
2     The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its execution over 

the last seven years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the Bidder. 
3The Employer may use this information to seek further information or clarifications in carrying out its due diligence. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

declaration. 

2.3 Financial Situation and Performance 
2.3.1 Financial Capabilities (a) The Bidder shall demonstrate 

that it has access to, or has 

available liquid assets, 

unencumbered real assets, lines of 

credit, and other financial means 

(independent of any contractual 

advance payment) sufficient to 

meet the construction cash flow 

requirements estimated as  INR 

6.536 Crores ( six r crores fifty three   

lacs sixty two thousand ) (about 3 

six months cash flow at peak 

dredging / construction period) for 

the subject contract(s) net of the 

Bidders other commitments 

Must meet 

requirement 

 

Must meet  

100% 

requirement 

 

Each member 

Must meet at 

least 15% of the 

requirement as 

a minimum, 

such that all 

partners 

combined meet 

100 % of the 

requirement. 

 

 Must meet 

at least 51% 

of the 

requirement 

as a 

minimum 

 Form FIN – 

3.1, with 

attachments 

(b) The Bidder shall also 

demonstrate, to the satisfaction of 

the Employer, that it has adequate 

sources of finance to meet the cash 

flow requirements on works 

currently in progress and for future 

contract commitments 

Must meet 

requirement 

 

 

Must meet 

requirement. 

 

    N / A 

 

Must meet 

requirement  
Form FIN – 

3.1 (A), with 

attachments 

 

(c) The audited balance sheets or, 

if not required by the laws of the 

Bidder’s country, other financial 

Must meet 

requirement 

Must meet 

100% of the 

requirement  

Must meet 

requirement 

 

N/A 
Form FIN – 

3.1, with 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

statements acceptable to the 

Employer, for the last 5 years 

(ending FY 2022-23) shall be 

submitted and must demonstrate 

the current soundness of the 

Bidder’s financial position and 

indicate its prospective long-term 

profitability. 

 

 

 

 

  

 

 

 

attachments 

2.3.2 Annual Average 

Turnover 

Minimum average annual turnover 

INR 23,53,04,514.00   (INR 

Twenty three cores fifty three  

lac four thousand five 

hundred & fourteen only) 

calculated as total certified 

payments received for contracts 

in progress and/or completed 

within the last five financial years, 

divided by five years ending 31st 

March 2023. 

Must meet 

requirement 

Must meet  

100% 

requirement 

Must meet at 

least 15% of the 

requirement as 

a minimum, 

such that all 

partners 

combined meet 

100 % of the 

requirement. 

Must meet at 

least (51%) 

as a 

minimum 

Form FIN - 3.2 

2.4 Experience 
2.4.1 General Dredging 

Experience  

 

 

Experience under contracts for similar 

works such as those pertaining to:  

“General Dredging Experience in Ports / 

River / Lakes / Canals /Water bodies 

Must meet 

requirement 

Must meet 

requirement  

N/A Must meet 

requirement 

Form EXP – 

4.1 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

/  including Management and  Manning 

of Dredgers or River Dredging  Vessel 

related Marine Works  or  Wet 

Excavation in Dams.  
1. River Dredging and management of 

dredging materials.  
2. Dredged material used in 

reclamation of port / Harbour during 

last 7 years” will also be considered. 
In a role of Contractor, JV member, 

Sub-contractor, or management 

contractor for at least the last seven (7) 

years ending last day of month prior to 

the bid submission deadline (FY 2022-

23) 
 

2.4.2 (a) Specific Dredging 

Experience 

 

 

 

 

. Bidder should have successfully 

completed as a prime contractor, JV 
member4, management contractor or 
sub-contractor, minimum  
 

Three similar works each 

costing not less than INR 

104579784.00 Or Dredged 

Quantity of 341764.00 cum  

         OR 

Two similar works each costing not 

Must meet 

requirement 

Must meet 

requirement 

N/A Must meet 

requirement 

for one 

contract of 

51%  

Form EXP 

4.2 (a).  The 

contractor 

should have 

borne 

responsibility 

for execution 

of works to 

the extent he 

claims 

experience.  

                                                 
4 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidderr’s share, by value, shall be considered to meet 

this requirement 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

less than INR 130724730.00 

Or  Dredged Quantity of 

427205.00 cum  

            OR 

One similar work costing not 

less than INR 209159568.00 

Or . Dredged Quantity of 

683528.00 cum  
 

For the purpose of completed works, 

The value of the completed contract 

for similar works should not be less 

than 80% of the contract value.  

A certificate for ongoing works from 

the employer stating the Value5 of the 

work & 80 % completion has been 

achieved  shall be considered as 

completed  and certificate of 

employer in this regard stating 

percentage of completion shall be 

submitted. 

A contractor 

should not 

claim 

experience 

for the works 

he has never 

executed. 

2.4.2 (b) The value of the similar work where 80% of contract value is paid will be considered as complete for evaluation 

purposes. 

In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement 

of the minimum value of a single contract has been met. Instead, each contract performed by each member shall satisfy the 

minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total 

Form EXP – 

4.2 (b) 

                                                 
5 At FY 2021-22 price level.  Cost of completed works of previous years shall be given weightage @5% per year based on rupees value to bring them to the price 

level of the financial year in which bids are received. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum 

value required shall be aggregated. 

2.4.2 (c)  Specific Experience in 

managing ES aspects 
For the contracts in 2.4.2 (a) above 

and/or any other contracts 

[substantially completed and under 

implementation] as prime 

contractor, joint venture member, or 

Subcontractor since 1st January 

2019 and Application submission 

deadline, experience in managing 

ES risks and impacts.  

Desirable  Desirable  Desirable  Desirable  

Form EXP – 

4.2 (c) 

2.4.2 (d) Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for work is equal to or more than the total 

bid value of the work.  The available bid capacity will be calculated as: - Assessed Available bid capacity6 = (A*N*1.5 - B) 

where, 

A = Maximum value of all works executed in any one year during the last five years (updated to the price level of the financial year 31st March, 

2023 at the rate of 5% per year), taking into account the completed as well as works in progress). 

N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to be taken as half-year and more 

than 6 months as one year). 

B = Value, at the current price level, of existing commitments on on-going works to be completed during the period of completion of the works 

for which bids are invited. 

Note:  the statements in Section IV showing the value of existing commitments of on-going works as well as the stipulated period of completion 

remaining for each of the works listed should be countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 

equivalent. 

Form EXP – 

4.2 (d) 

                                                 
6      During technical evaluation, the available bid capacity will be calculated and compared with the estimated cost. After opening of the financial bids (Part – 

II) and during the financial evaluation, the bid capacity will be further validated with discovered price. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture where permitted Submission 

Requirements   All Parties 

Combined 
Each Member 

One 

Member 

2.5 Quality Requirements 

2.5.1 ISO 9001-2008/2015 

quality Management 

system requirement 

 Valid - Quality Management Certificate 

issued by the International Organization 

for Standardization 

Must meet 

requirement 

Must meet 

requirement 

N/A Must meet 

requirement 
Valid ISO 9001 

Certification.  

EXP – 5.0 

2.5.2 ISO 45001 - 

Occupational Health 
and Safety 
Management or 
Equivalent 

Valid - Relevant ISO 45001 certificate 

and Experience in occupational health 

and safety management  

Must meet 

requirement 

Must meet 

requirement 

N/A Must meet 

requirement 
Valid ISO 45001 

certificate or 

equivalent.  EXP 

– 5.0 

2.5.3 ISO 14001: 2004 / 2015 

Environmental 

Management systems 

Valid - Relevant Environmental 

management certificate and experience 

with environmental management 

systems. 

Must meet 

requirement 

Must meet 

requirement 

N/A Must meet 

requirement 
Valid ISO 

14001:2004/201

5 certificate. 

EXP – 5.0 

 



 

  
 

 

 
Page 59 of 

232 

 
 

Section – IV (Bidding Forms) 

2.6 Contractors Representative & Key personnel 
The Bidder must demonstrate that it will have a suitably qualified (and in adequate numbers) minimum key personnel, 
as described in the table below, that are required to perform the contract. 
The Bidder shall provide details for the key personnel and such other Key Personnel that the Bidder considers 
appropriate, together with their academic qualifications and work experience. 
The Bidder shall complete the relevant Forms in Section IV, Bidding Forms.  
The Contractor shall require the Employer’s consent to substitute or replace the Key Personnel. 

 

Item 
No. 

Position/specializati
on required  

 
Qualification Criteria 

Minimum 
years of 
relevant 

work 
experience 

 
Must meet 

requirement  

1. 
Contract Manager / 
Project Manager 

Contract Manager shall have a 
Bachelor’s degree in Civil / Mechanical 
engineering and an experience of 
minimum 10 years’, out of which at least 
7 years shall be in managing projects of 
similar nature. Personnel must have 
experience in executing dredging 
projects. 
 
The desirable age of the personnel as 
on the date of bid submission shall not 
be more than 50 years. However, if the 
personnel above 50 years is proposed, 
then the specific health fitness 
certificate shall be submitted with the 
bid. 

7 

Bidder to 
provide the 
details (CVs as 
per Form PER 
-2 with 
relevant 
supporting 
document) of 
the manpower 
along with the   
Bid.  
 
To be 
considered for 
Evaluation. 
    2. Surveyor 

Diploma in Civil Engineering / 
Mechanical Engineering / Surveying with 
3 years’ experience in Hydrographic 
Survey or Survey Recorder I/II in 
Hydrographic Survey  

3 

3. Dredger Master Dredging Experience in River/Canal/Port 7 

Suitable experts in the following specializations 

4. Crew Must have inland vessel certification - Desirable at the 
time of Bid 
Submission 5. 

Social Expert Graduate or equivalent in social 
sciences 

3 

6. 
Environment Expert Graduate in Environmental Engineering/ 

Environmental Sciences 
3 

7. 
Health & Safety 
Expert 

Graduate in Engineering / Science / 
Social Sciences and must have Diploma 
/ Certification in health and Safety 

3 

 

 

The Bidder must not have in his employment: 
(i) the near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s spouse) 

of persons of the following Government Departments: - All organization entities / agencies under Ministry of 
Ports, Shipping and Waterways 

(ii) without Government permission, any person who retired as gazetted officer within the last two years. 
 

The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms 
included in Section IV, Bidding Forms. 
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2.7 Equipment – The Bidder must demonstrate that it has Key equipment listed hereunder 

Equipment Equipment type, numbers & minimum capacity The valid statutory 
certificates shall be 
submitted along with the 
bid for evaluation of bid. 
 

These Equipment must be 
either owned or hired or 
‘to be procured’ by the 
bidder and/or by member 
of JV.   
 

In case the dredgers / 
survey vessel is leased or 
hired, a proper lease/hire 
agreement on Stamp 
paper shall be submitted 
along with the technical 
bid stating that the 
proposed equipment 
(along with the details and 
statutory certificates) shall 
be available to the bidders 
for immediate deployment 
on the Award of the Work. 
 
In case, the equipment is 
proposed to be procured, 
the proof of intent along 
with expected delivery 
period from award date 
duly accepted / issued by 
the manufacturer shall be 
submitted along with the 
technical bid. 

 
Details also to be 
provided in Form 

Schedule E 

2.7.1  
 
Dredger 

Minimum of One (2) no. of Cutter Suction Dredgers having 
capacity of dredging minimum of 250 - 650  cum of solids per 
hour. 
 

a) The dredgers must be registered as ‘Dredger’ either under 
Inland Vessel Act, 2021* or under Merchant Shipping Act, 
1958 and must have valid registration certificate from the 
designated authority under Inland Vessel Act, 2021* or MMD 
under Merchant Shipping Act, 1958. 
 

b) Dredgers must have valid Survey certificates from the 
designated authority under Inland Vessel Act, 2021* or MMD 
under Merchant Shipping Act, 1958. Valid Survey Report by 
Indian Register of Shipping (IRS) or any other classification 
society will also be considered valid. 
 

The above valid certificates as on date of submission of bid shall 
be submitted with the technical bid. 
 

2.7.2  
 
Survey Vessel 

Minimum of One (1) no. equipped with multi beam eco-sounder 
 
a) The Survey Vessel / Motor vessel /tug / boat must be registered 
either under Inland Vessel Act, 2021* or under Merchant Shipping 
Act, 1958 and must have valid registration certificate from the 
designated authority under Inland Vessel Act, 2021* or MMD 
under Merchant Shipping Act, 1958. 
 
b) The Survey Vessel / Motor vessel /tug / boat must have valid 
Survey certificates from the designated authority under Inland 
Vessel Act, 2021* or MMD under Merchant Shipping Act, 1958. 
Valid Survey Report by Indian Register of Shipping (IRS) or any 
other classification society will also be considered valid. 
 
The above valid certificates as on date of submission of bid shall 
be submitted with the technical bid. 
 

2.7.3  
 
Tug Boats 

Having suitable capacity for pulling the Dredgers and allied 
equipment / boats / pipelines etc.  
 
a) The Tug / Boat / Motor Vessel  must be registered either under 
Inland Vessel Act, 2021* or under Merchant Shipping Act, 1958 
and must have valid registration certificate from the designated 
authority under Inland Vessel Act, 2021* or MMD under Merchant 
Shipping Act, 1958. 
 
b) The Tug / Boat / Motor Vessel  must have valid Survey 
certificates from the designated authority under Inland Vessel Act, 
2021* or MMD under Merchant Shipping Act, 1958. Valid Survey 
Report by Indian Register of Shipping (IRS) or any other 
classification society will also be considered valid. 
 
The above valid certificates as on date of submission of bid shall 
be submitted with the technical bid. 

 

Desirable at the time of 
bidding. 

 

Details also to be 
provided in Form 
Schedule E 
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2.7.4 
 
Accommodation 
Boats 

To accommodate Operational staff. 
 
a) The Accommodation Boats / Suitable Boat with accommodation 
must be registered either under Inland Vessel Act, 2021* or under 
Merchant Shipping Act, 1958 and must have valid registration 
certificate from the designated authority under Inland Vessel Act, 
2021* or MMD under Merchant Shipping Act, 1958. 
 
b) Accommodation Boats/ Suitable Boat with accommodation 
must have valid Survey certificates from the designated authority 
under Inland Vessel Act, 2021* or MMD under Merchant Shipping 
Act, 1958. Valid Survey Report by Indian Register of Shipping 
(IRS) or any other classification society will also be considered 
valid. 
 
The above valid certificates as on date of submission of bid shall 
be submitted with the technical bid. 

 

*Bidders to Note - Clause 114 (Repeal and Savings) of IV Act, 2021: 

114. Repeal and savings.— (1) The Inland Vessels Act, 1917 (1 of 1917) is hereby repealed. (2) 

Notwithstanding the repeal of the enactment referred to in sub-section (1),— 

(a) any notification, rule, regulation, bye-law, order or exemption issued, made or granted under the 
enactment hereby repealed shall, if it is not inconsistent with the provisions of this Act, continue to be 
in force unless and until revoked, and shall have effect as if it had been issued, made or granted under 
the corresponding provision of this Act; 
 

(b)  any  officer  appointed  and  anybody  elected  or  constituted  under  any  enactment  hereby 
repealed shall continue and shall be deemed to have been appointed, elected or constituted unless 
specifically removed or replaced by appointment of officer or offices, as the case may be, under this 
Act; 
 

(c) any document referring to the enactment hereby repealed shall be constructed as referring to 
this Act or to the corresponding provision of this Act;(d) any fine levied or penalty imposed under the 
enactment hereby repealed may be recovered as if it had been levied under this Act; 
 

(e) any offence committed under the enactment hereby repealed may be prosecuted and punished 
as if it had been committed under this Act; 
 

(f) sailing vessels or sailing boats registered under the enactment hereby repealed shall be deemed 
to have been registered under the Act; 
 

(g) mortgages of any mechanically propelled inland vessels recorded in any register book 
maintained at any port in India under the enactment hereby repealed shall be deemed to have been 
recorded in the register book under the corresponding provision of this Act; 
 

(h) any licence, certificate of competency or service, certificate of survey, licenses or any other 
certificate or document issued, made or granted under the enactment hereby repealed and in force at 
the commencement of this Act shall be deemed to have been issued, made or granted under this Act 
and shall, unless cancelled under this Act, continue in force until the date shown in the certificate or 
document, as the case may be. 
 

(3) The matters specifically provided in this section, shall not be held to prejudice or affect 
the general application of section 6 of the General Clauses Act, 1897 (X of 1897). 
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 3. Financial Part 

1. Margin of Preference 

2. Alternative Completion Times  

3. Alternative Technical Solutions Financial Part for specified parts   of the 

Works  

4. Other criteria (if permitted under ITB 35.1(f)) –     Not  Applicable  

  

 3.1 Multiple Contracts if permitted under ITB 35.3, will be evaluated 
as under - Not Applicable 

If works are grouped in multiple contracts pursuant to Sub-Clause 35.3 of the 
Instructions to Bidders, the Employer will evaluate and compare Bids on the basis of 
a contract, or a combination of contracts, or as a total of contracts in order to arrive at 
the least cost combination for the Employer by taking into account discounts offered 
by Bidders in case of award of multiple contracts, subject to the selected Bidder(s) 
meeting the required qualification criteria for lot or combination of lots as the case 
may be. 

  

 3.2 Other Criteria (if permitted under ITB 35.1 (f) … Not Applicable 
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 Section IV.  Bidding Forms 
 

 Table of Forms 

1. Bid Submission Form / letter of Bid & Technical Proposal Form 
 

The bidder’s Technical Proposal shall include the following details in the 
prescribed forms along with technical bid.  

 
SCHEDULE B…...Site Organization  
SCHEDULE C…... Dredging Methodology & Dredging Management Plan (Method Statement) 
SCHEDULE D…...Mobilization Schedule.  
SCHEDULE E…...Contractor’s Equipment 
SCHEDULE F……Key Personnel Proposed with Resumes 
SCHEDULE G…...Subcontractors & JV details   
SCHEDUEL H……ESHS Management Strategies and Implementation Plans (ESHS-MSIP) 
SCHEDUEL I…… Code of Conduct for Contractor’s Personnel (ES) Form 
 

 Format Reference Content 

1.1 

Form ELI-1.1 

Form ELI - 1.2 & 
1.2A 

Section-III QR 2.1- Eligibility 
 

Bidder’s   / JV Information Form with 
attachments 

1.2 Form CON-2 

Section-III QR 2.2 (Historical 
Contract Non-
Performance)  

 

Historical Contract Non-performance, Pending 
Litigation and Litigation history 

1.3 Form CON-3 Section-III QR 2.2.5 ( ESHS ) 
Environmental, Social, Health, and Safety 
Performance Declaration 

1.4 
Form FIN-3.1 ; 
Fim3.1A ; Fin 3.2 

Section-III QR 2.3 (Financial) 
 

Financial Situation and Performance; Cash 
Flow/ Working Capital; Financial Resources; 
Average Annual Dredging Turn Over. 

1.5 Form EXP-4.1 
Form EXP-4.2(a) 
Form EXP-4.2(b) 

 

Section-III QR 2.4 ( 
Experience) 

[2.4.1 to 2.4.2(d)] 

General Dredging Experience; Specific 
Dredging and Contract Management 
Experience; Specific Dredging Experience of 
Key Activities; 

Form EXP-4.2(c) Section-III QR 2.4.2 (c) Specific Experience in managing ES aspects & 
Code of Conduct: Environmental, Social, 
Health and Safety (ESHS). 

Form EXP-4.2(d) Section-III QR 2.4.2 (d) Current Contract Commitment for Bid Capacity 

1.6 Form Exp 5.0 Section-III QR 2.5 (Quality 
Requirements) 

Quality Requirements  

2. Bid Security (Format) 

3. Format for the Affidavit 

4. Letter  of Bid – Finance Pat (Bid Price Form) 
             Appendix to Financial Part – BOQ 
             Financial Bid – BOQ online submission Schedule 
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Letter of Bid – Technical Part  

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly 
showing the Bidder’s complete name and address. 
  

Date:   
NCB No.:   
Invitation for Bid No.:   

 
 
To: (Insert name of the Employer) 
 
Subject: - Fairway Maintenance on Quantity Based Dredging Of  Majhaua—Ghazipur 
stretch ( 115 Km) of National Waterway – 1 
 
 
We, the undersigned, hereby submit our bid, in two parts, namely:  
 

1. the Technical Part, and 

2. the Financial Part  

In submitting our Bid, we make the following declarations: 

a) We have examined and have no reservations to the Bidding Documents, including 
Addenda issued in accordance with Instructions to Bidders (ITB 8); 
 

b) We meet the eligibility requirements and have no conflict of interest in accordance with ITB 
4; 
 

c) We have not been suspended nor declared ineligible by the Employer based on execution 
of a Bid-Securing Declaration or Proposal-Securing Declaration in the Employer’s Country 
in accordance with ITB 4.6; 

 

We offer to execute in conformity with the Bidding Documents the following Works: Fairway 
Maintenance on Quantity Based Dredging Of  Majhaua—Ghazipur stretch ( 115 Km) of 
National Waterway – 1 
d)   

e) Our bid shall be valid for a period of 120 days from the date fixed for the bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period; 

f) We accept the appointment of [insert name proposed in Bid Data Sheet] as the 
Adjudicator 

[or] 

We do not accept the appoint of [insert name proposed in Bid Data Sheet] as the 
Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, whose 
daily fees and biographical data are attached; 
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g) If our bid is accepted, we commit to obtain a performance security [and an Environmental, 
Social, Health and Safety (ESHS) Performance Security, Delete if not applicable] in 
accordance with the Bidding Document; 

h) We are not participating, as a Bidder, in more than one bid in this bidding process in 
accordance with ITB 4.2, 

i) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part 
of the contract, has not been declared ineligible by the Bank, under the Employer’s country 
laws or official regulations or by an act of compliance with a decision of the United Nations 
Security Council (ITB 4.7); 

j) We are not a government owned entity / We are a government owned entity but meet the 
requirements of ITB 4.57; 

k) We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in any type of fraud and corruption. 

l) We understand that this bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract 
is prepared and executed;  

m) We understand that you are not bound to accept the lowest evaluated bid or any other bid 
that you may receive; and 

n) If awarded the contract, the person named below shall act as Contractor’s Representative: 
_ 

 

 
Name of the Bidder* [insert complete name of person signing the Bid] 
 
Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert 
complete name of person duly authorized to sign the Bid] 
 
Title of the person signing the Bid [insert complete title of the person signing the Bid] 
 
Signature of the person named above  [insert signature of person whose name 
and capacity are shown above] 
 
 
Date signed [insert date of signing] day of [insert month], [insert year] 
 
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture 
as Bidder 
 
**: Person signing the Bid shall have the power of attorney given by the Bidder to be 
attached with the Bid Schedules. 

 
  

                                                 
7Use one of the two options as appropriate. 
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Technical Proposal – Site Organization             Schedule – B 

 
Bidders shall provide full particulars of the organisation they propose to establish, 
direct, and administer for the performance of the Contract. In particular, bidders shall 
indicate the location of site camps and the resources they intend to allocate to Self-
Control Units for planning and monitoring purposes. 
 
 

1. SITE ORGANIZATION CHART 
 

2. NARRATIVE DESCRIPTION OF SITE ORGANISATION CHART 

 

Site Organization and Communications Plans that clearly provide: - 

i. An overall organization chart; 

ii. A site organization chart; 

iii. Internal Communications Plan; 

iv. External Communication Plan; and 

v. Navigational protocol to assure free passage for vessels during dredging or 
other works. 
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Schedule – C 

Technical Proposal – Dredging Methodology &  
Dredging Management Plan (Method Statement) 

(a) Contractor’s Statement of Work Methods  

To demonstrate a clear understanding of the requirements of the Contract, Bidders 
shall provide in the form of a narrative descriptions, sketches and drawings, how the 
works shall be undertaken.  
The Statement of Work Methods shall demonstrate the Bidders capability to define, 
optimize and carry out on a timely basis the physical interventions detailed in the scope 
of requirements specified in Section VII.  
 
The Statement of Work Methods shall include a mobilization and execution plan that 
details how the bidder will, on waterway stretch, carry out on a timely basis the 
following: -  
 

Fairway Maintenance on Quantity Based Dredging Of  Majhaua—Ghazipur stretch ( 115 
Km) of National Waterway – 1 
 

i. An outline proposal on how the Contractor shall minimize environmental impacts 
especially to sensitive and critical areas including but not limited to reed lands, 
mud flats, mangrove forests and migratory bird habitats taking into account: 
 

 The requirement for dredging sediment volumes in shallow waterways; 
placing dredged materials in-stream or in-river; and, early detection and 
quantification of hazardous sediment and its removal; and, 

 The requirement to minimize noise, water and air pollution from its own 
operations. 

ii. An outline Quality Assurance Plan; and, 

iii. A Health and Safety Plan specific to the proposed works. 
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Schedule – D 
Technical Proposal – Mobilization Schedule        

 

In accordance with the Particular Conditions, Sub-Clause 16.2, the Contractor shall not 
carry out mobilization to Site unless the Project manager gives consent that appropriate 
measures are in place to address environmental and social risks and impacts, which at 
a minimum shall include applying the Management Strategies and Implementation 
Plans (MSIPs) and Code of Conduct for Contractor’s Personnel, submitted as part of 
the Bid and agreed as part of the Contract. 
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  Schedule – E 
Technical Proposal – Contractor’s Equipment   

 
 

The bidder shall provide adequate information to demonstrate clearly that it has the 
capability to meet the requirements for the key equipment listed in Section III (Evaluation 
and Qualification Criteria), Clause 2.7. The Bidder shall provide all the information requested 
below. 
 

S. 
N. 

Item of 
Equipment 
Description 

Capacity 
Age 

(years) 

No. available 
and present 

location 
Owned 

Leased / 
Hired 

To be 
Procured 
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Schedule F 

Technical Proposal – Key personnel Proposed 

           

Form PER – 1: Proposed Personnel 
 
Bidders should provide the names of suitably qualified personnel to meet the specified 
requirements for each of the positions listed in Section III (Evaluation and Qualification 
Criteria), Clause 2.6. The data on their experience should be supplied using the Form 
below for each candidate. 
 

S. 
No. 

Position Name Qualification Years of total 
Experience 

Years of 
experience 
in 
proposed 
position 
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Schedule – F 
Technical Proposal Key personnel 

Form PER – 2:  Resume of Proposed Personnel   
 

The Bidder shall provide all the information requested below. Fields with asterisk (*) shall 
be used for evaluation. 
 

Position* 

Personnel 
information 

Name  Date of birth* 

 Professional qualifications 

Present 
employment 

Name of Employer 

 Address of Employer 

 Telephone Contact (Manager / personnel 
officer) 

 Fax E-mail 

 Job title Years with present Employer 
 

Summarize professional experience in reverse chronological order. Indicate particular 
technical and managerial experience relevant to the project. 
 

From* To* Company, Project, Position, and Relevant Technical and 
Management Experience* 

   

   
 

Declaration: -    

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, 
the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the 
expected time schedule for this position as provided in the Bid:   

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key 
Personnel is available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key 
Personnel will be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 
(a) be taken into consideration during Bid evaluation; 
(b) my disqualification from participating in the Bid; 
(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name]     
Signature: _________________________Date: (day month year): __________ 
Countersignature of authorized representative of the Bidder: Signature: _______ 

Date: (day month year): ____________________________ 
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Schedule – G 
 

Technical Proposal – Sub Contractors & JV Details                       

[Insert proposal of sub-contracting elements of works amounting to more than 10% of the bid 
price for each element and indicate the name of the sub-contractor, its qualifications and 
experiences to execute that element satisfactorily] 

Form SC- Sub Contracting 
 

SCHEDULE OF SUBCONTRACTORS 
 

Item Element of 
work 

% of bid 
price 

Name and 
address of sub-

contractor 

Qualification and 
experience of sub-

contractor on similar 
works of the elements 

executed 

 
 
 
 

    

The Bidder shall enter in this schedule a list of the major sections and appropriate value 
of the work for which he proposes to use subcontractors [for those costing more than 
10% of the bid price for each element], together with the names, addresses and 
experiences of the proposed subcontractors. 
 

The capability of the sub-contractor will also be assessed (on the same lines as for the 
main Contractor) before according approval to him. 
 

(Work should not be split into small parts and sub-contracted; but, sub-contracting 
specialized elements of works is acceptable). 
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Schedule H 

Technical Proposal – ESHS Management Strategies and 
Implementation Plans                       

 (ESHS-MSIP) 
 

The Bidder shall submit comprehensive and concise Environmental and Social 
Management Strategies and Implementation Plans (ES-MSIP) as required by ITB 
11.2 (j) of the Bid Data Sheet. These strategies and plans shall describe in detail 
the actions, materials, equipment, management processes etc. that will be 
implemented by the Contractor, and its subcontractors.  
 

In developing these strategies and plans, the Bidder shall have regard to the 
ESHS provisions of the contract including those as may be more fully described in 
the Works’ Requirements described in Section VII. 
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Schedule -I 

Technical Proposal - Code of Conduct for Contractor’s 
Personnel (ES) Form 

The Bidder shall submit the Code of Conduct that will apply to the Contractor’s 
employees and subcontractors as required by ITB 11.2 (j) of the Bid Data Sheet. The 
Code of Conduct shall ensure compliance with the ESHS provisions of the contract, 
including those as may be more fully described in the Works Requirements described in 
Section VII.  

In addition, the Bidder shall submit an outline of how this Code of Conduct will be 
implemented. This will include: how it will be introduced into conditions of 
employment/engagement, what training will be provided, how it will be monitored and 
how the Contractor proposes to deal with any breaches. 

 

Code of Conduct for Contractor’s Personnel (ES) Form 

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

 

We are the Contractor, [enter name of Contractor].  We have signed a contract with 
[enter name of Employer] for [enter description of the Works]. These Works will be 
carried out at [enter the Site and other locations where the Works will be carried out]. 
Our contract requires us to implement measures to address environmental and social 
risks related to the Works, including the risks of sexual exploitation and assault and 
gender-based violence.   

This Code of Conduct is part of our measures to deal with environmental and social 

risks related to the Works.  It applies to all our staff, labourers and other employees at 

the Works Site or other places where the Works are being carried out.  It also applies to 

the personnel of each subcontractor and any other personnel assisting us in the 

execution of the Works.  All such persons are referred to as “Contractor’s Personnel” 

and are subject to this Code of Conduct. 

This Code of Conduct identifies the behaviour that we require from all Contractor’s 

Personnel.  

Note to the Bidder:  

The minimum content of the Code of Conduct form as set out by the Employer shall 

not be substantially modified. However, the Bidder may add requirements as 

appropriate, including to take into account Contract-specific issues/risks.   

The Bidder shall initial and submit the Code of Conduct form as part of its bid. 
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Our workplace is an environment where unsafe, offensive, abusive or violent behaviour 

will not be tolerated and where all persons should feel comfortable raising issues or 

concerns without fear of retaliation. 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

2. comply with this Code of Conduct and all applicable laws, regulations and other 
requirements, including requirements to protect the health, safety and well-being 
of other Contractor’s Personnel and any other person;  

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under 
each person’s control are safe and without risk to health;  

b. wearing required personal protective equipment;    

c. using appropriate measures relating to chemical, physical and biological 
substances and agents; and 

d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove 
himself/herself from a work situation which he/she reasonably believes presents 
an imminent and serious danger to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such 
as women, people with disabilities, migrant workers or children; 

6. not engage in any form of sexual harassment including unwelcome sexual 
advances, requests for sexual favours, and other unwanted verbal or physical 
conduct of a sexual nature with other Contractor’s or Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse 
of position of vulnerability, differential power or trust, for sexual purposes, 
including, but not limited to, profiting monetarily, socially or politically from the 
sexual exploitation of another.  In Bank financed projects, sexual exploitation 
occurs when access to or benefit from Bank financed Goods, Works, Consulting 
or Non-consulting services is used to extract sexual gain; 

8. not engage in Sexual Assault, which means sexual activity with another person 
who does not consent. It is a violation of bodily integrity and sexual autonomy 
and is broader than narrower conceptions of “rape”, especially because (a) it 
may be committed by other means than force or violence, and (b) it does not 
necessarily entail penetration.  

9. not engage in any form of sexual activity with individuals under the age of 18, 
except in case of pre-existing marriage;  

10. complete relevant training courses that will be provided related to the 
environmental and social aspects of the Contract, including on health and safety 
matters, and Sexual Exploitation, and Assault (SEA); 

11.  report violations of this Code of Conduct; and 
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12. not retaliate against any person who reports violations of this Code of Conduct, 
whether to us or the Employer, or who makes use of the [Project Grievance 
[Redress] Mechanism].  

RAISING CONCERNS  

If any person observes behaviour that he/she believes may represent a violation of this 
Code of Conduct, or that otherwise concerns him/her, he/she should raise the issue 
promptly. This can be done in either of the following ways: 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in 
handling gender-based violence, or if such person is not required under the 
Contract, another individual designated by the Contractor to handle these matters] 
in writing at this address [   ] or by telephone at [   ] or in person at [   ]; or 

2. Call [  ]  to reach the Contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is 
mandated by the country law. Anonymous complaints or allegations may also be 
submitted and will be given all due and appropriate consideration. We take seriously all 
reports of possible misconduct and will investigate and take appropriate action. We will 
provide warm referrals to contractor s that may help support the person who 
experienced the alleged incident, as appropriate.  

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious 
consequences, up to and including termination and possible referral to legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I comprehend.  

I understand that if I have any questions about this Code of Conduct, I can contact 

[enter name of Contractor’s contact person with relevant experience in handling gender-

based violence] requesting an explanation.   

 

Name of Contractor’s Personnel: [insert name]     
Signature: __________________________________________________________ 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the Contractor: 
Signature: ________________________________________________________ 
Date: (day month year): ______________________________________________ 
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Appendix to Technical Part 
 

Form - ELI - 1.1: Bidder Information Form 
 

Date: [insert day, month, year] 
NCB No. and title: [insert NCB number and title] 
Page [insert page number] of [insert total number] pages 
 

1.1       Bidder Information 

Bidder’s legal name    

In case of JV, legal name of each 

member 

   

Bidder’s country of constitution    

Bidder’s year of constitution    

Bidder’s legal address in country of 
constitution 

   

Bidder’s authorized representative 
(Name, address, telephone numbers, 
fax numbers, e-mail address) 

   

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity 

names above, in accordance with ITB 4.1 and 4.3. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 

20.2. 

3. In case of JV, letter of intent to form JV or JV agreement: in accordance with ITB 4.1 

read with BDS 

4. In case of government-owned entity, documents establishing legal and financial 

authority and compliance with the principles of commercial law in accordance with 

ITB 4.5 read with Sub-clause 2.1.4 of Qualification Criteria. 

5. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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Appendix to Technical Part 
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ 
(Lead 

Member) 

FIRM ‘B’ FIRM ‘C’ Firm ‘D’ 

Financial     

Name of the Banker(s)     

Planning     

Equipment     

Key Personnel     

Execution of Work (Give details 
on proposed contribution of 
each) 

    

The Joint Venture should indicate the details of participation as above. 
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Appendix to Technical Part 

Form - ELI - 1.2: JV Information Form  

(Where permitted as per BDS ITB 4.1) 
 

Each member of a JV must fill in this form 
Date: [insert day, month, year] 
NCB No. and title: [insert NCB number and title] 
Page [insert page number] of [insert total number] pages 
 

JV/Specialist Subcontractor Information 

Bidder’s legal name     

JV Member’s legal name     

JV Member’s country of 

constitution 

    

JV Member’s year of constitution     

JV Member’s legal address in 
country of constitution 

    

JV Member’s authorized 
representative information 
(Name, address, telephone 
numbers, fax numbers, e-mail 
address) 

    

Attached are copies of the following original documents: 
 

1. Articles of incorporation or constitution of the legal entity named above, in accordance 
with ITB 4.1 read with BDS. 

2. Authorization to represent the firm names above, in accordance with ITB 20.2. 
3. In the case of government-owned entity, documents establishing legal and financial 

autonomy and compliance with commercial law, in accordance with ITB Sub-Clause 
4.5read with Sub-Clause 2.1.4 of Qualification Criteria. 

4. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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Specialized Subcontractor’s Information (Not Applicable)                      
Form ELI -1.2 A 

NCB No. and title: [insert NCB number and title] 

Bidder’s legal name: 

Specialized Subcontractor’s legal name: 

Specialized Subcontractor’s country of registration: 

Specialized Subcontractor’s year of constitution: 

Specialized Subcontractor’s legal address in country of constitution: 

Specialized Subcontractor’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________    E-mail address: 
_____________________________ 

Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITB 4.4.  

 Authorization to represent the Specialized Subcontractor. 
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Form CON–2 

Appendix to Technical Part 
Historical Contract Non-Performance, Pending Litigation and 

Litigation History 

[The following table shall be filled in for the Bidder and for each member of a Joint Venture] 

Bidder’s Name: [insert full name] Date: [insert day, month, year] 
Joint Venture Party Name: [insert full name] 

NCB No. and title: [insert NCB number and title] 
Page [insert page number] of [insert total number] pages 

Non-Performed Contracts in accordance with Section III, Qualification Criteria and Requirements 

 Contract non-performance did not occur during the (number) years specified in Section III, 
Qualification Criteria and Requirements, Sub-Factor 2.2.1. 

 Contract(s) not performed during the (number) of years specified in Section III, Qualification 
Criteria and Requirements, requirement 2.2.1 

Year 

Non- 
performed 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount (in Indian 

Rupees) 

[insert year] [insert amount 
and 
percentage] 

Contract Identification: [indicate complete 
contract name/ number, and any other 
identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for non-performance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements 

 No pending litigation in accordance with Section III, Qualification Criteria and Requirements, 
Sub-Factor 2.2.3. 

 Pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-
Factor 2.2.3as indicated below. 
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Year of 
dispute 

Amount in 
dispute 

(Rupees) 

Contract Identification Total Contract 
Amount (Rupees) 

[insert year] [insert amount] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Employer” or “Contractor”] 
 
Status of dispute: [Indicate if it is being 
treated by the Adjudicator, under 
Arbitration or being dealt with by the 
Judiciary] 

[insert amount] 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No litigation history in accordance with Section III, Qualification Criteria and Requirements, 
Sub-Factor 2.2.4. 
 Litigation history in accordance with Section III, Qualification Criteria and Requirements, 
Sub-Factor 2.2.4 as indicated below. 

Year of 
award 

Outcome as 
percentage of 

Net Worth  

Contract Identification Total Contract 
Amount (Rupees) 

[insert year] [insert 
percentage] 

Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Employer” or “Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)] 
Status of dispute: [Indicate if it is being 
treated by the Adjudicator, under 
Arbitration or being dealt with by the 
Judiciary] 

[insert amount] 
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Form CON – 3 

Appendix to Technical Part : Environmental and Social (ES)  

Environmental, Social, Health and Safety Management Strategies and 
Implementation Plans  Performance Declaration 

 

[The following table shall be filled in for the Bidder, and each member of a Joint Venture and each 

Specialized Subcontractor] 

Bidder’s Name [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member Name [insert full name]: 

NCB No. and title [insert NCB number and title] 

Page… [insert page number] of [insert total number] pages 

Environmental, Social, Health, and Safety Performance Declaration  
in accordance with Section III, Qualification Criteria, and Requirements 

 No suspension or termination of contract: An employer has not suspended or terminated 
a contract and/or called the performance security for a contract for reasons related to 
Environmental, Social, Health, or Safety (ESHS) performance since the date specified in 
Section III, Qualification Criteria, and Requirements, Sub-Factor 2.2.5. 

 Declaration of suspension or termination of contract:  The following contract(s) has/have 
been suspended or terminated and/or Performance Security called by an employer(s) for 
reasons related to Environmental, Social, Health, or Safety (ESHS) performance since the 
date specified in Section III, Qualification Criteria, and Requirements, Sub-Factor 2.2.5. 
Details are described below: 

Year Suspended or terminated portion of contract & Contract Identification Total Contract Amount  

[insert 
year] 

[insert amount 
and 
percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 
Name & Address of Employer: [insert full name]/ city /  
Reason(s) for suspension or termination: [indicate 
main reason(s) e.g., for GBV/ SEA breaches] 

[insert amount] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ESHS performance 

Year Contract Identification Contract Amount 
(Rs.) 

[insert 
year] 

Contract Identification: [indicate complete contract name/ number, and 
any other identification] 
Reason(s) for suspension or termination: [indicate main reason(s) e.g., 
for GBV/ SEA breaches 

[insert amount] 
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FIN – 3.1 
Appendix to Technical Part  : Financial Situation 

 

Financial Situation and Performance 
Bidder’s Name [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member Name [insert full name]: 

NCB No. and title [insert NCB number and title] 

Page… [insert page number] of [insert total number] pages 

1. Financial data: - [The following table shall be filled in for the Bidder and for each member of a Joint 

Venture] 

 
SUMMARY OF FINANCIAL STATEMENTS 

Name of bidder/JV Member: 

(Equivalent Rs. Million) 

S. No. Financial Information in 
Rupee equivalent with 
exchange rate at the end of 
concerned year 

Actuals for Previous five (5) years 
excluding the current financial 
year 

Ref. of 
Page 
Nos. of 
Balance 
Sheets 

(1) (2) (3) (4) (5) (6) (7) (8) 

1 Total Assets       

2 Total Turnover       

3 Current Assets       

4 Current Assets + Loan & 
Advances 

      

5 Total Liabilities       

6 Current Liabilities       

7 Current liabilities & provision       

8 Profit before Interest and Tax       

9 Profit before Tax       

10 Profit after Tax       

11 
 

Shareholder’s Funds (Net 
Worth) = 
(Paid up equity +Reserves) - 
(Revaluation reserves + 
Miscellaneous expenditure 
not written off) 

      

12 Depreciation       

13 Current Ration (2)/ (5)       

14 Net cash Accruals = Profit 
after Tax + Depreciation 

      

This information should be extracted from the Annual Financial Statements/ Balance sheets, which 
should be enclosed.  Year 1 will be the latest year for which audited financial statements are available.  
Year 2 shall be the year immediately preceding year 1 and year 3 shall be the year immediately 
preceding Year 2. 
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2. Sources of Finance:  

The following table shall be filled in for the Bidder and for each member of a Joint Venture] Specify 
sources of finance to meet the cash flow requirements on works currently in progress and for 
future contract commitments. 
 

No. Source of finance Amount Equivalent INR  

1   

2   

3.   

4.   
 

3. Financial documents :  
 
The Bidder and its parties shall provide copies of financial statements for [number] years pursuant Section 
III, Qualifications Criteria and Requirements, Sub-factor 2.3.1. The financial statements shall: 

(a)  Reflect the financial situation of the Bidder or member to a JV, and not sister or parent 
companies.  

(b) Be audited by a certified Chartered Accountant 
(c) Be complete, including all notes to the financial statements. 
(d) Correspond to accounting periods already completed and audited (no statements for partial 
periods shall be accepted. 
 
 Attached are copies of financial statements (balance sheets, including all related notes, and 

income statements) for the five (5) years required above; and complying with the 
requirements (If the most recent set of financial statements is for a period earlier than 12 
months from the date of bid, the reason for this should be justified) 

 Attached is a copy of certificate given from the commercial bank assuring cash flow 
(working capital for contraction) in the format attached. 
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FORM FIN – 3.1 (A) 
 

Appendix to Technical Part 
 

 
FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW 

[To be given from a Nationalized or Scheduled Bank in India] 
 

Clause 2.3.1 (b) of Section III – Qualification Criteria 
 

(AVAILABILITY OF CASH FLOW (WORKING CAPITAL) 
 

This is to certify that M/s. ______________________________ is a reputed company 
with a good financial standing. 
 

If the contract for the works, namely 
_________________________________________ [funded by the World Bank] is 
awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 
extent of Rs. _______ to meet their capital requirements for executing the above 
contract. 
 

           -- Sd. -- 
 

          Name of Bank Manager 
      Senior Bank Manager & Address of the Bank 

  
*Change the text as follows for Joint venture: 
 
This is to certify that M/s. ………………………………. who has formed a JV with M/s. 
…………………………... and M/s. ……………………………... for participating in this 
bid, is a reputed company with a good financial standing. 
 
If the contract for the work, namely …………………………………………………………. 
[funded by the World Bank] is awarded to the above Joint Venture, we shall be able to 
provide overdraft/credit facilities to the extent of Rs. …………… to meet the working 
capital requirements for executing the above contract. 
[This should be given by the JV members in proportion to their financial participation.] 
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Form FIN - 3.2 
 

Appendix to Technical Part : Average Annual Turnover  
 

[The following table shall be filled in for the Bidder and for each member of a Joint Venture] 

Bidder’s Name [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member Name [insert full name]: 

NCB No. and title [insert NCB number and title] 

Page… [insert page number] of [insert total number] pages 

 

Annual turnover data (Dredging only) * 

Year Amount in Rs. 

[Financial year] [insert amount] 
 

1. YR 2022 -23  

2. YR 2021 -22  

3. YR 2020 -21  

4. YR 2019 -20  

5. YR 2018 -19  

Average Annual  
Turnover 

 

 

* To be certified by a Chartered Accountant  
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Appendix to Technical Part 
Joint Venture 

 

Names of all members of a joint venture 

1. Member in charge 

2. Member 

3. Member 

4. Member 

 
Total value of annual dredging turnover, in terms of work billed to clients, in Rupees 
 

Annual Turnover Data (dredging only; in Rupees *) 

Member Form 2-
page 
no. 

Year 1 Year 2 Year 3 Year 4 Year 5 Aver
age 

1.  Member in charge        

2.  Member        

3.  Member        

4.  Member        

TOTAL        
 Name and address of Bankers to the Joint Venture 

Provide details regarding financial responsibility and participation (percentage share in the total) of 

each firm in the Joint Venture.  Attach a Memorandum of Understanding for the Proposed Agreement 

of joint Venture which should lay down responsibility regarding work and financial arrangements in 

respect of each of the firm in the Joint Venture (Refer also ITB Clause 4.1). 

 

* To be certified by a chartered accountant 
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Form EXP - 4.1  
 

Appendix to Technical Part : General Dredging Experience 

 
[The following table shall be filled in for the Bidder and in the case of a JV Bidder, each 

Member] 

Bidder’s Name [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member Name [insert full name]: 

NCB No. and title [insert NCB number and title] 

Page… [insert page number] of [insert total number] pages 

[Identify contracts that demonstrate continuous Similar  work over the past seven (7) 
years pursuant to Section III, Qualification Criteria and Requirements, Sub-Factor 
2.4.1. List contracts chronologically, according to their commencement (starting) 
dates.] 

 

Starting 
Year 

Ending 
Year 

Contract Identification along with Supporting 
Documents including Completion Certificates 

Role of 
Bidder 

[indicate 
year] 

[indicate 
year] 

Contract name: [insert full name] 

Brief Description of the Works performed by the 

Bidder: [describe works performed briefly] 

Amount of contract: [insert amount in Rupees] 

Name of Employer: [indicate full name] 

Address: [indicate street/number/town or 

city/country 

[insert "Prime 
Contractor” or 
“JV Member” 
or "Sub-
contractor” or 
"Management 
Contractor”] 

  Contract name: [insert full name] 

Brief Description of the Works performed by the 

Bidder: [describe works performed briefly] 

Amount of contract: [insert amount in Rupees] 

Name of Employer: [indicate full name] 

Address: [indicate street/number/town or 

city/country 

[insert "Prime 
Contractor” or 
“JV Member” 
or "Sub-
contractor” or 
"Management 
Contractor”] 

  Contract name: [insert full name] 

Brief Description of the Works performed by the 

Bidder: [describe works performed briefly] 

Amount of contract: [insert amount in Rupees] 

Name of Employer: [indicate full name] 

Address: [indicate street/number/town or 

city/country 

[insert "Prime 
Contractor” or 
“JV Member” 
or "Sub-
contractor” or 
"Management 
Contractor”] 
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Form EXP - 4.2(a) 
 

Appendix to Technical Part : Specific Experience 
 
 

[The following table shall be filled in for contracts performed by the Bidder, each 
member of a Joint Venture, and Specialized Sub-contractors]- along with 
Supporting Documents including Completion Certificates 

Bidder’s Name [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member Name [insert full name]: 

NCB No. and title [insert NCB number and title] 

Page… [insert page number] of [insert total number] pages 

 
(A) Work performed as prime Contractor or JV Member or Sub-Contractor or 

Management Contractor (in the same name and style)  of a similar nature and 

volume over the last Seven years8. [Attach certificate from the Engineer-in-charge] 

 

Project 

Name 

Name of 

Employer 

Description 

of work 

Contract 

No. 

Value 

of 

contract 

Date 

of 

Issue 

of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion 

Remarks 

explaining 

reasons 

for Delay, 

if any 

         

 

 

  

                                                 
8 Immediately preceding the financial year in which bids are received. 
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Form EXP - 4.2 (b) 
Appendix to Technical Part :Specific Experience  

 
Joint Venture’s Name [Insert full Name] 

Date: [Insert day, month, year] 

Joint Venture Member Name [Insert full Name] 

NCB No. and title [Insert NCB number and title] 

Page [Insert page number] of [insert total number] pages 
 

 
All Sub-contractors for key activities must complete the information in this form as per ITB 33. 

 

Quantities of work executed as prime Contractor or JV Member or Sub-
Contractor or Management Contractor (in the same name and style)  of a similar nature 

and volume over the last Seven years9. [Attach certificate from the Engineer-in-charge] 
 

Key Activity No. One: [insert brief description of the Activity, emphasizing its specificity] … 
Total Quantity of Activity under the contract: ________ 

 

Contract Identification [insert contract name and number, if applicable] 

Award date [insert day, month, year] 

Completion date [insert day, month, year] 
Role in Contract 
[check the appropriate box] 

Prime 
Contractor 
 

Member 
in JV 
 

Management 
Contractor 
 

Sub-contractor  
 

Total Contract Amount [insert total contract amount in contract currency(ies)] 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of 
the year 
[Insert extent of participation indicating 
actual quantity of key activity 
successfully completed in the role 
performed] 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual Quantity 
Performed  
(i) x (ii) 

Year 1 (FY 2022-23)    

Year 2 (FY 2021-22)    

Year 3 (FY 2020-21)    

Year 4 (FY 2019-20)    

Year 5 (FY 2018-19)    
Year 6 (FY 2017-18)    
Year 7 (FY 2016-17)    

Employer’s Name: [insert full name] 

Address: 
Telephone/fax number 
E-mail: 

[indicate street / number / town or city / country] 
[insert telephone/fax numbers, including country and 
city area codes] 
[insert e-mail address, if available] 

 

                                                 
9 Immediately preceding the financial year in which bids are received. 
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Form EXP - 4.2(c) 
 

Appendix to Technical Part 

Specific Experience in Managing ES aspects 

 
 

[The following table shall be filled in for contracts performed by the Bidder, and each member 
of a Joint Venture] 

Bidder's Name: ________________ 
Date: ___________________ 

Bidder's JV Member Name: __________________ 
IFB No. and title: _____________________ 

Page __________________of ________________pages 

 Contract Identification  

Award date  

Completion date  

Role in Contract 

 
Prime 

Contractor 

 

Member in  
JV  

 

Management 
Contractor 

 

Subcontractor  

 

Total Contract Amount  Rs.  

Details of relevant experience  
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Appendix to Technical Part                                   Form 4.2 (d) 
Form for Current Contract Commitments/Works in Progress 

Bidders and each member to a JV should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 
but for which an unqualified, full completion certificate has yet to be issued. 
 

(A) Existing commitments and on-going works: 

Description 
of Work 

Place & State Contract No. 
& Date 

Name and 
Address of 
Employer 

Value of 
Contract (Rs. 
equivalent in 
million) 

Stipulated 
period of 
completion 

Value of 
works10 
remaining to 
be completed 
(Rs. 
equivalent in 
million) 

 Anticipated 
date of 
completion 

Average 
Monthly 
Invoicing Over 
Last Six 
Months 

(Rs. /month) 
Equivalent in 
millions) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         
         
         

(B)  Works for which bids already submitted and likely to be awarded – expected additional 
commitment. 

(1) (2) (3) (4) (5) (6) (7) 

Description of 
Work 

Place & State Name and 
Address of 
Employer 

Estimated value of 
Works (Rs. equivalent in 
million) 

Stipulated period of 
completion 

Date when decision 
is expected 

Remarks, if 
any 

       

       

       

                                                 
10

Attach certificate(s) from the Engineer(s)-in-Charge. 
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Form EXP – 5.0  
 

 
Appendix to Technical Part : Quality Requirements 

 

Bidder’s Name [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member Name [insert full name]: 

NCB No. and title [insert NCB number and title] 

Page… [insert page number] of [insert total number] pages 

 

1. ISO 9001-
2008/2015 

Quality management 
system 
requirements 

Quality management 
certificate issued by an 
international standards 
organization  

Must meet 
requirement  

Valid ISO 
9001 
Certification.  

Yes / No – 
ref. 

2. ISO 45001 - 
Occupational Health 
and Safety 
Management or 
Equivalent 

Valid - Relevant ISO 
45001 certificate and 
Experience in 
occupational health and 
safety management  

Must meet 
requirement  

Valid ISO 
45001 

certification 
or 
Equivalent 

Yes / No – 
ref. 

3. ISO 14001:2004 / 
2015 

Environmental 
Management 
systems 

Relevant Environmental 
management certificate and 
experience with 
environmental management 
systems  

Must meet 
requirement  

Valid ISO 
14001:2004 
/ 2015 
certification 

Yes / No – 
ref. 

 

  



 

 

  

 
Page 95 of 232 

 

 

Section – IV (Bidding Forms) 

Appendix to Technical Part 
(Name of the Project) 

 

(Declaration regarding tax/duty exemption for materials/construction equipment 
bought for the work) 

(Bidder’s Name and Address) 
To: …………………... 

(Name of the Employer& address) 
Dear Sir: 
Re: [Name of Work] ……………………. 
Certificate for Import/Procurement of Goods/Construction Equipment 
Government Order/Circular Number under which tax/duty Exemption is being sought: 
 

1. We confirm that we are solely responsible for obtaining tax/duty waivers which we have 
considered in our bid and in case of failure to receive such waivers for reasons whatsoever, 
the Employer will not compensate us. 

 

2. We are furnishing below the information required by the Employer for issue of the 
 necessary certificates in terms of the Government of India’s relevant Notifications. 

 

3. The goods/construction equipment for which certificates are required are as under: 

Items 
(modify the list 
suitably for each 
specific work) 

Make/
Brand 
Name 

Capacity 
[where 
applicable] 

Qua
ntity 

Valu
e 

State whether it will 
be procured locally 
or imported [if so 
from which country] 

Remarks 
regarding 
justification for 
the quantity and 
their usage in 
works. 

Dredging Equipment 

       

       
 

4. We agree that no modification to the above list is permitted after bids are opened. 
 

5. We agree that the certificate will be issued only to the extent considered reasonable by the 
Employer for the work, based on the Bill of Quantities and the construction program and 
methodology as furnished by us alongwith the bid. 

 

6. We confirm that the above goods and construction equipment will be exclusively used for the 
construction of the above work and the construction equipment will not be sold or otherwise 
disposed of in any manner for a period of five years from the date of acquisition. 

Date: ___________________    (Signature)______________________ 
Place:___________________    (Printed Name)__________________ 
       (Designation)____________________ 
       (Common Seal) ___________________ 
 

[This certificate will be issued within 60 days of signing of contract and no subsequent changes will be permitted.] 

* Modify the above to suit the requirements given in Government of India’s Notifications as current of 
date of bidding. 
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Appendix to Technical Part 
Form of Bid Security - Bank Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
 

Bid Guarantee No……………………. [insert guarantee reference number] 
Date…………………………. [insert date of issue of the guarantee] 
 

WHEREAS, _______________________ [name of Bidder]11 (hereinafter called "the Bidder") has 
submitted his Bid dated _______________________ [date] or will submit his Bid for the construction 
of _____________________________________ [name of Contract] (hereinafter called "the Bid") 
under Invitations for Bids No……………………….[insert number] (hereinafter called “the IFB”) 
 

KNOW ALL PEOPLE by these presents that We ______________________________ [name of 
bank] of ____________________________ [name of country] having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto 
______________________________[name of Employer] (hereinafter  called "the Employer") in the 
sum of ___________________12 for which payment well and truly to be made to the said Employer 
the Bank binds itself, his successors and assigns by these presents. 
 

SEALED with the Common Seal of the said Bank this _________ day of __________ 20____. 
 

THE CONDITIONS of this obligation are: 
 

(1)  If after Bid opening the Bidder (a) withdraws his bid during the period of Bid validity 
specified in the Letter of Bid; or (b) does not accept the correction of the Bid Price pursuant to ITB 
36;              

OR 
(2) If the Bidder having been notified of the acceptance of his bid by the Employer during the period 
of Bid validity: 
 

  (a) fails or refuses to execute the Contract Agreement in accordance with the 
Instructions to Bidders, if required; or 
  (b) fails or refuses to furnish the Performance Security, and if required, the 
Environmental and Social (ES) Performance Security, in accordance with the Instruction to Bidders. 
 

we undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or 
any of the four conditions, specifying the occurred condition or conditions. 
 

This Guarantee will remain in force up to and including the date ____________________13 days 
after the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or 
as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. 
Any demand in respect of this guarantee should reach the Bank not later than the above date. 
 
 

DATE _______________ SIGNATURE OF THE BANK ________________________ 
WITNESS ____________ SEAL _______________________________________ 
[signature, name, and address] 
 
Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 

  

                                                 
11 Insert name of the Bidder, which in the case of a joint venture shall be (a) the name of the joint venture that submits the 

bid if the JV has been constituted into a legally enforceable JV, or (b) the names of all future members of the JV as 

named in the letter of intent to execute the JV Agreement submitted by the bidder along with its bid. 
12 The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees.  This figure 

should be the same as shown in Clause 19.1 of the Instructions to Bidders. 
13 45 days after the end of the validity period of the Bid.   
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Format for the Affidavit 
                                                          

                                                                                                    [Reference ITB 12.3 (iii)] 
 
 

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be 
attested by Magistrate/ Sub-Judge/ Notary Public) 
 
 
I, ……………………………………………………….… (name of the authorised representative 
of the bidder) son/daughter of …….……………………………….… resident of 
…………………………………………………………………………. (full address), aforesaid 
solemnly affirm and state as under: 
 
1. I hereby certify that all the information and documents furnished with the bid submitted 
online in response to Invitation For Bid ……………….…………………… dated ……..… 
issued by ………………………………………………………………….. (Authority inviting bids) 
for ……..……………………………………………………… ………………………… (name and 
identification of work) are true and correct. 
 
2. I hereby certify that I have been authorised by …………………………… 
…………..……..………………………………………………. (Bidder) to sign on its behalf, the 
bid mentioned in paragraph 1 above. 
 
Deponent 
Place: …………….. 
Date: ……………… 
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Letter of Bid – Financial Part 
The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing the 

Bidder’s complete name and address. 
To,  Date ……………………………. 

Invitation for Bid No…………… 

Subject: - Fairway Maintenance on Quantity Based Dredging Of  Majhaua—Ghazipur 
stretch ( 115 Km) of National Waterway – 1 
 
 

We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of Quantities. This accompanies 
the Letter of Technical Part:  In submitting our Bid, we make the following additional declarations: 

(a) Our bid shall be valid for a period of ________ [insert validity period as specified in ITB 18.1.] days 
from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it 
shall remain binding upon us and may be accepted at any time before the expiration of that period; 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:  

-In case of only one lot, total price of the Bid [insert the total price of the bid in words and figures]; 
-In case of multiple lots, total price of each lot [insert the total price of each lot in words and figures]; 
-In case of multiple lots, total price of all lots (sum of all lots) [insert the total price of all lots in words 
and figures]; 

(c) The discounts offered and the methodology for their application are:  

(i) The discounts offered are: [Specify in detail each discount offered.] 

(ii) The exact method of calculations to determine the net price after application of discounts is shown 
below: [Specify in detail the method that shall be used to apply the discounts]; 

(d) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding 
process or execution of the Contract:14 [insert complete name of each Recipient, its full address, the 
reason for which each commission or gratuity was paid and the amount of each such commission or 
gratuity] 

Name of Recipient Address Reason Amount 

    

    

(If none has been paid or is to be paid, indicate “none.”) 
 Binding Contract: We understand that this Bid, together with your written acceptance thereof included in your 
Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and 
executed. 
 
Name of the Bidder* [insert complete name of person signing the Bid] 
Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert complete name of 
person duly authorized to sign the Bid] 
Title of the person signing the Bid [insert complete title of the person signing the Bid] 
Signature of the person named above  [insert signature of person whose name and capacity are 
shown above] 
Date signed [insert date of signing] day of [insert month], [insert year] 
 

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid 
Schedules. 

 

 

  

                                                 
14If none has been paid or is to be paid, indicate “none”. 
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Appendix to Financial Part: Schedules  
Form SC: Sub-Contracting 

 
SCHEDULE OF SUBCONTRACTORS 

 
 

Item Element 
of work 

Approximate 
value of 
sub-contract 

% of 
bid 
price 

Name and 
address of 
sub-
contractor 

Qualification and experience of 
sub-contractor on similar works 
of the elements executed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

The Bidder shall enter in this schedule a list of the major sections and appropriate value 
of the work for which he proposes to use subcontractors [for those costing more than 10% 
of the bid price for each element], together with the names, addresses and experiences of 
the proposed subcontractors. 

 
The capability of the sub-contractor will also be assessed (on the same lines as for the 
main Contractor) before according approval to him. 

 
(Work should not be split into small parts and sub-contracted; but, sub-contracting specialized 
elements of works is acceptable). 
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Appendix to Financial Part : Bill of Quantities 
Part II – Priced Activity Schedule 

 
The rates to be quoted are for Fairway Maintenance on Quantity Based 
Dredging Of Majhaua—Ghazipur stretch ( 115 Km) of National Waterway – 1 

 
 

Bidder shall quote prices for Quantity  based dredging for 36 months  including ESHS and 
1% Labour welfare cess for the work of “Fairway Maintenance on Quantity Based 
Dredging Of  Majhaua—Ghazipur stretch ( 115 Km) of National Waterway – 1” 

 

 Bidder has to quote prices duly taking into account the requirements specified in 
the Section-VII (Works Requirement) as specified therein. 
 

 Bidders shall ensure that the bid price shall include all duties, taxes, labour cess 
and other levies excluding GST payable by the contractor under this contract or 
for any other cause, as of 28 days prior to the deadline for the submission of 
the bids.  
 

 GST amount considered shall be provided separately in the BOQ. 
 

 Bid price shall be filled in by the bidder before uploading the same with the bid 
on e-procurement portal. 
 
Note: 
 

1. Item for which no rate or price has been entered in will not be paid for by the Employer 

when executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities (refer: ITB Clause 14.2 and GCC Clause 41.3) 

 

2. Unit rates and prices shall be quoted by the bidder in Indian Rupees (refer: ITB Clause 

14.1 and ITB Clause 15.1) 

 

3. Where there is a discrepancy between the rate in figures and words, the rates in words 

will govern (refer: ITB Clause 36). [Note: delete this point if the e-procurement system 

automatically calculates the total from the unit rate and quantity].  

 

4. Where there is a discrepancy between the rate in figures and words, the rates in words 

will govern (refer: ITB Clause 36). [Note: delete this point if the e-procurement system 

automatically populates the amount in words from the amount in figures] 

 

5.  
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Finance Bid: Bill of Quantity 

( for On-line Submission Schedule) 
 

 

Item Rate BoQ 
 

   

Tender Inviting Authority: Jal Marg Vikas Project, Inland Waterways Authority of India, Noida. 

Work  for Fairway Maintenance on Quantity Based Dredging Of  Majhaua—Ghazipur stretch ( 115 
Km) of National Waterway – 1 and dispose off the dredged material with all leads & lifts on river Bank / or at 

designated site by EIC or his representative in each year of the Contract Period. 

Contract No: IN-IWAI – 336119 -CW-RFB-3 

Name of the Bidder / Firm / 

Company: 
  

PRICE SCHEDULE 
(This BOQ template should not be modified / replaced by the bidder and the same should be uploaded after filling the relevant 

columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only) 
 

Sl. 

No. 
Item Description Quantity Units 

RATE 

inclusive of 

1% Labour 

Welfare Cess 

Rs.     P 

AMOUNT 

Rs.     P 

TOTAL 

AMOUNT  

In Words 

1 2 3 4 5 6 7 

1.0 Majhaua – Ghazipur stretch 115 Km          

1.1 Dredging by Cutter Suction Dredgers of 

suitable size, type and capacity as per 

general & special conditions, technical 

specification to provide  Fairway 

Maintenance on Quantity Based 

Dredging Of  Majhaua –Ghazipur  

stretch (115 Km) of National 

Waterway – 1 

 for a period of 36 months  The rate 

shall include the surveys (at all stages: 

pre and post dredging survey), 

mobilization and de-mobilization charges, 

shifting charges form shoal to shoal, 

dumping of dredged spoil up to minimum 

300 m & maximum 1000 m through 

pipelines or road transportation including  

leads- lifts & Labour Welfare Cess @ 1% 

(but except GST) as prevailing and all 

other taxes / charge, expenditure etc. 

complete in all respect. 

 

25,63,230.00 
 

 

Cu m 
   

0.00 

 

INR Zero 

Only 

1.2 Rate for disposal of dredging material 

additional 1 km ( excluding GST) 

 Per 

KM 

   

1.3 Amount  of  GST  considered      0.00  

Total in Figures  
     0.00 INR Zero 

Only 

Quoted Rate in Words  INR Zero Only 
 

Validate Print Help 
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Section – V (Eligible Countries) 

 

Section V. Eligible Countries 
 

Eligibility for the Provision of Goods, Works and Non-
consulting Services in Bank-Financed Procurement 

 
 

  

In reference to ITB 4.7, and 5.1, for the information of the 

Bidders, at the present time firms, goods and services from 

the following countries are excluded from this bidding 

process: 

Under ITB 4.7 (a) and 5.1 - None  

Under ITB 4.7 (b) and 5.1 - None 
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Section VI. Bank Policy - Corrupt and Fraudulent Practices 

 

Section VI. Bank Policy - Corrupt and Fraudulent Practices 
 

Guidelines for Procurement of Goods, Works, and Non-Consulting Services 
under IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated 
January 2011: 

“Fraud and Corruption: 

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank 
loans), bidders, suppliers, contractors and their agents (whether declared or not), 
sub-contractors, sub-consultants, service providers or suppliers, and any personnel 
thereof, observe the highest standard of ethics during the procurement and 
execution of Bank-financed contracts.15 In pursuance of this policy, the Bank:  

(a) defines, for the purposes of this provision, the terms set forth below as follows:  

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of 

another party;16; 

(ii)  “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 

obligation;17 

(iii) “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party;18 

(iv) “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party;19 

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering, or concealing of 
evidence material to the investigation or making false statements 
to investigators in order to materially impede a Bank 
investigation into allegations of a corrupt, fraudulent, coercive or 

                                                 
15In this context, any action to influence the procurement process or contract execution for undue 

advantage is improper.  
16 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to 

the procurement process or contract execution. In this context, “public official” includes World Bank 
staff and employees of other organizations taking or reviewing procurement decisions. 

17 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 
“obligation” relate to the procurement process or contract execution; and the “act or omission” is 
intended to influence the procurement process or contract execution. 

18 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process 
(including public officials) attempting either themselves, or through another person or entity not 
participating in the procurement or selection process, to simulate competition or to establish bid 
prices at artificial, non-competitive levels, or are privy to each other’s bid prices or other conditions. 

19 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or 
contract execution. 
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collusive practice; and/or threatening, harassing or intimidating 
any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s 
inspection and audit rights provided for under paragraph 1.16(e) 
below. 

(b) will reject a proposal for award if it determines that the bidder 
recommended for award, or any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/or their 
employees, has, directly or indirectly, engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices in competing for the contract in 
question; 

(c) will declare misprocurement and cancel the portion of the loan allocated to 
a contract if it determines at any time that representatives of the Borrower 
or of a recipient of any part of the proceeds of the loan engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices during the 
procurement or the implementation of the contract in question, without the 
Borrower having taken timely and appropriate action satisfactory to the 
Bank to address such practices when they occur, including by failing to 
inform the Bank in a timely manner at the time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the 
prevailing Bank’s sanctions procedures,20 including by publicly declaring 
such firm or individual ineligible, either indefinitely or for a stated period of 
time: (i) to be awarded a Bank-financed contract; and (ii) to be a 
nominated21; 

(e) will require that a clause be included in bidding documents and in contracts 
financed by a Bank loan, requiring bidders, suppliers and contractors, and 
their sub-contractors, agents, personnel, consultants, service providers, or 
suppliers, to permit the Bank to inspect all accounts, records, and other 
documents relating to the submission of bids and contract performance, 
and to have them audited by auditors appointed by the Bank.” 

 

                                                 
20 A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, 
cross-debarment as agreed with other International Financial Institutions, including Multilateral 
Development Banks, and through the application the World Bank Group corporate administrative 
procurement sanctions procedures for fraud and corruption; and (ii) as a result of temporary 
suspension or early temporary suspension in connection with an ongoing sanctions proceeding. See 
footnote 14 and paragraph 8 of Appendix 1 of these Guidelines. 

21 A nominated sub-contractor, consultant, manufacturer or supplier, or contractor (different names are 
used depending on the particular bidding document) is one which has either been: (i) included by the 
bidder in its pre-qualification application or bid because it brings specific and critical experience and 
know-how that allow the bidder to meet the qualification requirements for the particular bid; or (ii) 
appointed by the Borrower. 
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Section VIII (General Conditions of Contract) 

 

Section-VII - Description of Services (Work’s requirement) 

 1 Introduction 

2 Objective 

3 Scope of Works 
3.1 Preliminary works 
3.2 Procurement & Delivery  
3.3 Dredging 

4 Timelines – Mobilization & De-Mobilization 

5 Joint Survey,  
           5.1 Dredging Quantity &  
           5.2 Milestones 
           5.3 Shoal details - Tentative 

6 Manpower 

7 Dredging Equipment 

8 Site Organization 

9 Duties & Responsibilities of the Contractor 
           9.1 Manning 

10 Supervision & Monitoring 

11 Material to be dredged 

12 Disposal of Dredged material 

13 Dredge Tolerances 

14 Method of Measurement 

15 Sedimentation in Dredged Area 

16 Over Dredging 

17 Disposal / Reclamation of Dredged Material        

18 Quality Control 

19 Surveying 
19.1 General 
19.2 Topographic Survey 
19.3 Preparatory works 
19.4 Survey Charts & Scale of Survey Chartd 
19.5 Hydrographic Surveys 
19.6 Measurement of Water levels 
19.7 Pre-Dredging Survey 
19.8 Progress Surveys 
19.9 Post Dredging Survey 
19.10 Survey Equipment – Survey Vessel  
19.11 Echo Sounder 
19.12 Position Fixing System 

20 Other Survey Method 

21 Plant and Equipment 

22 Variations, adjustments and Additions 

23 Material Obtained from Excavation and Treasure, Trove, Fossils etc. 

24 Payments 

24 Other conditions 
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PART I – SCOPE OF WORK / Description of Services 

1. Introduction 
Inland Waterways Authority of India (IWAI) is a statutory body set up in 

1986 under the Ministry of Shipping, Road Transport & Highway, Govt. 

of India.  The Authority is entrusted with development, maintenance and 

management of National Waterways for shipping and navigation.   

Inland Waterways Authority of India (IWAI) is implementing Jal Marg 

Vikas Project (JMVP) for capacity augmentation of National Waterway - 1 

between Varanasi - Haldia (1380 Km) with the technical assistance and 

financial support of the World Bank. The project is scheduled to be 

completed by December, 2023. The extension of this work shall be 

considered by IWAI through its resources. 
 

The Ganga-Bhagirathi-Hooghly river system for a length of 1620 km 

connecting Haldia (Sagar) - Kolkata - Bhagalpur –Sultanganj – 

Mahendrapur - Majhaua - Patna - . - Varanasi – Allahabad was declared 

as National Waterway 1 (NW-1) in the year 1986. There is considerable 

difference between flood and lean season discharges and water level. 

 The targeted Least Available Depth (LAD) in various stretches of NW-1 is  

Haldia - Farakka -3.00 m ;Farakka –Majhaua 3.0 m;  Majhaua - Ghazipur-

2.50 m and Ghazipur –Varanasi – 2.20 m.  

To achieve the navigation of vessels in  Majhaua – Ghazipur stretch (115 

Km) stretch of NW-1, IWAI intends engage agency for quantity based 

dredging  for three years and extendable on yearly basis on satisfactory 

performance for another two years to tackle the shoals occurring in the 

river during the lean season or as per the requirement.  

2.Objective  
The Objective of the Works & Services is to Dredge the Shoals  for 

Fairway Maintenance on Quantity Based Dredging Of  Majhaua -– 

Ghazipur stretch (115 Km) of National Waterway – 1 through 

Quantity Based Dredging  and dispose off the dredged material with 

all leads & lifts on river Bank / or at designated site by EIC or his 

representative in each year of the Contract Period  of  Three (3) 

years. 

3.Scope of Work 

 

IWAI plans to Provide fairway of Width of 30m and depth of 2.5m  

for Fairway Maintenance between Majhaua – Ghazipur  stretch of 

NW-1. 
 

Accordingly under this tender it is proposed to undertake the  Dredging 

using Cutter Suction Dredgers of suitable size, type and capacity as per 

general & special conditions, technical specification to provide Fairway 

Maintenance on Quantity Based Dredging Of Majhaua -– Ghazipur 

stretch (115 Km) of National Waterway – 1  for a period of  Three (3) 

years. 

 
The rate shall include the surveys (at all stages: pre and post dredging 

survey), mobilization and de-mobilization charges, shifting charges form 

shoal to shoal, dumping of dredged spoil up to minimum 300 m & maximum 

1000 m through pipelines or road transportation including Labour Welfare 
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Cess @ 1% (but except GST) as prevailing and all other taxes / charge, 

expenditure etc. complete in all respect. 

For developing/ maintaining such design channels it has been estimated 

that quantity of 25,63,230.00 cum to be dredged out in a period of 36 

months (Including Monsoon period and mobilization period of 45 days) 

The bidder / service provider / bidder shall take into account tolerance of + 

1 m from each edge of the channel and tolerance of +10 cm on the depth. 

There is however, no restriction on maximum width of the channel which 

may naturally be available. And no additional payments shall be 

admissible to this effect. 

 The dredging material consists of sand, silt, clay, soft deposited 

material (pebbles / boulders) and hard material (rock) and the material 

can vary. The estimated quantities may vary +/- 20 % for which no 

change in unit rate / amount for dredging will be admissible. For any 

variations beyond the above, additional financial implication, if any, on 

the unit rate / amount shall be mutually agreed between Contractor and 

the Employer based on Engineer’s recommendation. 

   

           Accordingly under this tender, it is proposed to undertake the 

dredging during non-flood season using the Cutter Suction Dredger 

(CSD) as specified, for a period of 36 months ( Inclusive of Monsoon 

period).  
 

 For fairway development, the successful Bidder shall deploy, operate, 

maintain and manage Equipment / Cutter Suction Dredgers (CSD) of 

desired capacity and number along with their allied vessels and 

undertake dredging for navigation of vessels in the channel.  
 

The Contractor’s scope will also include to providing of vessels, and 

equipment and surveying related manpower for joint surveys during the  

Quantity based dredging for pre & post dredging shall also be the Basis for 

regulating / processing the contractor’s monthly payments. 

 

Dredging operations will generally be carried out during the day light 

hours. In case the depth falls below the targeted levels, the contractor will 

be at liberty to extend the dredging hours even during hours of darkness as 

per Govt rules & regulations and Local Authorities. 
 

No additional payment will be made for deployment of the dredger in 

excess of average 8 hours daily operation. 
 

It is clarified that the CSDs can either be non-propelled or self-

propelled. In case of non- propelled dredgers, complementary Tug / 

Workboat will also have to be deployed.  All the supporting vessels for 

smooth and hassle free dredging operations as well as swift movement 

of dredges from one shoal to another will also be supplied.  

Location of the shoals shall be provided by the representative of 

Engineer in Charge (EIC) from time to time on regular basis.  

The detail for dredging  from Majhaua-– Ghazipur stretch (115 Km) 

stretch  with approximate  dredging quantity of 25,63,230.00 cum  for a 

duration of  36 months including the monsoon period. 
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On completion of Pre-dredging survey of the shoal area, the Contractor 

has to calculate the dredging quantity w.r.t design channel and also with 

respect to (w.r.t) tolerances by using Simpson’s Rule for area calculation 

and the volume shall be calculated based on Trapezoidal Rule and same 

is to be submitted to Engineer in 3 sets, for the  area & Volume  of 

dredged work following shall be followed, 

 Simpson’s Rule for area calculation and 

  Trapezoidal Rule  for volume calculation  

The Pre-Dredging survey chart (5 copies) along with estimated quantity 

of dredging shall be submitted to Engineer within 7 days of completion 

of field survey work and obtain approval of Engineer for the dredging 

alignment and levels before commencement of dredging at each shoal. 

3.1Preliminary 

Works 

 

a) The Contractor shall review the available data & reports pertaining 

to works and shall carry out all the Surveys as detailed in Clause 6 

of Part II – Technical specifications. 

b) The Contractor shall also make a detailed analysis of the River 

length, available depth for fairway development and update the 

plan for dredging works for  Channel width of 30 m  from  as 

stipulated in BOQ.  

c) The Contractor based upon the surveys and detailed analysis shall 

submit periodically Work plan / methodology for carrying out the 

execution of Work to the Engineer in Charge (EIC) or his 

representative for this approval. The contractor shall bear all the 

cost arising out of surveys and detailed analysis. 

d) The Work Plan to be submitted by the Contractor shall include: 

 The Work Program 

 Health & Safety Plan 

 Environment Management Plan (EMP) 
 

3.2 Procurement & 

Delivery 

 

(a) The Contractor shall procure and supply all the necessary material, 

machinery and related necessary items well in advance adhering to the 

timelines.  

(b) The Contractor shall make its own arrangement for storage and 

handling of material & machinery procured at site. The Contractor shall 

make stock of the material, machinery and supply the same at site without 

delaying the Work. 

(c) The Contractor shall be liable to maintain the standards in terms of 

quality for all the materials, machinery and related items procured as per 

the industry norms and terms and conditions set forth in Part II - Technical 

Specifications  

(d) The CSD Units or any other suitable equipment are to be kept ready 

for operation during lean season (working season) from 15th October* to 

15th June of the succeeding year. All major repairs are to be completed in 

the flood season.  

The statutory manpower shall be deployed on board CSD and allied 
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vessels for operation of the dredgers in working season as per the 

directions of EIC. Deployment of equipment, manpower, machinery 

during Non-working season for conducting dredging activities shall be 

allowed by EIC. 

* The dates mentioned for Monsoon & Non-Working Monsoon Period are 

notional & actual will depend upon site conditions. 

3.3 Dredging  

 

 (a) The Contractor shall carry out the dredging works, as identified and 

described (but not limited to), above which shall also include loading / 

unloading of dredged material for disposal as per direction of EIC. 

(b) The Contractor shall be liable for correctness / quality of dredging 

works.  

(c) For Dry excavation equipment like Excavators, Bull dozer, Back 

hoe loader etc. can be engaged as per work requirement. 

4 Timelines  

 

4.1Mobilization & 

De-Mobilization  

 

 

 

a. Mobilization Period:  On placement of letter of Intent, the dredgers 

& equipment are to be mobilized at Majhaua- Ghazipur Stretch and 

commence dredging within 45 days from date of signing of 

contract. 
 

b. Mobilization & De-mobilization Charges:  No Mobilization & De-

mobilization charges will be payable to the contractor separately. 

Such costs should be included in the dredging Charges 
 

c. Penalty for delay in mobilization: Delay in complete 

mobilization of the equipment as per accepted dredging plan 

will attract a penalty of @ 0.5% of contract value per week, 

subject to maximum of 5% of the contract value. 
 

d. Demobilization Period: Demobilization is to be completed within 

45 days of completion of the contract period. 

4.2.Timelines a) The Contractor shall mobilize all the dredgers, allied vessels, 

equipment and manpower at site, within 45 days from the date of 

Letter of Award. The Contractor is required to mobilize the desired 

equipment and manpower within this time frame to start the 

dredging operations in full capacity 
 

b) The Contractor, within 15 days from the date of issue of Letter of 

Award, should submit detailed Schedule of activities including 

mobilization, method statements, QC manual including all data and 

reporting formats, for comment from EIC and should include all 

comments and observations to get the same approved by EIC. 
 

c) The Contract duration for the entire scope of work shall be 36 

months  from the date of issue of Letter of Award (Including non-

working monsoon period & mobilization period of 45 days). 

d) The Contractor shall submit a detailed work plan indicating the 

timelines for Dredging Activities and other miscellaneous activities 

to the Engineer-in Charge for approval including dredger 

mobilization plan. 

e) The Contractor shall abide with the timelines as scheduled in the 

Work Plan for Dredging activities. 
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f) The Contractor, in the course of the work, after deliberations with 

the EIC, shall agree and incorporate the necessary changes in 

dredging and navigational activities within timelines. The 

Contractor shall get the macro and micro level activity plan and 

methodology statement(s). 

g) No idle time charges on any account shall be paid to the contractor 

during the contract period.  

h) If the dredged channel for  the LAD of  2.50m  gets silted in due 

course of time within the working season requiring re-dredging for 

navigational requirement, the same shall be carried out by the 

Contractor by mobilizing the dredger within stipulated period as 

instructed by EIC. 

i) Re-dredging quantity would be eligible for payment as terms of 

contract. 

5. Joint Survey, 

Dredging Quantity & 

Milestones 

5.1 Joint Survey - Dredging Quantity 

5.1.1  The Dredging quantity will be measured based on joint pre-

dredge and post dredge surveys for various shoals which will be given 

by EIC / his representative regularly during working season. EIC will 

try to give one shoal for dredging in advance while dredging of the 

previous shoal is under progress in order to avoid idling of dredger, 

provided pre-dredge survey is not delayed on account of contractor. 

 

5.1.2 However, the actual location of the Shoals to be taken up 

for Dredging shall be identified through a joint Pre-dredged   Survey 

by the Contractor, Representative of the EIC & TSSC cum PMC . The 

shoal details gathered from the joint survey shall be submitted to EIC 

/ TSSC cum PMC. EIC / TSSC cum PMC shall inform the  priority / 

order for taking up the clearance / dredging of shoals   

Further, if the Contractor has been offered the quantity and contractor 

is unable to dredge the stipulated quantity, liquidated damages shall 

be applicable, as defined in Clause 47.1 of GCC. 

5.1.3 The employer has engaged a third party supervision agency who 

shall be participating in the Joint Pre & Post Survey. The dredged 

quantities shall be certified by TSSC-III for further submission to EIC 

& employer. 
 

5.1.4 Contractor shall install the “Online dredging monitoring software 

(like developed by NTCPWC or any other organization)” at his cost. 

 

1 Channel Depth   Least Available Depth of 2.5m 

2 Channel Width 30 m 

3 Dredging Quantity 25,63,230.00 Cum 

4 Period of contract  Three (3) years. 

Note: - 1. The above mentioned figures are indicative, actual quantity 

may vary as per the actual site condition. 



 

 

 

 
Page 112 of 

232 

 
 

Section VIII (General Conditions of Contract) 

 

5.2 Milestones a. The Contractor shall mobilize all the dredgers, allied vessels, 
equipment and manpower at site, within 45 days from the date of 
Letter of Award. The Contractor is required to mobilize the desired 
equipment and manpower within this time frame to start the dredging 
operations in full capacity. 

b. The Contractor, within 15 days from the date of issue of Letter of 
Award, will submit detailed Schedule of activities including 
mobilization, method statements, and QC manual including all data 
and reporting formats, for comments from EIC. 

5.3 Shoal Co-ordinates .. The Tentative Shoal details for the stretches are as under :--- 

Sl. 
No. 

Location 
NAME OF THE 
BEAT 

Shoal 
Chainage                         
(kms.) 

Shoal Location 
Shoal  

Length(m)                         

 
Barh – 
Majhaua 

891-1060 

895.00 U/s Barh 200 

908.00 D/s Bakhtiyarpur 250 

917.00 U/s Majlispur 200 

926.00 U/s Gayaspur 300 

928.00 U/s Gayaspur 400 

929.00 Khusrupur 750 

930.00 U/s Khusrupur 650 

932.00 D/s Phulwaria 900 

941.00 D/s Kachhi dargah 500 

942.00 D/s Kachhi dargah 400 

944.00 Alampur 350 

947.00 D/s Patna city 250 

948.00 D/s Patna city 750 

951.50 D/s Gaighat 150 
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953.00 D/s Gaighat 450 

955.00 Gaighat 235 

965.50 D/s Digha 235 

977.00 Ganghara 360 

989.00 Ratan Tola 210 

991.00 Haldi Chhapra 175 

995.00 Sone Confluence 250 

1000.00 Doriganj 600 

1003.00 D/s Kutubpur 220 

1004.50 U/s Kutubpur 285 

1007.50 U/s Kutubpur 170 

1012.00 U/s Kutubpur 180 

1014.00 D/s Ghaghra Confluence 310 

1021.50 D/s Ghaghra Confluence 200 

1028.00 Jai Prakash nagar 370 

1043.00 D/s Bara Singha 590 

1050.00 Bhusola Ghat 600 

1053.00 Nauranga 300 

1059.00 Majhaua 350 
   

 
Majhaua – 
Buxar 

1060-1124 

1060.00 Majhaua 180 

1064.00 U/s Majhaua              200 

1074.00 Nim Chhapra                           350 

1081.00    D/s Jharappandedera 400 

1083.00 D/ S Srirampur                    350 

1085.00 D/ S Srirampur                    800 

1087.00 D/ S Srirampur                    200 

1089.00 U/ S Srirampur                                                         250 

1090.00 U/ S Srirampur                                                         300 

1092.00 U/ S Srirampur                                                         300 

1092.00 U/ S Srirampur                                                         400 

1101.00 D/s Keshopur 150 

1107.00 Keshopur 200 

1108.00 U/s Keshopur 400 

1109.00 Nagpura 350 

1117.00 D/s Arjunpur 250 

1120.00 U/s Arjunpur 200 

1121.00 Ahirauli 500 

1123.00 D/S Buxar 350 
    

 

 
Buxar – 
Ghazipur 

(1124-1178) 

1131.50 Loharpur 400 

1153.00 U/S Gahmar 550 

1156.00 U/S Gahmar                   500 

1160.50 Semra   400 

1163.00 U/S Semra PB                     800 

1164.00 U/S Semra PB                          700 

1167.00 Gauspur 350 

1168.00 U/S Gauspur 500 

1171.00 U/S Gauspur 700 

1175.00 U/S Khalishpur 350 
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6.Manpower & 

Manning  

The Contractor shall deploy the (minimum) manpower namely  

a. Dredge Master,  

b. Dredger Control Operator (DCO),  

c. Licensed Engine Driver,  

d. Driver 1st class, Greaser, 

e. Lascar,  

f. Pipeline in-charge,  

g. Pipeline Assistant & Labourer etc.  

Note- Sufficient number of manpower should be deployed by the 

contractor on the dredgers and on other works throughout the contract 

period at his cost. 

(a) The above list need not be exhaustive. The Contractor shall 

however undertake that during the execution of the contract, all the 

required number of personnel necessary for efficient execution of 

the contract and as required by applicable law would be deployed 

at site.  

(b) The Contractor shall deploy experienced and competent manpower 

on board the dredger and comply with the requisite competency 

certificates (preferably by National Inland Navigation Institute 

(NINI)) in accordance with Inland Vessels Act 2021. Or 

Equivalent.  Requirements of crew for all the supporting / allied 

vessels will also be met at all the time.  The list of all the personnel 

engaged in the Contract will be given to EIC before 

commencement of work. Personnel will be changed only after 

approval of EIC. 

(c) Statutory requirements of crew for all the supporting / allied 

vessels will also be met at all the time.  

(d) The list of all the personnel engaged in the Contract will be given 

to EIC before commencement of work. Personnel will be changed 

only after approval of EIC 

 

7.Dredging 

Equipment 

1. The Contractor shall not change the type , numbers, size and make 

of dredgers submitted in their bid without the prior approval of the 

Engineer –in-Charge 

 

2. The Equipment / Dredgers must have valid statutory certificate, 

under either Inland Vessels Act, 2021 (24 of 2021) & IV Rules 

2022 or under Merchant Shipping Act.1958 

 

3. The Contractor shall furnish the valid fitness / survey certificates 

and all other necessary vessel approvals for all the dredgers and 

vessels to be deployed by the competent Statutory Authority under 

the Inland Vessels Act, 2021 (24 of 2021) & IV Rules 2022, or 

under Merchant Shipping Act.1958  , at the time of the bid 

submission.  
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Sr. 

No

. 

Equipment type and characteristics Minimum 

number 

required 
Equipment  Minimum Capacity 

1 
Cutter Suction 

Dredger 
Each having capacity of 250 -

650  cum / hr of solids  

Minimum 

As defined 

at Section-

III at 

Equipment 

2.6.0 & 

Additional  

as per 

requirements 

at site  

2 Work Boats / Tugs 
For towing dredging unit / 

anchor shifting etc.  

3 

Vessel and 

equipment for survey 

works 

As required 

4 
Accommodation 

Boats ( if required) 

To accommodate crew and 

supervisory staff  

5 Any other vessel As required As required 

6 
Suitable discharge 

pipeline upto 1Km 
Minimum 1 Km length  

a. The dredging may be carried out by deployment of suitable Cutter 

Suction Dredger (CSD), or any other equipment in any combination 

along with Survey vessel with suitable equipment for achieving the 

deliverable of the contract 

b. The CSDs having pumping capacity of 250 – 650 m3 solids per hour, 

can either be non-propelled or self-propelled. In case of non- propelled 

dredgers, complementary Tug / Workboat will also have to be 

deployed.  All the supporting vessels for smooth and hassle-free 

dredging operations as well as swift movement of dredges shall be 

ensured.  

c. The Contractor shall submit the deployment plan for mobilization of 

dredgers, supporting vessels and equipment and for approval by the 

Engineer-in Charge during the execution of the work in the field. 

d. The Contractor shall ensure that dredgers, supporting vessels and other 

suitable equipment to be deployed at site for execution of works, shall 

be of the capacity to meet the Overall Schedule of completion of works. 

e. The Dredgers and other relevant equipment must have valid statutory 

certificate. The Contractor shall furnish the valid fitness / survey 

certificates from competent Statutory Authority under the Inland 

Vessels Act, 2021, at the time of the bid submission. And all other 

necessary vessel approvals for all the dredgers and other relevant 

equipment / vessels to be deployed by the contractor. 

f. The Contractor shall also submit the valid necessary documents 

required under the Inland Vessels Act, 2021 before actual deployment 

of the Equipment at site which would be jointly surveyed and approved 

by the Engineer-in-charge and these shall remain valid during the 

course of the Contract.  

g. Moreover, IWAI may ask the Contractor to replace the dredger or any 

other vessel / equipment during operation, if desired output is not 

achieved. 

h. All dredging units as envisaged in bid with all accessories, supporting 

vessels & equipment and other suitable equipment for dredging, shall 
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be deployed at the site.  

i. The dredgers to be deployed at site shall be of the minimum capacity of 

dredging 250 m3/hr of solids. The Contractor shall ensure to develop 

the overall schedule for execution of works in accordance with 

equipment deployment plan with the design capacity of each equipment 

as proposed to be deployed above.  

j. The Contractor is free to deploy dredgers for the entire contract period 

with equal / higher design capacity as per requirement of work, if so 

required for achieving the progress of dredging as envisaged in the 

contract. 

k. If the dredger goes out of order, the contractor shall arrange for its 

replacement with a dredger of equivalent capacity.  

l. Deployed equipment shall have valid statutory certificates at all times 

during the contract period. 

m. In case of slow progress of work, the Engineer-in-charge may direct 

Contractor to deploy additional dredgers for completion of the work in 

time. If the dredger goes out of order, the Contractor shall arrange for 

its replacement with a suitable dredger. 

8.Site Organization 

 

The selected Contractor shall depute well-qualified officers / team having 

sufficient experience in execution of works as indicated in this Tender 

Document. If the progress of work is found unsatisfactory during the 

currency of the contract. The Contractor shall promptly mobilize additional 

personnel / resources for ensuring satisfactory progress and timely 

completion of the proposed work, as per direction and to the satisfaction of 

Engineer-in-Charge and necessary clearances under the contract without 

any extra cost to IWAI. 

9.Duties &  

 Responsibilities of 

the Contractor 

 

a. The primary responsibility of the Contractor is to undertake 

dredging in the specified length as per terms and conditions of this 

tender and directions of EIC during the entire period of the contract. 

b. The Contractor is to provide adequate manning in compliance of 

the statutory requirement of Inland Vessels Act, 2021 (24 of 2021), in 

the entire dredging unit, provide POL and consumables as required for 

operation of the dredging unit, carry out all repairs including minor 

repairs, breakdown repairs and statutory annual repairs, dry docking 

repairs for validation of the survey certificate as required under I.V. 

Act, 2021 

c. The cost related to the dredging and other cost incidental thereto 

including the operation of the vessels during shoal to shoal movement 

shall be borne by the contractor.  

d. Contractor shall install the “Online dredging monitoring software 

(like developed by NTCPWC or any other organization)” at his cost. 

e. Normal barge and vessels / crafts movement in the channel shall 

not be interrupted by the dredging operation. The hindrance to 

movement of barges to be minimized as much as feasible during 

dredging operation in consultation with EIC 

f. The contractor shall arrange the transits, buoys, lights, mooring etc. 

at their own cost as required for dredging and for cautioning other 

vessels in the waterway 
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. Clearances (Horizontal & Vertical) 
The Contractor shall inspect and ascertain himself details of horizontal & 

vertical clearances available at bridges/locks etc. within the National 

Waterway from the view point of safe mobilization / demobilization of 

their various equipment to the specified dredging locations. 
 

The Contractor shall be liable to bear the expenditure of all manpower, 

material and equipment required for all the related work. No extra claim 

in this regard shall be entertained once the contract has been awarded. 

 

9.1 Manning  
a) For operating the dredging unit, the contractor has to ensure that 

qualified / trained, competency certificate holders, personnel with 

adequate experience in the relevant field are deployed for the nature 

of work and the crew along with other members are as per the 

statutory requirement of Inland Vessels Act, 2021,  

b) The contractor shall carry out the dredging operation as per the 

directives of the Engineer-in-charge (EIC) or his representative. 

c) The contractors should maintain adequate number of crew as reserve 

in their pay roll so that weekly, Gazetted leave and other leaves and 

exigencies can be accommodated by the Contractor. All the Crew 

particularly Master, Driver shall have valid certificates of 

competency issued by the Statutory Body / MMD as the case may be. 

The NINI trained Greasers, Lascars, Secunny or with adequate 

experience of minimum five years from reputed operators can also be 

deployed. The contractor shall comply with the provision of Statutory 

Authority applicable in relation to execution of work by the Crew.  

d) The Contractor shall assign a person who is the overall in-charge of 

the dredging unit and will also be responsible to act as a Liaison 

Officer for interacting / communicating between IWAI (Engineer In-

charge / Engineers representative and any other Supervisor or Officer 

connected with the Dredging activity). The Liaison Officer shall have 

independent means of communication (mobile / fax / telephone / 

email facility) to enable to be contacted even during emergency 

situations. 

e) The contractor may execute the dredging work on all working days 

except National Holidays subject to such restriction as may be 

imposed by State Govt. / local body. 

10.Supervision & 

Monitoring  

Monitoring shall be undertaken by the Employer. This shall be done 

directly and through an appointed Supervision Consultant (TSSC-III). This 

may also include monitoring by placing survey sounders on select 

merchant ships passing through the part of the route. Any supervision and 

monitoring shall not relieve the Contractor of his obligations under the 

Contract, including his duty to make his own surveys. 
 

In case, it is necessary for carrying out dredging operation through 
jetting, the same is to be recorded with justification and certified by the 
supervisor or site in charge and prior permission of EIC  is to be 
obtained. 
IWAI may conduct aerial surveys from time to time to monitor the depth 



 

 

 

 
Page 118 of 

232 

 
 

Section VIII (General Conditions of Contract) 

and width of the navigational channel maintained by the contractor. 
 

IWAI also intends to do the monitoring of dredging activities. Contractor 

shall install the On-line dredging monitoring software (like developed 

by NTCPWC or any other organisation) at his cost.  
 

11.Material to be 

dredged 

All the materials to be dredged in the channel comprise of sand, silt, clay, 

soft deposited material (pebbles/ boulders) and mixer of above materials. 

During the course of dredging, if the Contractor encounters any hard strata, 

he shall try to continue the dredging for further advancement i.e., up to 100 

m. If the situation persists, he should report the matter to the Engineer and 

stop the work for that location. 

The Contractor shall assess the limit of such hard strata location in the 

presence of Engineer’s representative and continue the dredging work in 

the portion immediately after the limit of such hard matter expeditiously. 

Simultaneously the contractor shall arrange collection of hard strata sample 

and its testing to substantiate his claim about the hard strata and submit 

report within fourteen (14) days to the Engineer-in charge at his cost.  

The method of dredging to be adopted for such locations shall be decided 

by the Engineer-in charge and the suitability of equipment to be deployed 

and rates applicable for such dredging would also be mutually decided 

upon, by the Contractor and IWAI as per decision of competent authority 

of IWAI 

12.Disposal of 

Dredged Materials 

a) A total of approx. quantity of 25,63,230.00 cum of dredged material 
shall have to disposed per directives of the EIC or his representative.  

b) Disposal of dredged materials would be effected into the free -stream 
of the river / on the banks /into the nearby redundant channels at a 
least distance of 300-1000 m from the navigation channel.  

c) The entire responsibility of the disposal of dredged materials 
including identification and procurement of disposal land lies with 
the contractor. However, IWAI would facilitate for getting the 
related approvals. 

d) The disposal locations should be so positioned so as to avoid material 
working its way back into the dredged channel by taking such 
precautions as, disposing into faster flowing water, downstream and 
to the side of the working dredger or low lying areas ashore in case 
of narrow stretch of the river. Disposal of material into secondary 
and redundant channels could also be considered as this provides a 
location where material is less likely to be remobilized. 
   

13.Dredge Tolerances The dredge level in the navigation channel shall not exceed an upper 

tolerance of (+) 0 mm and a lower tolerance of - 200 mm, where (+) 

indicates a height above the design dredge level and (-) indicates a depth 

below the design dredge level. No ridges or pinnacles above the design 

dredge level shall be accepted. Horizontal tolerances for dredging in the 

navigation channel shall be (-) 0 mm and (+) 1000 mm on both sides, 

where - indicates a deviation of the toe of the dredged slope (towards the 

channel) from the location specified in the contract drawings and (+) 

indicates a deviation of the toe of the dredged slope (away from the 

channel) from the location specified in the contract drawings.  
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The Contractor will not be paid for the extra quantities, beyond 

tolerances as specified. However, payment of tolerances will be made 

within the limits of tolerances as stipulated in RFP. 

14.Method of 

Measurement 

 

The final quantities to be used for establishing the value of the work for 

dredging material from the Navigation Channel and disposing of it at the 

river banks shall be the in-situ volume calculated from a pre-dredge and 

post-dredge survey of the Navigation channel and executed in accordance 

with the Contract.  

The area shall be calculated based on Simpson’s Rule and the volume shall 

be calculated based on Trapezoidal Rule. Wherever Simpson’s Rule is not 

applicable, average area method shall be adopted. 

The contractor shall also maintain a daily dredging log and get it verified 

from EIC or his representative periodically. 

 

15.Sedimentation in 

Dredged Area 

 

The Contractor shall take all necessary precautions to avoid any flow of the 

dredged material back in to the river channel and to minimize any 

sedimentation in the channel consequent to disposal of dredged material in 

an improper way, not approved by the Engineer. 

16. Over dredging 

 

a. The Contractor shall not be permitted for over dredging in ordinary 

circumstances. Should the Contractor wish to perform over dredging in 

a dredge area to allow for extra sedimentation arising from his own 

operations, he shall request the approval of the Engineer's representative 

for such over dredging.  

b.Approval will not be given unless the Contractor can prove, to the full 

satisfaction of the Engineer, that the over dredging in question will not 

endanger the channel slope stability.  

c. The Contractor will not be entitled to payment for the extra material 

dredged. For the purpose of payment, channel bottom width of 30m 

and depth of  2.50 m where ever dredging is carried out for a period  

Up to Three (3) years, along with +1 mt horizontal tolerance on either 

side and 10 cm beyond the specified depth is considered. 

17. Disposal / 

Reclamation of 

Dredged Material 

 

17.1 On land disposal 

17.1.1 Brief Description of Work 

An on land confined disposal area shall be created at different 

dredge locations for the disposal of dredged material from the 

navigational channel, which shall be identified based on the initial 

pre-surveys. The lead distances for disposal is minimum of 300 m 

away from the navigation channel, which can be extendable up to 

1000 m as per the directives of EIC. Regarding disposal locations 

decision of Engineer in Charge shall be final and binding on the 

contractor. 

17.1.2 Working Method 

Dredged material placed by hydraulic means shall be placed in 

layer thickness appropriate to achieving the maximum amount of 

de-watering of the fill before subsequent layers are placed on top. 

Fill heights should not exceed 1.0 m in any one lift. Excess water 

above the clay layer should be removed in order to promote 
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natural de-watering. 

17.1.3Drainage 

All the equipment, structures and devices the Contractor intended 

to use for water management in and around the on-land disposal 

sites require the approval of the Engineer in Charge. Drainage of 

excess dredge water from the disposal sites shall be facilitated by 

the placement of suitable adjustable weir overflows.  

Suitable measures should be taken, to the satisfaction of the 

Engineer in Charge, to ensure the discharge of dredge water to 

artificial or natural waterways. This does not however, relieve the 

Contractor of his obligation to ensure that drainage of dredge 

water does not cause problems with flooding or sedimentation in 

areas adjacent or further downstream of the reclamation sites. 

The Contractor will be responsible for any costs related to 

damage, loss of property, or inconvenience to third parties caused 

by the drainage of dredge water. In addition, the Contractor shall 

take suitable corrective action to remedy the aforementioned 

problems at his own cost. 

Any water discharged from confined reclamation areas, into 

natural or artificial water courses in connection with the 

reclamation works, shall not contain excessive soil material to 

cause siltation along the drain path. 

17.1.4 Drainage of surface water 

On land reclamation / disposal sites shall not affect the natural 

drainage of surface water of the surrounding land. All costs 

relating to the control and regulation of surface water drainage, or 

the adoption of measures or methods to ensure continued surface 

water drainage, are deemed to be included in the Contractor's 

rates and prices. 

17.1.5 Method Statement / Work Plan 

Notwithstanding the requirement to submit method statement as 

part of the Tender, the Contractor shall submit details of working 

methods, including details of equipment and survey and 

positioning equipment involved, to the Engineer within 15 days 

after receipt of the Order to Commence. Approval of the 

Contractor's work plan will only be given after the Contractor has 

demonstrated to the satisfaction of the Engineer that minimum 

requirements of the Specifications can be met. Dredging 

operations shall not commence until this approval has been 

obtained in writing from the Engineer. 
 

18.Quality Control 

 

Quality Control System  

The Contractor shall prepare and submit for the Engineer's approval, not 

later than 15 days prior to the commencement of dredging and 

reclamation, his detailed proposals for a quality control system for the 

Dredging Works. The Engineer's written approval of the system shall be 

obtained prior to commencement of work and the system shall not be 

altered by the Contractor without the written permission of the Engineer.  
 

The quality control system shall clearly indicate, inter alia:  
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- Contractor's personnel responsible for quality control and site organization 

chart;  

- Work log, Data collection and report submission formats  

- Method of monitoring and determining the type of material being dredged;  

- Method of determining whether dredged material is suitable for sand fills;  

- System for obtaining approval from the Engineer's Representative for pumping 

sand into the sand reclamation areas and clay into the disposal area;  

- Method for monitoring the amount of fines being discharged from on-land 

reclamation sites;  

- System for controlling the amount of fines being discharged from the 

on-land reclamation sites. 
 

19.Surveying  Surveying 

19.1 General 

The Contractor shall perform all necessary survey work jointly with 

EIC’s representatives, required to be executed by him as laid down 

in the terms of the contract and as directed by the Engineer in 

charge. For this purpose, he shall furnish and employ all the 

personnel, services, equipment and supplies needed to perform the 

surveys and all the incidental work required for: 

 Setting out; 

 Registration of water levels; 

 Pre dredging surveys and charts; 

 Progress surveys and charts; 

 Post dredging surveys and charts. 

Field measurements and processing of data shall be executed to a 

degree of accuracy in both the horizontal and vertical plane and 

drawn to scales to the full satisfaction of the Engineer.  

The Contractor shall allow the Engineer's Representative to be 

present during any surveys, calibrations or any connected activities. 

He shall give ample prior information’s of plans of work in this 

respect and provide the Engineer's Representative with every 

assistance to fulfil his duties.  

The Joint surveys shall be carried out in accordance with schedules 

to be approved by the Engineer – in- Charge  

19.2Topographic Survey 

Topographic survey to transfer the Bench Mark (B.M.) value from 

nearest known location within the few important stations along the 

river (based on his judgement) and also to the locations within 5 

Km range of dredging site will have to be undertaken as a primary 

activity before any dredging work can be started because the B.M 

will act as control points for dredging depths.  

This survey is to be undertaken by the Contractor, the cost of such 

survey and erection of bench marks shall be included in the cost of 

dredging activity and is not to be considered as an additional 

activity having separate cost. 

19.3Preparatory Works 

19.3.1 Setting Out 

The Contractor shall do setting out of the Works on such dates as to 

permit timely commencement of the work. The Contractor shall 
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furnish, install and maintain all markers, buoys, shore beacons and 

other items necessary to define the Works and facilitate the 

inspection and measurement thereof.  

It shall be the responsibility of the Contractor to obtain all licenses, 

permits and permissions for the use of marine radios, walkie-

talkies, radio positioning systems, satellite phones for the placing of 

onshore, offshore and underwater beacons and marker buoys, and 

for giving the proper statutory notices for all maritime operators. 

The costs of such licenses, permits and notices are to be borne by 

the Contractor, and shall be deemed to be covered by the rates and 

prices quoted in the Tender. 

 Engineer in Charge will extend every feasible assistance to 

Contractor to obtain and renew such permissions required from 

statutory authorities. 

The Contractor, with the Engineer's Representative in attendance, 

shall execute the setting out of the Works under the Contract. 

19.3.2  Checking of setting out 

The Contractor shall provide the EIC - Engineer's Representative 

with sufficient equipment, duly calibrated in the field, labour and 

materials to enable the Engineer's Representative to check the 

Contractor's setting out, at any time the Engineer's Representative 

may reasonably direct. 

19.4 Survey Charts and Scale of Survey Charts 
The survey charts to be produced by the Contractor shall be 

reduced to a chart datum / water level as directed by the Engineer 

in Charge (EIC). Decision of EIC in this regard shall be final.  

The charts are to be prepared in 1:1200 scale for Pre / Post 

dredging surveys and 1:5000 scale for River disposal surveys and 

presented to the Engineer in 120 gsm good quality paper (5 copies) 

and also in soft copy form in CD / DVD (2 sets). 

Furthermore, the charts shall incorporate all reference points, 

buoys, beacons, markers, gauges and benchmarks, together with the 

location and nature of obstructions, structures and facilities. 

Particular items of interest shall also be indicated on the Charts.  

The survey is required to be referred to WGS-84 datum and the fair 

sheet is to be plotted on Universal transverse Mercator projection 

(UTM). Contours are to be indicated on the chart.  …. To be 

submitted along with the RA bills  

The sounding charts are to be submitted on completion of Pre & 

Post Surveys of the shoal and also to be submitted along with the 

RA bills as a supporting document. 

All prominent shore features and other conspicuous objects are to 

be fixed and indicated on the chart. 
 

19. Hydrographic 

Surveys 
Surveying continued   

19.5 Hydrographic Surveys 

19.5.1 Working Methods 

Soundings are to be done using Automated Hydrographic Survey 

logging System of any accredited / IHO approved hydrographic 

survey software. Digital echo sounder (having accuracy of not less 
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than 0.1 m) shall be used for sounding purpose and Differential 

Global Positioning System (DGPS) / Real time Kinematic System 

RTKS DGPS (having not less than sub-metre accuracy) shall be 

used for position fixing. 

These surveys shall only be carried out if weather and river 

conditions, condition of equipment and methods of execution and 

interpretation are, in the opinion of the Engineer, satisfactory for 

this purpose.  

The EIC - Engineer's Representative may resolve to check echo 

soundings by means of other methods to measure water depths, 

such as sounding poles, bar check or lead lines. The Engineers 

Representative may also order calibration checks of the equipment 

as and when considered necessary. The Contractor shall cooperate 

in this respect and supply any manpower, boats and equipment that 

may be reasonably required for this verification. 

The Current velocity at every shoal (i.e. at least 3 locations, 

Starting / Middle / End of the survey area) at 1 m depth from the 

surface and 1 m above bed level shall be carried out once during 

the survey period.  

The Float Observation at every shoal (i.e. 3 tracks are to be 

observed, one on both the side and one at middle of the channel of 

the survey area)  shall be carried out once during  the survey period.  

Water and Bottom samples are to be collected at two locations (one 

at the Downstream and other at Upstream of the shoal area) and get 

it tested for finding the characteristics of the soil and the water.  

19.5.2Calibration of Sounding Equipment 
Echo sounding equipment shall be checked and calibrated daily 

before and after use, by means of a bar or plate suspended at known 

distances below the water surface. Checking shall be performed at 

the actual location of the survey and the  EIC - Engineer's 

Representative may require additional checks during surveying. 

Adjustments to the recordings / readings taken shall be made 

accordingly.  

Records of bar checks shall be performed at starting and ending of 

the day’s survey work.  The echo sounder should maintain a 

repeatable accuracy of better than 10 cm. 

 19.5.3  Field books 

All field books, calculations, maps, original records, survey tracks, 

as-run plots, soft copies of soundings with positions (raw data as 

well as edited / sorted data), soft copy of water level / tidal data  etc. 

of all survey activities shall be kept on site available for the  EIC - 

Engineer's Representative's study or checking for the duration of the 

Contract.  

Soft copies of Sounding with Positions (Raw, Edit, Sort) Water level 

/ Tidal data, Levelling, Calculations, Charts etc. pertaining to that 

particular activity / survey work are to be copied in CD / DVD form 

(2 sets) and submitted to Engineer on completion of field work. 

19.5.4 Accuracy of surveys 
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The accuracy of surveys in the horizontal plane, related to the 

relevant benchmarks for the project should be within 1.0 m. The 

accuracy of surveys in the vertical plane includes: 

- The echo sounder which should maintain a repeatable accuracy 

of better than 10 cm for measurements of distances between 

riverbed and survey vessel waterline. 

- The registration of water levels by means of automatic water 

level gauges which should be within 5 cm. wherever erection 

of automatic water level gauge is not found feasible, manual 

water level gauge shall be erected with prior approval of  EIC - 

Engineer’s representative.  

The water level plane between the tide gauges and the survey location can be 

assumed horizontal. Survey lines on consecutive surveys should be sailed in 

the same direction. 

19. Measurement of 

Water levels 
Surveying continued   

19.6 Measurement of Water levels 

19.6.1 Water Level Gauges 
The Contractor shall install and maintain suitable automatic water 

level gauge at an approved location close to the Works. This gauge 

shall be placed and calibrated at least 30 days before commencement 

of the construction of the Works. The water level gauge should be 

connected to an established bench mark (30 cm x 30 cm RCC pillar 

with 30 cm height above ground level)  to be erected in the vicinity 

(within 5 km of the dredging site)  by the Contractor, which should 

be having Reduced Level (RL) with respect to Mean Sea Level 

(MSL) and Geo Co-ordinates.  

The RL should be established by transfer of level from a known GTS 

bench mark by proper levelling. The zero of the established gauge is 

to be connected w.r.to MSL by proper levelling.  Cost of 

construction of Bench mark, Levelling, Erection of Automatic Water 

Level gauge and collection of Gauge Readings are to be borne by the 

Contractor.  

During Echo sounding, water levels shall be recorded continuously. 

19.6.2 Reduction of sounded depth 
The Contractor shall place special stress on the accurate reduction of 

sounded depth in relation to the prevailing water levels, by adopting 

standard procedure. 

19. Pre-Dredging 

Survey 

Surveying continued   

19.7 Pre-Dredging Survey 

The Contractor, with the  EIC - Engineer's Representative in 

attendance, shall survey the following areas and commence dredging 

work as per Engineer-in-charge directives. 

 Survey of Dredging Area  

 Navigation  channel between  Majhaua—Ghazipur stretch (115 

km) 

 Survey of Disposal area 

 Disposal area identified along / or around in River. 

The shoal(s) to be dredged shall be informed to the Contractor by 

Engineer- in-Charge (EIC) or his representative in writing based on 
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the identification of such locations through fortnightly Thalweg 

surveys, report from waterway users or any other inputs received by 

the EIC. 

19.7.1 Method of Survey 

19.7.1.1 Navigation channel along the River  

Survey lines shall run perpendicular to the baseline to be established 

on the shore. Cross-section sounding lines to be run @ 25 m interval. 

Continuous soundings are to be taken on the cross-section and 

plotted @ 10 m apart on the cross-section lines. Cross-section lines 

shall run for a width of minimum 200 m (approximately 100 m on 

either side of the centre line of the navigation channel). If the width 

of the river is less than 200 m, then the lines shall run from bank to 

bank (between Low water lines). The Scale of survey chart is 1:1200 

19.7.1.2 Pre-Dredging Survey Charts 

On completion of the Survey of Dredging / Disposal, the Contractor 

shall prepare survey charts on the specified scale mentioned above 

showing cross-sections of the full results of the survey within two 

weeks. On completion and agreement of the contents of the 

drawings, the Contractor and the Engineer's Representative shall 

both sign the drawings, which shall then acquire the status of "Pre-

Dredging survey / Pre-Disposal survey" chart and form the basis for 

all further measurement work undertaken in the course of the 

Contract. 

19.8 PROGRESS SURVEYS 

The Contractor, with the Engineer's Representative in attendance 

shall carry out interim surveys, if required, in order to monitor the 

progress of the Works.  The method of survey shall be at par with 

that of pre-dredging surveys conducted in the respective location. 

However, decision of the Engineer shall be final on conducting the 

progress surveys and the contractor has to make all necessary 

arrangements for conducting such surveys 

19. Post -Dredging 

Survey 

Surveying continued   

19.9 POST-DREDGING SURVEY 

19.9.1 Execution of surveys 

Requirements with regard to the system, spacing’s, etc. for the Post-

Dredging / Post- disposal survey shall be identical to those indicated 

for the pre-dredging surveys. 

The IWAI / EIC may commission an independent organization to 

carry out an independent post dredge survey of any particular 

shoal(s), if required. The cost of such an independent survey will not 

be met by the Contractor.  

However, the Contractor will make available free of charges survey 

launch and all survey equipment to facilitate such survey without 

adversely affecting his survey schedules. 
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19.9.2 Surveys of dredge areas 

Upon the completion of each dredging shoal (LAD 2.0 / 2.25 / 

2.50m) ) or at a time to be mutually agreed upon between the 

Contractor and the Engineer's Representative, the Contractor, with 

the Engineer's Representative in attendance, shall survey the 

appropriate area with a view to checking whether the dredged areas 

comply with the requirement as stipulated in Scope of Work, 

Technical Specifications or in any other part of the contract and for 

determining payments for dredging works carried out. This area 

includes: Navigation channel along the River. 

19.9.3 Survey of disposal areas 

Upon the completion of each Dredging and / or Reclamation Works, 

or at a time to be mutually agreed upon between the Contractor and 

the EIC - Engineer's Representative, the Contractor, with the EIC - 

Engineer's Representative in attendance, shall survey the appropriate 

areas with a view to checking whether the works comply with the 

technical specifications.   

These areas are:   Nominated Disposal area in River. 

19.9.4 Post – Dredging Survey Charts 

On completion of the survey the Contractor shall prepare survey 

charts on the specified scale mentioned above showing cross-

sections of the full results of the survey. On completion and 

agreement on the contents of the drawings and if the EIC - Engi-

neer's Representative has satisfied himself that the Works have been 

executed according to the Contract, the Contractor and the Engineer's 

Representative shall sign the drawings, which shall then acquire the 

status of "Post-dredging survey / Post-Disposal survey" chart. 

On completion of Post – Dredging survey, the quantity actually 

dredged with reference to the specifications and tolerance applicable 

to the channel shall be calculated by the Contractor by using 

Simpson’s Rule for area calculation and the volume shall be 

calculated based on Trapezoidal Rule and such calculations together 

with the copy of Pre and Post Dredging Survey charts shall be 

furnished in 5 sets together with monthly bills.  

The Post- Dredging Survey shall be conducted upon completion of 

dredging for a length of 500 m of shoal or the entire shoal length, 

whichever is less, or as per the instruction of the EIC. 

19.9.5 Rectification of Works 

In case the survey specified  in the above proves that the Works have 

not been completed according to the Contract, the  EIC - Engineer's 

Representative shall instruct the Contractor to rectify the Works.  

Upon the completion of these rectifying Works, the survey and 

charting as specified in shall again be carried out at no extra cost to 
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the Employer. 

19.  Hydrographic 

Survey Vessel / 

Equipment  

Surveying continued   

19.10 SURVEY EQUIPMENTS 

19.10.1 Hydrographic Survey Vessel 

Provision and Operation of Mechanical Country Boat for Survey Works 

The Contractor shall provide and operate to the satisfaction of the  

EIC - Engineer's representative a fully equipped mechanized boat for 

carrying out hydrographic survey / accurate echo sounding at the 

work sites, and all such other equipment as required for undertaking 

the hydrographic surveys, including pre-dredge and post–dredge 

survey. Printing / plotting of charts, can be done on shore separately.  

Specification of Survey Vessel 

The survey vessel shall have: 

- Sufficient size and stability to safely and properly carry out the survey 

work under the prevailing site conditions; 

- Good maneuverability, even at low speeds of 1 to 2 knots 

- Ample space for instruments, recorders, etc; 

- Day accommodation for two men of the  EIC - Engineer's staff, besides 

the normal crew and Contractor's own surveyors; 

- A helmsman experienced in survey work; 

- Adequate radio communication between all persons concerned in the 

surveys; 

- A suitable shallow draught vessel to assist in the surveys of slopes close 

to the surface; 

Facility for operation of Automated Hydrographic Survey System (AHSS) 

19. Echo Sounder 

Surveying continued   

 

19.11 Echo Sounder 
The digital echo sounder for hydrographic surveys shall in 

principle be operated in the 210 kilo Hertz range (narrow beam 

transducer). It shall not be permitted for any reason to use a lower 

operational frequency of the echo sounder for the Post-dredging 

survey than that has been used for the Pre-dredging survey. The 

digital echo sounder shall have an accuracy of not less than 0.1 m.  
 

At the start of each hydrographic survey, the AHSS is to be cali-

brated to the specified accuracy. To this effect, the Contractor shall 

establish a fixed point (or fixed points) with known coordinates 

such that the survey boat can easily be positioned with the 

transducer of the echo-sounder always in the same position relative 

to the calibration point. 

19.Position Fixing 

System (PFS) 

Surveying continued   

 

 

19.12 Position Fixing System (PFS) 
It shall be in the form of Differential Global Positioning system 

(DGPS) or Real time Kinematic System (RTKS) based DGPS 

system of accredited / IHO approved make providing sub-metre 

accuracy in position fixing.  

The system shall be established in such a manner that it shall fully 

cover the site of the Works and be constantly in operation during the 
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course of the dredging works. The system shall consist of ship borne 

masters or receivers (one for each dredger and one for each survey 

launch), distance measuring units, the requisite number of shore 

stations, interfaces, track plotters, data storage facilities and 

sufficient spares to enable uninterrupted operation of the system, to 

the accuracy specified and on board computer and printer and 

suitable navigational software. 

19.12.1 Installation and Testing 

The system shall be installed, tested and set to work for continuous 

operation during all dredging and survey operations.  The system 

shall be fully operational, a minimum of 7 days before surveying 

operations commence including Field Calibration and base line 

check. 

Once operational the system shall remain in continuous operation 

until the last Post-Dredging survey is completed and the last Post--

dredging survey drawings have been signed and have been accepted 

by the  EIC - Engineer's Representative.  

The PFS should have hundred percent in-built standby equipment to 

cater for the failure of any individual components. The PFS shall at 

all times maintain a repeatable accuracy, for any point within the 

Work site of plus or minus 1.0 m in the horizontal plane. 

19.12.2 Giving Notice of any Irregularities 

The Contractor shall inform the  EIC - Engineer's Representative 

forthwith of any breakdown irregularities or otherwise, affecting the 

positioning of his vessels or other equipment. Delays incurred in the 

dredging operation due to malfunctioning of the PFS/ AHSS shall 

not be reimbursed under the Contract and will not entitle the 

Contractor to an extension of time for completion. 

19.12.3 Hydrographic survey software 

The Contractor shall use Automated Hydrographic Survey logging 

System (AHSS) of any accredited / IHO approved Hydrographic 

survey software which is compatible in logging depth (using digital 

echo sounder)  and position (using position fixing system) 

simultaneously.  

 The make and type of the hydrographic survey software and method 

to be adopted for survey work shall got approved in writing from the 

Engineer’s representative prior to commencement of the survey 

work. 

The Contractor shall install the Online Dredging monitoring 

Software (like developed by NTCPWC or any other Organization) at 

his cost. 
 

 

20.OTHER SURVEY 

METHOD 

 

 

OTHER SURVEY METHOD 

Clause.19 , Set minimum standards for accuracy and methods of survey. If 

the Contractor wishes to use equipment and methods different from those 

specified, he shall submit his proposals in detail to the  EIC - Engineer, who 

shall satisfy himself of their adequacy before giving approval or comment. 

Should methods proposed by the Contractor and approved by the  EIC - 
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Engineer fail to produce the results specified, the EIC - Engineer may 

withdraw his approval and instruct the Contractor to carry out surveys in 

accordance with the Technical Specification.  

The Contractor shall comply with such instruction at no extra cost to the 

Employer.  

21. Plant and 

Equipment 

 

Plant and Equipment 

a. The contractor shall arrange surveying equipment including boats, 

sounding devices etc. required for undertaking pre and post-dredging 

surveys. No additional cost will be paid to the contractor for the 

same. 

b. No separate mobilization and demobilization charges will be paid to 

the Contractor for the extra equipment and dredgers to be deployed 

by the Contractor for the work.  

c. The rate of dredging quoted per cum will include all the charges to 

be paid to the Contractor by the Employer. 

d. The Contractor shall not change the type, number, size and make of 

dredgers indicated in the contract without written approval of  IWAI 

/ EIC . If the dredger breaks down, the Contractor should arrange for 

replacement of the same with an equivalent capacity suitable dredger 

with prior approval of IWAI / EIC .  

      This shall not relieve Contactor from obligations under the Contract 

Agreement and no additional cost and time will be allowed. 

e. The Contractor shall be responsible for obtaining specific approvals, 

License’s and for the payment of any fees relating to the execution of 

the works and to the process adopted by the Contractor, e.g., Right of 

way for discharge pipes, temporary works for pump out points, local 

authority approvals, License’s and approvals from concerned 

authority.  

22. Variations, 

adjustments and 

Additions 

22.1 Variation 
The Engineer in charge shall make any variation of the form, quality 
or quantity of the Works or any part thereof that may, in his opinion, 
be necessary and for that purpose, or if for any other reason it shall, 
in his opinion, be appropriate, he shall have the authority to instruct 
the Contractor to do and the Contractor shall do any of the following: 
(a) increase or decrease the quantity of any work included in the 

Contract, 
(b) omit any such work (but not if the omitted work is to be 

carried out by the Employer or by another contractor), 
(c)  change the character or quality or kind of any such work, 
(d) change the levels, lines, position and dimensions of any part of 

the Works, 
(e) execute additional work of any kind necessary for the 

completion of the Works, or 
(f) change any specified sequence or timing of construction of 

any part of the Works. 
No such variation shall in any way vitiate or invalidate the Contract, 
but the effect, if any, of all such variations shall be valued in 
accordance with and as  Provided that where the issue of an 
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instruction to vary the Works is necessitated by some default of or 
breach of contract by the Contractor or for which he is responsible, 
any additional cost attributable to such default shall be borne by the 
Contractor. 

22.2 Instructions for Variations 
The Contractor shall not make any such variation without an 
instruction of the Engineer. 

 

23. Material 

Obtained from 

Excavation and 

Treasure, Trove, 

Fossils Etc  

 

Material Obtained from Excavation and Treasure, Trove, Fossils Etc  

a.   Material of any Kind obtained from excavation on the site shall remain 

the property of the Authority and shall be disposed off as directed by 

the Engineer-in-Charge. 

b. However If any of the materials thus obtained from excavation on the 

site is such as can be used in the execution of work under the contract, 

the contractor will be allowed to use the same free of cost (except that 

any amount of royalty paid for in this regard by the Authority shall be 

recoverable from the contractor) for the aforesaid purpose provide the 

same is found suitable and is approved by the Engineer-in-Charge. 

c. Fossils, coins, articles of value, structures and other remains of things 

of geological or archeological interest discovered on the site shall be 

the absolute property of the Authority. The contractor shall take 

reasonable precautions to prevent is labour or any other person from 

removing or damaging any such article or things and shall acquaint the 

Engineer-in-Charge with such discovery and carryout the Engineer-in-

Charge’s directions as to the disposal of the same at the expense of the 

Authority.   

24.Payment  

 

a. The total Contract Price payable under the Contract shall be stipulated 

in the Letter of Award and there upon shall become part of this 

Contract and be paid in accordance with the terms hereon. The price 

quoted will squarely and totally include all the charges to be paid to 

the contractor by the Employer.  

b. Payment for Dredging Works along the waterway for fairway 

development & maintenance.  

c. Total Contract Price shall be firm and fixed and shall not be subject to 

any escalation during the period of the Contract except for any 

adjustment in accordance with the terms of the Contract.  

d. However, escalation for diesel, based on the price indices, component 

weightage and as stipulated in Clause 45 of SCC of the Contract 

Agreement is permissible. 

e. The Contractor shall submit monthly Running Account Bills (RA 

Bills) on or before the dates fixed by Engineer-In-Charge (EIC) for the 

quantity and / or work executed for the month. The Contractor shall be 

paid monthly as per the RA Bills submitted for the quantity dredged 

within one month from submission of correct claim of bill.  

f. The contractor will submit the RA Bill in triplicate for shoal dredged 

corresponding to a length and quantity to the Engineer-in-Charge, 

which could be decided after the pre and post dredging survey 

depending on length of each shoal to be dredged.  
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The running bills to be submitted to TSSC for dredging, shall be 

accompanied with 3 sets each of pre and post dredging survey charts 

and also detailed calculations of dredging quantity (both area of 

shoal and volume dredged also including the width of the channel 

and the depth). 

g. The Contractor shall submit the compiled daily dredging log certified 

by EIC, along with the monthly RA bill for payment. The daily log 

shall contain the following information: 

 Date of Dredging. 

 Dredge Area along with channel width. 

 Start and stop timings of dredging operation. 

 Dredging done (in terms of approximate quantity). 

25.Other 

Conditions 

Mobilization / Demobilization charges for the dredgers and its accessories 

and other logistics for survey/inspection/works etc. should be inbuilt in the 

bid by the Contractor. No additional payment/ claim in this regard will be 

considered.   

a. Normal barge and vessels/crafts movement in the channel shall not 

be interrupted by the dredging operation. 

b. No idle time charges shall be payable to the Contractor on any 

account during the contract period. 

c. The Contractor shall arrange at its own cost the transits, buoys, 

lights, mooring etc. as required for dredging and also for cautioning 

other vessels in the waterway. 

d. The Engineer-in-charge or his representative will inspect, co-

ordinate and measure the work as per the contract condition.  He 

has the right to inspect at any time during the contract period 

besides the specified schedule of inspections. 

e. The Contractor shall provide the Engineer-in-Charge or his 

representative boat/ survey launch from shore to dredger and back 

to shore and movement in the stretch for inspection & supervision. 

f. The Contractor may execute the work round the clock and on all 

days including Sundays and Public Holidays with the permission of 

the Engineer-in-charge in writing excepting National Holidays and 

subject to such restrictions as may be imposed by State Govt./local 

body. 

g. If the Contractor’s personnel or any outside labour employed to 

work during execution of contract, breaks or damages/destroys any 

vessel, craft, net, fishing stakes etc. building, road, kerb, water pipe, 

fence, bund, wires, trees, crop, fruit or cultivated ground etc. during 

the period of agreement, the same shall be made good by the 

Contractor at his own expenses or in default the Employer may 

cause the same to be made good by other sources and deduct the 

expenses from any sums that may be then or at any time thereafter 

may become due to the Contractor. 

h. Any dispute with the local fishermen, for removal of fishing nets, 

stakes, from the channel to be dredged shall be solved by the 

Contractor 

i. However, on request the Employer may extend the assistance for 
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solving the issues only through the concerned official/ dept. of the 

state or local bodies. 

j. Contractor shall pay special attention for identification of disposal 

sites with a view to ensure uninterrupted dredging operation and 

plan in advance disposal details ahead of location of dredger. In the 

event of non-availability of dumping site, Employer shall not be 

responsible for delays caused in in the dredging operation/ 

maintenance of navigational channel. 

k. In case obstructions like concrete piles, structures of fishing nets, 

plastic debris, fallen trees, etc. are to be removed by the Contractor, 

no extra payment on this account shall be admissible to the 

Contractor.  

l. In case of any local objections against dredging or disposal of 

dredged spoils, it has to be settled by the Contractor.  However, on 

request, Employer will extend liaison/ help to the Contractor to 

approach concerned officials of State Administration. 

m. If the maintenance of navigational channel is stopped continuously 

for more than 3 days due to law and order, Contractor has to report 

to the same to the Engineer-in-charge and take actions mutually in 

accordance with prevailing local laws for removal of such problem 

and proceeding further with the work. In case of delay in work, the 

Engineer-in-charge may take suitable decision without affecting the 

main objective of the project. 

n. The Contractor shall adopt adequate precaution and measures such 

as construction of temporary protection etc. during the dredging 

operation, to avoid any collapse/ damages to the existing bank. 

Protection work of the dredged area shall be at its own cost.  

o. The Contractor shall forthwith dispatch, raise and remove any plant 

(floating or otherwise) belonging to him or to any person employed 

by him which may be sunk in the course of execution and 

completion of the works or otherwise deal with the same as the 

Engineer-in-charge or his representative may direct. Until the same 

shall be raised and removed, the Contractor shall display at night 

search lights and do all such things for the safe navigation as may 

be directed by the Engineer-in-charge. In the event of the 

Contractor not carrying out the obligations imposed upon him by 

this clause, the Engineer-in-charge shall raise and remove the same 

(without prejudice to the right of the Employer to hold the 

Contractor liable) and the Contractor shall pay to the Employer all 

costs incurred in connection therewith.  The fact that sunken vessel, 

craft or plant is insured or has been declared a total loss, shall not 

absolve the Contractor from his obligation under this clause to raise 

and remove the same. 

p. During execution of the work if any environmental degradation 

occurs, consequent on dumping of dredged material or any other 

reason the same shall be undone or necessary mitigation measures 

to the satisfaction of Engineer-in-charge by the Contractor at his 

cost, without claiming any additional payment from Employer. 
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q. Any changes incurred on testing of the dredged material, testing/ 

analysing the quality of water for adopting environmental 

safeguards, minimizing detrimental impacts, enhancing the 

beneficial aspects of the project and for effective management of 

the environmental resources affected by the project shall be met by 

the Contractor.  No additional charges on any such account shall be 

payable by the Employer. 
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Appendix B 

Schedule of Payments and  Reporting Requirements 
Schedule of Payments for the specified services are provided in PC 49.1 

Services provided by the Contractor shall be checked through a Joint Survey by Engineer–in-

Charge / Employer’s Representative, TSSC-III and Contractor in the manner stated  below: 
 

Surveying  - General  

The Contractor shall perform all necessary survey work jointly with EIC’s representatives, 

required to be executed by him as laid down in the terms of the contract and as directed by 

the Engineer incharge. For this purpose, he shall furnish and employ all the personnel, 

services, equipment and supplies needed to perform the surveys and all the incidental work 

required for: 

 Setting out; 

 Registration of water levels; 

 Pre dredging surveys and charts; 

 Progress surveys and charts; 

 Post dredging surveys and charts. 

Field measurements and processing of data shall be executed to a degree of accuracy in both 

the horizontal and vertical plane and drawn to scales to the full satisfaction of the Engineer.  

The Contractor shall allow the Engineer's Representative to be present during any surveys, 

calibrations or any connected activities. He shall give ample prior  information of plans of 

work in this respect and provide the Engineer's Representative with every assistance to 

fulfil his duties.  

The Joint surveys shall be carried out in accordance with schedules to be approved by the 

Engineer – in- Charge  

Joint Survey, Dredging Quantity & Milestones 

The Dredging quantity will be measured based on joint pre-dredge and post dredge 

surveys.  

Joint pre & Post dredging surveys will be attended by Employer’s representative, TSSC-III 

and Contractor’s Representative. 

 

Payment for Dredging Works:  

The Contractor shall submit monthly Running Account Bills (RA Bills) on or before the 

dates fixed by Engineer-In-Charge (EIC) for the quantity and / or work executed for the 

month. The Contractor shall be paid monthly as per the RA Bills submitted for the quantity 

dredged within one month from submission of correct claim of bill. The contractor will 

submit the RA Bill in triplicate for shoal dredged corresponding to a length and quantity to 

the Engineer-in-Charge, which could be decided after the pre and post dredging survey 

depending on length of each shoal to be dredged.  

The running bills for dredging shall be accompanied with 3 sets each of pre and post 

dredging survey charts and also detailed calculations of dredging quantity (both area of 
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shoal and volume dredged). 

 

Environmental and Social (ES) requirements  
SUGGESTED CONTENT FOR AN ENVIRONMENTAL AND SOCIAL POLICY 

The Works’ policy goal, as a minimum, should be stated to integrate environmental 
protection, occupational and community health and safety, gender, equality, child 
protection, vulnerable people (including those with disabilities), sexual harassment, 
gender-based violence (GBV), sexual exploitation and abuse (SEA), HIV/AIDS 
awareness and prevention and wide stakeholder engagement in the planning 
processes, programs, and activities of the parties involved in the execution of the 
Works. The Employer is advised to consult with the World Bank to agree the issues to 
be included which may also address: climate adaptation, land acquisition and 
resettlement, indigenous people, etc. The policy should set the frame for monitoring, 
continuously improving processes and activities and for reporting on the compliance 
with the policy.  
The policy shall include a statement that, for the purpose of the policy and/or code of 
conduct, the term “child” / “children” means any person(s) under the age of 18 years. 
The policy should, as far as possible, be brief but specific and explicit, and measurable, 
to enable reporting of compliance with the policy in accordance with the Particular 
Conditions of the Contract Sub-Clause 26.2 and Appendix B to the General Conditions 
of Contract.   
As a minimum, the policy is set out to the commitments to: 
 

1. apply good international industry practice to protect and conserve the natural 
environment and to minimize unavoidable impacts; 

2. provide and maintain a healthy and safe work environment and safe systems 
of work; 

3. protect the health and safety of local communities and users, with particular 
concern for those who are disabled, elderly, or otherwise vulnerable; 

4. be intolerant of, and enforce disciplinary measures for illegal activities. To be 
intolerant of, and enforce disciplinary measures for GBV, inhumane 
treatment, sexual activity with children, and sexual harassment;  

5. incorporate a gender perspective and provide an enabling environment where 
women and men have equal opportunity to participate in, and benefit from, 
planning and development of the Works; 

6. work co-operatively, including with end users of the Works, relevant 
authorities, contractors and local communities; 

7. engage with and listen to affected persons and organizations and be 
responsive to their concerns, with special regard for vulnerable, disabled, and 
elderly people; 

8. provide an environment that fosters the exchange of information, views, and 
ideas that is free of any fear of retaliation, and protects whistleblowers; 

9. minimize the risk of HIV transmission and to mitigate the effects of HIV/AIDS 
associated with the execution of the Works; 
 

The policy should be signed by the senior manager of the Employer. This is to signal 
the intent that it will be applied rigorously. 
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Minimum Content of ES requirements: - 
 
In preparing detailed specifications for ES requirements, the specialists should refer to 
and consider: 

 project reports e.g., ESIA/ESMP 

 consent/permit conditions 

 required standards including World Bank Group EHS Guidelines  

 relevant international conventions or treaties etc., national legal and/or 
regulatory requirements and standards (where these represent higher standards 
than the WBG EHS Guidelines) 

 relevant international standards e.g., WHO Guidelines for Safe Use of 
Pesticides 

 relevant sector standards e.g., EU Council Directive 91/271/EEC Concerning 
Urban Waste Water Treatment 

 grievance redress mechanism including types of grievances to be recorded and 
how to protect confidentiality e.g., of those reporting allegations of GBV/SEA. 

 GBV/SEA prevention and management. 
 

The detail specification for ES should, to the extent possible, describe the intended 
outcome rather than the method of working. 
 
The ES requirements should be prepared in manner that does not conflict with the 
relevant General Conditions of Contract and Particular Conditions of Contract. 
 
Payment for ES Requirements 
 
The Employer’s ES and procurement specialists should consider how the Contractor 
will cost the delivery of the ES requirements. In the majority of cases, the payment for 
the delivery of ES requirements shall be a subsidiary obligation of the Contractor 
covered under the prices quoted for other Bill of Quantity items. For example, normally 
the cost of implementing workplace safe systems of work, including the measures 
necessary for ensuring traffic safety, shall be covered by the Bidder’s rates for the 
relevant works. Alternatively, provisional sums could be set aside for discrete activities 
for example for HIV counselling service, gender-based violence and SEA awareness 
and sensitization or to encourage the contractor to deliver additional ES outcomes 
beyond the requirement of the Contract. 
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General Conditions of Contract 
A.  General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 
 

(a) The Accepted Contract Amount means the amount accepted 
in the Letter of Acceptance for the execution and completion 
of the Works and the remedying of any defects. 

(b) Not used. 
(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the first 
instance, as provided for in GCC 23. 

(d) Bank means the financing institution named in the PCC. 
(e) Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 
(f) Compensation Events are those defined in GCC Clause 42 

hereunder. 
(g) The Completion Date is the date of completion of the Works 

as certified by the Project Manager, in accordance with GCC 
Sub-Clause 53.1. 

(h) The Contract is the Contract between the Employer and the 
Contractor to execute, complete, and maintain the Works.  It 
consists of the documents listed in GCC Sub-Clause 2.3 
below. 

(i) The Contractor is the party whose Bid to carry out the Works 
has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding document 
submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount stated in 
the Letter of Acceptance and thereafter as adjusted in 
accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 
(m) Not used. 
(n) A Defect is any part of the Works not completed in 

accordance with the Contract. 
(o) The Defects Liability Certificate is the certificate issued by 

Project Manager upon correction of defects by the Contractor. 
(p) The Defects Liability Period is the period named in the PCC 

pursuant to Sub-Clause 34.3 and calculated from the 
Completion Date. 

(q) Drawings means the drawings of the Works, as included in 
the Contract, and any additional and modified drawings 
issued by (or on behalf of) the Employer in accordance with 
the Contract, include calculations and other information 
provided or approved by the Project Manager for the 
execution of the Contract. 
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(r) The Employer is the party who employs the Contractor to 
carry out the Works, as specified in the PCC. 

(s) Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-written, 
printed or electronically made, and resulting in a permanent 
record; 

(u) The Initial Contract Price is the Contract Price listed in the 
Employer’s Letter of Acceptance. 

(v) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works.  The 
Intended Completion Date is specified in the PCC.  The 
Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration 
order. 

(w) Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the PCC (or 
any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of 
the Works and administering the Contract. 

(z) PCC means Particular Conditions of Contract.  
(aa) The Site is the area defined as such in the PCC. 
(bb) Site Investigation Reports are those that were included in the 

bidding documents and are factual and interpretative reports 
about the surface and subsurface conditions at the Site. 

(cc) Specification means the Specification of the Works included in 
the Contract and any modification or addition made or 
approved by the Project Manager. 

(dd) The Start Date is given in the PCC.  It is the latest date when 
the Contractor shall commence execution of the Works.  It 
does not necessarily coincide with any of the Site Possession 
Dates. 

(ee) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, installed, 
and removed by the Contractor that are needed for 
construction or installation of the Works. 

(gg) A Variation is an instruction given by the Project Manager 
which varies the Works. 

(hh) The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined 
in the PCC. 

2. Interpretation 2.1In interpreting these GCC, words indicating one gender include 
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all genders. Words indicating the singular also include the plural 
and words indicating the plural also include the singular.  
Headings have no significance.  Words have their normal 
meaning under the language of the Contract unless specifically 
defined.  The Project Manager shall provide instructions 
clarifying queries about these GCC.  
 

2.2 If sectional completion is specified in the PCC, references in 
the GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Agreement, 
(b) Letter of Acceptance, 
(c) Contractor’s Bid& Priced Bill of Quantities, 
(d) Particular Conditions of Contract, 
(e) General Conditions of Contract including 

Appendices, 
(f) Specifications, 
(g) Drawings,  
(h) Joint Venture Agreement [where applicable], 

and 
(i) any other document listed in the PCC as 

forming part of the Contract. 

3. Language and 
Law 

3.1 The language of the Contract and the law governing the 
Contract are stated in the PCC. 

 
Salient features of major labour and other laws that are 
applicable to construction industry in India are given as 
Appendix 1 to these General Conditions of Contract. 
 

3.2   Throughout the execution of the Contract, the Contractor shall 
comply with the import of goods and services prohibitions in India 
when 
 

(a) as a matter of law or official regulations, India prohibits 
commercial relations with that country; or  

(b)  by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the 
United Nations, India prohibits any import of goods from that 
country or any payments to any country, person, or entity in that 
country. 
 

4. Project 
Manager’s 
Decisions 

4.1     Except where otherwise specifically stated, the Project 
Manager shall decide contractual matters between the 
Employer and the Contractor in the role representing the 
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Employer. 
 

However, if the Project Manager is required, under the rules 
and regulations and orders of the Employer, to obtain 
approval of some other authorities for specific actions, he will 
so obtain the approval.  Provided further that any requisite 
approval shall be deemed to have been given by the 
Employer for any such authority exercised by the Project 
Manager. 
 

5. Delegation 5.1   Unless otherwise specified in the PCC, the Project Manager 
may delegate any of his duties and responsibilities to other 
people, except to the Adjudicator, after notifying the 
Contractor, and may revoke any delegation after notifying the 
Contractor. 

 

6. Communications 6.1     Communications between parties that are referred to in the 
Conditions shall be effective only when in writing.  A notice 
shall be effective only when it is delivered.  All oral instructions 
shall be confirmed in writing in seven working days. 

 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the 
Project Manager up to a ceiling specified in PCC, but may 
not assign the Contract without the approval of the Employer 
in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

 
7.2 The Project Manager should satisfy himself before 

recommending to the Employer whether: 
 a)      the circumstances warrant such sub-contracting; and, 
b) the sub-Contractor so proposed for the Work 

possesses the experience, qualifications and 
equipment necessary for the job proposed to be 
entrusted to him in proportion to the quantum of Works 
to be sub-contracted. 

 
7.3 If payments are proposed to be made directly to that sub-

contractor, this should be subject to specific authorization by 
the prime contractor so that his arrangement does not alter 
the contractor’s liability or  obligations under the contract. 

 
7.4 The Contractor shall not be required to obtain any consent 

from the Employer for: 
(a) the sub-contracting of any part of the Works for which 

  the Sub-Contractor is already named in the 
contract; 

(b) the provision for labour, or labour component, and, 
(c) the purchase of materials which are in accordance with 
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the standards specified in the contract. 
(Note: 
        1.     All bidders are expected to indicate clearly in the bid, if 

they proposed sub-contracting elements of the works 
amounting to more than 10 percent of the Bid Price.  For each 
such proposal the qualification and the experience of the 
identified sub-contractor in the relevant field should be 
furnished alongwith the bid to enable the Employer to satisfy 
himself about their qualifications before agreeing for such sub-
contracting and include it in the contract.  In view of the 
above, normally no additional sub-contracting should arise 
during execution of the contract. 

 2. However, [a] sub-contracting for certain specialized 
elements of the work is not unusual and acceptable for 
carrying out the works more effectively; but vertical splitting of 
the works for sub-contracting is not acceptable. [b] in any 
case, proposal for sub-contracting in addition to what was 
specified in bid and stated in contract agreement will not be 
acceptable if the value of such additional sub-contracting 
exceeds 25% of value of work which was to be executed by 
Contractor without sub-contracting. 

 3. Assignment of the contract may be acceptable only 
under exceptional circumstances such as 
insolvencies/liquidation or merger of companies etc.) 

 

8. Other Contractors 8.1   The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer 
between the dates given in the Schedule of Other 
Contractors, as referred to in the PCC.  The Contractor shall 
also provide facilities and services for them as described in 
the Schedule.  The Employer may modify the Schedule of 
Other Contractors, and shall notify the Contractor of any such 
modification. 

 

9. Personnel and 
Equipment 
 
 
 
 
 
 
 
 
 
 
 
 

9.1    The Contractor shall employ the key personnel and use the 
equipment identified in its Bid and referred to in the PCC, to 
carry out the Works or other personnel and equipment 
approved by the Project Manager.  The Project Manager shall 
approve any proposed replacement of key personnel and 
equipment only if their relevant qualifications or characteristics 
are substantially equal to or better than those proposed in the 
Bid. 

 
9.2 The Project Manager may require the Contractor to remove 

from the Site of Works, a member of the Contractor’s staff or 
his work force, who: 

 (a) persists in any misconduct or lack of care, 
 (b) carries out duties incompetently or negligently, 



 

 

 

 
Page 142 of 

232 

 
 

Section VIII (General Conditions of Contract) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Compliance with 
Labour Regulations 

 
 

 (c) fails to conform with any provisions of the Contract, or 
 (d) persists in any conduct which is prejudicial to safety, 

  health, or the protection of the environment. 
 
9.3 If the Employer, Project Manager or Contractor determines, 

that any employee of the Contractor be determined to have 
engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practice during the execution of the Works, then 
that employee shall be removed in accordance with Clause 
9.2 above 

 
9.4 In all the above cases, the contractor shall ensure that the 

person leaves the site within seven days and has no further 
connection with the work in the contract. The Contractor shall 
appoint a suitable replacement within 28 days or earlier as 
may be agreed to between the Project manager and the 
Contractor. 

 
 9.5    The Contractor shall not employ any retired Gazetted officer 

who has either not completed two years after the date of 
retirement or has not obtained permission from the 
Government authorities for employment with the Contractor22. 

 
9.6 The Contractor shall, unless otherwise provided in the Contract, 

make his own arrangements for the engagement of all staff 
and labour, local or other, and for their payment, housing, 
feeding and transport. The Contractor shall, if required by the 
Project Manager, deliver to the Project Manager a return in 
detail, in such form and at such intervals as the Project 
Manager may prescribe, showing the staff and the numbers of 
the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the 
Project Manager may require. 

 
 9.7 During continuance of the Contract, the Contractor and his 

Sub-Contractors shall abide at all times by all existing labour 
enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government 
or local authority and any other labour laws (including rules), 
regulations, bye laws that may be passed or notification that 
may be issued under any labour law prevailing on the Base 
Date either by the State or the Central Government or the 
local authority.  The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer 
by the competent authority on account of contraventions 
including amendments.  If the Employer is caused to pay or 

                                                 

22Based on Government Directives. 
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reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in 
the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Project 
Manager/ Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance 
security and if applicable, the Environmental, Social, Health 
and Safety (ESHS) Performance Security. The Employer/ 
Project Manager shall also have right to recover from the 
Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

 

 
 
 
 
 
 

9.8 The employees of the Contractor and the Sub-Contractor in 
no case     shall be treated as the employees of the Employer 
at any point of time. 

 
9.9 The Contractor shall duly comply with the provisions of the 

Apprentices Act 1961 (III of 1961) and the rules made there 
under, and comply, failure or neglect to shall be subject to all 
liabilities and penalties provided in the said Act and Rules. 

 

10. Employer’s and 
Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which 
this Contract states are Contractor’s risks. 

 
 

11.Employer’s Risks 11.1   From the Start Date until the Defects Liability Certificate has 
been issued, the following are Employer’s risks: 

a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable 
result of the Works or 

(ii) negligence, breach of statutory duty, or interference 
with any legal right by the Employer or by any person 
employed by or contracted to him except the 
Contractor. 
 

b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Employer or in the Employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 
has been issued, the risk of loss of or damage to the Works, 
Plant, and Materials is an Employer’s risk except loss or 
damage due to 
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(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which 

was not itself an Employer’s risk, or 

(c)the activities of the Contractor on the Site after the 

Completion Date. 

12. Contractor’s 
Risks 

12.1 From the Starting Date until the Defects Liability Certificate 
has been issued, the risks of personal injury, death, and loss 
of or damage to property (including, without limitation, the 
Works, Plant, Materials, and Equipment) which are not 
Employer’s risks are Contractor’s risks. 

 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the 
Employer and the Contractor, insurance cover from the Start 
Date to the end of the Defects Liability Period, in the amounts 
and deductibles stated in the PCC for the following events 
which are due to the Contractor’s risks: 

a) loss of or damage to the Works, Plant, and Materials [which 
are incorporated in works]; 

b) loss of or damage to Construction Equipment; 
c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 
and 

d) personal injury or death. 
 

13.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s 
approval before the Start Date.  All such insurance shall 
provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and 
certificates required, the Employer may effect the insurance 
which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise 
due to the Contractor or, if no payment is due, the payment of 
the premiums shall be a debt due. 

 

 13.4 Alterations to the terms of insurance shall not be made without 
the approval of the Project Manager. 

13.5   Both parties shall comply with any conditions of the 
insurance policies. 

 

14.Site Data 
 

14.1 The Contractor shall be deemed to have examined any Site 
Data referred to in the PCC, supplemented by any 
information available to the Contractor. 
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15. Contractor to 
Construct the Works 
including protection 
of environment, and 
assurance of public 
health and safety 
 

15.1The Contractor shall construct and install the Works in 
accordance with the Specifications and Drawings and as per 
instructions of Project Manager. 

15.2.1 The Contractor shall take all reasonable steps to protect the 
environment on and off the Site and to avoid damage or 
nuisance to persons or to property of the public or others 
resulting from pollution, noise or other cause arising as a 
consequence of his methods of operation. 

15.2.2 During continuance of the contract, the contractor and his 
sub-contractors shall abide at all times by all existing 
enactments on environmental protection and rules made 
thereunder, regulations, notifications and by-laws of the Sate 
or Central Government, or local authorities and other law, 
bye-law, regulations that may be passed or notification that 
may be issued in this respect in future by the State or Central 
Government or the local authority.  Salient features of the 
major laws are given in Appendix 1 to the General Conditions 
of Contract. 

 

16. The Works to Be 
Completed by the 
Intended Completion 
Date 

16.1  The Contractor may commence execution of the Works on 
the Start Date and shall carry out the Works in accordance 
with the Program submitted by the Contractor, as updated 
with the approval of the Project Manager, and complete them 
by the Intended Completion Date. 

 

17. Approval by the 
Project Manager 

17.1  The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Project 
Manager, for his approval. 

 
17.2 The Contractor shall be responsible for design of Temporary 

Works. 
 
17.3 The Project Manager’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 
 
17.4 The Contractor shall obtain approval of third parties to the 

design of the Temporary Works, where required. 
 
17.5 All Drawings prepared by the Contractor for the execution of 

the temporary or permanent Works, are subject to prior 
approval by the Project Manager before this use. 

 

18. Safety 18.1 The Contractor shall be responsible for the safety of all 
activities on the Site. 

 

19.Discoveries 19.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of 
the Employer.  The Contractor shall notify the Project 
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Manager of such discoveries and carry out the Project 
Manager’s instructions for dealing with them. 

 

20. Possession of the 
Site 

20.1 The Employer shall give possession of all parts of the Site to 
the Contractor.  If possession of a part is not given by the date 
stated in the PCC, the Employer shall be deemed to have 
delayed the start of the relevant activities, and this shall be a 
Compensation Event. 

 

21.Access to the Site 21.1 The Contractor shall allow the Project Manager and any 
person authorized by the Project Manager access to the Site 
and to any place where work in connection with the Contract 
is being carried out or is intended to be carried out. 

 

22. Instructions, 
Inspections and 
Audits 

22.1The Contractor shall carry out all instructions of the Project 
Manager which comply with the applicable laws where the 
Site is located. 

 
22.2 The Contractor shall keep, and shall make all reasonable 

efforts to cause its Subcontractors and sub-consultants to 
keep, accurate and systematic accounts and records in 
respect of the Works in such form and details as will clearly 
identify relevant time changes and costs.  

 
22.3 The Contractor shall permit and shall cause its Subcontractors 

and sub-consultants to permit, the Bank and/or persons 
appointed by the Bank to inspect the Site and/or the accounts 
and records relating to the performance of the Contract and 
the submission of the bid, and to have such accounts and 
records audited by auditors appointed by the Bank if 
requested by the Bank. The Contractor’s and its 
Subcontractors’ and sub-consultants’ attention is drawn to 
Sub-Clause 25.1 which provides, inter alia, that acts intended 
to materially impede the exercise of the Bank’s inspection and 
audit rights provided for under Sub-Clause 22.2 constitute a 
prohibited practice subject to contract termination (as well as 
to a determination of ineligibility pursuant to the Bank’s 
prevailing sanctions procedures). 

 

23. Appointment of 
the Adjudicator 

23.1The Adjudicator named in PCC shall be appointed jointly by 
the Employer and the Contractor, at the time of the 
Employer’s issuance of the Letter of Acceptance.  If, in the 
Letter of Acceptance, the Employer does not agree on the 
appointment of the Adjudicator, the Employer will request the 
Appointing Authority designated in the PCC, to appoint the 
Adjudicator within 14 days of receipt of such request.  

23.1.1 The Adjudicator should be in position before “notice to 
proceed with work” is issued to the Contractor and an 
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agreement should be signed with the Adjudicator jointly by the 
Employer and the Contractor in the form attached – Appendix 
3. 

 
23.2 Should the Adjudicator resign or die, or should the Employer 

and the Contractor agree that the Adjudicator is not 
functioning in accordance with the provisions of the Contract; 
a new Adjudicator shall be jointly appointed by the Employer 
and the Contractor.  In case of disagreement between the 
Employer and the Contractor, within 30 days, the Adjudicator 
shall be designated by the Appointing Authority designated in 
the PCC at the request of either party, within 14 days of 
receipt of such request. 

 

24.Procedure for 
Disputes 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

24.1    If the Contractor believes that a decision taken by the 
Project Manager was either outside the authority given to 
the Project Manager by the Contract or that the decision 
was wrongly taken, the decision shall be referred to the 
Adjudicator within 14 days of the notification of the Project 
Manager’s decision. 

 
24.2 The Adjudicator shall give a decision in writing within 28 days 

of receipt of a notification of a dispute. 
 
24.3 The Adjudicator shall be paid daily at the rate specified in the 

PCC, together with reimbursable expenses of the types 
specified in the PCC, and the cost shall be divided equally 
between the Employer and the Contractor.  Whatever decision 
is reached by the Adjudicator, either party may refer that 
decision to an Arbitrator within 28 days of the Adjudicator’s 
written decision.  If neither party refers the dispute to 
arbitration within the above 28 days, the Adjudicator’s 
decision shall be final and binding. 

 
24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and 
in the place specified in the PCC. 

 
The Arbitrator(s) shall give a decision in writing within 120 
days of start of the proceedings unless otherwise agreed to by 
the Parties.  The Arbitrators shall entertain only those issues 
which have been earlier referred to the Adjudicator and either 
party is dissatisfied with the decision given by the Adjudicator. 

 

25. Corrupt and 
Fraudulent Practices 
 

25.1  The Bank requires compliance with its policy in regard to 
corrupt and fraudulent practices as set forth in Appendix A to 
the GCC. 
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25.2 The Employer requires the Contractor to disclose any 
commissions or fees that may have been paid or are to be 
paid to agents or any other party with respect to the bidding 
process or execution of the Contract. The information shall be 
disclosed as and when such payments are made or agreed to, 
and compliance with the disclosure requirement shall be 
furnished, while submitting each monthly statement for 
payments; such disclosure must include at least the name and 
address of the agent or other party, the amount and currency, 
and the purpose of the commission, gratuity or fee. 

 

B.  Time Control 
26. Program 26.1 Within the time stated in the PCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager 
for approval a revised Program showing the general methods, 
arrangements, order, and timing for all the activities in the Works 
alongwith monthly cash flow forecasts.  

 
26.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any 
changes to the sequence of the activities. 

 
26.3 The Contractor shall submit to the Project Manager for approval 

an updated Program at intervals no longer than the period stated 
in the PCC. If the Contractor does not submit an updated 
Program within this period, the Project Manager may withhold the 
amount stated in the PCC from the next payment certificate and 
continue to withhold this amount until the next payment after the 
date on which the overdue Program has been submitted.  

 
26.4 The Project Manager’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program 
and submit it to the Project Manager again at any time.  A revised 
Program shall show the effect of Variations and Compensation 
Events. 

 

27. Extension of 
the Intended 
Completion Date 

27.1 The Project Manager shall extend the Intended Completion 
Date including milestones if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to 
be achieved by the Intended Completion Date as per agreed 
milestones without the Contractor taking steps to accelerate the 
remaining work, which would cause the Contractor to incur 
additional cost. 

 
27.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date/milestones within 21 days 
of the Contractor asking the Project Manager for a decision 
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upon the effect of a Compensation Event or Variation and 
submitting full supporting information.  If the Contractor has 
failed to give early warning of a delay or has failed to cooperate 
in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion 
Date/milestones. 

 

28. Acceleration 28.1 When the Employer wants the Contractor to finish before the 
Intended Completion Date, the Project Manager shall obtain 
priced proposals for achieving the necessary acceleration from 
the Contractor.  If the Employer accepts these proposals, the 
Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Employer and the Contractor. 

 
28.2 If the Contractor’s priced proposals for acceleration are accepted 

by the Employer, they are incorporated in the Contract Price and 
treated as a Variation. 

 

29. Delays 
Ordered by the 
Project Manager 
 

29.1 The Project Manager may instruct the Contractor to delay the 
start or progress of any activity within the Works. 

30. Management 
Meetings 

30.1 Either the Project Manager or the Contractor may require the 
other to attend a management meeting. (Which will be held at the 
place indicated in PCC. The periodicity to be fixed by Project 
Manager / Contractor jointly).  The business of a management 
meeting shall be to review the progress of construction with 
reference to the construction program given in accordance with 
GCC 26.1, the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

 
30.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 
meeting and to the Employer.  The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager 
either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

 

31. Early Warning 31.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the work, increase the 
Contract Price, or delay the execution of the Works.  The Project 
Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the 
Contract Price and Completion Date.  The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

 
31.2 The Contractor shall cooperate with the Project Manager in 
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making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction 
of the Project Manager. 

 

 

C.  Quality Control 
32. Quality 
Assurance  

32.1 The Contractor shall institute Quality Assurance (QA) and 
Quality Control (QC) systems in accordance with Quality 
Assurance Plan to demonstrate compliance with the 
requirements of the Contract as approved by the Project 
Manager. 

 
32.2 Compliance with the QA/QC systems shall not relieve the 

Contractor of any of his duties obligations or responsibilities 
under the Contract. 

 

33. Tests 33.1 The Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, 
consumables, instruments, labour, materials, and suitably 
qualified and experienced staff, as are necessary to carry out 
the specified tests efficiently. 

 
33.2 If the Project Manager instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work 
has a Defect and the test shows that it does, the Contractor 
shall pay for the test and any samples.  If there is no Defect, the 
test shall be a Compensation Event. 

 

34. Identifying and 
Correction of 
Defects 

34.1. The Project Manager shall check the Contractor’s work and 
notify the Contractor of any defects that are found specifying a 
time by which it should be corrected.  Such checking shall not 
affect the Contractor’s responsibilities.  The Project Manager 
may instruct the Contractor to search for a Defect and to 
uncover and test any work that the Project Manager considers 
may have a Defect.  

  
34.2 The contractor shall permit the Employer’s Technical auditor to 

check the contractor’s work and notify the Project Manager and 
Contractor of any defects that are found.  Such a check shall 
not affect the Contractor’s or the Project Manager’s 
responsibility as defined in the Contract Agreement 

 
34.3 The Project Manager shall give notice to the Contractor of any 

Defects [specifying a time limit by which it should be corrected] 
before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the PCC. The Defects Liability 
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Period shall be extended for as long as Defects remain to be 
corrected. 

 
34.4 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 
the Project Manager’s notice. 

 

35. Uncorrected 
Defects 

35.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager 
shall assess the cost of having the Defect corrected and the 
Contractor shall pay this amount. 

 
Note: 1.  Where in certain cases, the technical specifications 
provide for acceptance of works within specified tolerance limits 
at reduced rates, Project Manager will certify payments to 
Contractor accordingly. 
 
2.  Where the failure to correct a particular defect within the 
specified time is considered as a fundamental breach of contract 
a notice should be given to the contractor as stated in GCC 
57.2(e). 
 

D.  Cost Control 
36. Contract Price 36.1 The Bill of Quantities shall contain priced items for the Works 

to be performed by the Contractor. The Bill of Quantities is 
used to calculate the Contract Price.  The Contractor will be 
paid for the quantity of the work accomplished at the rate in 
the Bill of Quantities for each item. 

 

37. Changes in the 
Contract Price 

37.1 If the final quantity of the work done differs from the quantity 
in the Bill of Quantities for the particular item by more than 25 
percent, provided the change exceeds 1 percent of the Initial 
Contract Price, the Project Manager shall adjust the rate to 
allow for the change. 
 (a) If the quantity of work executed exceeds the quantity 

of   the item in BOQ beyond the higher specified 
limit the   Project Manager shall fix the rate to be 
applied for the   additional quantity of the work 
executed. 

 
 (b) If the quantity of work executed less than the quantity 

  of the item in BOQ lesser than the lower 
specified limit,   the Project Manager shall fix the 
rate to be applied for   whole of the quantity of 
the work so executed. 

 
37.2. The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by 
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more than 15 percent, except with the prior approval of the 
Employer. 

 
37.3 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown 
of any rate in the Bill of Quantities. 

 

38. Variations 
 

38.1 All Variations shall be included in updated Programs, 
produced by the Contractor. 

 
38.2 The Contractor shall provide the Project Manager with a 

quotation (with breakdown of unit rates) for carrying out the 
Variation when requested to do so by the Project Manager.  
The Project Manager shall assess the quotation, which shall 
be given within seven (7) days of the request or within any 
longer period stated by the Project Manager and before the 
Variation is ordered. 

 
38.3 If the work in the Variation corresponds to an item description 

in the Bill of Quantities and if, in the opinion of the Project 
Manager, the quantity of work above the limit stated in Sub-
Clause 37.1 or the timing of its execution do not cause the 
cost per unit of quantity to change, the rate in the Bill of 
Quantities shall be used to calculate the value of the 
Variation.  If the cost per unit of quantity changes, or if the 
nature or timing of the work in the Variation does not 
correspond with items in the Bill of Quantities, the quotation 
by the Contractor shall be in the form of new rates for the 
relevant items of work. 

 
38.4 If the Contractor’s quotation is unreasonable, [or if contractor 

fails to provide the Project Manager with a quotation within a 
reasonable time specified by Project Manager in accordance 
with GCC 38.2] the Project Manager may order the Variation 
and make a change to the Contract Price, which shall be 
based on the Project Manager’s own forecast of the effects of 
the Variation on the Contractor’s costs 

 
38.5 If the Project Manager decides that the urgency of varying 

the work would prevent a quotation being given and 
considered without delaying the work, no quotation shall be 
given and the Variation shall be treated as a Compensation 
Event. 

 
38.6 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning.  
 

39. Cash Flow 39.1 When the Program, is updated, the Contractor shall provide 



 

 

 

 
Page 153 of 

232 

 
 

Section VIII (General Conditions of Contract) 

Forecasts the Project Manager with an updated cash flow forecast.  The 
cash flow forecast shall be in Indian Rupees.  

 

40. Payment 
Certificates 

40.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less 
the cumulative amount certified previously alongwith details 
of measurement of the quantity of works executed in a 
tabular form approved by the Project Manager. 

 
40.2 The Project Manager shall check the details given in the 

Contractor’s monthly statement and within 14 days certify the 
amounts to be paid to the Contractor after taking into account 
any credit or debit for the month in question in respect of 
materials for the works in the relevant amount and under 
conditions set forth in GCC Sub-Clause 49.4 [Secured 
Advance] 

 
40.3 The value of work executed shall be determined by the 

Project Manager after due check and measurement of the 
quantities claimed as executed by the contractor 

 
40.4 The value of work executed shall comprise of the value of the 

quantities of work in the Bill of Quantities that have been 
completed; 

 
40.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 
 
40.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later 
information. 

 

41. Payments 41.1 Payments shall be adjusted for deductions for advance 
payments, retention, other recoveries in terms of contract & 
taxes to be deducted at source [TDS] as per applicable law.  
The Employer shall pay the Contractor the amounts certified 
by the Project Manager within 28 days of the date of each 
certificate.  If the Employer makes a late payment, the 
Contractor shall be paid interest on the late payment in the 
next payment.  Interest shall be calculated from the date by 
which the payment should have been made up to the date 
when the late payment is made at the rate stated in the 
PCC. 

 
41.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 
Contractor shall be paid interest upon the delayed payment 
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as set out in this clause.  Interest shall be calculated at the 
rate stated in GCC 41.1 above, from the date upon which the 
increased amount would have been certified in the absence 
of dispute. 

 
41.3 Items of the Works for which no rate or price has been 

entered in shall not be paid for by the Employer and shall be 
deemed covered by other rates and prices in the Contract. 

 

42. Compensation 
Events 

42.1 The following shall be Compensation Events: 
 

a) The Employer does not give access to a part of the Site by 
the Site Possession Date pursuant to GCC Sub-Clause 
20.1. 

b) The Employer modifies the Schedule of Other Contractors 
in a way that affects the work of the Contractor under the 
Contract. 

c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time. 

d) The Project Manager instructs the Contractor to uncover or 
to carry out additional tests upon work, which is then found 
to have no Defects. 

e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

f) Ground conditions are substantially more adverse than 
could reasonably have been assumed before issuance of 
the Letter of Acceptance from the information issued to 
bidders (including the Site Investigation Reports), from 
information available publicly and from a visual inspection of 
the Site. 

g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons. 

h) Other contractors, public authorities, utilities, or the 
Employer does not work within the dates and other 
constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

i) The advance payment is delayed. 
j) The effects on the Contractor of any of the Employer’s 

Risks. 
k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 
 

42.2 If a Compensation Event would cause additional cost or 
would prevent the work being completed before the 
Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date shall be 
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extended.  The Project Manager shall decide whether and 
by how much the Contract Price shall be increased and 
whether and by how much the Intended Completion Date 
shall be extended. 

 
42.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost 
has been provided by the Contractor, it shall be assessed 
by the Project Manager, and the Contract Price shall be 
adjusted accordingly.  If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract 
Price based on the Project Manager’s own forecast.  The 
Project Manager shall assume that the Contractor shall 
react competently and promptly to the event. 

 
42.4 The Contractor shall not be entitled to compensation to the 

extent that the Employer’s interests are adversely affected 
by the Contractor’s not having given early warning or not 
having cooperated with the Project Manager. 

 

43. Tax 43.1  The rates quoted by the Contractor shall be deemed to be 
inclusive of the VAT, Sales and other taxes that the 
Contractor will have to pay for the performance of this 
Contract.  The Employer will perform such duties in regard 
to the deduction of such taxes at source [TDS] as per 
applicable law. 

43.2  The Project Manager shall adjust the Contract Price if taxes, 
duties, and other levies are changed between the deadline 
for the submission of bids for the Contract and the date of 
the last Completion certificate. The adjustment shall be the 
change in the amount of tax payable by the Contractor, 
provided such changes are not already reflected in the 
Contract Price. 

44. Currencies 44.1 All payments shall be made in Indian Rupees. 
 

45. Price 
Adjustment 

45.1 Contract price shall be adjusted for increase or decrease in 
rates and price of labour, materials, fuels and lubricants and other 
inputs to the works in accordance with the principles and 
procedures outlined below.  A table of adjustment data is included 
in the PCC which indicates the coefficients of various inputs and 
the sources of indices for various schedules of BOQ.  If the PCC 
does not include a table of adjustment data this sub clause shall 
not apply and there shall be no price adjustment. 

 
 (a) The price adjustment according to sub para (d) 

below, shall apply for the work done from the start date 
given in the PCC up to the end of the Intended Completion 
Date.  If there is delay in completion beyond such date for 
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reasons attributable to the contractor, the Price Adjustment 
for the work carried out during such period, for reasons 
attributable to the Contractor, shall be regulated by sub-
para (g) below. 

 
 (b) The Contract Price shall be adjusted to take account 

of any increase or decrease in cost after the base date, 
which affect the Contractor in performance of obligations 
under the Contract. 

 
 (c) The total value (R) of the work done during the 

specified period [GCC 40.1] shall be as under: 
 
   R= SUM (RS1 + RS2 + RS3 + …….RSn),  
 
   Where, 
‘Rsn’ is the value of work done during the specified period to 

which the price adjustment shall be applied for the relevant 
schedule of Bill of Quantities (BOQ) specified in P.C.C 
during the specified period, and represented as under: 

      Rsn = (Vsn + Ssn) minus (amount of secured advance 
recovered in the same period + value of works executed 
under variations for which price adjustments will be worked 
separately based on terms mutually agreed between the 
Project Manager and the Contractor). where, 

 
Vsn is the total value of work done during the specified period for 

the respective schedule of BOQ, and  
 
Ssn is the secured advance paid during the specified period for 

the respective schedule of BOQ, 
 
 (d) The adjustment to be applied to the amount 

otherwise   payable to the Contractor, as valued in 
accordance with   the appropriate schedule of 
BOQ and certified in    Payment 
Certificates, shall be determined from   
 formulae which shall be of the following general type: 

 

   Pn = a + b Ln/Lo +c En/Eo + d Mn/Mo+ ………. 
 

   where,  
 

“Pn” is the adjustment multiplier to be applied to the value of the 
work done during the period “n”, this period being a  month 
unless otherwise stated in the PCC. 

 

“a” is a fixed coefficient, stated in the relevant table of adjustment 
data, representing the non-adjustable portion in contractual 
payments; 

 

 “b”, “c”, “d”,… are coefficients representing the estimated 
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proportion of each  cost element related to the execution of 
the Works, as stated in the relevant table of adjustment 
data; such tabulated cost elements may be indicative of 
resources such as labour, equipment and  materials; 

 

 “Ln”[Labour], “En”[Equipment], “Mn”[Material], …. are the 
current cost indices or reference prices for period “n”, each 
of which is applicable to the relevant tabulated cost element 
[Labour, Equipment, Steel, Cement, Fuel/Lubricants, 
Bitumen, others] on the date, specified in the Table-2 of 
Adjustment Data, prior to the last day of the period (to which 
the particular Payment Certificate relates); and  

 

 “Lo”, “Eo”, “Mo”, ….are the base cost indices or reference 
prices, expressed in the relevant currency of payment, each 
of which is applicable to the relevant tabulated cost element 
on the Base Date. 

 
 (e) The cost indices or reference prices stated in the 

tables of adjustment data given in PCC shall be used.  The 
 base date shall be the deadline for the submission of bids. 

 
 (f) If the Contractor fails to complete the Works within 

the    Intended Completion date, adjustment 
of prices     thereafter shall be made 
using either: 

 

(i) index or price applicable for each cost element 
tabulated in the tables of adjustment data on 
the specified date prior to the expiry of the 
Intended     Completion 
Date, or  

(ii) the current index or price applicable for the 
 period in question whichever is more 
favourable to the Employer. 

 

(g)  The weightings (coefficients) for each of the factors of cost 
stated in the table(s) of adjustment data shall only be varied 
by the Project Manager if they have been rendered 
unreasonable, unbalanced or inapplicable, as a result of 
Variations. 

 
(h) Unless otherwise stated in the P.C.C., the Price adjustment 

shall be done in each monthly Interim Payment Certificate 
[IPC].  The coefficients and indices are given in the Tables 
of Adjustment Data in Contract data. 

 

45.2 To the extent that full compensation for any rise or fall in 
costs to the contractor is not covered by the provisions of 
this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include 
amounts to cover the contingency of such other rise or fall 
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in costs 
 

46. Retention 46.1 The Employer shall retain from each payment due to the 
Contractor the proportion stated in the PCC until 
Completion of the whole of the Works 

 
46.2 Upon the issue of a Certificate of Completion of the Works 

by the Project Manager, in accordance with GCC 53.1, half 
the total amount retained shall be repaid to the Contractor 
and half when the Defects Liability Period has passed and 
the Project Manager has certified that all Defects notified by 
the Project Manager to the Contractor before the end of this 
period have been corrected. On completion of the whole 
works the Contractor may substitute the balance retention 
money with an “on demand” Bank guarantee. 

 

47. Liquidated 
Damages 

47.1 The Contractor shall pay liquidated damages to the 
Employer at the rate per day stated in the PCC for each 
day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the 
milestones as stated in the PCC).  The total amount of 
liquidated damages shall not exceed the amount defined in 
the PCC.  The Employer may deduct liquidated damages 
from payments due to the Contractor.  Payment of 
liquidated damages shall not affect the Contractor’s 
liabilities. 

  Time is the essence of the contract and payment or 
deduction of liquidated damages shall not relieve the 
contractor from his  obligation to complete the work as per 
agreed construction  program and milestones, or from any of 
the Contractor’s  other obligations and liabilities under 
the contract. 

47.2 If the Intended Completion Date including milestones is 
extended after liquidated damages have been paid, the 
Project Manager shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the 
date of repayment, at the rates specified in GCC Sub-
Clause 41.1. 

 

48. Bonus 48.1 The Contractor shall be paid a Bonus calculated at the rate 
per calendar day stated in the PCC for each day (less any 
days for which the Contractor is paid for acceleration) that 
the Completion is earlier than the Intended Completion 
Date. The Project Manager shall certify that the Works are 
complete, although they may not be due to be complete. 

 

49. Advance 49.1 The Employer shall make advance payment to the 
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Payment 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Secured Advances 

Contractor of the amounts stated in the PCC by the date 
stated in the PCC, against provision by the Contractor of 
an Unconditional Bank Guarantee in a form and by a bank 
acceptable to the Employer in amounts in Indian Rupees 
equal to the advance payment.  The Guarantee shall remain 
effective until the advance payment has been repaid, but 
the amount of the Guarantee shall be progressively (each 
instalment not less than Rs. 500,000) reduced by the 
amounts repaid by the Contractor.  Interest shall not be 
charged on the advance payment. 

49.2 The Contractor is to use the advance payment only to pay 
for Equipment, Plant, Materials, and mobilization expenses 
required specifically for execution of the Contract.  The 
Contractor shall demonstrate that advance payment has 
been used in this way by supplying copies of invoices or 
other documents to the Project Manager. 

49.3 The advance payment shall be repaid by deducting 
proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed 
percentages of the Works on a payment basis.  No account 
shall be taken of the advance payment or its repayment in 
assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Liquidated Damages. 

49.4 The Project Manager shall make advance payment in 
respect of materials intended for but not yet incorporated in 
the Works in accordance with conditions stipulated in the 
PCC. 

 

50. Securities 50.1 The Performance Security shall be provided to the Employer 
no later than the date specified in the Letter of Acceptance 
and shall be issued in an amount specified in the PCC, by a 
Nationalized or Schedule bank in India.  The Bank Guarantee 
for Performance Security including additional security for 
unbalanced bids shall be valid until a date 28 days from the 
date of issue of the Certificate of Completion. 

51. Dayworks 51.1 Not used. 
 
 

52. Cost of Repairs 52.1 Loss or damage to the Works or Materials to be incorporated 
in the Works between the Start Date and the end of the 
Defects Correction periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage 
arises from the Contractor’s acts or omissions. 

 

E.  Finishing the Contract 
53. 
Completion 

53.1 The Contractor shall request the Project Manager to issue a 
Certificate of Completion of the Works, and the Project Manager 
shall do so upon deciding that the whole of the Works is completed. 
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54. Taking 
Over 

54.1 The Employer shall take over the Site and the Works within seven 
days of the Project Manager’s issuing a certificate of Completion. 

 
 

55. Final 
Account 

55.1 The Contractor shall supply the Project Manager with a detailed 
account of the total amount that the Contractor considers payable 
under the Contract at the end of the Defects Liability Period. The 
Project Manager shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of 
receiving the Contractor’s account if it is correct and complete.  If it is 
not, the Project Manager shall issue within 56 days a schedule that 
states the scope of the corrections or additions that are necessary. If 
the Final Account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate within 56 days of 
receiving the contractor’s revised account. 

 

56. 
Operating 
and 
Maintenance 
Manuals 

56.1 If “as built” Drawings [including a compact disk containing digitized 
drawings] and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the PCC. 

 

56.2 If the Contractor does not supply the Drawings [including a compact 
disk containing digitized drawings] and/or manuals by the dates 
stated in the PCC pursuant to GCC Sub-Clause 56.1, or they do 
not receive the Project Manager’s approval, the Project Manager 
shall withhold the amount stated in the PCC from payments due to 
the Contractor. 

57. 
Termination 

57.1 The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract after 
giving fourteen (14) days written notice. 

57.2 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

a) the Contractor stops work for 28 days when no stoppage of work is 
shown on the current Program and the stoppage has not been 
authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress 
of the Works, and the instruction is not withdrawn within 28 days; 

c) the Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 84 days of the date of the Project 
Manager’s certificate; 

e) the Project Manager gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails 
to correct it within a reasonable period of time determined by the 
Project Manager; 

f) the Contractor does not maintain a Security, which is required;  
g) the Contractor has delayed the completion of the Works by the 
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number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the PCC; or 

h) if the Contractor, in the judgment of the Employer, has engaged in 
corrupt, fraudulent, collusive, coercive or obstructive practices in 
competing for or in executing the Contract, then the Client may, 
after giving fourteen (14) days written notice to the Contractor, 
terminate the Contract and expel him from the Site. 

i) The contractor has contravened Clauses 7 and 9 of GCC. 
j) The contractor does not adhere to the agreed construction 

program, agreed ESHS-MSIP [Clause 26 of GCC] and also fails to 
take satisfactory remedial action as per agreements reached in the 
management meetings [Clause 30 of GCC] for a period of 60 days. 

k) The contractor fails to carry out of the instructions of the Project 
Manager within a reasonable time determined by the Project 
Manager in accordance with GCC Clause 15.1 and 22. 

l) The contractor (in case of Joint Venture) has modified the 
composition of the joint venture and/or the responsibility of each 
member of the joint venture from what is stated in joint venture 
agreement without the prior approval of the Employer. 

57.3 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those listed 
under GCC Sub-Clause 57.2 above, the Project Manager shall 
decide whether the breach is fundamental or not. 

57.4 Notwithstanding the above, the Employer may terminate the 
Contract for convenience. 

57.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

 

58. Payment 
upon 
Termination 

58.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the 
certificate less other recoveries due in terms of contract, less taxes 
to be deducted at source [TDS] as per applicable law, and less the 
percentage to apply to the value of the work not completed, as 
indicated in the PCC. Additional Liquidated Damages shall not 
apply.  If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt 
payable to the Employer. 

58.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the work 
done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to the 
date of the certificate less other recoveries due in terms of the 
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contract and less taxes due to be deducted at source [TDS] as per 
applicable law. 

 

59. Property 59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 
Works shall be deemed to be the property of the Employer if the 
Contract is terminated because of the Contractor’s default. 

 
 

60. Release 
from 
Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated.  The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work 
carried out afterwards to which a commitment was made. 

 
 

61. 
Suspension 
of Bank 
Loan or 
Credit 

61.1 In the event that the Bank suspends the Loan or Credit to the 
Employer, from which part of the payments to the Contractor are 
being made: 

 
a) The Employer is obligated to notify the Contractor of such 

suspension within 7 days of having received the Bank’s suspension 
notice. 
 

b) If the Contractor has not received sums due it within the 28 days for 
payment provided for in Sub-Clause 40.1, the Contractor may 
immediately issue a 14-day termination notice. 
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APPENDIX A TO GENERAL CONDITIONS 
Bank’s Policy- Corrupt and Fraudulent Practices 

 
 
Guidelines for Procurement of Goods, Works, and Non-Consulting Services under 
IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 2011 
Revised July 2014: 

“Fraud and Corruption: 

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), 
bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, sub-
consultants, service providers or suppliers, and any personnel thereof, observe the highest 
standard of ethics during the procurement and execution of Bank-financed contracts.23 In 
pursuance of this policy, the Bank:  

(a)  defines, for the purposes of this provision, the terms set forth below as follows:  

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 

party;24; 

(ii)  “fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation;25 

(i) “Collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence improperly 
the actions of another party;26 

(ii) “Coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party;27 

 (v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially 
impede a Bank investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or intimidating any party to prevent 

                                                 
23In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper.  
24 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes World Bank staff and 
employees of other organizations taking or reviewing procurement decisions. 

25 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and “obligation” 
relate to the procurement process or contract execution; and the “act or omission” is intended to influence 
the procurement process or contract execution. 

26 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process 
(including public officials) attempting either themselves, or through another person or entity not 
participating in the procurement or selection process, to simulate competition or to establish bid prices at 
artificial, non-competitive levels, or are privy to each other’s bid prices or other conditions. 

27 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or 
contract execution. 
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it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s inspection and audit 
rights provided for under paragraph 1.16(e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for 
award, or any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the loan allocated to a 
contract if it determines at any time that representatives of the Borrower or of a 
recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices during the procurement or the 
implementation of the contract in question, without the Borrower having taken 
timely and appropriate action satisfactory to the Bank to address such practices 
when they occur, including by failing to inform the Bank in a timely manner at the 
time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing 
Bank’s sanctions procedures,28 including by publicly declaring such firm or 
individual ineligible, either indefinitely or for a stated period of time: (i) to be 
awarded a Bank-financed contract; and (ii) to be a nominated29; 

(e) will require that a clause be included in bidding documents and in contracts 
financed by a Bank loan, requiring bidders, suppliers and contractors, and their 
sub-contractors, agents, personnel, consultants, service providers, or suppliers, 
to permit the Bank to inspect all accounts, records, and other documents relating 
to the submission of bids and contract performance, and to have them audited by 
auditors appointed by the Bank.” 

  

                                                 
28 A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, 
cross-debarment as agreed with other International Financial Institutions, including Multilateral 
Development Banks, and through the application the World Bank Group corporate administrative 
procurement sanctions procedures for fraud and corruption; and (ii) as a result of temporary suspension or 
early temporary suspension in connection with an ongoing sanctions proceeding. See footnote 14 and 
paragraph 8 of Appendix 1 of these Guidelines. 

29 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are 
used depending on the particular bidding document) is one which has either been: (i) included by the 
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-
how that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by 
the Borrower. 
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APPENDIX B 
Environmental, Social, Health and Safety (ESHS)  

Metrics for Progress Reports 

[Note to Employer: the following metrics may be amended to reflect the Employer’s environmental, 
social, health and safety policies and/or the ESHS requirements of the project. The metrics that are 
required should be determined by the ESHS risks of the Works and not necessarily by the scale of 
the Works] 

Metrics for regular reporting: 
a. environmental incidents or non-compliances with contract requirements, 

including contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries and all fatalities that require 

treatment;  

c. interactions with regulators:  identify agency, dates, subjects, outcomes (report 

the negative if none); 

d. status of all permits and agreements:  

1) work permits: number required, number received, 

2) actions taken for those not received; 

3) status of permits and consents:  

 list areas/facilities with permits required (quarries, asphalt & batch plants), dates of 
application, dates issued (actions to follow up if not issued), dates submitted to 
resident engineer (or equivalent), status of area (waiting for permits, working, 
abandoned without reclamation, decommissioning plan being implemented, etc.); 

 list areas with landowner agreements required (borrow and spoil areas, camp sites), 
dates of agreements, dates submitted to resident engineer (or equivalent); 

 identify major activities undertaken in each area in the reporting period and highlights 
of environmental and social protection (land clearing, boundary marking, topsoil 
salvage, traffic management, decommissioning planning, decommissioning 
implementation); 

 for quarries: status of relocation and compensation (completed, or details of activities 
and current status in the reporting period). 

e. health and safety supervision:  

 safety officer: number days worked, number of full inspections & partial inspections, 
reports to construction/project management; 

 number of workers, work hours, metric of PPE use (percentage of workers with full 
personal protection equipment (PPE), partial, etc.), worker violations observed (by 
type of violation, PPE or otherwise), warnings given, repeat warnings given, follow-
up actions taken (if any); 

f. worker accommodations: 

 number of expats housed in accommodations, number of locals;  

 date of last inspection, and highlights of inspection including status of 
accommodations’’ compliance with national and local law and good practice, 
including sanitation, space, etc.;  

 actions taken to recommend/require improved conditions, or to improve conditions. 
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g. HIV/AIDS: provider of health services, information and/or training, location of clinic, 
number of non-safety disease or illness treatments and diagnoses (no names to be 
provided); 
h. gender (for expats and locals separately): number of female workers, percentage of 
workforce, gender issues raised and dealt with (cross-reference grievances or other 
sections as needed); 
i. training: 

 number of new workers, number receiving induction training, dates of induction 
training; 

 number and dates of toolbox talks, number of workers receiving Occupational 
Health and Safety (OHS), environmental and social training; 

 number and dates of HIV/AIDS sensitization and/or training, no. workers receiving 
training (this reporting period and in the past); same questions for gender 
sensitization, flag person training. 

 number and date of GBV /SEA sensitization and/or training, number of workers 
receiving training on code of conduct (in the reporting period and in the past), etc. 

j. environmental and social supervision: 

 environmentalist: days worked, areas inspected and numbers of inspections of 
each (road section, work camp, accommodations, quarries, borrow areas, spoil 
areas, swamps, forest crossings, etc.), highlights of activities/findings (including 
violations of environmental and/or social best practices, actions taken), reports to 
environmental and/or social specialist/construction/site management; 

 sociologist: days worked, number of partial and full site inspections (by area: 
road section, work camp, accommodations, quarries, borrow areas, spoil areas, 
clinic, HIV/AIDS center, community centers, etc.), highlights of activities 
(including violations of environmental and/or social requirements observed, 
actions taken), reports to environmental and/or social specialist/construction/site 
management; and 

 community liaison person(s): days worked (hours community center open), 
number of people met, highlights of activities (issues raised, etc.), reports to 
environmental and/or social specialist /construction/site management. 

k. Grievances: list new grievances (e.g., allegations of GBV / SEA) received in the 
reporting period and unresolved past grievances by date received, complainant, how 
received, to whom referred to for action, resolution and date (if completed), data resolution 
reported to complainant, any required follow-up (Cross-reference other sections as 
needed): 

i. Worker grievances;                                     ii. Community grievances 
l. Traffic and vehicles/equipment: 

 traffic accidents involving project vehicles & equipment: provide date, location, 

damage, cause, follow-up; 

 accidents involving non-project vehicles or property (also reported under immediate 

metrics): provide date, location, damage, cause, follow-up;  

 overall condition of vehicles/equipment (subjective judgment by environmentalist); 

non-routine repairs and maintenance needed to improve safety and/or 

environmental performance (to control smoke, etc.). 
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m. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of waterings/day, number of 

complaints, warnings given by environmentalist, actions taken to resolve; 

highlights of quarry dust control (covers, sprays, operational status); % of 

rock/spoil lorries with covers, actions taken for uncovered vehicles; 

ii. erosion control: controls implemented by location, status of water crossings, 

environmentalist inspections and results, actions taken to resolve issues, 

emergency repairs needed to control erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major 

activities undertaken in the reporting period at each, and highlights of 

environmental and social protection: land clearing, boundary marking, topsoil 

salvage, traffic management, decommissioning planning, decommissioning 

implementation; 

iv. blasting: number of blasts (and locations), status of implementation of blasting 

plan (including notices, evacuations, etc.), incidents of off-site damage or 

complaints (cross-reference other sections as needed); 

v. spill clean-ups, if any:  material spilled, location, amount, actions taken, 

material disposal (report all spills that result in water or soil contamination; 

vi. waste management: types and quantities generated and managed, including 

amount taken offsite (and by whom) or reused/recycled/disposed on-site; 

vii. details of tree plantings and other mitigations required undertaken in the 

reporting period; 

viii. details of water and swamp protection mitigations required undertaken in the 

reporting period. 

n. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the Work, 

including quarries, etc.): statement of compliance or listing of issues and actions 

taken (or to be taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or listing 

of issues and actions taken (or to be taken) to reach compliance 

iii. compliance status of GBV/SEA prevention and response action plan: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

iv. compliance status of Health and Safety Management Plan re: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

v. other unresolved issues from previous reporting periods related to environmental 

and social: continued violations, continued failure of equipment, continued lack of 

vehicle covers, spills not dealt with, continued compensation or blasting issues, etc.  

Cross-reference other sections as needed.  *******************  
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Appendix – C 
Following Environmental Safety Measures to be implemented by Contractor: 

28. Sl. 
No. 

Environmental Safety measures to be implemented Responsibility 

i. i. ‘Consent to Establish’ and ‘Consent to Operate’ shall be 
obtained from State Pollution Control Board under the Air 
(Prevention and Control of Pollution) Act, 1981 and the Water 
(Prevention and Control of Pollution) Act, 1974. 

Contractor 

ii ii. The Project authority shall ensure that no rivers or tributaries 
are blocked due to any activities at the project site and free 
flow of water is maintained. 

Contractor should ensure the 
same 

iii iii. Shoreline shall not be disturbed due to dumping. Periodical 
study on shore line changes shall be conducted and mitigation 
carried out, if necessary. 

Contractor should ensure the 
same. 

iv iv. Dredging shall not be carried out during the fish/turtle breeding 
seasons. 

v. Contractor  

v vi. All vessels used in the river will be fitted with noise control and 
animal exclusion devices so that aquatic life is not unduly 
disturbed.  

vii. Contractor should ensure. 

vi viii. Spillage of fuel / engine oil and lubricants from the construction 
site are a source of organic pollution which impacts aquatic 
life, particularly benthos. This shall be prevented by suitable 
precautions and also by providing necessary mechanisms to 
trap the spillage. 

ix. Contractor   

vii x. Construction waste including debris shall be disposed safely in 
the designated areas and in no case shall be disposed in the 
aquatic environment. 

xi. Contractor  

viii xii. Vessels shall not discharge oil or oily water such as oily bilge 
water containing more than 15ppm of oil. 

xiii. Contractor shall ensure and 
maintain record 

ix xiv. The project authority shall ensure that water traffic does not 
impact the aquatic wildlife sanctuaries that fall along the 
stretch of the river. 

xv. Contractor should ensure 
compliance of provisions for 
movement of vessel in the 
Wildlife Sanctuary as per 
statutory clearances 

x xvi. All Vessels will also have to comply with ‘Zero discharge’ 
standards to prevent solid or liquid waste from flowing into the 
river and affecting its biodiversity. 

xvii. Contractor  

xi xviii. The Dredging shall be carried by integrated and systematic 
planning by selective grid method by allowing migratory 
movement of Benthic fauna. 

xix. Contractor  

xii xx. All required noise and vibration control measures are to be 
adopted in Dredgers. Cutter suction Dredgers should be 
avoided as much as possible which produces more noise and 
vibration. No Drilling and Blasting is to be carried out. 

xxi. Contractor  

xiii xxii. Pre geo-tectonic studies has to be completed and the strata to 
be dredged is predetermined with complete data pertaining to 
hardness, compressive and tensile strengths. 

xxiii. Contractor  

xiv xxiv. Dredger type and other strata loosening methods shall be 
preconceived. 

xxv. Contractor  

xv xxvi. Staggered dredging shall be carried based on turbidity 
monitoring to minimize the impact of turbidity.  

xxvii. Contractor should comply and 
maintain record 

xvi xxviii. Threshold level of turbidity, which has a minimal effect on 
fauna, has to be predetermined and Dredging planned 
accordingly. 

xxix. Contractor  
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Appendix – C 
Following Environmental Safety Measures to be implemented by Contractor: 

28. Sl. 
No. 

Environmental Safety measures to be implemented Responsibility 

xvii xxx. Further silt screens needs to be used for minimizing the 
spread of Turbidity. 

xxxi. Contractor   

xviii xxxii. Disposal places of Dredged sediments needs to be 
predetermined, along the shore by assessment of suitability, 
which will not affect the shoreline (erosion) and also causing 
impacts during monsoon and flooding. 

Contractor  

xix xxxiii. As much as possible, it shall not be disposed off in the river 
itself, and the site should be such that the dispersion is quicker 
by undertaking modelling studied. 

Contractor  

xx xxxiv. Ballast water control and management measures shall be 
implemented. 

xxxv. Contractor  

xxi xxxvi. Waste and waste water reception facilities in Jetty shall be 
implemented. 

xxxvii. Contractor should dispose the 
waste and wastewater at 
designated   disposal place 
authorized by SPCB 

xxii xxxviii. The Risk and Disaster Management Plan has been prepared 
in consonance with the manual of terminals and harbours 
issued by the Ministry of Environmental and Forests dated 5th 
May 2010. 

xxxix. Contractor should follow the 
risk and disaster management 
plan for the purpose of 
dredging in river accordance 
with the Statutory/regulatory 
guidelines. 

xxiii xl. Standard Operating Procedures (SOP) and Emergency 
Response Plan (ERP) for onsite and offsite emergencies shall 
be prepared and implemented based on Hazard Identification 
and Risk Assessment to handle, process, store and transport 
of hazardous substances. 

xli. Contractor should prepare and 
follow the Standard Operating 
Procedures (SOP) and 
Emergency Response Plan 
(ERP) for onsite and offsite 
emergencies for dredging in 
river accordance with 
Statutory/regulatory guidelines 
and IWAI consent  

xxiv xlii. Oil spill contingency plan shall be prepared and part of DMP to 
tackle emergencies. The equipment and recovery of oil from a 
spill shall be assessed. Guidelines given in MARPOL and 
shipping Acts for oil spill management shall be followed. 

xliii. Contractor should implement 
the Oil Spill Contingency Plan 
for dredging in river 
accordance with 
Statutory/regulatory guidelines. 

xxv xliv. No diversion of the natural course of the river shall be made 
without prior permission from the Ministry of Water resources. 

Contractor should ensure the 
same. 

xxvi xlv. All the erosion control measures shall be taken at water front 
facilities. 

Contractor should ensure the 
same. 

xxvii xlvi. Necessary Air Pollution Control measures shall be taken 
during loading, unloading, handling, transport of the material at 
the Berthing and water front facilities. 

xlvii. Contractor  

xxviii xlviii. The Vessels shall comply the emission norms prescribed from 
time to time. 

xlix. Contractor  

xxiv l. All safety measures are to be implemented in coordination with 
the respective state government departments such as State 
Forest Department, Public Works Department, State Pollution 
Control Board etc. 

li. Contractor  
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Section IX . Particular Conditions of Contract. 

A. General 

GCC 1.1 (d) The financing institution is: IBRD by world Bank   Loan agreement : 8752-IN 

GCC 1.1 (r) The Employer is  

 

Vice Chairman & Project Director 

Inland Waterways Authority of India  

Ministry of Ports, Shipping & Waterways  

Government of India. 

A-13 Sector-1 Noida 201301 

GCC 1.1 (v) The Intended Completion Date is thirty Six (36) months  from the Date of 

Commencement of Service / Mobilisation.  

GCC 1.1 (y) The  Engineer–In–Charge for this Contract shall be Director / Director ( 

I/C) IWAI Patna.   

The Address of the Employer are: 

 

Vice Chairman and Project Director, JMVP 

Inland Waterways Authority of India, 

A-13, Secot-1, Noida – 201301, Uttar Pradesh, India 

Telex: +91 120 2544004: Facsimile: +91 120 2543976 

 

The Address of the Contractor are: 
 

 

The Authorized Representatives are:  

 

For the Employer: 

Engineer in Charge & Director / Director ( I/C) IWAI Patna.   

Inland Waterways Authority of India 
 

For the Contractor: 

                                     ( is from  successful Bidder) 

 

GCC 1.1 (aa) The Name of the Work:-  

Fairway Maintenance on Quantity Based Dredging Of Majhaua—

Ghazipur  stretch (115 km) of National Waterway – 1  for a period of  

Three (3) years. 

and dispose off the dredged material with all leads & lifts on river Bank / or 

at designated site by EIC or his representative in each year of the Contract 

Period. 

The identification number of the Contract is 



 

 

 

 
Page 171 of 

232 

 
 

Section IX (Particular Conditions of Contract) 

 IN-IWAI - 336119 -CW-RFB-3 

GCC 1.1 (dd) Date of Commencement of Services/Work (Quantity Based Dredging) 

 

Within 28 days from the date of signing of the Contract, the Employer shall 

issue a Notice to the Contractor for commencing operations to meet the 

requirements of Works and Services stipulated in  the Contract.  

 

The Contractor shall commence its activities immediately on receipt of the 

said Notice and notify the Employer within a period not exceeding 30 days 

from the date of receipt of said Notice about the mobilization of the resources 

at the site and pre-dredging survey. The date of first Pre-dredging survey will 

be the start/commencement date of the work. 

 

The Start Date/Date of commencement of work shall be not later than 45 days 

after the issuance of the Letter of Acceptance by the Employer. 

 

GCC 1.1 (hh) The Works consist of to Maintain the  Majhaua—Ghazipur stretch (115 km) 

& Provide  a Navigational Channel of  30m Bottom Width ( excluding 

tolerances)and the depth of 2.50m  m for the dredged area   Up to Three (3) 

years. Between Majhaua—Ghazipur stretch (115 Km) Of  National Waterway 

– 1 (River Ganga)  through Quantity Based Dredging  and dispose off the 

dredged material with all leads & lifts on river Bank / or at designated site by 

EIC or his representative in each year of the Contract Period. 

Obligation of the Contractor  

 

To Provide fairway with a depth of 2.5 m on Quantity Based Dredging  and 

disposal of the dredged material downstream at designated location and as 

provided in Section-VII work requirements. 

 

CC 1.1 (ii) The following is added as GCC 1.1. (ii)  

 

“ESHS” means environmental, social (including sexual exploitation and 

abuse (SEA) and gender based violence (GBV)), health and safety. 

GCC 1.1 (jj) The following is added as GCC 1.1. (jj)  

 

“Sexual Exploitation and Assault” “(SEA)” stands for the following: 

Sexual exploitation is defined as any actual or attempted abuse of position of 

vulnerability, differential power or trust, for sexual purposes, including, but 

not limited to, profiting monetarily, socially or politically from the sexual 

exploitation of another. In Bank financed operations/projects, sexual 

exploitation occurs when access to or benefit from a Bank financed Goods, 

Works, Non-consulting Services or Consulting Services is used to extract 

sexual gain.   

 

Sexual assault is defined as sexual activity with another person who does not 
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consent. It is a violation of bodily integrity and sexual autonomy and is 

broader than narrower conceptions of “rape”, especially because (a) it may be 

committed by other means than force or violence, and (b) it does not 

necessarily entail penetration. 

 

GCC 2.1 a Sectional Completions are: NOT Applicable / Not Allowed 

GCC 2.3 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory 

of one another. For the purposes of interpretation, the priority of the 

documents shall be in accordance with the following sequence: 

1) Agreement, 

2) Letter of Acceptance, 

3) Contractor’s Bid& Priced Bill of Quantities, 

4) Particular Conditions of Contract, 

5) General Conditions of Contract including Appendices, 

6) Specifications, 

7) Drawings,  

8) Joint Venture Agreement [where applicable], and 

9) Post bid correspondences and any other document listed 

in the contract data (after PCC) as forming part of the contract. 

10) any other document listed in the PCC as forming part of 

the Contract. 

 

If any ambiguity or discrepancy is found in the documents, the EMPLOYER / 

EMPLOYER’S ENGINEER shall be the sole authority to issue any necessary 

clarification or instruction in this regard. 

GCC 2.3(i) S. No. Document Description of the Document 
1. Dredging 

Methodology 

Dredging methodology given in bid and 

amended as per comments of Employer 

given in letter of acceptance. 

2. Quality Control Quality control procedures and assurance 

plans given in the bid and amended as per 

comments of Employer given in letter of 

acceptance. 

3. ESHS Management 

Strategies 

ESHS Management Strategies and 

Implementation Plans and EMP 

(Environment Management Plan) 

4.  Environmental and 

Social 

Appendix B - Environmental and Social 

(ES) Metrics for Progress Reports 

5. Work Requirement Description of Services 

6. Post Bid 

Correspondence 

Correspondence post-bid between 

Employer & Successful Bidder 

7. Worker’s Camp 

Management Plan 

Labour Influx and Worker’s Camp 

Management Plan including the process 

for mitigating construction related 

impacts on local community. 

8. Code of Conduct Code of Conduct of Successful Bidder’s 
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(ESHS) personnel on site with respect to ESHS 

aspects of work 
 

GCC 3.1 The language of the contract is English. The law that applies to the Contract 

is the laws of Union of India. 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

The Project Manager may delegate any of his duties and responsibilities to 

other suitably qualified and experienced personnel, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor’ 

GCC 7.1 The ceiling for sub-contractor is 25%. Hiding information about any sub-

contracting not authorized by the Employer shall be treated as violation of 

Appendix A to General Conditions (Fraud and Corruption). [This is addition 

to what was stated in bid and incorporated in contract agreement.] 

The Contractor is specifically allowed to subcontract the following activities:  

a) 20% of all dredging work; 

b) Environmental and Social monitoring 

GCC 8.1 Schedule of other contractors: -  

 

The Contractor may subcontract under his own responsibility and without 

prior approval of the Employer the following Works and Services provided 

they do not represent more than 10 percentage of the contract value: 

 

GCC 9.1 Key Personnel:  

GCC 9.1 is replaced with the following: 

 

Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the 

Particular Conditions of Contract. The Contractor shall employ the Key 

Personnel identified in its Bid, to carry out the Works. The contractor shall not 

change Key personnel indicated in their bid.  

 

If, for any reason beyond the reasonable control of the contractor, it becomes 

necessary to replace any of the key personnel, the contractor shall provide a 

replacement a person of equivalent or better qualification and experience with 

the approval of EIC/Project Manager.  

 

The Contractor shall have a Code of Conduct for the Contractor’s Personnel, 

and shall ensure that each Contractor’s Personnel is provided a copy of this 

Code of Conduct, written in a language comprehensible to that person, and 

shall seek to obtain that person’s signature acknowledging receipt of the same. 

 

The Contractor shall also ensure that the Code of Conduct is visibly displayed 

in multiple locations on the Site and any other place where the Works will be 

carried out, as well as in areas outside the Site accessible to the local 

community and project affected people. The posted Code of Conduct shall be 

provided in languages comprehensible to Contractor’s Personnel, Employer’s 
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Personnel and the local community. 

 

[insert the name/s of each Key Personnel agreed by the Employer prior to 

Contract signature, Schedule of Key Personnel and equipment as indicated in 

accepted bid & construction methodology]. 

GCC 9.2 (e) The following is inserted after GCC 9.2 (d) as GCC 9.2 (e), (f), and (g): 

“(e)  based on reasonable evidence, is determined to have engaged in Fraud 

and Corruption during the execution of the Works;  

(a) has been recruited from the Employer’s Personnel without due 

clearance; 

(g) breaches the Code of Conduct for the Contractor’s Personnel (ES).” 

 

GCC 9.10 The following is inserted as GCC 9.10: 

 

“The Contractor shall provide the Contractor’s Personnel information and 

documentation that are clear and understandable regarding their terms and 

conditions of employment. The information and documentation shall set out 

their rights under relevant labour Laws applicable to the Contractor’s 

Personnel (which will include any applicable collective agreements), 

including their rights related to hours of work, wages, overtime, compensation 

and benefits, as well as those arising from any requirements in the 

Specification; and shall also include the Code of Conduct for Contractor’s 

Personnel. The Contractor’s Personnel shall be informed when any material 

changes to their terms or conditions of employment occur.” 

GCC 9.11 The following is inserted as GCC 9.11: 
 

“The Contractor shall provide appropriate training to relevant Contractor’s 

Personnel on ES aspects of the Contract, including appropriate sensitization 

on prohibition of SEA, and health and safety training. As stated in the 

Specification or as instructed by the Project Manager, the Contractor shall also 

allow appropriate opportunities for the relevant Contractor’s Personnel to be 

trained on ES aspects of the Contract by the Employer’s Personnel.   

The Contractor shall provide training on SEA, including its prevention, to any 

of its personnel who has a role to supervise other Contractor’s Personnel. 
 

GCC 13.1 The Contractor shall take out and maintain in effect the following insurances 

in the sums and deductibles shown below:  

(i)Third Party motor vehicle: As per M V Act-  

(ii)Third Party liability: as per vessel Inland Act 2021. 

(iii)  Group Insurance Cover for the persons on Vessel / Board. 

(iii)Employer’s liability and workers’ compensation: Nil 

(iv)Professional liability: Twice the value of contract for the entire 

period of the contract 

(v) Loss or damage to equipment and property: MinimumINR   

10,000,000/-  for each accident for the currency of the contract 
 

GCC 13.5 

Insurance  

The following is inserted after GCC 13.4: 

1. Insurance of Works 
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Contractor is required to take Contractor’s All Risk Policy or erection 

all risk policy (as the case may be) from an approved insurance 

company in the joint name with the Employer and bear all costs 

towards the same for the full period of execution of works including 

the defect liability period for the full amount of contract against all 

loss of damage from whatever cause arising other than excepted risks 

for which he is responsible under the terms of the contract and in such 

manner that the Employer and the contractor are covered during the 

period of construction of works and/or also covered during the period 

of defect liability for loss or damage  

a) The work and the temporary works to the full value of such 

works.  

b) The materials, construction plant, centering, shuttering and 

scaffolding materials and other things brought to the site for their full 

value. 

Whenever required by the Employer, the contractor shall produce the 

policy or the policies of insurance and the receipts for payment of the 

current premium. 

2. Insurance under Workmen Compensation Act  

Contractor is required to take insurance cover under the Workman 

Compensation Act, 1923 as amended from time to time from an 

approved insurance company and pay premium charges thereof. 

Wherever required by the Employer the contractor shall produce the 

policy or the policies of Insurance and the receipt of payment of the 

current premiums. 

3. Third Party Insurance  

Contractor is required to take third party insurance cover for an 

amount of 5% (five percent) of contract value from an approved 

insurance company for insurance against any damage, injury or loss 

which may occur to any person or property including that of the 

Employer, arising out of the execution of the works or temporary 

works. Wherever required by the Employer the contractor shall 

produce the policy or the policies of Insurance and the receipt of 

payment of the current premiums. In case of failure of the contractor to 

obtain contractors all risk policy, insurance under workman 

compensation act and third party insurance as described above within 

one month from the date of commencement of work, running account 

payments of the contractor shall be withheld till such time the 

aforesaid insurance covers are obtained by the contractor. If the 

Contractor could not effect a comprehensive insurance cover against 

risks which he may be required to effect under the terms of the 

contract, then he shall give his attention to get the best insurance cover 

available and even in case of effecting a wider insurance cover than 

the one which the subsidiary of the General Insurance Company could 

offer, such an insurance is ought to be done after the Employers 
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approval, by or through the subsidiary of the General Insurance 

Company. 

4. Indemnify the Employer  

The Contractor shall at all times indemnify the Employer against all 

claims, damages or compensation under the provision of Payment of 

Wages Act-1936, Minimum Wages Act-1948, Employer’s liability 

Act-1938, the Workmen’s Compensation Act-1947, Industrial 

Disputes Act-1947 and Maternity Benefit Act-1961 or any 

modifications thereof or any other law in force or as consequence of 

any accident or injury to any workman or other persons in or about the 

works, whether in the employment of the contractor or not, against all 

costs, charges and expenses of any suit, action or proceedings arising 

out of such incident or injury and against all sum or sums which may 

with the consent of the contractor be paid to compromise or compound 

any such claim. Without limiting his obligations and liabilities as 

above provided, the contractor shall insure against all claims, damages 

or compensation payable under the Workmen’s Compensation Act 

1923 or any modification thereof or any other law relating thereto.” 

 

5.Damage to Persons and Property 

The Contractor shall, except if and so far as the Contract provides 

otherwise, indemnify the Employer against all losses and claims in 

respect of: 

(a)   death of or injury to any person, or 

(b)  loss of or damage to any property (other than the Works), which 

may arise out of or in consequence of the execution and completion of 

the Works and the remedying of any defects therein, and against all 

claims, proceedings, damages, costs, charges and expenses whatsoever 

in respect thereof or in relation thereto, subject to the exceptions 

defined in Sub-Clause 6. 

6.Exceptions 

The “exceptions” referred to in Sub-Clause 5 are: 

(a)  the permanent use or occupation of land by the Works, or any 

part thereof, 

(b) the right of the Employer to execute the Works, or any 

part thereof, on, over, under, in or through any land, 

(c)  damage to property which is the unavoidable result of 

the execution and completion of the Works, or the remedying 

of any defects therein, in accordance with the Contract, and 

(d)  death of or injury to persons or loss of or damage to 

property resulting from any act or neglect of the Employer, his 

agents, servants or other contractors, not being employed by 

the Contractor, or in respect of any claims, proceedings, 

damages, costs, charges and expenses in respect thereof or in 

relation thereto or, where the injury or damage was contributed 

to by the Contractor, his servants or agents, such part of the 

said injury or damage as may be just and equitable having 

regard to the extent of the responsibility of the Employer, his 
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servants or agents or other contractors for the injury or damage. 

7.Indemnity by Employer 

The Employer shall indemnify the Contractor against all claims, 

proceedings, damages, costs, charges and expenses in respect of the 

matters referred to in the exceptions defined in Sub-Clause.6. 

 

8.Cross Liabilities 

The insurance policy shall include a cross liability clause such that the 

insurance shall apply to the Contractor and to the Employer as separate 

insured. 

9.Accident or Injury to Workmen 

The Employer shall not be liable for in respect of any damages or 

compensation payable to any workman or other person in the 

employment of the Contractor or any Subcontractor, other than death 

or injury resulting from any act or default of the Employer, his agents 

or servants. The Contractor shall indemnify and keep indemnified the 

Employer against all such damages and compensation, other than 

those for which the Employer is liable as aforesaid, and against all 

claims, proceedings, damages, costs, charges, and expenses 

whatsoever in respect thereof or in relation thereto. 

10.Evidence and Terms of Insurances 

The Contractor shall provide evidence to the Employer as soon as 

practicable after the respective insurances have been taken out but in 

any case prior to the start of work at the Site that the insurances 

required under the Contract have been effected and shall, within 84 

days of the Commencement Date, provide the insurance policies to the 

Employer. When providing such evidence and such policies to the 

Employer, the Contractor shall notify the Engineer of so doing. Such 

insurance policies shall be consistent with the general terms agreed 

prior to the issue of the Letter of Award. The Contractor shall effect all 

insurances for which he is responsible with insurers and in terms 

approved by the Employer. 

11.Adequacy of Insurances 

The Contractor shall notify the insurers of changes in the nature, 

extent or programme for the execution of the Works and ensure the 

adequacy of the insurances at all times in accordance with the terms of 

the Contract and shall, when required, produce to the Employer the 

insurance policies in force and the receipts for payment of the current 

premiums. 

 

12.Remedy on Contractor’s Failure to Insure 

If the Contractor fails to effect and keep in force any of the insurances 

required under the Contract, or fails to provide the policies to the 

Employer within the period required by Sub-Clause 21.10, then and in 

any such case the Employer may effect and keep in force any such 

insurances and pay any premium as may be necessary for that purpose 

and from time to time deduct the amount so paid from any monies due 

or to become due to the Contractor, or recover the same as a debt due 
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from the Contractor. 

 

13.Compliance with Policy Conditions  

In the event that the Contractor or the Employer fails to comply with 

conditions imposed by the insurance policies effected pursuant to the 

Contract, each shall indemnify the other against all losses and claims 

arising from such failure.  

 

14.Source of Insurance 

The Contractor shall place all insurance relating to the Contract 

(including, but not limited to, the insurance referred to 13.2 with 

insurers from India. 

 

GCC 14.1 Site Data are: 

The relevant drawings with chain- ages are places in the documents. 

 

GCC 15.2 The following is added as sub-clause 15.2: 

“If so instructed by Project Manager, the Contractor shall submit to the 

Project Manager for review, a health and safety manual, specifically prepared 

for the Works, the Site and other places (if any) where the Contractor intends 

to execute the Works. The manual shall be in addition to any other similar 

document required under applicable health and safety regulations and Laws. 

The health and safety manual and its updates shall be reviewed along with the 

Contractor’s Environmental and Social Management Plan (C-ESMP) 

described in sub-clause 16.2.” 

Delete GCC sub-clauses 15.2.1 and GCC 15.2.2. 

GCC 16.1 

(add new 

16.2) 

ESHS Management Strategies and Implementation Plans 

The following is inserted as a new sub-clause 16.2: 

 “The Contractor shall not carry out mobilization to Site (e.g. limited 

clearance for haul roads, site accesses and work site establishment, 

geotechnical investigations or investigations to select ancillary features such 

as quarries and borrow pits) unless the Project manager gives consent, a 

consent that shall not be unreasonably delayed, that appropriate measures are 

in place to address environmental and social   risks and impacts, which at a 

minimum shall include applying the Management Strategies and 

Implementation Plans (MSIPs) and Code of Conduct for Contractor’s 

Personnel submitted as part of the Bid and agreed as part of the Contract.  

The Contractor shall submit, to the Project manager for Review any 

additional MSIPs as are necessary to manage the ES risks and impacts of 

ongoing Works (e.g., excavation, earth works, bridge and structure works, 

stream and road diversions, quarrying or extraction of materials, concrete 

batching and asphalt manufacture). These MSIPs collectively comprise the 

Contractor’s Environmental and Social Management Plan (C-ESMP). The 

Contractor shall review the C-ESMP, periodically (but not less than every six 

(6) months), and update it as required to ensure that it contains measures 

appropriate to the Works. The updated C-ESMP shall be submitted to the 
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Project manager for Review.” 

GCC 20.1 The Start Date shall be not later than 45 days after the issuance of the Letter 

of Acceptance by the Employer.  

 

The Site Possession Date(s) shall be: Majhaua – Ghazipur  stretch of NW-1,  

The Site Possession Date(s) shall be: Date on which Contractor starts 

mobilization 

 

GCC 22.4 During the quantity based dredging period, the Dredging quantity will be 

measured on monthly basis by conduction the joint pre-dredging and post 

dredging surveys.  The employer has engaged a third party supervision agency 

(TSSC-III) who shall be participating in the Joint Pre & Post Survey. The 

monthly dredged quantities shall be certified by TSSC-III for further 

submission to EIC & employer.  

GCC 23.1 & 

GCC 23.2 

Name of the agreed Adjudicator ………………………………………… 

(insert name before signing contract). 

The Appointing Authority is: Indian Council of Arbitration  

 

GCC 24.3 Daily rate and types of reimbursable expenses to be paid to the Adjudicator: 

[insert daily fees [not less than Rs. 10,000 per day] and reimbursable 

expenses – boarding/lodging/travel etc.]. 

GCC 24.4 The procedure for adhoc arbitration will be as follows: 

(a) In case of Dispute or difference arising between the Employer 

and a Contractor relating to any matter arising out of or connected 

with this agreement, such disputes or difference shall be settled in 

accordance with the Arbitration and Conciliation Act, 1996.  The 

arbitral tribunal shall consist of 3 Arbitrators one each to be 

appointed by the Employer and the Contractor.  The third 

Arbitrator shall be chosen by the two Arbitrators so appointed by 

the Parties and shall act as Presiding Arbitrator.  In case of failure 

of the two Arbitrators appointed by the parties to reach upon a 

consensus within a period of 30 days from the appointment of the 

Arbitrator appointed subsequently, the Presiding Arbitrator shall 

be appointed by the* Indian Council of Arbitration/ President of 

the Institution of Engineers (India)/The International Centre for 

Alternative Disputes Resolution (India).  

(b) If one of the parties fails to appoint its Arbitrator in pursuance 

of sub-clause (a) above within 30 days after receipt of the notice of 

the appointment of its Arbitrator by the other party, then the 

*Indian Council of Arbitration/ shall appoint the Arbitrator.  A 

certified copy of the order of the* Indian Council of 

Arbitration/President of the Institution of Engineers (India)/The 

International Centre for Alternative Disputes Resolution (India), 
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making such an appointment shall be furnished to each of the 

parties. 

(c) Arbitration may be commenced prior to or after completion of 

the Works, provided that the obligations of the Employer, the 

Project Manager, the Contractor and the Adjudicator shall not be 

altered by reason of the arbitration being conducted during the 

progress of the Works. 

(d) Arbitration proceedings shall be held at New Delhi  and the 

language of the arbitration proceedings and that of all documents 

and communications between the parties shall be English. 

(e) The decision of the majority of Arbitrators shall be final and 

binding upon both parties.  The cost and expenses of Arbitration 

proceedings will be paid as determined by the arbitral tribunal.  

However, the expenses incurred by each party in connection with 

the preparation, presentation, etc. of its proceedings as also the fees 

and expenses paid to the Arbitrator appointed by such party or on 

its behalf shall be borne by each party itself. 

(f) Deleted 

(g) The Arbitrator should give final award within 180  days of 

starting of the proceedings  

(h) Performance under the contract shall continue during the 

arbitration proceedings and payments due to the contractor by the 

Employer shall not be withheld, unless they are the subject matter 

of the arbitration proceedings. 

 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 

days of delivery of the Letter of Acceptance. 

GCC 26.2 ESHS Reporting 

Inserted at the end of GCC 26.2 

“In addition to the progress report, the Contractor shall also provide a report 

on the Environmental and Social (ES) metrics set out in Appendix B. In 

addition to Appendix B reports, the Contractor shall inform the Project 

Manager immediately of any allegation, incident or accident in the Site,  

which has or is likely to have a significant adverse effect on the environment, 

the affected communities, the public, Employer’s Personnel or Contractor’s 

Personnel. This includes, but is not limited to, any incident or accident 

causing fatality or serious injury; significant adverse effects or damage to 

private property; or any allegation of SEA. In case of SEA, while maintaining 

confidentiality as appropriate, the type of allegation (sexual exploitation, or 

sexual assault), gender and age of the person who experienced the alleged 
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incident should be included in the information. 

The Contractor, upon becoming aware of the allegation, incident or accident, 

shall also immediately inform the Project Manager of any such incident or 

accident on the Subcontractors’ or suppliers’ premises relating to the Works 

which has or is likely to have a significant adverse effect on the environment, 

the affected communities, the public, Employer’s Personnel or Contractor’s, 

its Subcontractors’ and suppliers’ personnel. The notification shall provide 

sufficient detail regarding such incidents or accidents. The Contractor shall 

provide full details of such incidents or accidents to the Project Manager 

within the timeframe agreed with the Project Manager.  

The Contractor shall require its Subcontractors to immediately notify the 

Contractor of any incidents or accidents referred to in this Sub-clause.” 

GCC 26.2.1 ESHS Compliance 

“If the Contractor was, or is, failing to perform any ESHS obligations or 
work under the Contract, the value of this work or obligation, as determined 

by the Project Manager, may be withheld until the work or obligation has been 

performed, and/or the cost of rectification or replacement, as determined by 

the Project Manager, may be withheld until rectification  or replacement  has 

been  completed. Failure to perform includes, but is not limited to the 

following: 

failure to comply with any ESHS obligations or work described in the Works’ 

and Services’ Requirements which may include: working outside site 

boundaries, excessive dust, failure to keep public roads in a safe usable 

condition, damage to offsite vegetation, pollution of water courses from oils or 

sedimentation, contamination of land e.g. from oils, human waste, damage to 

archaeology or cultural heritage features, air pollution as  a result of 

unauthorized and/or inefficient combustion; 

failure to regularly review C-ESMP and/or update it in a timely manner to 

address emerging ESHS issues, or anticipated risks or impacts; 

 
1)  failure to implement the C-ESMP e.g. failure to provide required 

training or sensitization; 

2)  failing to have appropriate consents/permits prior to undertaking 

Works or related activities; 

3)  failure to submit ESHS report/s (as described in Appendix A), or 

failure to submit such reports in a timely manner; 

4) failure to implement remediation as instructed by the Project Manager 

within the specified timeframe (e.g. remediation addressing non-

compliance/s). 

Failure to implement ESHS obligations or works described in the Works and 

Services requirements – the Employer may implement the ESHS obligations 

itself while recovering the cost from the Contractor’s payment(s) along with 

forfeiting the Performance Bank Guarantees. 

GCC 26.3 The period between Program updates is 90 days. 

The amount to be withheld for late submission of an updated Program is Rs. 

500,000 
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GCC 26.4 Add this after the clause GCC 26.4 

Any revision in Program should only be agreed in writing. 

GCC 27.1 Intended Completion Date: The Intended Completion Date is Three years 

from the “Date of Commencement of Services  

GCC 27.2 Extension of Contract beyond  Three (3) years. 

 

The Contract is extendable for further period  based on satisfactory 

performance. For the purpose of rates, the same shall be worked out based on 

the average of the lump sum quoted amounts for three years in the awarded 

cost (their bid) with existing Terms and Conditions. Price Adjustment shall be 

payable as per existing Terms & Conditions for this extended period. 

GCC 30 Venue of management meeting will be IWAI – NOIDA  

C. Quality Control 

GCC 34.3 The Defects Liability Period is: [NIL ] days. – Not Applicable 

D. Cost Control 

GCC 37  The payment shall be based on actual certified quantities in a joint survey as 

certified by TSSC-III & EIC, based  on Pre-& Post Survey. 

GCC 38.2 In GCC 38.2, add the following after the first sentence:  

“The Contractor shall also provide a description of the varied work performed 

or to be performed, including details of the resources and methods adopted or 

to be adopted by the Contractor, and sufficient ES information to enable an 

evaluation of ES risks and impacts of the Variation.” 

“The Contractor shall also provide information of any ESHS risks and 

impacts of the Variation.” 

GCC 40.1 GC 40.1 to be read as: 

 

Payment:  Quantity Based dredging 

a) The Contractor shall submit monthly Running Account Bills (RA Bills) 

on or before 10th of the month for the quantity and / or work executed 

for the month. The Contractor shall be paid monthly as per the RA Bills 

submitted for the quantity dredged on certified quantities with all 

obligations completed within one month from submission of bill.  

b) The contractor will submit the RA Bill in triplicate for shoal dredged 

corresponding to a length and quantity to the Engineer-in-Charge, 

which could be decided after the pre and post dredging survey 

depending on length of shoal to be dredged.  

c) The running bills for dredging shall be accompanied with 3 sets each of 

pre and post dredging survey charts and also detailed calculations of 

dredging quantity (both area of shoal and volume dredged also 

including the width of the channel). 
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GCC 40.3 Measurements during Quantity Based dredging  
 

a. The quantity of dredged materials during quantity-based dredging period, 

 progress shall be measured by pre and post dredging surveys in 1:1200 scale. 
 

b.If a shoal is completed more than a single cycle of the billing, then the 

dredging quantity for the purpose of monthly bill shall be as per actual 

quantity dredged as per Pre-Post Survey & the 6% of the bill shall be retained 

towards retention. 
 

c.However, this retention money shall be released after completion of the 

shoal to the satisfaction of EIC.  
 

GCC 40.7 Add new GCC 40.7: 

“40.7 if the Contractor was, or is, failing to perform any ESHS obligations or 

work under the Contract, the value of this work or obligation, as determined 

by the Project Manager, may be withheld until the work or obligation has 

been performed, and/or the cost of rectification or replacement, as 

determined by the Project Manager, may be withheld until rectification or 

replacement has been completed. Failure to perform includes, but is not 

limited to the following:   

a. failure to comply with any ESHS obligations or work described in the 

Works’ Requirements which may include: working outside site 

boundaries, excessive dust, failure to keep public roads in a safe usable 

condition, damage to offsite vegetation, pollution of water courses from 

oils or sedimentation, contamination of land e.g. from oils, human 

waste, damage to archeology or cultural heritage features, air pollution 

as a result of unauthorized and/or inefficient combustion; 

b. failure to regularly review C-ESMP and/or update it in a timely manner 

to address emerging ESHS issues, or anticipated risks or impacts; 

c. failure to implement the C-ESMPe.g. failure to provide required 

training or sensitization; 

d. failing to have appropriate consents/permits prior to undertaking Works 

or related activities; 

e. failure to submit ESHS report/s (as described in Appendix C), or failure 

to submit such reports in a timely manner; 

f. failure to implement remediation as instructed by the Engineer within 

the specified timeframe (e.g. remediation addressing non-compliance/s). 

GCC 41.1 The Payment of the Contract Price will be made in – INR 

Interest rate for Delayed payment is for Local currency:  SBI Prime Lending 

Rate + 2% per annum. 
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GCC 41.4 Add new GCC 41.4 

During the non-working season, when dredgers is idle due ti non-availability 

of Shoal a payment of Rs 5.00 Lacs ( Five Lacs) per Dredger deployed shall 

be paid by the employer, which shall be recovered from the subsequent bills 

of working seasons. 

This payment shall be recovered in full from next RA Bill for the actual work 

executed. 

 

GCC 45.1 

GCC 45.1 to be read as: 

 

FUEL ESCALATION / DE-ESCALATION 

The Price Adjustment will be done on monthly basis. 

No Escalation applicable for the first year of contract. From second year 

onwards, any variation (increase / decrease) in prices of main fuel actually 

used for the dredger only shall be paid / adjusted as per the standard 

escalation clause with fuel element factor as 0.28 and as detailed as below: 

 

R = 0.85 x Q x Vr x (P-Po)/ Po 

 

Where; 

 

R = Amount payable as per fuel variation 

Q = Fuel element factor = 0.28 

 

Po= Price of Main fuel inclusive of all taxes, duties, levies, Transportation, 

and OT, etc. at nearest supply location of stretch / region as on date of 

submission of tender as per circular. 

 

P = Average Price of Main fuel for the month under consideration inclusive of 

all taxes, duties, levies, Transportation, and OT, etc. at nearest supply location 

of stretch / region as per circular. 

 

Vr= Value of work done during the month under consideration after making 

deductions for failure to achieve LAD and channel width as stipulated in PC 

47.1. 

 

IOCL/BPCL/HPCL official fuel circular shall be used for calculation of Po 

and P in the Fuel escalation formula. 

 

GCC 47.1 The liquidated damages for the whole of the Works are 10% ( TEN 

Percent)  of the final Contract Price. The Quantity of 25,63,230.00 cum 

Cum is  to be dredged during the lean season of ( 7) seven months ( 

November to May ) except for flood seasons ( June to October) for the 

contract period Up to Three (3) years. 

 

a. The Engineer in-charge or his representative will allocate the next 

shoal to be dredged along with the pre-dredging survey chart and 
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estimated quantity to be dredged along with the estimated time of 

completion of that shoal. 

b. After the pre-dredging survey is carried out and quantity of dredging 

and time required for dredging is assessed, EIC will intimate the same in 

writing to the contractor. 

c.  If the contractor fails to maintain the required progress or to complete 

the  shoal allocated within the estimated time of completion or extended 

date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the authority on account of such 

breach, pay as agreed liquidated damages the amount calculated at the 

rates stipulated here under.  

 

d. The liquidated damages will be calculated on the delay of 

particular location (shoal) on the value of dredging carried out on that 

location (shoal).  
 

(i) Liquidated Damages-  For the first one month after the end 

date of the shoal LD @ 1.5% per month (pro-rata on day basis) will 

be levied. This will be computed on the value of the dredging to be 

carried out on that location (Shoal).  
(ii) Thereafter i.e. delay more than one month will attract LD @ 1.5 

% per month of delay on contract value and to be computed on 

per day basis 
 

e. Provided always that the total amount of compensation for 

delay to be paid under this condition shall not exceed 10% of the 

Awarded  Value of work. 
 

f. Engineer-In- Charge’s  decision in writing shall be final & binding, 

may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below 

that specified or that the work remains incomplete.  
 

g. Engineer-in-charge will make available to the contractor the 

site to enable the contractor to commence & proceed with the execution 

of the work in accordance with agreed program. If there is any delay in 

making available any area of the work the EIC shall grant reasonable 

extension of time for completion of work. But the contractor shall not 

claim any compensation whatsoever on this account. 
 

h. The amount of liquidated damages may be adjusted or set-off 

against any sum payable to the Contractor under this or any other 

contract with the authority.  

 

i. The condition of persistent failure to execute the CONTRACT, and  

when the Total Amount of the Payment reduction & Liquidated 

Damages applied under the contract reach’s TEN ( 10 % ) percent of 

the Contract Amount, the owner reserves the right to issue the 

NOTICE OF TERMINATION OF CONTRACT. 

GCC 47.1.1 Fore Closure of Contract 

If at any time after acceptance of the tender the Authority decides to abandon 
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or reduce the scope of the works for reasons whatsoever and hence does not 

require the whole or any part of the works to be carried out, the Engineer-in-

Charge (with the prior approval of competent authority) shall give notice in 

writing to that effect to the contractor.  

. However, pro-rata payment shall be made for the completed works, as 

agreed mutually. 

GCC 48.1 Deleted 

GCC 49.1 The amount of the Advance Payment is ten (10) percent of the Contract Price. 

The Advance payment will be made after verification of the unconditional 

Bank Guarantee submitted against Advance Payment Security. 

Repayment of Advance: 

The advance shall be recovered in equal 24 Months from the monthly 

Running Account bills submitted from the 2nd RA Bill from the Date of 

Commencement / Mobilization of Works irrespective of the RA bill amount. 

In case, the monthly RA bill for any month is less than the advance amount to 

be recovered, then the same shall be recovered from the subsequent RA bill 

along with the recovery of advance for that month. 

If the advance payment has not been repaid prior to the issue of the Taking-

Over Certificate for the Works or prior to termination of the Contract, the 

whole of the balance then outstanding shall immediately become due and 

payable by the Contractor to the Employer. 

The advance payment security (demand guarantee) shall be issued by a 

reputable bank or financial institution selected by the Contractor and shall be 

in the Advance Payment Security Form included in Contract Forms, or in 

another form approved by the Employer.  

 

The Contractor shall ensure that the guarantee is valid and enforceable until 

the advance payment has been fully repaid. 

 

The amount of the security shall be reduced in proportion to the value of the 

Works and Services executed by and paid to the Contractor from time to time, 

and shall automatically become null and void when the full amount of the 

advance payment has been recovered by the Employer. If the terms of the 

guarantee specify its expiry date, and the advance payment has not been 

repaid by the date 28 days prior to the expiry date, the Contractor shall extend 

the validity of the guarantee until the advance payment has been repaid.  The 

security shall be returned to the Contractor immediately after full amount of 

Advance Payment has been repaid. 

GCC 50.1 An Environmental, Social, Safety and Health (ESHS) Performance Security  shall  

be provided to the Employer.]  

The Performance Security and an Environmental, Social, Safety and Health 

(ESHS) Performance Security shall be provided to the Employer no later than 

the date specified in the Letter of Acceptance and shall be issued in the 

amounts specified in the PCC (for GCC 50.1), and shall be issued by a 
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Nationalized or Scheduled bank in India.  

The Performance Security including additional security for unbalanced 

bids,and the ESHS Performance Security, shall be valid until a date 28 days 

from the date of issue of the Certificate of Completion.” 

GCC 50.1.1 The Performance Security of shall be submitted in two separate Bank 

Guarantees  in  the  Standard  Form  of  Bank  Guarantee  of  the  Employer  

as detailed here under. 

 
(i) The Performance Security amount is 5% percent of the Contract     

Amount. 
   

(ii) Environmental,  Social,  Health  and  Safety  (ESHS)  Performance        
Security amount is 1.5 Percent of Contract Amount. 

 

(iii) Plus  additional security for unbalanced bids ( if any) to be decided 

during evaluation of bids and informed to Bidders at the time of Pre-

award discussions. 

 

“ The Bank Guarantee issued in paper form shall become operative only when 

the Bank Guarantee advice transmitted through SFMS is advised to the 

Beneficiary by the Advising Bank. 

The details of the Advising Bank are as under:- 

Name of the Bank:                  Canara Bank 

Branch Name & Address:     Morna Noida, B 16/17, Ground Floor 

                                               Sector-18 , Noida ( 2013010 U.P 

IFSC Code:   CNRB0018778. 

 

a) The standard forms of Performance Security, and if applicable ESHS 

performance security, acceptable to the Employer shall be unconditional 

Bank Guarantees from Scheduled or Nationalized banks in India of the 

types as presented in Section X of the Bidding Documents. 

b) Throughout this bidding document the term ’performance security’, 

unless the context clearly indicates otherwise, means and includes both 

‘the performance security and the ESHS performance security’ to be 

submitted by the successful bidder in the amounts specified above. 

c) The Performance Security shall be issued by a reputable bank or 

financial institution selected by the Contractor, and shall be in the 

Performance Security Form included in Section IX, Annex to the 

Particular Conditions – Contract Forms, or in another form approved by 

the Employer. The ESHS Performance Security shall be issued by a 

reputable bank selected by the Contractor, and shall be in the ESHS 

Performance Security Form included in Section IX, Annex to the 

Particular Conditions – Contract Forms, or in another form approved by 

the Employer. A foreign institution providing a Performance Security or 

ESHS Performance Security shall have a correspondent financial 

institution located in the Employer’s Country. The performance security 

and the ESHS performance security, of a Joint Venture shall be in the 
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name of the Joint Venture specifying the names of all the members. 

d) The Contractor shall ensure that the Performance Security and the ESHS 

Performance Security are valid and enforceable until the Contractor has 

executed and completed the Works and Services and other obligations 

(including defect liability and satisfactory performance of the ESHS 

obligations) under the Contract. If the terms of the Performance Security 

and ESHS Performance Security specify expiry dates, and the 

Contractor has not yet executed and completed the Works and Services 

and other obligations under the Contract, by the date 28  days prior to 

the expiry date, the Contractor shall extend the validity of the 

Performance Security and the ESHS Performance Security until the 

Works and Services and all other obligations under the Contract have 

been completed. 

e) In case of any dispute with State Govts( Forest /Mining / Revenue etc 

regarding selling of dredged material, IWAI may forfeit the 

Performance Security of the Contractor. 

f) The term ’performance security’, unless the context clearly indicates 

otherwise or unless the ESHS performance security is not required to 

be submitted, means and includes both ‘the performance security and 

the ESHS performance security’ submitted by the successful bidder.. 

E. Finishing the Contract 

GCC 54.1 Taking Over - Not Applicable.  

Partial completion shall not be accepted, and no partial completion certificate 

shall be issued. 

GCC 56.1 Not Applicable 

The operating and Maintenance manuals  & as built drawing are not required 

GCC 56.2 Not Applicable 

GCC 57.2 (g) Not Applicable 

GCC 57.2(l) Hiding any information regarding changes in roles and responsibilities of JV 

members, which is not authorized by the Employer, shall also be treated as 

violation of Appendix A to General Conditions (Fraud and Corruption). 

 

GCC 57.2 (m) New Clause added: 

The contractor consistently fails to execute the contract and the total amount 

of payment deductions and liquidated damages applied under this contract as 

per PC 47.1 reaches Ten percent (10%) of total contract amount.  

GCC 57.6 Foreclosure of Contract - Added 

If at any time after acceptance of the tender the Authority decides to abandon 

or reduce the scope of the works for reasons whatsoever and hence does not 

require the whole or any part of the works to be carried out, the Engineer-in- 

Charge (with the prior approval of competent authority) shall give notice in 

writing to that effect to the contractor. However, pro-rata payment shall be 

made for the completed works, as agreed mutually 
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GCC 58.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 20%. 

GCC 59.1 Not Applicable 

In addition to be above, the following shall also form part of GCC / SCC 

GCC 62.0 

Force 

Majeure 

62.1 “Force Majeure” shall mean any event beyond the reasonable control of 

the Employer or of the Contractor, as the case may be, insofar as they 

directly affect the execution of the Services and Works included in this 

Contract and which is unavoidable notwithstanding the reasonable care of 

the party affected, and shall include, without limitation, the following: 

a) war, hostilities or warlike operations (whether a state of war be 

declared or not), invasion, act of foreign enemy and civil war; 

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or 

military government, conspiracy, riot, civil commotion and terrorist 

acts; 

c) confiscation, nationalization, mobilization, commandeering,  

requisition by or under the order of any government or de jure or de 

facto authority or ruler or any other act or failure to act of any local 

state or national government authority; 

d) strike, sabotage, lockout, embargo, import restriction, port 

congestion, lack of usual means of public transportation and 

communication, industrial dispute, shipwreck, shortage or restriction 

of power supply, epidemics, quarantine and plague; 

e) earthquake, landslide, volcanic activity, fire, flood or inundation, 

tidal wave, typhoon or cyclone, hurricane, storm, lightning, or other 

inclement weather condition, nuclear and pressure waves or other 

natural or physical disaster; 

f) shortage of labor, materials or utilities where caused by 

circumstances that are themselves Force Majeure. 

62.2 If either party is prevented, hindered or delayed from or in performing 

any of its obligations under the Contract by an event of Force Majeure, 

then it shall notify the other in writing of the occurrence of such event 

and the circumstances thereof within fourteen (14) days after the 

occurrence of such event. 

62.3 The party who has given such notice shall be excused from the 

performance or punctual performance of its obligations under the 

Contract for so long as the relevant event of Force Majeure continues and 

to the extent that such party’s performance is prevented, hindered or 

delayed. The Time for Completion shall be extended in accordance with 

GC Clause 64. 

62.4 The party or parties affected by the event of Force Majeure shall use 

reasonable efforts to mitigate the effect thereof upon its or their 

performance of the Contract and to fulfill its or their obligations under 

the Contract, but without prejudice to either party’s right to terminate the 
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Contract under GC Sub-Clause 38.6. 

62.5 No delay or non performance by either party hereto caused by the 

occurrence of any event of Force Majeure shall 

(a) constitute a default or breach of the Contract; 

(b) give rise to any claim for damages or additional cost or expense 

occasioned thereby; 

           if and to the extent that such delay or nonperformance is caused by the 

occurrence of an event of Force Majeure. 

62.6  If the performance of the Contract is substantially prevented, hindered 

or delayed for a single period of more than sixty (60) days or an 

aggregate period of more than one hundred and twenty (120) days on 

account of one or more events of Force Majeure during the currency of 

the Contract, the parties will attempt to develop a mutually satisfactory 

solution, failing which either party may terminate the Contract by giving 

a notice to the other, but without prejudice to either party’s right to 

terminate the Contract under GC Clause 59. 

62.7  In the event of termination pursuant to GC Sub-Clause 38.6, the rights 

and obligations of the Employer and the Contractor shall be as specified 

in GC Sub-Clauses 59.1.2 and 59.1.3. 

62.8  Notwithstanding GC Sub-Clause 38.5, Force Majeure shall not apply to 

any obligation of the Employer to make payments to the Contractor 

herein. 

GCC 63 

Surveys 

and Levels 

 

63.1 Before the works of any part thereof begin, the Contractor shall 

survey and take levels of the site of the works both above and below water 

level / Chart Datum level, and agree all particulars on which the 

measurements of the works are to be based. Such particulars shall be 

recorded and after agreement; the drawings shall be signed by the 

Employer / Engineer-In-Charge and the Contractor. Similar procedure is 

to be followed in post dredging survey. 

63.2 Failing such surveys and agreements being prepared and/or 

signed by the Contractor, the survey carried out by the Engineer shall be 

final and binding on the Contractor. 

GCC 64 

Setting out 

the Works 

 

Setting out the Work ( New Clause Added)  

64.1 The Employer shall furnish the relevant existing grid points with bench 

Mark with reference to permanent bench marks. It shall be Contractor's 

responsibility to the set out the necessary central points on land and to set 

out alignment. The Contractor shall have in his employees, an efficient 

survey team for this purpose and the accuracy of such setting out works 

shall be Contractor's sole responsibility. 

64.2 Before beginning the work the Contractor shall work out the control 

points on ground which, are pre requisite for carrying out hydrographic 
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surveys, accurately, with suitable markers as approved by Employer. All 

these points and markings shall be checked and approved by Employer’s 

Representative before starting the work. 

64.3 The Contractor shall also provide necessary equipment, labour and 

other facilities for proper checking of triangulation / bench mark stations 

and inspection of the points during the survey and dredging operations at 

no cost to the Employer. 

64.4 The Contractor shall give Engineer-in Charge not less than 24 hours’ 

notice in writing of his intention to set out or give levels for any part of the 

works so that arrangements may be made for checking the work. 

64.5 Work shall be suspended for such times as necessary for checking lines 

and levels on any part of the works. 

64.6 The Contractor shall at his own expense provide all assistance which 

Engineer-in Charge may require for checking the setting out. 

GCC 65 

Conditions 

for 

Dredging 

Operations 

 

Conditions for Dredging Operations ( New Clause Added) 

65.1No shifting charges will be paid to the contractor for shifting the dredger 

and its accessories from one shoal to another shoal or from one area / 

canal to another area / canal specified above. 

65.2Normal barge and vessels / crafts movement in the channel shall not be 

interrupted by the dredging operation. 

65.3The decision of EIC to accept the work done with or without the 

Liquidated damages shall be final and binding. 

65.4The measurement of depth in the navigation channel shall be carried out 

by conducting Thalweg surveys every fortnight jointly by the Contractor 

and the representative of IWAI under the supervision of Engineer-in-

charge or his nominee & its chart should be plotted by the contractor in 

presence of Engineer representatives. In case of shortcomings observed by 

the Engineer-in-charge or his nominee, the cross-sectional survey is to be 

carried out and the cross-sectional interval shall be 10 m apart and 

soundings shall be taken continuously and plotted at 4 m interval on the 

cross-section. The cross-section shall be extended up to 20 m beyond the 

limits of the channel on either side. 

65.5No idle time charges will be paid to the contractor on any account. Local 

issues / hindrances, if any, would be addressed by the Contractor. IWAI 

would facilitate with local/govt. agencies. 

65.6The Contractor shall arrange the transits, buoys, lights, mooring etc. at 

their own cost as required for dredging and also for cautioning other 

vessels in the waterway. 

65.7The Employer / Engineer-in-charge or his representative will inspect, co-

ordinate, measure and certify the dredging work. He has the right to 

inspect at any time during the contract period for which contractor’s 

authorized agent shall be available at site during such inspection. 
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65.8The Contractor shall provide the boat from shore to dredger and back to 

shore during inspection & supervision by the Employer / Engineer-in-

Charge or his representative. 

65.9The Contractor may execute the work round the clock and on all days 

including Sundays and Public Holidays except National Holidays subject 

to such restriction as may be imposed by State Govt./local body. 

65.10 If the Contractor’s personnel or any outside labour employed to work 

during execution of Contract, breaks or damages / destroys any vessel, 

craft, net, fishing stakes etc. building, road, kerb, water pipe, fence, bund, 

wires, trees, crop, fruit or cultivated ground during the period of 

agreement, the same shall be made good by the Contractor at his own 

expenses or in default the IWAI may cause the same to be made good by 

other sources and deduct the expenses from any sums that may be then or 

at any time thereafter may become due to the contractor. 

65.11 The Contractor is fully responsible for solving the disputes with the 

local fishermen w.r.t. removal of fishing nets, stakes, from the dredged 

channel. Similarly, all disputes with regard to the dumping of dredge 

spoil, any prior permission or arrangement on deemed fit for avoiding 

bank erosion or damage to any property or agriculture would be handled 

by contractor. The Authority shall not be responsible for solving the 

disputes related to execution of the dredging. However, on request IWAI 

may extend the assistance for solving the issues only through the 

concerned official/dept. of the state or local bodies. 

65.12 The Contractor shall be responsible for finding out the dumping area in 

consultation with state PWD & IWAI. Any arrangement with respect to 

the bund around the identified dumping area is to be made by the 

Contractor at his cost. Any dispute with local, land owner on the dumping 

of dredging spoil to be sorted out by the Contractor.  

65.13 The Employer may engage the agency on behalf of the Contractor as 

per the state/central Govt organization on pollution or coastal management 

authority to carry out the test of the dredged material at regular interval for 

the regulating the dumping activities. In case of any adverse report, the 

Contractor shall comply the instruction of EIC. 

65.14 During execution of the work, if any environmental degradation 

occurs, consequent on dumping of dredged material, re-conveyance of the 

material shall be done by the Contractor at his cost, without claiming 

additional payment from IWAI. 

65.15 If the dredging is stopped continuously for more than 3 days due to law 

and order, the Contractor has to report to EIC the same and take actions 

mutually in accordance with prevailing local laws for removal of such 

problem and proceeding further with the work to mutual benefit. 

65.16 Any charge incurred on testing of the dredged material, testing  / 



 

 

 

 
Page 193 of 

232 

 
 

Section IX (Particular Conditions of Contract) 

analysing the quality of water for adopting environmental safe guards, 

minimizing detrimental impacts, enhancing the beneficial aspects of the 

project and for effective management of the environmental resources 

affected by the project shall be met by the Contractor. No additional 

charges on any account shall be payable by IWAI. 

65.17 In case of any anomaly with reference to interfacing chain age and 

interfacing of the issues relating to execution amongst the adjacent 

contractors, decision of EIC would be final and binding on both the 

adjacent contractors executing the project.  

66 The Contractor will also be required to deploy its own pilots for assisting 

cargo and passenger / tourist vessels for their movement based on written 

request by the end users. For this, the Contractors can charge the fee from 

the users as per IWAI’s regulation.  

67 In case any cargo vessel is grounded due to inadequacy of depths or 

channel marking, the Contractor shall make arrangement for rescue of 
the vessels by providing rescue tugs at his own cost. 

 

 Appendix-I  Salient features of Labour & Environment Protection Laws. 

 Appendix-II  Salient features of some of the Major Laws that are 

Applicable for Protection of Environment. 

 Appendix –III Appointment of Adjudicator. 
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Appendix 1 
Salient Features of Labour & Environment Protection Laws30 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 
APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND 

OTHER CONSTRUCTION WORK 

(a) Employees Compensation Act 1923: The Act provides for compensation in case 
of injury, disease or death arising out of and during the course of employment. 

 
(b) Payment of Gratuity Act 1972: gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 
5 years’ service or more or on death at the rate of 15 days wages for every 
completed year of service.  The Act is applicable to all establishments employing 
10 or more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended):  The 
Act provides for monthly contribution by the employer plus workers @ 10% or 
8.33%.  The benefits payable under the Act are: 

 
(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 
(d) Maternity Benefit Act 1961:  The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
 

(e) Sexual Harassment of Women at the Workplace (Prevention, Prohibition and 
Redressal) Act, 2013: This Act defines sexual harassment in the workplace, 
provides for an enquiry procedure in case of complaints and mandates the 
setting up of an Internal Complaints Committee or a Local Complaints Committee 

 

(f) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by law.  The Principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer.  The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labour. 

 

(g) Minimum Wages Act 1948:  The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment.  Construction of Buildings, Roads, 
Runways are scheduled employments. 

 
(h) Payment of Wages Act 1936:  It lays down the mode, manner and by what date 

the wages are to be paid, what deductions can be made from the wages of the 
workers. 
 

(i) Equal Remuneration Act 1976:  The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making 

                                                 
30 This list is only illustrative and not exhaustive. Bidders and Contractors are responsible for checking the correctness 

and completeness of the list. The law as current on the date of bid opening will apply. 
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discrimination against Female employees in the matters of transfers, training and 
promotions etc. 

 

(j) Payment of Bonus Act 1965:  The Act is applicable to all establishments 
employing 20 or more employees. Some of the State Governments have 
reduced this requirement from 20 to 10. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of the wages drawn in the relevant year. It 
applies to skilled or unskilled manual, supervisory, managerial, administrative, 

technical or clerical work for hire or reward to employees who draw a salary of Rs. 
10,000/- per month or less. To be eligible for bonus, the employee should have 
worked in the establishment for not less than 30 working days in the relevant 
year.    The Act does not apply to certain establishments. 
   

(k) Industrial Disputes Act 1947:  the Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations, a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment. 

 

(l) Trade Unions Act 1926:  The Act lays down the procedure for registration of 
trade unions of workmen and employers.  The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and 
provides for regulation of employment of children in all other occupations and 
processes.  Employment of Child Labour is prohibited in the Building and 
Construction Industry. 

 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:  The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state).  The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as 
housing, medical aid, traveling expenses from home up to the establishment and 
back, etc. 
 

(o) The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Building and Other Construction Workers 

Welfare Cess Act, 1996 (BOCWW Cess Act):  All the establishments who carry on 
any building or other construction work and employ 10 or more workers are 
covered under these Acts.  All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be notified by the 
Government.  The Employer of the establishment is required to provide safety 
measures at the building or construction work and other welfare measures, such 
as Canteens, First – Aid facilities, Ambulance, Housing accommodations for 
workers near the work place etc.  The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the 
Government. 

  

(p) Factories Act 1948:  the Act lays down the procedure for approval of plans before 
setting up a factory engaged in manufacturing processes, health and safety 
provisions, welfare provisions, working hours, annual earned leave and rendering 
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information regarding accidents or dangerous occurrences to designated 
authorities.  It is applicable to premises employing 10 persons or more with aid of 
power or 20 or more persons without the aid of power. 

 

(q) Weekly Holidays Act -1942 
 

(r) Bonded Labour System (Abolition) Act, 1976: The Act provides for the abolition 
of bonded labour system with a view to preventing the economic and physical 
exploitation of weaker sections of society. Bonded labour covers all forms of 
forced labour, including that  arising out of a loan, debt or advance.  

 

(s) Employer’s Liability Act, 1938: This Act protects workmen who bring suits for 
damages against employers in case of injuries endured in the course of 
employment. Such injuries could be on account of negligence on the part of the 
employer or persons employed by them in maintenance of all machinery, 
equipment etc. in healthy and sound condition. 

 
(t) Employees State Insurance Act 1948: The Act provides for certain benefits to 

insured employees and their families in case of sickness, maternity and 
disablement arising out of an employment injury. The Act applies to all 
employees in factories (as defined) or establishments which may be so notified 
by the appropriate Government. The Act provides for the setting up of an 
Employees’ State Insurance Fund, which is to be administered by the Employees 
State Insurance Corporation. Contributions to the Fund are paid by the employer 
and the employee at rates as prescribed by the Central Government. The Act 
also provides for benefits to dependents of insured persons in case of death as a 
result of an employment injury. 

 

(u) The Personal Injuries (Compensation Insurance) Act, 1963: This Act provides for 
the employer’s liability and responsibility to pay compensation to employees 
where workmen sustain personal injuries in the course of employment. 

 

(v) Industrial Employment (Standing Order) Act 1946:  It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the States and Central Government to 50).  The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get the same certified by the designated Authority. 
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Appendix -2 
Major Laws that are applicable for Protection of Environment 
SALIENT FEATURES OF SOME OF THE MAJOR LAWS THAT ARE 

APPLICABLE FOR PROTECTION OF ENVIRONMENT. 
 

1. The Environment (Protection) Act, 1986 and as amended: This provides for the 
protection and improvement of environment and for matters connected therewith, and 
the prevention of hazards to human beings, other living creatures, plants and property.  
‘Environment’ includes water, air and land and the inter-relationship which exists among 
and between water, air and land, and human beings, other living creatures, plants, 
micro-organism and property. 

 
2. The Forest Conservation Act, 1980, as amended, and Forest (Conservation) Rules, 

1981 as amended: These provides for protection of forests by restricting conversion of 
forested areas into non- forested areas and prevention of deforestation, and stipulates 
the procedures for cutting any trees that might be required by the applicable rules. 
Permissions under the Act also stipulates the norms and compliance requirements of 
the employer and any contractor on behalf of the employer. 

 
3. State Tree Preservation Acts as may be in force: These provide for protection of trees 

of important species. Contractors will be required to obtain prior permission for full or 
partial cutting, uprooting, or pruning of any such trees. 

 
4. The Wildlife (Protection) Act, 1972, and as amended: This provides for protection of 

wildlife through notifying National Parks and Sanctuaries and buffer areas around these 
zones; and to protect individuals of nationally important species listed in the Annex of 
the Act. 

 
5. The Biological Diversity Act, 2002: This provides for conservation of biological diversity, 

sustainable use of components of biological diversity, and fair and equitable sharing of 
the benefits arising out of the use of biological resources, knowledge and for matters 
connected therewith or incidental thereto. 

6. The Public Liability Insurance Act, 1991 as amended and The Public Liability Insurance 
Rules, 1991 as amended: These provide for public liability insurance for the purpose of 
providing immediate relief to the persons affected by accident occurring while handling 
hazardous substances and for mattes connected herewith or incidental thereto.  
Hazardous substance means any substance or preparation which is defined as 
hazardous substance under the Environment (Protection) Act 1986, and exceeding 
such quantity as may be specified by notification by the Central Government. 

7. The Ancient Monuments and Archaeological Sites and Remains Act, 1958 and the 

Ancient Monuments and Archaeological Sites and Remains (Amendment and 

Validation) Act, 2010, the Ancient Monuments and Archaeological Sites and Remains 

Rules, 1959 amended 2011, the National Monuments Authority Rules, 2011 and the 

similar State Acts: These provide for conservation of cultural and historical remains 

found in India. Accordingly, area within the radii of 100m and 300m from the “protected 
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property” are designated as “protected area” and “controlled area” respectively. No 

development activity (including building, mining, excavating, blasting) is permitted in the 

“protected area” and development activities likely to damage the protected property is 

not permitted in the “controlled area” without prior permission of the Archaeological 

Survey of India (ASI) or the State Departments of Art and Culture or Archaeology as 

applicable. 

8. The Environmental Impact Assessment Notification, 2006 and as amended: This 

provides for prior environmental clearance for new, modernization and expansion 

projects listed in Schedule 1 of the Notification. Contractors will be required to ensure 

that no work starts until applicable clearances under the Notification is not available. 

Contractors will be responsible for implementation of any environmental management 

plan stipulated as per the permission under this Notification; and will be required to 

prepare and submit to the employer and compliance report stipulated in the permission 

under the Notification.  

9. The Water (Prevention and Control of Pollution) Act, 1974 as amended, and the Water 
(Prevention and Control of Pollution) Rules, 1975 as amended: These provide for the 
prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water.  ‘Pollution’ means such contamination of water or such 
alteration of the physical, chemical or biological properties of water or such discharge of 
any sewage or trade effluent or of any other liquid, gaseous or solid substance into 
water(whether directly or indirectly) as may, or is likely to, create a nuisance or render 
such water harmful or injurious to public health or safety, or to domestic, commercial, 
industrial, agricultural or other legitimate uses, or to the life and health of animals or 
plants or of aquatic organisms. Contractors will need to obtain consent for 
establishment and consent for operation of any item of work or installation of equipment 
that generates waste water, and observe the required standards of establishment and 
operation of these items of work or installations; as well as install and operate all 
required waste water treatment facilities. 

10. The Water (Prevention and Control of Pollution) Cess Act, 1977 and The Water 
(Prevention and Control of Pollution) Cess Rules, 1978: These provide for the levy and 
collection of a cess on water consumed by persons carrying on certain industries and 
by local authorities, with a view to augment the resources of the Central Board and the 
State Boards for the prevention and control of water pollution under the Water 
(Prevention and Control of Pollution) Act, 1974. 

11. The Air (Prevention and Control of Pollution) Act, 1981 as amended, and the Air 
(Prevention and Control of Pollution) Rules, 1982: These provides for prevention, 
control and abatement of air pollution. ‘Air Pollution’ means the presence in the 
atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 
(including noise) present in the atmosphere in such concentration as may be or tend to 
be injurious to human beings or other living creatures or plants or property or 
environment. Contractors will need to obtain consent for establishment and consent for 
operation of any item of work or installation of equipment that generates air pollution 
such as batching plants, hot mix plants, power generators, backup power generation, 
material handling processes, and observe the required standards of establishment and 
operation of these items of work or installations. 
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12. Noise Pollution (Control and Regulation) Rules, 2000, and as amended: This provides 

for standards for noise for day and night for various land uses and specifies special 

standards in and around sensitive receptors of noise such as schools and hospitals. 

Contractors will need to ensure compliance to the applicable standards, and install and 

operate all required noise control devices as may be required for all plants and work 

processes. 

13. Chemical Accidents (Emergency Planning, Preparedness and Response) Rules, 1996: 

This provides for Requirement of preparation of on-site and off-site Disaster 

Management Plans for accident-prone areas. 

14. The Explosives Act 1884 and the Explosives Rules, 2008: These provide for safe 

manufacture, possession, sale, use, transportation and import of explosive materials 

such as diesel, Oil and lubricants etc.; and also for regulating the use of any explosives 

used in blasting and/or demolition. All applicable provisions will need compliance by the 

contractors.  

15. The Petroleum Rules, 2002: This provides for safe use and storage of petroleum 

products, and will need to be complied by the contractors. 

16. The Gas Cylinder Rules 2004 and amendments: This provides for regulations related to 

storage of gas, and possession of gas cylinder more than the exempted quantity. 

Contractors should comply with all the requirements of this Rule. 

17. Manufacture, Storage and Import of Hazardous Chemical Rules of 1989 and as 

amended: These provide for use and storage of hazardous material such as highly 

inflammable liquids like HSD/LPG. Contractors will need to ensure compliance to the 

Rules; and in the event where the storage quantity exceeds the regulated threshold 

limit, the contractors will be responsible for regular safety audits and other reporting 

requirements as prescribed in the Rules.   

18. Hazardous & Other Wastes (Management and Transboundary Movement) Rules, 2016: 

These provide for protection of general public from improper handling storage and 

disposal of hazardous waste. The rules prescribe the management requirement of 

hazardous wastes from its generation to final disposal. Contractors will need to obtain 

permission from the State Pollution Control Boards and other designated authorities for 

storage and handling of any hazardous material; and will to ensure full compliance to 

these rules and any conditions imposed in the permit.  

19. The Bio Medical Waste Management Rules, 2016: This provides for control, storage, 

transportation and disposal of bio-medical wastes. As and where the contractor has any 

first aid facility and dispensaries, established in either temporary or permanent manner, 

compliance to these Rules are mandatory. 

20. Construction and Demolition Waste Management Rules, 2016: This provides for 

management of construction and demolition waste (such as building materials possible 

to be reused, rubble and debris or the like); and applies to all those waste resulting from 

construction, re-modelling, repair or demolition of any civil structure. Contractor will 
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need to prepare a waste disposal plan and obtain required approval from local 

authorities, if waste generation is more than 20 tons in any day or 300 tons in any 

month during the contract period; and ensure full compliance to these rules and any 

conditions imposed in the regulatory approval.  

21. The E-Waste (Management) Rules, 2016:  This provides for management of E-wastes 

(but not covering lead acid batteries and radio-active wastes) aiming to enable the 

recovery and/or reuse of useful material from e-waste, thereby reducing the hazardous 

wastes destined for disposal and to ensure the environmentally sound management of 

all types of waste of electrical and electronic equipment. This Rule applies to every 

manufacturer, producer, consumer, bulk consumer, collection centers, dealers, e-

retailer, refurbisher, dismantler and recycler involved in manufacture, sale, transfer, 

purchase, collection, storage and processing of e-waste or electrical and electronic 

equipment listed in Schedule I, including their components, consumables, parts and 

spares which make the product operational.   

22. Plastic waste Management Rules, 2016: This provides for control and management of 

the plastic waste generated from any activity. Contractors will ensure compliance to this 

Rule. 

23. The Batteries (Management and Handling) Rules 2001: This provides for ensuring safe 

disposal and recycling of discarded lead acid batteries likely to be used in any 

equipment during construction and operation stage. Rules require proper control and 

record keeping on the sale or import of lead acid batteries and recollection of the used 

batteries by registered recyclers to ensure environmentally sound recycling of used 

batteries. Contractors will ensure compliance to this Rule.  

24. The Ozone Depleting Substances (Regulation and Control) Rules, 2000 and as 

amended: This provides for regulation of production and consumption of ozone 

depleting substances in the country, and specifically prohibits export to or import from 

countries not specified in the Rules, and prohibits unless specifically permitted, any use 

of ozone depleting substance.  

25. The Coastal Regulation Zone Notifications, 1991 and as amended: This provides for 

regulation of development activities within the 500m of high tide line in coastal zone and 

100m of stretches of rivers and estuaries influenced by tides. Contractors will be 

required to ensure that no work starts until applicable clearances under the Notification 

is not available. Contractors will be responsible for implementation of any plan 

stipulated as per the permission under this Notification; and will be required to prepare 

and submit to the employer and compliance report stipulated in the permission under 

the Notification. 

26. The Motor Vehicle Act 1988 as amended (and State Motor Vehicle Acts as may be in 

force) and the Motor Vehicle Rules, 1989, and as amended (and State Motor Vehicle 

Rules as may be in force): To minimize the road accidents, penalizing the guilty, 

provision of compensation to victim and family and check vehicular air and noise 

pollution. Contractors will be required to ensure full compliance to these rules.  

27. Easement Act, 1882: This provides for the rights of landowners on groundwater. 
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Contractors will need to ensure that other landowners’ rights under the Act is not 

affected by any groundwater abstraction by the contractors.   

28. State Groundwater Acts and Rules as may be in force and the Guidelines for 

Groundwater Abstraction for drinking and domestic purposes in Notified Areas and 

Industry/Infrastructure project proposals in non-Notified areas, 2012: These provide for 

regulating extraction of ground water for construction/industrial and drinking and 

domestic purposes. Contractors will need to obtain permission from Central/State 

Groundwater Boards prior to groundwater abstraction through digging any bore well or 

through any other means; and will to ensure full compliance to these rules and any 

conditions imposed in the permit.  

29. The Mines Act, 1952 as amended; the Minor Mineral and concession Rules as 

amended; and the State Mineral (Rights and Taxation) Acts as may be in force: These 

provide for for safe and sound mining activity. The contractors will procure aggregates 

and other building materials from quarries and borrow areas approved under such Acts. 

In the event the contractors open any new quarry and/or borrow areas, appropriate prior 

permission from the State Departments of Minerals and Geology will need to be 

obtained. Contractors will also need to ensure full compliance to these rules and any 

conditions imposed in the permit. 

30. The Insecticides Act, 1968 and Insecticides Rules, 1971 and as amended: These 

provide for regulates the manufacture, sale, transport, distribution, export, import and 

use of pesticides to prevent risk to human beings or animals, and for matters connected 

therewith. No one should import or manufacture; sell, stock or exhibit foe sale; 

distribute, transport, use: (i) any misbranded insecticides, (ii) any insecticide the sale, 

distribution or use of which is for the time being prohibited under the Act; and (iii) any 

insecticide except in accordance with the condition on which it was registered under the 

Act.  

31. National Building Codes of India, 2005 and as amended: This provides guidelines for 
regulating the building construction activities in India. The code mainly contains 
administrative regulations, development control rules and general building 
requirements; stipulations regarding materials, structural design and construction; and 
building and plumbing services. Contractors will be required to comply with all Bureau of 
Indian Standards Codes dealing with: (i) use and disposal of asbestos containing 
materials in construction; (ii) paints containing lead; (iii) permanent and temporary 
ventilations in workplace; (iv) safety, and hygiene at the workplace; (v) prevention of 
fire; (vi) prevention of accidents from faulty electrical gadgets, equipment and 
accessories; and all other such codes incidental to the Contract. 
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Appendix -331 
Appointment of Adjudicator 

 

Suggested Draft of Letter of Appointment of Adjudicators in civil works 
contracts 
 
Sub:____________________________________________________(Name of the 
Contract) 
 
To 
Name and address of the Adjudicator 
 
We hereby confirm your appointment as Adjudicator for the above contract to carry out 
the assignment specified in this Letter of Appointment. 
 
For administrative purpose____________________(name of the officer representing the 
Employer) has been assigned to administer the assignment and to provide the Adjudicator 
with all relevant information needed to carry out the assignment on behalf of both the 
Employer and the contractor.  The services will be required during the period of contract 
for the work of (Name of the Contract) _______________________. 

 
The Adjudicator shall visit the worksite once in 3 (three) months till the completion of the 
work indicated above or as specifically requested by Employer/ Contractor for the period 
up to the end of defects liability period with prior intimation to the Employer and the 
contractor.  The duration of each visit shall ordinarily be for one day only.  These 
durations are approximate and (Name of the Employer and Name of the Contractor) may 
find it necessary to postpone or cancel the assignment and/or shorten or extend the 
duration. 
 
The appointment will become effective upon confirmation of letter by you.  The 
appointment of Adjudicator shall be liable for termination under 30 (thirty) days written 
notice from the date of issue of the notice, if both Employer and the Contractor so desire.  
Also, the appointment shall automatically stand terminated 14 days after the defect notice 
/ correction period as stated in Clauses 23 and 24 of the Conditions of Contract is over. 
 
The Adjudicator will be paid a fee of Rs. ______ (Rupees ____________only) per each 
day of visit at the worksite.  The actual expenses for boarding and traveling in connection 
with the assignment will be reimbursed to the Adjudicator.  The Adjudicator will submit a 
pre-receipted bill in triplicate to the Employer indicating the date of the visit, fees for the 
visit and a proof in support of the actual expenditure [only for items valued above Rs. 200 
each] incurred by him against boarding, lodging and traveling expenses after performing 
the visit on each occasion.  The Employer will make the admissible payment (both the 
Employer’s and the Contractor’s share) to the Adjudicator within 30 days of the receipt of 
the bill.  The Contractor’s share on this account (half the paid amount) will be recovered 
by the Employer from the Contractor’s bills against the work. 

                                                 
31 If ITB 46 makes provision of an Adjudicator from list provided by an institution, kindly modify Appendix 3 to state 

that the fee and reimbursable payable to the adjudicator shall be as per the rules of the Institution. 
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In accepting this assignment, the Adjudicator should understand and agree that he is 
responsible for any liabilities and costs arising out of risks associated with travel to and 
from the place of emergency repatriation, loss or damage to personal/professional effects 
and property.  The Adjudicator is advised to effect personal insurance cover in respect of 
such risks if he does not already have such cover in place.  In this regard, the Adjudicator 
shall maintain appropriate medical, travel, accident and third-party liability insurance.  The 
obligation under this paragraph will survive till termination of this appointment. 
 
Procedures for resolution of disputes by the Adjudicator is described in the contract of 
_____________ (name of the contract) between the Employer and the contractor vide 
clause no.24 of the General Conditions of Contract.  Your recommendation should be 
given in the format attached, within 28 days of receipt of a notification of dispute. 
 
The Adjudicator will carry out the assignment in accordance with the highest standard of 
professional and ethical competence and integrity, having due regard to the nature and 
purpose of the assignment, and will conduct himself in a manner consistent herewith.  
After visiting the worksite, the Adjudicator will discuss the matter with the Employer and if 
necessary, with the Contractor before arriving at any decision. 
 
The Adjudicator will agree that all knowledge and information not within the public domain, 
which may be acquired while carrying out this service shall be all time and for all purpose, 
regarded as strictly confidential and held in confidence, and shall not be directly or 
indirectly disclosed to any party whatsoever, except with the permission of the Employer 
and the contractor.  The Adjudicator’s decision should be communicated in the form of a 
speaking order specifying the reasons. 
 
The Adjudicator will agree that any manufacturing or construction firm with which he might 
be associated with, will not be eligible to participate in bidding for any goods or works 
resulting from or associated with the project of which this consulting assignment forms a 
part 
 
Read and Agreed       Name of Adjudicator 
         Signature 
Place: 
Date: 
 
Name of Employer 
Signature of authorized representative of Employer 
 
Name of the Contractor 
 
Signature of authorized representative of Contractor 
 
Attachment:  Copy of contract document between the Employer and contractor and 
format for recommendation.  
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SUMMARY OF AJUDICATIOR’S RESPONSIBILITIES 
 

The Adjudicator has the following principal responsibilities: 
1. Visit the site periodically. 
2. Keep abreast of job activities and developments. 
3. Encourage the resolution of disputes by the parties. 
4. When a dispute is referred to it, conduct a hearing (no legal presentation), complete 

its deliberations, and prepare a recommendation in a professional and timely manner 
(as per sample format)  

 

Sample Format of Adjudicator’s Recommendation 
 

[Project Name] 
Recommendation of Adjudicator 

 

Dispute No. XX [NAME OF DISPUTE] 
Hearing Date: ____________ 

Dispute 
Description of dispute. A one or two sentence summation of the dispute. 
 
Contractor’s Position 
A short summation of the contractor’s position as understood by the Adjudicator. 
 
Employer’s Position 
A short summation of the Employer’s position as understood by the Adjudicator. 
 
Recommendation 
The Adjudicator’s specific recommendation for settlement of the dispute. (The 

recommended course is consistent with the explanation). 
 
Explanation 
(This section could also be called Considerations, Rationale, Findings, Discussion, 

and so on.) 
 
The Adjudicator’s description of how each recommendation was reached. 
 

Respectfully submitted, 
 
Date: _______________________ ____________________ 
Date: _______________________ ____________________ 
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Section X - Contract Forms 

 
This Section contains forms which, once completed, will form part of the Contract. The 
forms for Performance Security, ES performance security if applicable, and Advance 
Payment Security, when required, shall only be completed by the successful Bidder after 
contract award. 
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Letter of Acceptance 

[letterhead paper of the Employer] 
 
 
[The Letter of Acceptance shall be the basis for formation of the Contract as described in 
ITB Clause 43.  This Standard Form of Letter of Acceptance shall be filled in and sent to 
the successful Bidder only after evaluation of bids has been completed, subject to any 
review by the World Bank required under the Loan Agreement.] 

[insert date] 
 
Identification No and Title of Contract: [insert identification number and title of the 
Contract] 
 

To:  [insert name and address of the Contractor] 
 
This is to notify you that your Bid dated [insert date] for execution of the [insert name of 
the Contract and identification number, as given in the PCC] for the Contract Price 
………………. [insert amount in numbers and words] as corrected and modified32 in 
accordance with the Instructions to Bidders is hereby accepted by our Agency. 
 
[insert one of the following (a) or (b) options] 
 
(a) We accept that [insert name proposed by bidder] be appointed as the 

Adjudicator.33 
 
(b) We do not accept that [insert name proposed by bidder] be appointed as 

Adjudicator, and by sending a copy of this Letter of Acceptance to [insert name of 
the Appointing Authority], we are hereby requesting [insert name], the Appointing 
Authority, to appoint the Adjudicator in accordance with GCC 23.34 

 
We note that as per your bid, you do not intend to subcontract any component of work. 
 
[OR] 
 
We note that as per your bid, you propose to employ M/s. ………………… as sub-
contractor for executing …………………….. 
 
[Delete whatever is inapplicable] 
 

                                                 
32 Delete “corrected and” or “and modified” if not applicable.  See Notes on Standard Form of Agreement, 

next page. 
33 To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in 

the Instructions to Bidders, and has accordingly offered another candidate.   
34 To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in 

the ITB, has accordingly offered another candidate, and the Employer does not accept the 
counterproposal. 
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You are hereby requested to furnish Performance Security, plus additional security 
for unbalanced bids in terms of ITB clause 40, and ESHS Performance Security [Delete 
ESHS Performance Security if it is not required under the contract] in the form 
detailed in ITB Clause 45 for amounts35 of Rs. ____ and Rs. ______  within 21 days of 
the receipt of this letter of acceptance, and visit this office to sign the contract, failing 
which action as stated in ITB Clause 45.2 will be taken. The securities shall be valid upto 
28 days from the date of completion i.e. upto …………. and shall be as per the 
Performance Security Form and the ESHS Performance Security Form [Delete 
reference to the ESHS Performance Security Form if it is not required under the 
contract], included in Section X - Contract Forms, of the bidding document. 
 
 We have reviewed the construction methodology submitted by you alongwith the 
bid in response to ITB Clause 16 and our comments are given in the attachment.  You 
are requested to submit a revised Program including ESHS requirements as per Clause 
26 of General Conditions of Contract within 14 days of receipt of this letter of acceptance. 
 

Yours faithfully, 
 
 
 
Authorized Signature……………………….. 
 
Name and Title of Signatory………………… 
 
Name of Agency…………………………….. 

 

                                                 
35 Insert amounts for (i) Performance Security, plus additional security for unbalanced bids; and (ii) ESHS 

Performance Security respectively. 
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Issue of Notice to proceed with the work 

 
(Letterhead of the Employer) 

 
_________ (date) 

 
To 
 
______________________________ (name and address of the Contractor) 
 
______________________________ 
 
______________________________ 
 
Dear Sirs: 
 
 Pursuant to your furnishing the requisite securities as stipulated in ITB clause 
45.1, insurance policy as per GCC 13, construction methodology as stated in letter of 
acceptance and signing of the contract agreement for the construction 
of______________@ a Bid Price of Rs.___________, you are hereby instructed to 
proceed with the execution of the said works in accordance with the contract 
documents. 
 

Yours faithfully, 
 
 
 
(Signature, name and title of 
signatory authorized to sign on 
behalf of Employer) 
 
 
 
 

Attachment: Contract Agreement 
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Contract Agreement 
THIS AGREEMENT made the . . . . . . day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . 

[name of the Employer]. . . . . . . . . . (hereinafter “the Employer”), of the one part, and . . . . 
. [name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part: 

 
WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . 

.should be executed by the Contractor, and has accepted a Bid by the Contractor for the 
execution and completion of these Works and the remedying of any defects therein,  

 
The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as 
part of this Agreement. This Agreement shall prevail over all other Contract documents.  

(a) this Agreement 
(b) the Letter of Acceptance 
(c) the Contractor’s Bid including completed schedules and priced bill of quantities, 
(d) the Addenda No’s . . . . . [insert addenda numbers if any]. . . . . 
(e) the Particular Conditions of contract 
(f) the General Conditions of contract; 
(g) the Specifications 
(h) the Drawings; and 
(i) Construction Program, Methodology, Quality Assurance Program, ESHS 

Management Strategies and Implementation Plans, and Code of Conduct (ESHS) 
(j) Joint Venture Agreement [for JVs only] 

(k)  Post bid correspondences and any other document listed in the contract data as 
forming part of the contract 

(l) Any other document listed in PCC as forming part of the Contract 

3. In consideration of the payments to be made by the Employer to the Contractor as 
indicated in this Agreement, the Contractor hereby covenants with the Employer to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed in accordance with the laws of India on the day, month and year 
indicated above. 

Signed by:  Signed by:  
for and on behalf of the Employer for and on behalf the Contractor 

in the presence of:  in the presence of:  
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Performance Security - Bank Guarantee 
[including Additional Performance Security for unbalanced bids] 

[Guarantor letterhead or SWIFT identifier code] 
Performance Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
To: ______________________________________________ [name of Employer] 
  _________________________________________ [address of Employer] 
 
 WHEREAS _________________________ [name and address of Contractor36] (hereinafter 
called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated 
________________ to execute __________________________ [name of Contract and brief 
description of Works] (hereinafter called "the Contract"); 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, upto a total of ____________________ [amount of guarantee37] 
___________________________ [in words], such sum being payable in the types and proportions 
of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of 
____________________ [amount of guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 
 We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 
 This guarantee shall be valid until ……… 38, and any demand for payment under it must be 
received by us at this office on or before that date. 
Signature and seal of the guarantor _____________________________ 
Name of Bank ____________________________________________ 
 Address ______________________Date ………………………. 
Note:  All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 

  

                                                 
36 In the case of a JV, insert the name of the Joint Venture 
37 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the 

Contract less provisional sum if any, plus additional performance security for unbalanced bids if any, and 

denominated in Indian Rupees. 
38 Insert the date twenty-eight days after the expected completion date as described in GC Clause 53.1. The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would need to 

request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior 

to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding 

the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time 

extension of this guarantee for a period not to exceed [six months][one year], in response to the Employer’s written 

request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee 



 

 

 

 
Page 212 of 

232 

 
 

Section X (Contract Forms)  

Environmental, Social, Health and Safety (ESHS)  
Performance Security - Bank Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
ESHS Performance Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
To: ______________________________________________ [name of Employer] 
  _________________________________________ [address of Employer] 
 
 WHEREAS _________________________ [name and address of Contractor39] (hereinafter called 
"the Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute 
__________________________ [name of Contract and brief description of Works] (hereinafter called "the 
Contract"); 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with 
Environmental, Social, Health and/or Safety (ESHS) obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 
the Contractor, upto a total of ____________________ [amount of guarantee40] 
___________________________ [in words], such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of ____________________ [amount 
of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein. 
 
 We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 We further agree that no change or addition to or other modification of the terms of the Contract or of 
the Works to be performed thereunder or of any of the Contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
 This guarantee shall be valid until ……… 41, and any demand for payment under it must be received 
by us at this office on or before that date. 
Signature and seal of the guarantor _____________________________ 
Name of Bank ____________________________________________ 
Address ______________________________Date ……………… 
Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 

  

                                                 
39 In the case of a JV, insert the name of the Joint Venture 
40 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the 

Contract less provisional sum if any, and denominated in Indian Rupees. 
41 Insert the date twenty-eight days after the expected completion date as described in GC Clause 53.1. The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would need to 

request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior 

to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding 

the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time 

extension of this guarantee for a period not to exceed [six months][one year], in response to the Employer’s written 

request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee 
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Advance Payment Security --   Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
Advance Payment Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
 
To: __________________________________________ [name of Employer] 
 __________________________________________ [address of Employer] 
 ___________________________________________[name of Contract] 
Gentlemen: 
 In accordance with the provisions of the Conditions of Contract, Sub-clause 49.1 
("Advance Payment") of the above-mentioned Contract, 
________________________________ [name and address of Contractor42] (hereinafter 
called "the Contractor") shall deposit with ________________________ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the 
said Clause of the Contract in an amount of _____________ [amount of guarantee43] 
_________________________________ [in words]. 
 We, the ____________________ [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as Surety merely, the payment to ____________________ [name of Employer] on his first 
demand without whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding ____________________ [amount of guarantee] 
__________________________________ [in words]. 
 We further agree that no change or addition to or other modification of the terms of 
the Contract or of Works to be performed thereunder or of any of the Contract documents 
which may be made between _____________________ [name of Employer] and the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________________ [name of Employer] 
receives full repayment of the same amount from the Contractor. Consequently any 
demand for payment under this guarantee must be received by us at this office on or before 
that date. 
   Yours truly, 
   Signature and seal:  ____________________________ 
   Name of Bank:  _________________ 
   Address:  ____________________________________ 
   Date:  ____________________ 
Note:  All italicized text (including footnotes) is for use in preparing this form and 
shall be deleted from the final product. 
 

  

                                                 
42 In the case of a JV, insert the name of the Joint Venture 
43 An amount shall be inserted by the bank representing the amount of the Advance Payment, and 

denominated in Indian Rupees. 
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Retention Money Security – NOT APPLICABLE 
Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
 
 _____________________________ [Ba                                                                                                                                                                     
cnk’s name and address of issuing branch or office] 
Beneficiary: ______________________ [Name and Address of Employer] 
Date: ____________________________ 
 
RETENTION MONEY GUARANTEE NO.:  _________________ 
 
We have been informed that ______________ [name of contractor44] (hereinafter called 
“the Contractor”) has entered into Contract No. _________________ [reference number of 
the contract] dated ______________________ with you, for the execution of 
__________________ [name of contract and brief description of Works] (hereinafter called 
“the Contract”). 
 
Furthermore, we understand that, according to the conditions of the Contract, when the 
Taking-Over Certificate has been issued for the Works and the first half of the Retention 
Money has been certified for payment, payment of ___________ [insert the second half of 
the Retention Money] is to be made against a Retention Money guarantee. 
 
At the request of the contractor, we _________________[name of Bank] hereby irrevocably 
undertake to pay you the sum or sums not exceeding in total an amount of 
_____________________ [amount in Rupees] (______________________) [amount in 
words45] upon receipt by us of your first demand in writing accompanied by a written 
statement stating that the Contractor is in breach of its obligation under the Contract without 
cavil or argument. 
It is a condition for any claim and payment under this guarantee to be made that the 
payment of the second half of the Retention Money referred to above must have been 
received by the Contractor on its account number _________ at ___________ [name and 
address of Bank]. 
This guarantee shall expire, at the latest, 21 days after the date when the Employer has 
received a copy of the Defects Liability Certificate issued by the Project Manager.  
Consequently, any demand for payment under this guarantee must be received by us at 
this office on or before that date. 
____________________ 
[Signature(s) and seal of the guarantor] 
 

Note:  All italicized text (including footnotes) is for use in preparing this form and 
shall be deleted from the final product. 

 

 

                                                 
44 In the case of a JV, insert the name of the Joint Venture 
45 The Guarantor shall insert an amount representing the amount of the second half of the Retention Money or 

if the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is issued is 
less than half of the Retention Money, the difference between half of the Retention Money and the amount 
guaranteed under the Performance Security. 
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EMP FOR MAINTENANCE DREDGING 

Introduction 

Inland waterways Authority of India (IWAI) has proposed to augment the navigation capacity of 

waterway NW-1 (Haldia to Allahabad) and continue to maintain the entire stretch. Under this project, 

IWAI has proposed to develop the infrastructure facility like Multimodal terminals, Navigation aids 

for day & night navigation, River information system with all hardware and software, Ro-Ro jetties, 

Bank & slope protection, River training works, Equipment like tow barges, inland vessels, survey 

vessels including rescue boats & survey equipment and Dredging of the navigation channel, to 

augment the navigation capacity of the waterway. Location map of NW-1 is given in Figure 1.1.  

To improve the navigation in national waterways-1 IWAI has proposed a project “Capacity 

Augmentation of the Nation Waterway 1 (1620 kms, with minimum water depth of 2.5-3 m) between 

Haldia and Allahabad”. For which dredging is required at different locations along the NW-1 and to 

be carried out so as to maintain the least available depth (LAD).  

 

: Location Map 

Description of Environment 

The NW-1 stretch starts from Haldia to Allahabad (1620 KM long) on Ganga - Bhagirathi - 

Hooghly river system. The Hooghly river portion of the waterway from Haldia to Nabadwip 

is under tidal influence. From Nabadwip to Jangipur the NW-1 stretch is formed by 

Bhagirathi river. Bhagirathi river flow is regulated through barges at Farakka and Jangipur. 

From Farakka upstream the navigable route depends upon the main Ganga river flow. The 

Feeder Canal and the navigation lock at Farakka become the link between the Bhagirathi and 

main Ganga upstream of Farakka Barrage. NW-1 is passing through four states namely UP, 

Bihar, Jharkhand and West Bengal. The salient environmental features around NW-1 within, 

500m, 2km and 10km stretches are summarised in Table 1.1. 

: Salient Environmental Features along NW-1 Alignment 
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S. 

No. 

Environmental 

Features 

Within NW-1 (500 M) Within 2 km area 

around NW-1 

Within 10 km 

area around NW-

1 

1 Ecological Environment  

 A Presence of National 

Park/Biosphere 

Reserves, Tiger reserve 

etc.  

None 

 

None None 

 Presence of Wildlife 

Sanctuary 

Yes  

o) Kashi Turtle 

Sanctuary at 

Varanasi 

p) Vikramshila Dolphin 

Sanctuary 

Kahalgaon to 

Sultanganj  

q) Hilsa Sanctuary 

stretch in west 

Bengal    

 

None Yes  

Udhwa lake 

sanctuary in 

Jharkhand (about 

9 km away from 

NW-1 

B Reserved /Protected 

Forests 

None None Yes (Bethuadahari 

RF, Bahadurpur 

RF & RF near 

Rajmahal Hills) 

C Wetland of state and 

national interest  

None None Yes (Udhwa Bird 

sanctuary) 

D Migratory route for 

wild terrestrial animals 

None None None    

E Presence of Schedule-I 

Terrestrial Fauna  

None  Yes  

Migratory birds 

near Farakka 

Barrage and 

surrounding   

Yes  

Migratory birds at 

important birds’ 

areas   

F 

 

Presence of Schedule-I 

Aquatic Fauna 

Yes  

Dolphin, and Turtle  

None None 

G Important Bird Area  Vikramshila sanctuary 

area  

Yes  

3. Danapur 

Cantonment 

area  

4. Mokama tal  

5. Kurseala river 

course and 

diyara 

floodplain. 

6. Farakka Barrage 

and surround 

area 

 

Yes  

Udhwa lake 

sanctuary  

 

H Seismicity NW-1 falls in Zone-III (moderate risk) and zone IV (high damage 
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S. 

No. 

Environmental 

Features 

Within NW-1 (500 M) Within 2 km area 

around NW-1 

Within 10 km 

area around NW-

1 

risk zone) as per Seismic Zoning Map of India  

B.  Social Environment 

I Physical Setting Rural, Industrial and Urban  

 Densely populated area Allahabad, Sirsa, Mirzapur, Chunar, Varanasi, Zamania, Ghazipur, 

Gahmar, Buxar, Ballia, Chappra, Patna, Majhaua, Bihat, Munger, 

Bhgalpur, Kahalgaon, Sahibganj, Farakka, Berhampore, Katwa, 

Kalna, Kolkatta and Haldia are densely populated areas.  

J Physical Sensitive 

Receptors 

Yes  

Ghats, Temples, Schools, Colleges and Hospitals are present all 

along the NW-1. 

K Archaeological 

Monuments 

Yes  

There are 9 archaeological sites located within 300 m area of the 

NW-1 and these are Kardmeshwar Mahadeva Mandir, Ramnagar 

fort, archaeological excavation site, Varanasi, Manmahal and 

observatory, St. John's Church, Temple of Gour Chandra and 

Krishnachandra at Chatra (Gaur Chandra Ghat), Hazardwari Palace, 

Sindhi Dalan and Jami Masjid.  

 

Environmental Management Plans 

Major activities associated with the project are construction and operation of the civil interventions, 

barge movement and maintenance dredging. Barge movement and maintenance dredging will be 

carried out during the operation phase of the project only whereas development of civil interventions 

will have components distributed during design, construction and operation phases. Civil interventions 

include construction of jetty, terminals, river training works, bend corrections, barge maintenance 

facility, and RO-RO jetties. A detailed environmental management plan for each associated 

development for all the three phases of the project, i.e. design/pre-construction, construction and 

operation phase is prepared as applicable. EMP lists the activities involved, associated impact with 

each activity on environment, suggestive mitigation measures, allocated environment budget for 

impact mitigation, implementation plan covering monitoring, reporting and implementation and 

supervisory responsibility. 

  

Environmental Management Plan for Maintenance Dredging 

Maintenance dredging will be carried out during operation phase of the project to maintain LAD for 

navigation. Maintenance dredging will be carried out as per the availability of the depth naturally and 

depth required for movement of the cargo depending on the size of the cargo planned to ply in the 

stretch. The design consultant estimates estimation of the required amount of maintenance dredging in 

different stretch of the waterway. An analysis has been done during EIA study to establish the 

environmental, biological and social sensitivity of the waterway and a dredging and dredge disposal 

management plan is prepared which is presented in Table 1.2. Environment Management Plan for 

Dredging Activity is given in Table 1.3. 
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:Dredging and Disposal Management Plan for NW-1 

Stretch/Dredging 

Quantity & 

Quality/Proposed 

Disposal Location 

Biological, cultural, social and 

religious Sensitivity 

Aquatic sensitivity Management Measures 

Sensitive 

zone 

Breeding & 

Spawning Period 

and grounds* 

Stretch: Haldia to 

Farakka 

Dredged Qty: 

3620000 cum 

between Tribeni to 

Farakka 

Dredged Quality: 

Not contaminated 

Disposal Location: 

In 

river/shoals/scours 

Imp. Bird area- Farakka Barrage and 

adjoining area (Surrounding NW-1) 

Archaeological locations- St. John's 

Church (300 m, E), Temple of Gour 

Chandra and Krishna Chandra at Chatra-

Gaur Chandra Ghat (0 m, W) & 

Hazardwari Palace (30 m, E) 

Fest & Festivals: Ganga Sagar Mela at 

Sagar (January) 

Hilda 

Sanctuary 

(Within NW-

1)- 4 

locations 

 

Peak spawning 

season for Hilsa is 

July-August 

Breeding & 

Spawning grounds 

for Hilsa: Stretch 

between 

Nischintpur 

(Kolkata) & 

Diamond 

Harbour, Hoogly 

ghat & Kalna and 

Lalbagh to 

Farakka46 

Dredging should be 

regulated during July-

August 

Dredge disposal should not 

be carried out within 

Sanctuary area and other 

defined sensitive locations 

Dredge disposal should be 

carried out at minimum 

distance of 100 m from bank 

Dredging & disposal should 

not be carried out during 

time & location of festivals 

Stretch: Farakka to 

Majhaua 

Dredged Qty: 

3960000 cum 

Dredged Quality: 

Not contaminated 

Disposal Location: 

In 

river/shoals/scours 

Imp. Bird Area- Udhwa Lake Bird 

Sanctuary (9 km, W), Vikramshila 

Gangetic Dolphin Sanctuary-VGDS 

(within NW-1), Mokama Taal (Barah) 

Wetlands (Along NW-1) & Kurseala 

River Course and Diyara Flood Plains 

(Along NW-1) 

Archaeological locations- Sindhi Dalan 

(300 m, W) & Jama Masjid (140 m, W) 

Religious locations: Community Temple 

at Sahibganj Terminal site (to be shifted) 

Fest & Festivals: Chatt (Oct-Nov) 

Vikramshila 

Gangetic 

Dolphin 

Sanctuary 

(within NW-

1) 

 

Major Birth 

season for 

Dolphin is 

October to 

March47 

Breeding Ground: 

Very shallow 

waters for giving 

birth 

 

Dredging should be stopped 

if Dolphins are sighted 

Dredge disposal should not 

be carried out within 

Sanctuary area and other 

defined sensitive locations 

Dredge disposal should be 

carried out at minimum 

distance of 100 m from bank 

Dredging & disposal should 

not be carried out during 

time & location of festivals 

Stretch: Majhaua to 

Patna 

Dredged 

Qty:16,00,000 cum 

Dredged Quality: 

Not contaminated 

Disposal Location: 

In 

river/shoals/scours 

Fest & Festivals: Chat (Oct-Nov) None 

 

Peak spawning 

season for Indian 

Major Carps is 

May-August 

Breeding & 

Spawning 

grounds: Shallow 

waters and areas 

inundated during 

monsoon 

season48 

Dredging should be stopped 

if any dolphin or big aquatic 

species is sighted 

Dredging should be avoided 

during May-August 

Dredge disposal should be 

carried out at minimum 

distance of 100 m from bank 

Dredging & disposal should 

not be carried out during 

time & location of festivals 

Stretch: Patna to 

Buxar 

Dredged Qty: 

27,70,000 cum 

Dredged Quality: 

Not contaminated 

Disposal Location: 

In 

river/shoals/scours 

Imp. Bird Area- Danapur cantonment 

area (2 km, S) 

Fest & Festivals: Chatt (Oct-Nov) 

None 

 

Peak spawning 

season for Indian 

Major Carps is 

May-August 

Breeding & 

Spawning 

grounds: Shallow 

waters and areas 

inundated during 

monsoon season 

Dredging should be stopped 

if any dolphin or big aquatic 

species is sighted 

Dredging should be avoided 

during May-August 

Dredge disposal should be 

carried out at minimum 

distance of 100 m from bank 

Dredging & disposal should 

not be carried out during 

time & location of festivals 

Stretch: Buxar to 

Varanasi 

Archaeological locations- Kardmeshwar 

Mahadeva Mandir (240 m, W), 

None 

 

Peak spawning 

season for Indian 

Major Carps is May-

Dredging should be stopped if 

any dolphin or big aquatic 

species is sighted 

                                                 
46Perspectives of reproductive biology and spawning behavior of Indian shad (Tenualosa ilisha)-A global review, Utpal 

Bhaumik, Former Divisional Head, Riverine Ecology and Fisheries, Central Inland Fisheries Research Institute, 

Barrackpore, India 
47Ganges River Dolphins, WWF 

(http://wwf.panda.org/what_we_do/endangered_species/cetaceans/about/river_dolphins/ganges_river_dolphin/) 
48 Genetic Resources of Indian Major Carps, Their Distribution and Characterization, FAO 

(http://www.fao.org/docrep/006/x3850e/X3850E02.htm) 
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Stretch/Dredging 

Quantity & 

Quality/Proposed 

Disposal Location 

Biological, cultural, social and 

religious Sensitivity 

Aquatic sensitivity Management Measures 

Sensitive 

zone 

Breeding & 

Spawning Period 

and grounds* 

Dredged Qty: 

29,00,000 cum 

Dredged Quality: 

Not contaminated 

Disposal Location: 

In 

river/shoals/scours 

Ramnagar, fort (40 m, E), archaeological 

excavation site, Varanasi (130 m, E) & 

Manmahal and observatory (40 m, W) 

Cultural locations: Ghats 

Fest & Festivals: Ganga Mahotsav at 

Varanasi (Oct-Nov) & Dhrupad Mela at 

Tulsi Ghat of Varanasi (Feb to March) 

August 
Breeding & 

Spawning grounds: 

Shallow waters and 
areas inundated 

during monsoon 

season 

Dredging should be avoided 
during May-August 

Dredge disposal should be 

carried out at minimum distance 
of 100 m from bank 

Dredging & disposal should not 

be carried out during time & 
location of festivals 

Stretch: Varanasi to 

Allahabad 

Dredged Qty: Nil 

Dredged Quality: 

NA 

Disposal Location: 

NA 

Fest & Festivals: Ganga Mahotsav at 

Varanasi (Oct-Nov), Dhrupad Mela at 

Tulsi Ghat of Varanasi (Feb to March) & 

kumbh at Allahabad (Jan-Feb) 

Kashi Turtle 

Sanctuary 

(within NW-

1) 

Spawning season for 

River Turtles: 
March-April 

Breeding & 

Spawning grounds: 
Wetlands/River 

banks 

Dredging should be regulated 

during July-August 
Dredge disposal should not be 

carried out within Sanctuary 

area and other defined sensitive 
locations 

Dredge disposal should be 

carried out at minimum distance 
of 100 m from bank 

Dredging & disposal should not 

be carried out during time & 
location of festivals 

*Map Showing locations of breeding 7 spawning grounds is givenin Figure 1.2-1.6 

 

 
: Fish Breeding and Spawning Grounds along NW-1 (Haldia to Baidyapur Stretch) 
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: Fish Breeding and Spawning Grounds along NW-1 (Baidyapur to Sahibganj Stretch) 

 

 
: Fish Breeding and Spawning Grounds along NW-1 (Sahibganj to Patna Stretch) 
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: Fish Breeding and Spawning Grounds along NW-1 (Patna to Allahabad Stretch) 

 

: Environmental Management Plan for Maintenance Dredging 
Environment

al Issue 
/Component 

Remedial Measure Reference to 

laws and 
Contract 

Documents 

Approximate 

Location 

Time 

Frame 

Indicative / 

Mitigation 
Cost 

Institutional 

Responsibility 

Implementation Supervi

sion 

1. Physical Environment 

Impact on 

Soil quality 

& River 

Bed 

sediments 

 Standards should be developed by 

concerned authorities for onshore 

and off-shore dredged material 

disposal and development of the 

process to ensure its compliance 

 Dredged material shall be checked 

for toxicity and contamination 

prior its disposal for prevention of 

contamination of water and its 

impacts on aquatic life. 

International standards for judging 

onshore & off-shore disposal of 

dredged material are given in 

Annexure 1.1. 

 If any stage on land disposal of 

dredge material is planned, then 

dewatering of the dredged 

sediments should be carried out 

prior to on land disposal. 

 If dredge material is found 

contaminated at any particular 

location, then it should be 

disposed on land after 

decontamination. On land disposal 

of dredged material should be 

carried out only at approved TSDF 

site such as approved TSDF site of 

Haldia Dock Complex at Sagar. 
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Environment
al Issue 

/Component 

Remedial Measure Reference to 
laws and 

Contract 

Documents 

Approximate 
Location 

Time 
Frame 

Indicative / 
Mitigation 

Cost 

Institutional 
Responsibility 

Implementation Supervi

sion 

The contaminated dredge material 

shall be collected in the leak proof 

container for decontamination and 

disposal to the landfill site.  

 The disposal facilities should be 

designed with adequate liners to 

contained the leachate and also 

should have provision of leachate 

collection and testing to 

periodically check the 

functionality of the disposal site.  

 Dredge material should not be 

disposed in river banks, Disposal 

should be inline with the dredging 

sensitivity analysis defined at 

Table 1.2 above . 

 If dredged material is disposed on 

land, then the care should be taken 

that the tail water is collected and 

made free from sediments prior to 

its discharge back to surface water 

body. 

Water  

Quality 
 Attempt shall be made to 

minimizing and optimizing the 

dredging requirements by effective 

assessment and study of the 

Thalweg profiles of the river. This 

can be achieved some of the 

following measures: 

o Increase use of bandalling 

which helps in diverting the 

flow of river towards the 

channel and reduces the 

quantity of dredging 

o Low draft vessels should be 

deployed which will reduce 

the requirement of dredging 

 Dredged material shall be checked 

for toxicity and contamination 

prior its disposal onshore for 

prevention of contamination of 

water and its impacts on aquatic 

life. Standards for judging onshore 

& off-shore disposal of dredged 

material are given in Annexure 

1.1. 

 Dredging should not be carried out 

during very low flow seasons so as 

to minimize the dispersion of fine 

sediments 

 Usage of silt or air bubble 

screens/curtains should be 

explored to minimize the sediment 

release during dredging 

operations. Silt/air bubble screens 

can hang from surface floats or 

Water Act, 

1974 

Within 

River  

During 

Dredging 

Operation 

Part of 

Project 

Cost 

(IWAI & 

Contractor

)  

Contractor IWAI/

PMU/

PMC
49 

                                                 
49 It is proposed to set up Project Unit (PMU) in IWAI to manager social and environmental aspect of NW1 

augmentation. PMC (Project Management Consultants) anticipated to be appointed for project management and 

quality check. 
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Environment
al Issue 

/Component 

Remedial Measure Reference to 
laws and 

Contract 

Documents 

Approximate 
Location 

Time 
Frame 

Indicative / 
Mitigation 

Cost 

Institutional 
Responsibility 

Implementation Supervi

sion 

stands attached to the bottom and 

held upright by sub-surface floats 

(PIANC). The use of silt curtains 

is reported to considerably reduce 

the loss of suspended sediments 

from the dredge area, by up to 

75% where current velocities are 

very low. However, they are 

generally ineffective in areas with 

high current velocities which 

exceed 0.5 m/s (UK Marine SACs 

Projects). 

 To minimize the sediment 

dispersal during disposal of dredge 

sediments, it should be place as 

close to the bed possible preferable 

at a level of 1m above the bed to 

minimise the dispersal of 

sediments. 

 Provision shall be made of 

emergency response equipment 

like floating blooms to deal with 

any emergency of oil spills or 

leakages. Regular servicing and 

maintenance of dredgers should be 

taken up so as to prevent any 

leakage of the dredged material. 

Leakage detection of the sediment 

transportation pipe shall be carried 

out regularly to prevent any 

sediment loss and water pollution 

at leakage location. Corrective 

actions should be taken 

immediately after detection of 

such leaks. 

 Cutter head of CSD should be 

selected according to material to 

be dredged so as to maximize the 

dredged material transport from 

dredging point to suction mouth 

and prevention of sediment loss 

and re-suspension. 

 Ratio of cutter revolutions and 

pump velocity should be adjusted 

to ensure that cutter advancement 

rate is not greater than the ability 

of the suction pump to remove the 

material that is cut. This will 

prevent the suspension of the 

dredged material. 

 Dredge cuts and lifts should be 

designed so as to prevent 

undercutting of material and hence 

a collapse of material locally at the 

cutter head, leading to an increase 

in the sediment being disturbed by 

dredging. 

 If dredge material is found 

contaminated at any particular 

location that it should be disposed 

off-shore. Off-shore disposal of 
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Environment
al Issue 

/Component 

Remedial Measure Reference to 
laws and 

Contract 

Documents 

Approximate 
Location 

Time 
Frame 

Indicative / 
Mitigation 

Cost 

Institutional 
Responsibility 

Implementation Supervi

sion 

dredged material should be carried 

out only at approved TSDF site 

such as approved TSDF site of 

Haldia Dock Complex at Sagar. 

 Dredge material if disposed on 

river banks or on land caution 

should be exercised as per the 

Dredging and Disposal 

Management Plan for NW-1 given 

at Table 1.2 above. 

 If dredged material is disposed at 

land, then the care should be taken 

that the tail water is collected and 

made free from sediments prior its 

discharge back to surface water 

body. Regular monitoring of the 

excess water should be done in 

case dredged material is disposed 

on land. This will help in assessing 

the efficiency of sediment trap 

system provided at site and 

controlling contamination of water 

by minimizing the sediments. 

 Sensitivity along NW-1 for dredge 

disposal is discussed in Table 1.2 

above. Dredge material if disposed 

on river banks or on land caution 

should be exercised as per the 

Dredging and Disposal 

Management Plan is prepared for 

entire for NW-1 considering the 

sensitivities discussed in Table 1.2 

2. Biological Environment 

Aquatic 

Ecology-

Removal of 

benthic 

communitie

s, 

increasing 

underwater 

noise levels, 

increasing 

sediments/t

urbidity, 

release of 

locked 

pollutants 

in sediment, 

disposal of 

dredged 

material, 

increasing 

depth 

 Dredging plan including 

timeframe should be prepared for 

each stretch prior initiating 

dredging activity. No dredging 

should be undertaken within 

VGDS, Turtle sanctuary. No 

dredging shall be carried out in 

winter season (November to 

February) along Mokama Taal to 

minimize impact on aquatic 

species and avifauna. 

 Dredging operations should not be 

carried out during the breeding and 

spawning season of the valued 

aquatic species which is from June 

to August (Monsoon season). 

Bends and meandering locations 

are the most potential breeding 

grounds and are indicated at 

Figure No. 1.2-1.6 

 Dredging if required to be taken at 

critical stretches (Turtle and 

Dolphin Sanctuaries) as mention 

above then dredgers should be 

provided with turtle and Dolphin 

deflectors. This would prevent the 

sucking of the animals (fish or 

turtle) swimming nearby. But such 

Wildlife 

Protection 

Act, 1972 & 

1993 and 

Bio-

diversity 

Act, 2002 

Within 

River 

During 

Dredging 

Part of 

Project 

Cost 

(IWAI & 

Contractor

)  

Contractor 

 

IWAI/

PMU/

PMC 
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Environment
al Issue 

/Component 

Remedial Measure Reference to 
laws and 

Contract 

Documents 

Approximate 
Location 

Time 
Frame 

Indicative / 
Mitigation 

Cost 

Institutional 
Responsibility 

Implementation Supervi

sion 

dredgers are inefficient and costly. 

 Measures like provision of bubble 

curtains or creation of agitation in 

water should be carried out prior 

carrying out dredging operations 

so as to provide avoidance time 

and let the species move away 

from drudging point. and to 

prevent any injury/mortality. 

Dredging operations should be 

halted in case of sighting of 

aquatic mammal in adjoin 

locations. 

 Contractors should submit SOPs 

and action time chart with risk 

management plan prior to any 

dredging work. Dredging sub-

contractor should follow the 

defined safety procedures to avoid 

accidents and spills, and IWAI 

should ensure that other vessel 

users are provided with adequate 

information and instruction to 

avoid conflict with the dredgers. 

Avifauna 

(Migratory 

& water 

birds) 

 Dredging operations should be 

restricted to day time only, i.e. 

6:00 Am-10:00 Pm only to 

minimize noise impacts on the 

avifauna near Important Bird 

Areas listed at Table 1.2 and 

located close to river. 

 Dredgers should be equipped with 

the noise reduction/masking 

equipment to reduce the noise 

generation inside and outside 

water. Noise from dredgers can be 

reduced at source (dredger) by 

isolation of exhaust system, by 

keeping engine room doors shut 

and by shielding. 

Wildlife 

Protection 

Act, 1972 & 

1993 and 

Bio-

diversity 

Act, 2002 

Within 

River & 

bird areas 

along NW-

1 

During 

Dredging 

Part of 

Project 

Cost 

(IWAI & 

Contractor

)  

Contractor 

 

IWAI/

PMU/

PMC 

3. Socio-Economic Environment 

Location of 

Socio-

economic 

importance 

and socio-

economic 

environmen

t 

 Dredging operations should be 

restricted to day time only, i.e. 6:00 
Am-10:00 Pm only to minimize noise 

impacts on the residents of nearby 

settlements. Dredgers should be 
equipped with the noise 

reduction/masking equipment to reduce 

the noise generation 

 Dredgers should be placed in 

consultation with the fishermen so as 

to minimize the impact on their 
equipment/gears and their fishing 

activities 

 Dredging should not be carried out in 
the areas close to Ghats in Varanasi 

and buffer of 2 km should be 
maintained for dredging during time of 

religious gatherings during Chat and 

Kumbh festivals. 

 In case contaminated dredged material 

is disposed on land, then it should be 
disposed at approved TSDF sites to 

-- Area near 

the 

dredging 

operations 

and 

dredging 

locations 

During 

dredging 

operation 

Part of 

project 

cost 

(IWAI/Co

ntractor) 

Contractor 

 

IWAI/

PMU/

PMC 
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Environment
al Issue 

/Component 

Remedial Measure Reference to 
laws and 

Contract 

Documents 

Approximate 
Location 

Time 
Frame 

Indicative / 
Mitigation 

Cost 

Institutional 
Responsibility 

Implementation Supervi

sion 

prevent any harm to community 

residing in nearby areas. One of such 

approved TSDF site is located Sagar 
(Haldia Dock Complex site) 

 Material to be disposed on land may 
create nuisance odour due to exposure 

of anaerobic sediments with air. Thus 

if land disposal is involved than 
disposal site should not be in upwind 

direction of any settlement area or 

sensitive locations like hospitals, 
schools etc. 

 Log book should be maintained for 

recording the accidents at site/mortality 

of the any marine mammal should be 

maintained. Analysis shall be carried 

out to assess the reason for the 
accident/mortality and measures should 

be taken to prevent repetition of the 

event. 

 Contractors having experience of 

dredging and well trained staff should 
only be allowed to carry out dredging. 

This will help in prevention of spillage 

of dredged material or any accidents 
during the dredging operations 

 Dredging plan should be prepared by 
contractor and submitted to IWAI for 

approval prior to carrying out dredging 

operations. Dredging plan should be 
reviewed considering its location w.r.t 

environmental sensitive 

locations/archaeological 
locations/cultural festival/pollution 

influx in the area/dredged material 

quality & texture/available depth etc. 
as given in this EIA report and through 

local sources and past experience. 

 Contractors should submit method 
statement & risk assessment plan prior 

to carrying out any dredging work. 
Dredger should follow the defined 

safety procedures to avoid accidents 

and spills, and IWAI should ensure that 
other vessel users are provided with 

adequate information and instruction to 

avoid conflict with the dredgers. 

 Post-dredging monitoring of the 

sediment nature, rate of sedimentation 
shall be made part of contractor’s job 

as best dredging practise. This will 

provide information which can be 
taken into consideration before the next 

maintenance dredge is carried out. 

 Re-use of dredged material should be 
explored if dredged material is not 

contaminated. Economically and 

environmentally feasible options can 
be adopted to minimize the dredge 

spoil burdens. Some of such measures 

include 

 Dredged sediment can be used for 

beach nourishment/development of 
artificial beach/deposition on shoal & 

thus enrichment of habitat 

o Dredged material can be explored 
for its usage for coast/bank 

protection purpose/flood 

protection 
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Environment
al Issue 

/Component 

Remedial Measure Reference to 
laws and 

Contract 

Documents 

Approximate 
Location 

Time 
Frame 

Indicative / 
Mitigation 

Cost 

Institutional 
Responsibility 

Implementation Supervi

sion 

o Use of dredged material can be 

explored for land filling, as 

construction material for road 
foundations, dikes, mounds, 

noise/wind barriers. 
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- Annexure 1.1: Standards for onshore & off-shore disposal of dredged 

material 

Criteria for Disposal of Harmful Bottom Sediments: No specific standards are defined in India for 

disposal of dredged material. If dredged material is toxic / harmful then these sediments should either 

be disposed off in landfill or in Sea. Criteria followed in Japan are given in the Table 1. 

Table 1: Criteria for Harmful Bottom Sediments, Japan (unit: mg/l) 

Contaminated Material Dumping in Landfills (mg/l) Dumping at sea (mg/l) 

Alkyl mercuric compounds Not detectable Not detectable 

Mercury and its compounds 0.005 0.005 

Cadmium and its compounds 0.1 0.1 

Lead and its compounds 1 1 

Organophosphorus compounds 1 1 

Chromium (VI) compounds 0.5 0.5 

Arsenic and its compounds 0.5 0.5 

Cyanogen compounds 1 1 

PCB 0.003 0.003 

Copper and its compounds - 3 

Zinc and its compounds - 5 

Fluoride - 15 

Note: Criteria are based on the examination of dissolution of contaminated materials 

Source: Assessment of the Environmental Impact of Port Development, United Nations, New York, 1992  

 

 

Criteria for Off-shore dumping of Dredged material: No criteria are defined for off-shore 

disposal of dredged material in India, thus reference to the UN standards can be made and is given in 

Table 2. 

Table 2: Criteria for Off-Shore Dumping of Dredged Material (unit: ppm or ppb) 

Substance Canada USA 

PCB (ppb) 100 380 

Hg (ppm) 0.5 0.15 

Cd (ppm) 0.60 0.7 

Zn (ppm) 169 105 

Cu (ppm) 45 68 

As (ppm) (5 – 25) 12.5 

Pb (ppm) 45 33 

Organochlorine pesticide (ppb) 10  

for any compound 

5.0  

Sum of DDT, DDE and DDD 

Polyaromatic hydrocarbon (ppb) (1,000) Sum of 16 compounds 680 Sum of six low mol. Wt. 

compounds 

2,690Sum of 10 high mol. Wt. 

compounds 
Source: Assessment of the Environmental Impact of Port Development, United Nations, New York, 1992  
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Appendix – I 

Following Environmental Safety Measures to be implemented by Contractor : 

 

Sl. No. Environmental Safety measures to be implemented Responsibility 

i. lii. ‘Consent to Establish’ and ‘Consent to Operate’ shall be obtained from 

State Pollution Control Board under the Air (Prevention and Control of 

Pollution) Act, 1981 and the Water (Prevention and Control of 

Pollution) Act, 1974. 

Contractor 

ii liii. The Project authority shall ensure that no rivers or tributaries are 

blocked due to any activities at the project site and free flow of water is 

maintained. 

Contractor  should ensure the same 

iii liv. Shoreline shall not be disturbed due to dumping. Periodical study on 

shore line changes shall be conducted and mitigation carried out, if 

necessary. 

Contractor should ensure the same. 

iv lv. Dredging shall not be carried out during the fish/turtle breeding seasons. lvi. Contractor  

v lvii. All vessels used in the river will be fitted with noise control and animal 

exclusion devices so that aquatic life is not unduly disturbed.  

lviii. Contractor should ensure. 

vi lix. Spillage of fuel / engine oil and lubricants from the construction site are 

a source of organic pollution which impacts aquatic life, particularly 

benthos. This shall be prevented by suitable precautions and also by 

providing necessary mechanisms to trap the spillage. 

lx. Contractor   

vii lxi. Construction waste including debris shall be disposed safely in the 

designated areas and in no case shall be disposed in the aquatic 

environment. 

lxii. Contractor  

viii lxiii. Vessels shall not discharge oil or oily water such as oily bilge water 

containing more than 15ppm of oil. 

lxiv. Contractor  shall ensure and maintain 

record 

ix lxv. The project authority shall ensure that water traffic does not impact the 

aquatic wildlife sanctuaries that fall along the stretch of the river. 

lxvi. Contractor  should ensure compliance of 

provisions for movement of vessel in the 

Wildlife Sanctuary as per statutory 

clearances 

x lxvii. All Vessels will also have to comply with ‘Zero discharge’ standards to 

prevent solid or liquid waste from flowing into the river and affecting its 

biodiversity. 

lxviii. Contractor  

xi lxix. The Dredging shall be carried by integrated and systematic planning by 

selective grid method by allowing migratory movement of Benthic 

fauna. 

lxx. Contractor  

xii lxxi. All required noise and vibration control measures are to be adopted in 

Dredgers. Cutter suction Dredgers should be avoided as much as 

possible which produces more noise and vibration. No Drilling and 

Blasting is to be carried out. 

lxxii. Contractor  

xiii lxxiii. Pre geo-tectonic studies has to be completed and the strata to be dredged 

is predetermined with complete data pertaining to hardness, compressive 

and tensile strengths. 

lxxiv. Contractor  

xiv lxxv. Dredger type and other strata loosening methods shall be preconceived. lxxvi. Contractor  

xv lxxvii. Staggered dredging shall be carried based on turbidity monitoring to 

minimize the impact of turbidity.  

lxxviii. Contractor  should comply and maintain 

record 

xvi lxxix. Threshold level of turbidity, which has a minimal effect on fauna, has to 

be predetermined and Dredging planned accordingly. 

lxxx. Contractor  

xvii lxxxi. Further silt screens needs to be used for minimizing the spread of 

Turbidity. 

lxxxii. Contractor   

xviii lxxxiii. Disposal places of Dredged sediments needs to be predetermined, along 

the shore by assessment of suitability, which will not affect the shoreline 

(erosion) and also causing impacts during monsoon and flooding. 

Contractor  

xix lxxxiv. As much as possible, it shall not be disposed off in the river itself, and 

the site should be such that the dispersion is quicker by undertaking 

modelling studied. 

Contractor  

xx lxxxv. Ballast water control and management measures shall be implemented. lxxxvi. Contractor  
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Section X (Contract Forms)  

Appendix – I 

Following Environmental Safety Measures to be implemented by Contractor : 

 

Sl. No. Environmental Safety measures to be implemented Responsibility 

xxi lxxxvii. Waste and waste water reception facilities in Jetty shall be implemented. lxxxviii. Contractor should dispose the waste and 

wastewater at designated   disposal place 

authorized by SPCB 

xxii lxxxix. The Risk and Disaster Management Plan has been prepared in 

consonance with the manual of terminals and harbours issued by the 

Ministry of Environmental and Forests dated 5th May 2010. 

xc. Contractor should follow the risk and 

disaster management plan for the purpose 

of dredging in river accordance with the 

Statutory/regulatory guidelines. 

xxiii xci. Standard Operating Procedures (SOP) and Emergency Response Plan 

(ERP) for onsite and offsite emergencies shall be prepared and 

implemented based on Hazard Identification and Risk Assessment to 

handle, process, store and transport of hazardous substances. 

xcii. Contractor  should prepare and follow the 

Standard Operating Procedures (SOP) and 

Emergency Response Plan (ERP) for 

onsite and offsite emergencies for dredging 

in river accordance with 

Statutory/regulatory guidelines and IWAI 

consent  

xxiv xciii. Oil spill contingency plan shall be prepared and part of DMP to tackle 

emergencies. The equipment and recovery of oil from a spill shall be 

assessed. Guidelines given in MARPOL and shipping Acts for oil spill 

management shall be followed. 

xciv. Contractor should implement the Oil Spill 

Contingency Plan for dredging in river 

accordance with Statutory/regulatory 

guidelines. 

xxv xcv. No diversion of the natural course of the river shall be made without 

prior permission from the Ministry of Water resources. 

Contractor should ensure the same. 

xxvi xcvi. All the erosion control measures shall be taken at water front facilities. Contractor should ensure the same. 

xxvii xcvii. Necessary Air Pollution Control measures shall be taken during loading, 

unloading, handling, transport of the material at the Berthing and water 

front facilities. 

xcviii. Contractor  

xxviii xcix. The Vessels shall comply the emission norms prescribed from time to 

time. 

c. Contractor  

xxiv ci. All safety measures are to be implemented in coordination with the 

respective state government departments such as State Forest 

Department, Public Works Department, State Pollution Control Board 

etc. 

cii. Contractor  

 

 

 


