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TENDER DOCUMENT

FOR

SUPPLY OF 01 NO. RADAR SYSTEM WITH FULL ACCESSORIES TO BE
INSTALLED OVER TUG RAM PRASAD BISMIL AND 03 NOS. NIGHT
VISION (NV) BINOCULAR AT IWAI KOLKATA

TENDER No. IWAI/KOL/PROT(5)/R.C.W/2017-18

INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)
Head Office: A-13, Sector — 1, Noida-201 301 (U.P.)

Address of Issuing Office: Director/IWAI, P-78 Garden Reach Road, Kolkata-700043.
E-mail address of Issuing Officer: iwaical@yahoo.com and dirkol.iwai@nic.in

Web site: www.iwai.nic.in
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)
Head Office: A-13, Sector — 1, Noida - 201 301, Dist.- Gautam Budh Nagar; (U.P.)

Regional Office: The Director, IWAI, P-78 G.R.Road Kolkata-700043
Email of issuing officer: iwaical@yahoo.com and dirkol.iwai@nic.in
https://eprocure.gov.in/eprocure/app

No: IWAI/ KOL/PROT(5)/R.C.W/2017-18 Date:

To

Sub: SUPPLY OF 01 NO. RADAR SYSTEM WITH FULL ACCESSORIES TO BE
INSTALLED OVER TUG RAM PRASAD BISMIL AND 03 NOS. NIGHT
VISION(NV) BINOCULAR AT IWAI KOLKATA

Ref:  Your letter no. Dated.

Sir,

With reference to your letter cited on the above-mentioned subject, please find
enclosed herewith one set of tender document for the subject work. You are requested to go
through the terms and conditions carefully and also visit the site to familiarize and submit
your tender as per procedure explained therein.

The last date for submission of e-tender is 10.04.2018 up to 15:00 hrs.

Issuance of tender document will not construe that such bidders are automatically
considered qualified.

Yours faithfully

Director
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NIT FOR ‘E’ PROCUREMENT

INLAND WATERWAYS AUTHORITY OF INDIA
P-78, Garden Reach Road, KOLKATA-700043.
TENDER No. IWAI/KOL/PROT(5)/R.C.W/2017-18

e- Tenders are invited from reputed & experienced firms for the work

“ SUPPLY OF 01 NO. RADAR SYSTEM WITH FULL

ACCESSORIES TO BE INSTALLED OVER TUG RAM PRASAD
BISMIL AND 03 NOS. NIGHT VISION(NV) BINOCULAR AT IWAI

”»

KOLKATA

. For details visit IWAI Website www.iwai.nic.in and CPP-Portal

https://eprocure.gov.in/eprocure/app.

DIRECTOR
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INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)
P-78, Garden Reach Road- Kolkata-700043

Email address of Issuing officer: dirkol.iwai@nic.in
Telephone No: 033-2439 0393

NOTICE INVITING TENDER NO. IWAI/KOL/PROT(5)/R.C.W/2017-18

Name of Work : Tender for SUPPLY OF 01 NO. RADAR SYSTEM WITH FULL
ACCESSORIES TO BE INSTALLED OVER TUG RAM PRASAD
BISMIL AND 03 NOS. NIGHT VISION (NV) BINOCULAR AT IWAI

KOLKATA.
Inland Waterways Authority of India (IWAI) invites online tenders/bids in two cover system (Cover | -
Technical bid and Cover Il - Financial Bid) from reputed & experienced contractors for the work of
SUPPLY OF 01 NO. RADAR SYSTEM WITH FULL ACCESSORIES TO BE INSTALLED OVER
TUG RAM PRASAD BISMIL AND 03 NOS. NIGHT VISION (NV) BINOCULAR AT IWAI
KOLKATA. The Bids will be placed online at https://eprocure.gov.in/eprocure/app. The tender
document can also be downloaded from the IWAI’s website www.iwai.nic.in and CPP Portal Website
https://eprocure.gov.in/eprocure/app. As per the schedule as given in critical date sheet as under

Cost of the work, EMD requirement and Critical dates are as under:

Name of Works

SUPPLY OF 01 NO. RADAR SYSTEM WITH
FULL ACCESSORIES TO BE INSTALLED
OVER TUG RAM PRASAD BISMIL AND 03
NOS. NIGHT VISION (NV) BINOCULAR AT
IWAI KOLKATA

Date of Publishing

02.04.2018

Document Download Start Date

02.04.2018 at 15:00 hrs.

Bid Submission Start Date

02.04.2018 at 15:30 hrs.

Bid Closing/Document Download End Date
& Time

10.04.2018 15:00 hrs.

Original Proof of Tender Fees & EMD to be
deposited at Kolkata office Date & Time

Up to 11.04.2018 15:00 hrs.

Bid Opening Date & Time

11.04.2018 15:30 hrs.

Estimated Cost(Rs. in Lakh)

7.35 lakh (excluding GST)

Tender Fee

1000/-

E.M.D(Rs)

14,700/-

1. Bids shall be submitted online CPPP website https://eprocure.gov.in/eprocure/app.
Manual bids shall not be accepted and liable to be rejected. The hard copy of the
original instruments in respect of cost of tender documents, earnest money others
documents in original as asked in this tender documents must be delivered as
the office of Director, IWAI, P-78, G R Road, Kolkata- 700043 on or before
bid closing as mentioned in critical date sheet. Bidders shall likely to be liable
for legal action for non submission of original payments instrument like D.D, etc.
against the submitted bid. Demand Draft attached /submitted for tender fee shall

be non refundable.
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TERMS & CONDITIONS:-

2. The Tenderer shall meet the following pre-qualification criteria:

i.  The tenderer shall be registered with Central Public Works Department, Railways, MES
and State PWD/ Irrigation Department or non-registered contractors having experience
of working with IWAL.

ii. Tenderer shall have Permanent Account Number issued by Income Tax Deptt.

iii. Average annual financial turnover during last three years ending 31st March of the previous
financial year, should be at least 30% of the cost. Having experience of supply of similar

type of work i.e Supply of Radar & Night Vision (NV) Binocular or similar nature of works

during last 7 years ending last day of the month previous to the one in which this tender is
invited should be either of following:

@ Three similar works costing not less than 40% of the estimated cost; or
(b) Two similar works costing not less than 50% of the estimated cost; or
(© One similar work completed not less than 80% of the estimated cost

iv. Latest certificate of solvency from nationalized / scheduled Bank included in the second
schedule of the RBI Act for not less than the value indicated below:

SI. No Description of Work Bank
solvency
required

1.

Supply of 01 no. Radar System with full accessories to be installed over

2.20 lakh
Tug Ram Prasad Bismil and 03 nos. Night Vision (NV) Binocular at
IWAI Kolkata

V. The tenderer shall agree to the terms & conditions of the tender and return the tender
duly signed in each page for agreeing the same.

Vi, The tenderer shall submit required Earnest Money Deposit in the form of demand

draft. Any/all submissions made without the earnest money and/or after the date
mentioned hereinafter in clause 6 shall be deemed to be rejected.

Parties fulfilling the above indicative eligibility criteria can download
tender document from the “https://eprocure.gov.in/eprocure/app” and
IWAI’s website “www.iwai.nic.in”. _ Bidders submitting the downloaded
version of tender document is required to submit Rs.1000/- (Rupees One
thousand only) i.e. an amount equal to the cost of tender document along with
tender in the form of demand draft made in favour of ‘IWAI fund’ payable at
Kolkata at any nationalized/ schedule bank.

A signed declaration stating that no alteration has been made in any form in the
downloaded tender document is to be enclosed with the tender by the bidder for
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downloaded tenders. Site can be inspected on all the working days during office hours.
IWAI reserves the right to reject any or all the tender without assigning any reason
thereof.

3. The firm may quote for work of indicated above and completed bids as per terms &
conditions mentioned in the tender document should be online submission at
https://eprocure.gov.in/eprocure/app by 15:00 hrs on 10.04.2018 and it will be
opened on 11.04.2018 at 15:30 hrs.

4. For special attention

e All tenderers are cautioned that tenders containing any deviation whatsoever
from the terms and conditions, specifications as contained in the tender
documents are liable to be rejected as non-responsive.

The tender shall have to be submitted bid online in two bid format, the first part
i.e.” Technical bid” should contain the scanned copy of entire tender document duly
signed in all places, details of machineries, technical manpower, work schedule, and
earnest money deposit only but not the price bid. Second part i.e.” Financial bid”
shall contain only the rates of the item of work as in schedule A. This price bid
(BOQ of The work of SUPPLY OF 01 NO. RADAR SYSTEM WITH FULL
ACCESSORIES TO BE INSTALLED OVER TUG RAM PRASAD BISMIL AND 03 NOS.
NIGHT VISION (NV) BINOCULAR AT IWAI KOLKATA as per format provided
along with this tender. Bid shall be submitted online separate covers super scribing
as “technical bid” and “financial bid”.

5. Earnest Money Deposit (EMD) and tender cost must accompany each tender and
tender not accompanied by the EMD & tender cost shall be rejected as NON-
RESPONSIVE. The EMD & tender cost for an amount as specified above shall be
submitted in the technical bid.

6. Opening Of Tenders & Evaluation

(@) Tenders will be opened online by the tender evaluation committee at IWAI,
Kolkata- 700 043 at 15:30 hrs on 11.04.2018 in the presence of representative of
the tenders who choose to remain present.

(b) After the online opening of the tenders, the first part i.e. Technical bid will be
evaluated by the Tender Evaluation Committee as constituted by the Authority.
The second part i.e. Price bid will be opened online by the same T.E.C. only for
those tenderers who become technically qualified after the evaluation of technical
on a suitable date.

7. TENDER VALIDITY PERIOD

The tender shall remain valid for a period not less than 90 days after the
date of opening of tenders.
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10.

Tenderer must read “ Information & Instruction for Tenders” and be satisfied
himself in respect to scope and the situation of works or any issue as related to the
work as considered necessary before the submission of the tenders.

The authority shall have the right to reject any or all the tenders and will not be
bound to accept the lowest or any other offer.

The complete bid (hard copy) as per the tender document should reach the office of
Director, Inland Waterways Authority of India, P-78, Garden Reach Road, Kolkata —
700043, on or before date & time of opening of tender. The technical bid will be
opened on 11.04.2018 at 15:30 hrs in the presence of intending bidders.

IWALI reserves the right to accept or reject any or all tenders without assigning any
reason and no correspondence shall be entertained in this regard.

(Director)
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Instructions to the Contractors / Bidders for the e-submission of the bids

online through the Central Public Procurement Portal for e-

procurement https://eprocure.gov.in/eprocure/app

1)

2)

3)

4)

5)

6)

7)

8)

9)

Possession of valid Digital  Signature  Certificate (DSC) and
enrollment/registration of the contractors/bidders on the e-procurement /e-tender
portal is a prerequisite for e-tendering.

Bidder should do the enrollment in the e-procurement site using the
https://eprocure.gov.in/eprocure/app option available on the home page. Portal
enrollment is generally free of charge. During enrollment/registration, the bidders
should provide the correct/true information including valid email id. All the
correspondence shall be made directly with the contractors/bidders through email
id provided.

Bidder need to login to the site through their user ID/ password chosen during
enrollment/registration.

Then the Digital Signature Certificate (Class Il or Class Il Certificates with
signing key usage) issued by SIFY/TCS/nCode/eMudra or any Certifying
Authority recognized by CCA India on eToken/SmartCard, should be registered.

The DSC that is registered only should be used by the bidder and should ensure
safety of the same.

Contractor/Bidder may go through the tenders published on the site and download
the required tender documents/schedules for the tenders he/she is interested.

After downloading / getting the tender document/schedules, the Bidder should go
thro’ them carefully and then submit the documents as asked.

If there are any clarifications, this may be obtained online thro’ the tender site, or
thro’ the contact details. Bidder should take into account of the corrigendum
published before submitting the bids online.

Bidder then logs in to the site through the secured log in by giving the user id/
password chosen during enrolment/registration and then by giving the password of
the eToken/SmartCard to access DSC.

10) Bidder selects the tender which he/she is interested in by using the search option

& then moves it to the ‘my favourites’ folder.

11) From my favourites folder, he selects the tender to view all the details indicated.

12) It is construed that the bidder has read all the terms and conditions before

submitting their offer. Bidder should go through the tender schedules carefully and
upload the documents as asked; otherwise, the bid will be rejected.
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13) Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document/schedule and generally, they can be in
PDF/xls/rar/jpg/dwg formats. If there is more than one document, they can be
clubbed together and can be provided in the requested format. Each document to
be uploaded through online for the tenders should be less than 2 MB. If any
document is more than 2MB, it can be reduced through zip/rar and the same can
be uploaded, if permitted.

14) If there are any clarifications, this may be obtained through the site, or during the
pre-bid meeting if any. Bidder should take into account the corrigendum published
from time to time before submitting the online bids.

15) The Bidders can update well in advance, the documents such as certificates,
annual report details etc., under My Space option and these can be selected as per
tender requirements and then send along with bid documents during bid
submission. This will facilitate the bid submission process faster by reducing
upload time of bids.

16) Bidder should submit the Tender Fee/ EMD as specified in the tender. The
original payment instruments should be posted/couriered/given in person to the
Tender Inviting Authority within the due date as mentioned in this tender
document. Scanned copy of the instrument should be uploaded as part of the offer,
if asked for.

17) While submitting the bids online, the bidder reads the terms & conditions and
accepts the same to proceed further to submit the bid packets.

18) The bidder has to select the payment option as offline to pay the Tender FEE/
EMD as applicable and enter details of the instruments.

19) The details of the DD/any other accepted instrument, physically sent, should tally
with the details available in the scanned copy and the data entered during bid
submission time. Otherwise submitted bid will not be acceptable.

20) The bidder has to digitally sign and upload the required bid documents one by one
as indicated. Bidders to note that the very act of using DSC for downloading the
bids and uploading their offers shall be deemed to be a confirmation that they have
read all sections and pages of the bid document including General conditions of
contract without any exception and have understood the entire document and are
clear about the requirements of the tender requirements.

21) The bidder has to upload the relevant files required as indicated in the cover
content. In case of any irrelevant files, the bid will be rejected.

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the
rates offered should be entered in the allotted space only and uploaded after filling
the relevant columns. The Price Bid/BOQ template must not be modified/replaced
by the bidder, else the bid submitted is liable to be rejected for this tender.
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23) The bidders are requested to submit the bids through online e-tendering system to
the Tender Inviting Authority (TIA) well before the bid submission end date &
time (as per Server System Clock). The TIA will not be held responsible for any
sort of delay or the difficulties faced during the submission of bids online by the
bidders at the eleventh hour.

24) After the bid submission, the acknowledgement number, given by the e-tendering
system should be printed by the bidder and kept as a record of evidence for online
submission of bid for the particular tender and will also act as an entry pass to
participate in the bid opening date.

25) The bidder should ensure/see that the bid documents submitted should be free
from virus and if the documents could not be opened, due to virus, during tender
opening, the bid is likely/liable to be rejected.

26) The time settings fixed in the server side & displayed at the top of the tender site,
will be valid for all actions of requesting, bid submission, bid opening etc., in the
e-tender system. The bidders should follow this time during bid submission.

27) All the data being entered by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered will not
viewable by unauthorized persons during bid submission & not be viewable by
any one until the time of bid opening.

28) Any bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is subjected
to asymmetric encryption using buyers/bid openers public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

29) The confidentiality of the bids is maintained since the secured Socket Layer 128
bit encryption technology is used. Data storage encryption of sensitive fields is
done.

30) The bidder should logout of the tendering system using the normal logout option
available at the top right hand corner and not by selecting the (X) exit option in the
browser.

31) For any queries regarding e-tendering process , the bidders are requested to
contact through the modes given below:
E-mail: dirkol.iwai@nic.in & iwaical@yahoo.com
Contact Telephone Numbers: _033-24390393, Fax No. : 033-24395577
Person:
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PART - |
FORM OF TENDER

To,
The Director,
Inland Waterways Authority of India,
P-78 Garden Reach Road,
Kolkata - 700 043,
West Bengal, India.

Name of Work: Supply of 01 no. Radar System with full accessories to be installed
over Tug Ram Prasad Bismil and 03 nos. Night Vision (NV)
Binocular at IWAI Kolkata
Sir,

1. Having visited the site and examined the information and instructions for submission
of tender, general conditions of contract, Special Condition of contracts, Technical, General
and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee
forms, etc for the above named works, I/ We hereby tender for execution of the works
referred to in the tender documents in conformity with the said Conditions of Contract,
Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender
Document or such other sum as may be ascertained in accordance with the said conditions of
contract.

2. I/ We undertake to complete and Deliver the whole of the works comprised in the
Contract within the time as stated in the tender and also in accordance in all respects with the
specifications, designs, drawings and instructions as mentioned in the tender documents.

3. | am tendering for the works mentioned in the table below and submitting the EMD
separately for each stretch of IBP Route in the form of demand draft in favour of IWAI Fund
payable at Kolkata at Nationalized / schedule bank as per the details given therein:

Demand Details of Bank
Sl. _— draft No. | EMD (Name of Bank,
No Description of Work & Date (Rs.) Branch and
address)

1 Supply of 01 no. Radar System with full

accessories to be installed over Tug

Ram Prasad Bismil and 03 nos. Night

Vision (NV) Binocular at IWAI

Kolkata.

4. I/ We agree to abide by this tender. 1/ We agree to keep the tender open for a period

of 90 days from the date of opening of price bids or extension thereto as required by the
IWALI and not to make any modifications in its terms and conditions.

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or 1/ we
make any modifications in the terms and conditions of my/ our tender if I/ We fail to
commence the execution of the works as above, 1/ We shall become liable for forfeiture of
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my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to an other right
or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said
earnest money shall be retained by IWAI towards part of security deposit to execute all the
works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered. Should this tender be
accepted, 1/ We agree to abide by and fulfill all the terms and conditions and provisions of
this tender. No interest is payable on earnest money deposit and/ or security deposit.

6. I/ We have independently considered the amount of Liquidated Damages shown in
the tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by
IWAL in the event of works not being completed in time.

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when
called upon by the employer to do so, a contract agreement in the prescribed form. Unless
and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereto shall constitute a binding contract.

8. If my/ our tender is accepted, 1/We am/are to be jointly and severely responsible for
the due performance of the Contract. I/We also declare that the firm has not been banned or
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector
Undertaking or Multilateral or International Aid Agency/Development Bank.

9. I/ We understand that you are not bound to accept the lowest or any Tender you may
receive and may reject all or any tender without assigning any reason.

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the
terms, conditions, specifications etc. as contained in the tender document, and it is further
certified that it does not contain any deviation to the aforesaid documents.

11. I/ We certify that the information/documents submitted by me are true and correct.
If any misleading/incorrect/false/fake/fraud information/documents are found submitted by
me at any stage of evaluation of bid or after award of work/signing of agreement, my
EMD/Security deposit shall be forfeited by IWAI.

Date .........ceeinil. Signature .....................
Name .......ccooevvviiinnnn..
Designation ..................

duly authorized to sign & submit tender for an on behalf of

(Name and address of firm)

M/S o
Telephone nos............... FAXNo...............
Witness :
Signature...........c.coeviniinnn
Name : ..o,
Occupation ........c.evvvvviniinnnnnnnn.
Address .....oooiiiiiii

Telephone nos.
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WARRANTY FORM

M/s

having its registered office at
(hereinafter referred to as the contractor) having carefully studied all the documents,
specifications, designs, drawings etc pertaining to the contract for works required for the
work of

and the local and site conditions and having under taken to execute the said works:

DO HEREBY WARRANT THAT:

1. The contractor is familiar with all the requirements of the contract.

2. The Contractor has investigated the site and satisfied himself regarding the
character of the work and local conditions that may affect the work or its
performance.

3. The contractor is satisfied that the work can be performed and completed as

required in the contract.

4. The contractor accepts all risks directly or indirectly, connected with the
performance of the contract.

5. The contractor has no collusion with other contractors, with any of the men of the
Engineer-in-Charge or with any other person in Authority to execute the said
works according to the terms and conditions of the said contract.

6. The contractor has not been influenced by any statement or promise of the
Authority or Engineer-in-Charge but only by the contract documents.

The Contractor is financially solvent.

The Contractor is experienced and competent to perform the contract to
satisfaction of the Engineer-in-Charge.

9. The Statement submitted by the contractor is true.

10.  The contractor is familiar with all general and special laws, Acts, Ordinance,
Rules & Regulation of the Municipalities, District, State and Central Government
that may affect the work, its performance or personnel employed therein or
environment.

Date: For and on behalf of the Contractor.

Signature :

Name

Stamp :
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INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)

INSTRUCTIONS FOR SUBMISSION OF BID
1.0  All covering letters and information to be included in the bid shall be submitted along
with the bid itself.

2.0  This tender schedule is only for the work of “Supply of 01 no. Radar System with full
accessories to be installed over Tug Ram Prasad Bismil and 03 nos. Night Vision (NV) Binocular
at IWAI Kolkata’’.

3.0 Stretch wise total estimated cost of works is as under:

Estimated Cost

Sl _ (excluding GST as EMD
No. Description of Work applicable) (in Rupees)
(Rs. in Lakh)

1. | Supply of 01 no. Radar System with
full accessories to be installed over 7.35 14,700/-
Tug Ram Prasad Bismil and 03 nos.
Night Vision (NV) Binocular at IWAI

Kolkata
a. Tender should be submitted on line in two cover system
Cover — 1 (Part-1) : Technical & Commercial Bid.
Cover — 2 (Part-1I) Price Bid of offer.

Tenders are invited on line for submission of Price bid: Schedule -A: by bidders

Bidders may quote the schedule i.e. Schedule A and to be submitted in one cover i.e. under
cover-2. No other document other than the Price schedule/ schedules should be placed inside
Envelope — 2 containing price bid otherwise tender will be summarily rejected.

Cover-1:

The first cover shall be submitted along with the following documents and the cover
should be super scribed with “TECHNICAL/ COMMERCIAL BID for Supply of 01
no. Radar system with full accessories to be installed over Tug Ram Prasad Bismil
and 03 nos. Night Vision (NV) Binocular at IWAI Kolkata.

The technical bid shall be submitted online along with scanned copy of the
following documents.

a) Original Bid document duly completed in all respect except prices and signed
with seal on every pages,

b) Tender Acceptance letter (To be given on Company Letter Head)

c) Blank Performa of Schedule of Prices (prices not to be filled)

Page 15 of 82



d) Earnest Money Deposit and tender cost (Demand Draft as prescribed)

e) Service Tax/GST and Firm registration certificates from the concerned
Authorities.

f) Experience certificate.

g) Latest Bank solvency certificate of from Nationalize /schedule bank as prescribed.
h) Letter of Authority for signing and negotiation of tender (as the case may be).

i) Permanent Account Number (PAN) issued by Income Tax Department.

J) Audited balance sheets along with turnover, profit and loss account for the last 3
years.

k) Cancelled cheque for e-Payment (As per annexure-111)

I) A Signed declaration stating that no alteration has been made in any form in
the downloaded tender document to be attached.

m) The bidder shall give a declaration that they have not been banned or black-
listed by any Govt. or Quasi Govt. Agency or Public Sector Undertaking
(PSU).

n) In addition to the above, the contractor is required to submit scanned copy of
other document if any to full fill all the condition of the tender document and
the same may be attached after thoroughly read/study failing which he will be
treated as technically disqualified.

Note:- The Tenderer shall also submit the hard copies of tender in two sealed covers
(apart from online copy) marked “Cover-1%”and “Cover-2"®. The cover 1% shall
contain the Tender Fee, EMD and technical bids. The cover 2" shall contain the Price
bids. In case the first cover is not submitted with EMD & Tender Fee in a proper
form, the second cover shall not be opened and rejected summarily. Both cover-1 &
cover-2 are to be placed in a single cover. Duly sealed covers containing the hard
copies of technical and financial bids will be put in a separate single cover which
should be sealed. The full name, postal address and phone/ Fax of the Bidder shall be
written on the bottom left hand corner of each of the sealed envelopes.

Cover—2:
The second cover shall be submitted along with the following documents and the cover
should be superscripted with PRICE BID for Supply of 01 no. Radar System with full
accessories to be installed over Tug Ram Prasad Bismil and 03 nos. Night Vision (NV)
Binocular at IWAI Kolkata. Schedule of Prices duly filled in the specified form, i.e.
“SCHEDULE -A.”

(i) It may please be noted that this part shall not contain any terms & conditions. Any

condition given in the price bid (envelope-2) will be a sufficient cause for
rejection of bid.
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5.0

6.0

7.0

8.0

9.0

10.0

10 (a)

10 (b)

10 (c)

10 (d)

(iii) The bidder must ensure to quote the rate of each item of Bill of Quantities. If the
bidder has omit / left some items, then the rate of such items shall be treated as
zero value.

Bidders are advised to submit on line quotation strictly based upon technical
specification, terms and conditions contained in technical specifications, terms and
conditions contained in documents and not to stipulate any deviations. Any change in
this may lead to rejection of bid.

Earnest Money Deposit separately for each stretch as indicated against stretch of
NW-1 in the Notice inviting tender should be submitted by Demand Draft drawn in
favour of “IWAI-Fund” payable at KOLKATA on any Nationalized/ Scheduled Bank
of India for each stretch. Bids not accompanied with EMD/tender cost in form of
Demand Draft are liable for rejection.

In case the bidder decide not to participate for this work, then the down loaded
complete set of bid document may kindly be withdrawn from the e-tender CPPP site.

The bids can only be submitted in the name of the bidder in whose name the bid
documents were downloaded.

Any annotations or accompanying documentation in the bid shall be in Hindi or
English language only and in metric system. Tenders filled in any other language will
be summarily rejected.

Bidders shall sign their proposal with the exact name of the firm to whom the bid
document has been issued. The bid shall be duly signed and sealed by an authorized
person of the bidder’s organization as following:

If the Tender is submitted by an individual, it shall be signed by the proprietor above
his full name and full name of his firm with its current business address.

If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor
above his full name and full name of his firm with its name and current business
address.

If the Tender is submitted by a firm in partnership, it shall be signed by all the
partners of the firm above, their full names and current business address, or by a
partner holding the power of attorney for the firm for signing the Tender in which
cases a certified copy of the power of attorney shall accompany the Tender. A
certified copy of the partnership deed and current business address of all the partners
of the firm shall also accompany the Tender.

If the Tender is submitted by a limited company, or a limited Corporation, it shall be
signed by a duly authorized person holding the power of attorney for signing the
tender in which case a certified copy of the power of attorney shall accompany the
Tender. Such limited company or corporation may be required to furnish satisfactory
evidence of its existence before the contract is awarded. ‘Satisfactory evidence’
means the certificate of incorporation of the limited company or corporation under
Indian Companies Act, 1956.
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10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit

10 (f)

11.0

12.0

13.0

14.0

15.0

16.0

17.0

complete information pertaining to each firm in the group and state along with the bid
as to which of the firm shall have the responsibility for tendering and for completion
of the contract document and furnish evidence admissible in law in respect of the
authority assigned to such firm on behalf of the group of firms for tendering and for
completion of the contract document. The full information and satisfactory evidence
pertaining to the participation of each member of the group of firm in the firm in the
Tender shall be furnished along with the Tender.

All witnesses and sureties shall be persons of status and their full names, occupations
and addresses shall be stated below their signatures. All signatures affixed in each
pate in the tender will be dated.

Bidders shall clearly indicate their legal constitution and the person signing the tender
shall state his capacity and also the source of his ability to bind the bidder. The power
of attorney or authorization or any other document constituting adequate proof of the
ability of the signatory to bind the bidder shall be annexed to the bid. The Owner
may reject outright any bid unsupported by adequate proof of the signatory’s
authority.

The bid document shall be completed in all respects and shall be submitted on
line together with the requisite information and appendices. The Tenderer shall
also submit the hard copies of Tender in two sealed covers (apart from on line
copy) marked “Cover-1” and “Cover - 2”. They shall be complete and free from
ambiguity, change or inter-lineation. In case IWAI requires any information/
clarification(s) from the Bidder in respect of the bid documents, the bidder shall be
required to furnish the same in writing, to IWAI at the earliest where no time is
specified by IWALI to furnish the same. A failure to furnish the same shall entitle
IWALI to cancel/ reject the bid

If the space in the bid form or in the Appendices thereto is insufficient, additional
pages shall be separately added. These pages shall be consecutively page numbered
and shall also be signed by the Bidder.

The Bid documents shall be signed by the bidder on each page.

Bidders should indicate at the time of quoting against this bid their full postal
addresses, telephone numbers and other communication details enabling IWAI to
contact the bidder in case the need so arise.

Bidder shall set their quotations in firm figures and without qualification. Each figure
stated should also be repeated in words and in the event of any discrepancy between
the amounts stated in figures and words; the amount quoted in words shall be deemed
the correct amount. Bid containing qualifying expressions such as “subject to
minimum acceptance” or “subject to availability of material/ equipment” etc. is liable
to be rejected.

IWAI shall have a unqualified option under the said bid bond to claim the amount
there under in the event of the Bidder failing to keep the bid valid up to the date
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18.0

19.0

20.0

21.0

22.0

23.

24,

specified or refusing to accept work or carry it out in accordance with the bid if the
IWAI decides to award the Work to the Bidder.

The EMD shall be retained with the IWAI until finalization of tenders. Further,
security deposit as per the clause of Security shall be payable by the successful
bidder. If the tenderer fails to furnish the security deposit in accordance with tender
conditions EMD shall be forfeited. In the event of the Bidder becoming the successful
Contractor. The amount of EMD would be adjusted against the Security deposit.

IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders
within 30 days of placement of order to successful bidder. No interest shall be
payable on EMD by IWAI.

Late bids, delayed bids received after the stipulated last date and time for receipt of
bids, due to any reasons whatsoever will not be considered.

The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the
intending tenderers who may be present at the date and time of opening informed in
the bid document or subsequently. If any of the tenderer or his agent is not present at
the time of opening of tender, the TEC shall, on opening of tenders of the absentee
tenderer, prepare a statement of the attested and unattested corrections in the tender
over their signature. Such a list shall then be binding on the absentee tenderer.

The successful tenderers shall be required to execute a contract agreement in the
given format. In case of any refusal/ failure on the part of such successful tenderer to
execute such a contract shall be deemed to be a failure on the part of such successful
bidder to comply with the terms contained herein.

Suspension of Business of Contractor

As per clause No 22.2 & 22.3 of CPWD Enlistment rule -2005 modified upto
08.07.2013 suspension of business and removed from the list and are not eligible
for award of any work whenever adverse report related to adverse performance,
misbehavior, direct and indirect involvement in threatening, making false
complaint, filing legal suites for playful reasons, hampering tender process or
execution of contract or any act, omission or commission etc. damaging the
reputation of department / Officer or other type of complaint considered fit by
Authority,.

Banned or Blacklisted Contractors

The bidder shall give a declaration that they have not been banned or black-
listed by any Govt. or Quasi Govt. Agency or Public Sector Undertaking
(PSU).

If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact
must be clearly stated and it may not necessarily be a cause of disqualifying the
firm. If this declaration is not given, the bid shall be rejected as non-responsive.
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25.

26.

27.

28.

29.

LAST DATE AND TIME FOR SUBMISSION AND OPENING

The tender shall be received on line up to 15.00 hrs. on 10.04.2018 and shall be
opened on 11.04.2018 at 15.30 hrs in the presence of authorized representatives
of the tenderers who would like to be present at the time of opening. The hard
copy of tender should reach on or before date & time of opening of tender. Late
receipt of required document shall not be considered.

EARNEST MONEY DEPOSIT

The tender shall be accompanied with a crossed Bank Draft as specified in NIT/as
mentioned in the NIT for respective places, drawn on any Nationalized Bank in
favour of “INLAND WATERWAYS AUTHORITY OF INDIA FUND” payable
at KOLKATA.

VALIDITY OF PRICES

The tenderer should quote the rate for various items of work in prescribed
schedule. The rates quoted should be firm and should be kept valid for
consideration for at least 90 days from the date of opening of price bids or
extension thereto as required by the IWAI and not to make any modifications in its
terms and conditions.

SUBMISSION OF FALSE/FAKE DOCUMENTS

Even after award of contract and subsequent execution of agreement, any
information/facts/documents submitted by the contractor if found misleading,
incorrect, false/fake etc. IWAI reserve the right to terminate the contract
without giving any prior notice and the EMD/SD amount submitted for this
work will be forfeited by IWAL.

DETAILS OF OFFER

)] IWALI reserves the right to segregate the work to one or more parties
without assigning any reason thereof.

iii) IWALI has the right to reject any or all of the tenders without assigning any

reasons and will not be bound to accept the lowest or any other tender or to
give any reason for such decision.

*khkkhkkkhkhkkkihkkkikkk
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PART -1I

To be signed by the bidders’ and same signatory competent/ authorized
to sign the relevant contract on behalf of IWAI.

INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 20......
BETWEEN

Chairperson, Inland Waterways Authority of India represented through Director, Inland
Waterways Authority of India, P-78, Garden Reach Road, Kolkata- 700043.

IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
tArOUQGN ..o (Hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or
context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No.
IWAI/KOL/TECH(8)/NN/Procurement/2017-18)  (hereinafter referred to as
“Tender/Bid”) and intends to award, under laid down organizational procedure,
contract for “Supply of 01 no. Radar System with full accessories to be installed over
Tug Ram Prasad Bismil and 03 nos. Night Vision (NV) Binocular at IWAI Kolkata”
hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms
and conditions of which shall also be read as integral part and parcel of the Tender/Bid
documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:
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Article 1: Commitment of the Principal/Owner

1)

The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family

members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with

equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the Tender process or the Contract
execution.

(c) The Principal/Owner shall endeavour to exclude from the Tender process any

2)

person, whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/Prevention of
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned
or if there be a substantive suspicion in this regard, the Principal/Owner will
inform the Chief Vigilance Officer and in addition can also initiate disciplinary
actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1.

It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which
it has knowledge or becomes aware, during the tendering process and throughout
the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during
his participation in the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal/Owner’s employees
involved in the tender process or execution of the contract or to any third
person any material or other benefit which he/she is not legally entitled to, in
order to obtain in exchange any advantage of any kind whatsoever during the
Tender process or during the execution of the contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
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contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process.

¢) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information
or documents provided by the Principal/Owner as part of the business
relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and
addresses of foreign agents/representatives, if any. Either the Indian agent on
behalf of the foreign principal or the foreign principal directly could bid in a
tender but not both. Further, in cases where an agent participate in a tender on
behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel
tender for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers
or any other intermediaries in connection with the award of the Contract.

. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a wilful misrepresentation or omission of
facts or submission of fake/forged documents in order to induce public official to
act in reliance thereof, with the purpose of obtaining unjust advantage by or
causing damage to justified interest of others and/or to influence the procurement
process to the detriment of the Government interests.

. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
use Coercive Practices (means the act of obtaining something, compelling an
action or influencing a decision through intimidation, threat or the use of force
directly or indirectly, where potential or actual injury may befall upon a person,
his/ her reputation or property to influence their participation in the tendering
process).
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Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under

law or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights in case of breach of this Integrity Pact by
the Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to respect
and uphold the Principal/Owner’s absolute right:

1.

If the Bidder(s)/Contractor(s), either before award or during execution of Contract
has committed a transgression through a violation of Article 2 above or in any
other form, such as to put his reliability or credibility in question, the
Principal/Owner after giving 14 days’ notice to the contractor shall have powers to
disqualify the Bidder(s)/Contractor(s) from the tender process or
terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Principal/Owner. Such exclusion may be forever or for a
limited period as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If  the
Principal/Owner has disqualified the Bidder(s) from the tender process prior to the
award of the contract or terminated/determined the contract or has accrued the
right to terminate/determine the contract according to Article 3(1), the
Principal/Owner apart from exercising any legal rights that may have accrued to
the Principal/Owner, may in its considered opinion forfeit the entire amount of
Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
bidder or Contractor, or of an employee or a representative or an associate of a
bidder or Contractor which constitutes corruption within the meaning of IPC Act,
or if the Principal/Owner has substantive suspicion in this regard, the
Principal/Owner will inform the same to law enforcing agencies for further
investigation.

Article 4: Previous Transgression

1)

2)

3)

The Bidder declares that no previous transgressions occurred in the last 5 years
with any other Company in any country confirming to the anticorruption approach
or with Central Government or State Government or any other Central/State
Public Sector Enterprises in India that could justify his exclusion from the Tender
process.

If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business dealings/
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage

caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact
by any of its Subcontractors/ sub-vendors.

2) The Principal/Owner will enter into Pacts on identical terms as this one with all

Bidders and Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed

Pact between the Principal/Owner and the bidder, along with the Tender or violate
its provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the

Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and

continue to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, IWAL.

Article 7: Other Provisions

1)

2)

3)

4)

5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not
been made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed
by a representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder
of this Pact remains valid. In this case, the parties will strive to come to an
agreement to their original intensions.

It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken
by the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.
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Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other
legal rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact
will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

Lo,
(signature, name and address)

2. s
(signature, name and address)

Place:

Date :
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SCHEDULES

SCHEDULE ‘A’ : Salient Features of the work.

Name of Work : “Supply of 01 no. Radar System with full accessories to be installed

over Tug Ram Prasad Bismil and 03 nos. Night Vision (NV)
Binocular at IWAI Kolkata”.

Estimated cost of work :  The work is estimated to cost Rs.7.35 lakh (Excluding GST)

This estimate, however, is given merely as a rough guide.

(a) Earnest Money : Rs.14,700/-
(b) Performance Guarantee : 5% of tendered value.
(c) Security Deposit : 5% of tendered value.

SCHEDULE ‘B’ : General Rules & Directions with reference to General Conditions

()
(i)
(iii)

(iv)

(V)
(vi)
(vii)
(viii)

of Contract : -
Officer inviting tender : - Sh.L.K.Rajak, Director, I.W.A.I, Kolkata.
Tender Accepting Authority :-

(a) Time allowed for submission of Performance Guarantee as per clause 3.1
of GCC from the date of issue of letter of acceptance:- 15 days

(b) Maximum allowable extension beyond the period provided in (iii) (a) above:-

7 days
Percentage on Cost of Materials & Labour
to cover all overheads and profits:- 15%
Standard Schedule of Rates:- Reference of DSR/ Market Rates
Specifications to be followed:- s
Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:- 25%

Competent authority of grant extension of time under clause 34:-

(a) Member(Technical), IWAI (if
the amount of contract is upto
100 lakhs).

(b) Vice-Chairman/ Chairperson,
IWAI, Noida (if the cost of
contract is more than 100
lakhs & up to 500 lakhs).

(c) Chairman, IWALI, Noida (if the
amount of contract is more
than 500 lakhs).

(d)
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(ix)

)

(xi)

Competent authority to levy liquidated damages for delay under clause 35:-

(a) Member(Technical), IWAI (if
the amount of contract is upto
100 lakhs).

(b) Vice-Chairman/ Chairperson,
IWAI, Noida (if the cost of
contract is more than 100
lakhs & up to 500 lakhs).

(c) Chairman, IWAI, Noida (if the
amount of contract is more
than 500 lakhs).

Competent authority to determine the contract as per clause 36:-

Milestones as per table given below:
(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is

more than 10 crores)

Engineer-in-Charge with the
prior approval of

(@) Member Technical), IWAI (if
the amount of contract is upto
100 lakhs).

(b) Vice-Chairman/ Chairperson,
IWAI, Noida (if the cost of
contract is more than 100
lakhs & up to 500 lakhs).

(c) Chairman, IWAI, Noida (if the
amount of contract is more
than 500 lakhs).

SI.

No.

Milestone

Time Allowed (from
date of start) in
months

Amount to be withheld in case
of non-achievement of mile
stone

gl B W N

(xii)

Competent authority to reschedule
the milestones as per clause 34.5:-
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(xiii) Competent Authority for
Fore closure of contract in
full or in part due to
abandonment or reduction
in scope of work as per
clause 31:-

(xiv) Incentive for early completion.

(a) Whether Clause 50 is applicable:-

Note:-

Engineer-in-Charge with the
prior approval of

(a) Member Technical), IWAI
(if the amount of contract is

upto 100 lakhs).

(b) Vice-Chairman/

Chairperson, IWAI, Noida (if the
cost of contract is more than 100
lakhs & up to 500 lakhs).

(c) Chairman, IWAI, Noida (if the
amount of contract is more than
500 lakhs).

This General Conditions of Contract has been designed mainly for Civil
works. For other types of works, suitable changes/ deletions can be made. This
General Conditions of Contract is also not meant for Consultancy contracts.

*khkkkhkk
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GENERAL CONDITIONS OF CONTRACT

CONTENTS

CLAUSE-1 . DEFINITIONS

CLAUSE-2 : INTERPRETATIONS

CLAUSE-3 :  PERFORMANCE GUARANTEE

CLAUSE-4 : SECURITY DEPOSIT

CLAUSE-5 : SUFFICIENCY OF TENDER

CLAUSE-6 : CONTRACT DOCUMENTS

CLAUSE-7 . DISCREPANCIES AND ADJUSTMENT OF ERRORS

CLAUSE-8 . DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS

CLAUSE-11 : CHANGE IN CONSTITUTION OF THE FIRM TO BE INTIMATED

CLAUSE-12 . COMMENCEMENT OF WORK

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS DRAWINGS
AND ORDERS ETC.

CLAUSE-14 : SETTING OUT THE WORKS

CLAUSE-15 : URGENT WORKS

CLAUSE-16 . DEVIATIONS, VARIATIONS, EXTENT & PRICING

CLAUSE-17 : CONTRACTOR’S SUPERVISION

20.20.

CLAUSE-18 : INSTRUCTIONS AND NOTICE

CLAUSE-19 : PLANT AND EQUIPMENT

CLAUSE-20 : PATENT RIGHTS

CLAUSE-21 :  MATERIALS

CLAUSE-22 : LAWS GOVERNING THE CONTRACT

CLAUSE-23 : WATCH & WARD AND LIGHTING

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

CLAUSE-25 : LABOUR

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION SUCH AS FOSSILS, COINS ETC.

CLAUSE-27 : FORCE MAJEURE

CLAUSE-28 :  LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF

CLAUSE-29 : CONTRACTOR'’S LIABILITY AND INSURANCE

CLAUSE-30 :  SUSPENSION OF WORKS

CLAUSE-31 : FORECLOSURE OF CONTRACT IN FULLOR INPART DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK

CLAUSE-32 : TERMINATION OF CONTRACTON DEATH

CLAUSE-33 : CARRYING OUTPART WORK AT THERISK & COST OF TH E CONTRACTOR

CLAUSE-34 : COMPLETIONTIME AND EXTENSIONS

CLAUSE-35 : LIQUIDATED DAMAGES FORDELAY

CLAUSE-36 : WHEN THE CONTRACT CANBE DETERMINED

CLAUSE-37 : INSPECTION AND APPROVAL

CLAUSE-38 : COMPLETION CERTIFICATE & COMPLETION PLANS

CLAUSE-39 : MEASUREMENTS

CLAUSE-40 : PAYMENT ONACCOUNT
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CLAUSE-44 : OVER PAYMENTS AND UNDERPAYMENTS

CLAUSE-45 : FINALITY CLAUSE
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CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION

CLAUSE-48 : CLAIM

CLAUSE-49 : INTEREST

CLAUSE-50 : INCENTIVE FOR EARLY COMPLETION.
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GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise

requires, have the meaning thereby respectively assigned to them:

i)

i)

(iv)

(vi)

(vii)

(viii)
(ix)
(x)
(xi)

(xii)

Contract: means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the
Chairman, Inland Waterways Authority of India and the contractor, together within
the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-charge
and all these documents taken together shall be deemed to form one contract and shall
be complementary to one another

Contract sum; means the amount arrived at by multiplying the quantities shown in
the schedule of quantities and price by the respective item rates as allowed.

Contractor: means the successful tenderer who is awarded the contract to perform
the work covered under this tender document and shall be deemed to include the
contractor’s successors, executors, representatives or assign approved by the
Engineer-in-charge.

Employer means the Chairman, Inland Waterways Authority of India and his
SUCCessors.

IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority
of India, which invites tenders on behalf of the Chairman, IWAI and includes therein-
legal representatives, successors and assigns.

Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise
and be In-charge of the works for the purpose of this contract who shall supervise and
be in charge of the work.

Engineer-in-charge representative shall mean any officer of the Authority
nominated by the Engineer-in-charge for day to day supervision, checking, taking
measurement, checking bills, ensuring quality control, inspecting works and other
related works for completion of the project.

Chairman: means Chairman of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority.

Director means the Director of the Authority, as the case may be.

Senior Hydrographic Surveyor means the Senior Hydrographic Surveyor of the
Authority, as the case may be

Deputy Director means the Deputy Director of the Authority, as the case may be.
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(xiii)

(xiv)

(xv)

(xvi)
(xvii)
(xviii)

(ix)

(xx)

(xxi)

(xxit)

(xxiii)

(xxiv)

(xxv)

XXVI)

Assistant Director means the Asstt. Director of the Authority, as the case may be.

Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of
the Authority, as the case may be

Work Order means a letter from the Authority conveying the acceptance of the
tender/offer subject to such reservations as may have been stated therein.

Day : means a calendar day beginning and ending at mid-night.
Week : means seven consecutive calendar days
Month : means the one Calendar month.

Site means the waterway and / or other places through which the works are to be
executed.

Vessel : means the vessel/craft belonging to the Contractor for carrying out the work.

Drawings : means the drawings referred to in the specifications and / or appended
with the tender document, any modifications of such drawings approved in writing
by the Engineer-in-Charge and shall also include drawings issued for actual
execution of the work time to time by the Engineer-in-Charge.

Urgent Works: means any urgent nature which in the opinion of the Engineer-In-
Charge become necessary at the time of execution and / or during the progress of
work to obviate any risk or accident or failure or to obviate any risk of damage to the
vessel structure, or required to accelerate the progress of work or which becomes
necessary for security or for any other reason the Engineer-in-Charge may deem
expedient.

Work/ works: means work / works to be executed in accordance with the contract.
Schedules referred to in these conditions shall mean the relevant schedules annexed to
the tender papers or the standard schedule of rates of the govt. mentioned with the

amendments thereto issued up to the date of receipt of the tender.

District specifications means the specifications followed by the State Government in
the area where the work is to be executed.

Tendered value means the value of the entire work as stipulated in the letter of award.

CLAUSE - 2: INTERPRETATIONS

2.1

Where the contract so requires, words imparting the singular only shall also include
the plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.
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2.2

Heading and marginal notes in these General Conditions shall not be deemed to form
part thereof or be taken into consideration in the interpretation of construction thereof
of the contract.

CLAUSE - 3: PERFORMANCE GUARANTEE

3.1

3.2

3.3

The contractor shall be required to deposit an amount equal to 5% of the tendered
value of the work as performance guarantee in the form of either demand draft
payable at any nationalized/schedule bank OR an irrevocable bank guarantee bond of
any scheduled bank or State Bank of India in accordance with the form prescribed
within 15 days of the issue of the work order.

Performance guarantee shall be initially valid up to the stipulated date of completion
plus sixty days beyond that. In case the time for completion gets enlarged, the
contractor shall get the validity of the performance guarantee extended to cover such
enlarged time of the work. After recording of the completion certificate for the work
by the competent authority, the performance guarantee shall be returned to the
contractor without any interest.

In the event of contract being determined under the provision of any of the
clauses/conditions of agreement, the performance guarantee shall be forfeited in full
and shall be absolutely at the disposal of the authority.

CLAUSE - 4: SECURITY DEPOSIT

4.1

4.2

4.3

4.4

4.5

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill
of the contractor till the sum along with the sum already deposited as the earnest
money will amount to security deposit of 5% of the contract value of work. Bank
guarantee will not be accepted as security deposit.

The total security deposit shall remain with IWALI till the defect liability period is over
or the payment of the final bill payable in accordance with agreement conditions
whichever is later, provided the Engineer-in-Charge is satisfied that there is no
demand outstanding against the contractor.

No interest will be paid on security deposit.

If the contractor neglects to observe or fails to perform any of his obligations under
the contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in
part, the security deposit furnished by the contractor. However, if the contractor duly
performs and completes the contract in all respects and presents in absolute "NO
DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the
security deposit to the contractor after deduction of cost and expenses that the
Authority may have incurred and other money including all losses and damages which
the Authority is entitled to recover from the Contractor.

In case of delay in the progress of work, the Engineer- in-Charge shall issue to the
contractor a memo in writing pointing out the delay in progress and calling upon the
contractor to explain the causes for the delay within 3 days of receipt of the memo and
10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not
satisfied with the explanations offered, he may forfeit the security deposit and / or
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4.6

withhold payment of pending bills in whole or in part and/ or get the measures of
rectification of progress of work accelerated to the pre-defined level at the risk and
cost of the contractor.

All compensation or other sums of money payable by the contractor under the terms
of the contract or any other contract or on any other account whatsoever, may be
deducted from or paid by the sale of a sufficient part of his security or from the
interest arising there from or from any sums which may be due or may become due to
the contractor by the Authority on any account whatsoever. Also in the event of the
contractor’s security deposit being reduced by reasons of such deductions or sale, as
aforesaid the contractor shall, within 14 days of receipt of notice of demand from the
Engineer-in-Charge make good the deficit in his security deposit.

CLAUSE - 5: SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates quoted in the
schedule of Quantities and Prices which shall (except as otherwise provided in the
contract) cover all his obligations under the contract and all matters and things
necessary for the proper execution and completion of the works in accordance with
the provisions of the contract and its operation during execution of work.

CLAUSE - 6: CONTRACT DOCUMENTS

6.1

6.2

6.3

6.4

The language in which the contract documents shall be drawn up shall be English and
if the said documents are written in more than one languages, the language according
to which the contract is to be constructed and interpreted shall be English.

The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall be
kept by the Contractor on the Site in good condition and the same shall at all
reasonable time be available for inspection and use by the Engineer-in-Charge, his
representatives or by other Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other than
that of this contract.

CLAUSE - 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

Detailed drawings shall be followed in preference to small-scale drawings and figured
dimensions in preference to scaled dimensions. The case of discrepancy between the
Schedule of Quantities and prices, the Specifications and/ or the drawings, the
following order of precedence shall be observed : -

@) Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.
(© Drawings.

(d) Indian Standards Specifications of BIS.
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7.2

7.3

7.4

The contractor shall study and compare the drawings, specifications and other relevant
information given to him by the Engineer-in-Charge and shall report in writing to the
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision
of the Engineer-in-Charge regarding the correct intent and meaning of the drawings
and specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or any
omission therefrom shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the work(s) comprised therein according to
drawings and specifications or from any of his obligations under the contract.

If on check there is difference in the amount worked out by contractor in the schedule
of quantities and prices and General summary the same shall be adjusted in
accordance with the following rules:

@ In the event of error/discrepancy occurring in the rates written in figures and
words, then the rate which corresponds with the amount worked out by the
contractor shall, unless otherwise proved, be taken as correct. If the amount of
an item is not worked out by the contractor or it does not correspond with the
rate written either in figures or in words, then the rate quoted by the contractor
in words shall be taken as correct. When the rate quoted by the contractor in
figures and words tally, but the amount is not worked out correctly, the rate
quoted by the contractor will, unless or otherwise proved, be taken as correct.

(b) All errors in totaling in the amount column and in carrying forward totals shall
be corrected.

(© The totals of various sections of schedule of quantities and price amended
shall be carried over to the General Summary and the tendered sum amended
accordingly. The tendered sum so altered shall, for the purpose of tender, be
substituted for the sum originally tendered and considered for acceptance
instead of the original sum quoted by the tenderer. Any rounding off of
quantities or in sections of schedule of quantities and prices or in General
summary by the tenderer shall be ignored.

CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE

8.1

8.2

REPRESENTATIVE

The duties of the representative of the Engineer-in-Charge are to watch and supervise
the works and to test and examine any materials/ parts to be used or workmanship
achieved in connection with the works.

The Engineer-in-Charge may, from time to time in writing, delegate to his
representative any of the powers and authorities, vested in the Engineer-in- Charge
and shall furnish to the contractor a copy of all such written delegation of powers and
authorities. Any written instruction or written approval given by the representative of
the Engineer-in-Charge to the contractor within the terms of such delegation shall
bind the contractor and the Authority as though it has been given by the Engineer-in-
Charge.

Page 35 of 82



8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter
to disapprove such work or materials and to order the pulling down, removal or
breaking up thereof. The contractor shall, at his own expense, again carry out such
works as directed by the Engineer-in-Charge.

8.4 If the Contractor is dissatisfied with any decision of the representative of the
Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge
who shall thereupon confirm, reverse or vary such decision and the decision of the
Engineer-in- Charge in this regard shall be final and binding on the contractor.

CLAUSE -9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the work
under the contract. Provided that the Engineer-in-Charge may at his discretion, approve and
authorize the Contractor to sub-let any part of the work, which in his opinion, is not
substantial, after the contractor submits to him in writing the details of the part of the work(s)
or trade proposed to be sublet, the name of the sub-contractor thereof together with his past
experience in the said work/trade and the form of the proposed sub-contract. Nevertheless any
such approval or authorization by the Engineer-in-Charge shall not relieve the contractor
from his any or all liabilities, obligations, duties and responsibilities under the contract. The
contractor shall also be fully responsible to the Authority for all the acts and omissions of the
sub-contractor, his employees and agents or persons directly employed by the contractor.
However, the employment of piece rate works shall not be construed as sub-letting.

CLAUSE - 10: FACILITIES TO OTHER CONTRACTORS

The contractors shall, in accordance with the requirements of the work as decided by
the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged
contemporaneously on separate contracts and for departmental labour and labour of any other
agency properly authorised by Authority or any statutory body which may be employed at the
site for execution of any work not included in the contract which the Authority may enter into
in connection with or ancillary to the works. In all matters of conflict of interest, the
Engineer-in-Charge shall direct what compromise should be made and his decision shall be
final and binding on the parties.

CLAUSE - 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE
INTIMATED

Where the contractor is a partnership firm, prior approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where
the contractor is an individual or a Hindu Undivided Family business concern, such approval,
as aforesaid, shall like-wise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry out the works
hereby undertaken by the contractor. If prior approval as aforesaid is not obtained the
contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and
the same action will be taken and the same consequences shall ensure as provided for in the
said clause-36.
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CLAUSE - 12: COMMENCEMENT OF WORK

The contractor shall commence the work at the respective site within 30 days of the
issue of Letter of Award. If the contractor commits default in mobilization of resources, and
equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or
remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit.

CLAUSE - 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH
SPECIFICATION DRAWINGS AND ORDERS ETC.

13.1 The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner in strict conformity with the specifications laid
down in the contract document or as may be laid down by the Engineer-in-Charge
under the terms of the contract. The contractor shall also conform exactly, fully and
faithfully to the designs, drawings specifications and instructions in writing in respect
of the work, duly signed by the Engineer-in-Charge as may be issued from time to
time.

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract
documents, in accordance with the provisions of contract, the documents set forth
herein in respect of the work on commencement or during the performance of the
contract:

@ Specifications or revisions thereof other than standard printed specifications
(b) Explanations, instructions etc.

Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the contractor from time to time in respect of the work shall be
deemed to form integral part of the contract and the contractor shall be bound to carry
out the work accordingly.

13.3 In the case of any class of work for which there is no specifications, such work shall
be carried out in accordance with the Bureau of Indian Standards specifications. In
case there are no such specifications in the BIS, work shall be carried out as per
manufacturer’s specifications, if manufacturer’s specifications are also not available
then as per District specifications. In case there are no such specifications as required,
above the work shall be carried out in all respect in accordance with the instructions
and requirements of the Engineer-in-Charge.

13.4  All instructions and orders in respect of the work shall be given by the Engineer-in-
Charge in writing. However, any verbal instructions or order shall be confirmed by
the Engineer-in-Charge as soon as practicable without loss of time and only such
written instruction shall be deemed to be valid.

CLAUSE - 14: SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C
during the course of surveying, inspection, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall
be final and binding) becomes necessary, the contractor shall execute the same as may be
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directed by Engineer-in-Charge, provided the directions are in accordance and confirmatory
with provisions in Clause — 8.

CLAUSE - 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the contractor shall
be bound to carry out the works in accordance with any instructions given to him
in writing signed by the Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

16.2  The time for completion of the works shall, in the event of any deviations resulting
in additional cost over the tendered value sum being ordered, be extended, if
requested by the contractor, as follows:

(1) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

(i) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

16.3 In the case of extra item(s) (items that are completely new, and are in addition to
the items contained in the contract), the contractor may within fifteen days of
receipt of order or occurrence of the item(s) claim rates, supported by proper
analysis, for the work and the Engineer-in-Charge shall within one month of the
receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the basis
of the market rates and the contractor shall be paid in accordance with the rates so
determined.

16.4 In the case of substituted items (items that are taken up with partial substitution or
in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

@ If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference between
the market rates of substituted item and the agreement item (to be
substituted).
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16.5

16.6

16.7

(b) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to be
substituted).

In the case of contract items, substituted items, contract cum substituted items,
which exceed the deviation limits laid down in Schedule ‘B’, the contractor may
within fifteen days of receipt of order or occurrence of the excess, claim revision
of the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within one
month of receipt of the claims supported by analysis, after giving consideration to
the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the
rates so determined.

The provisions of the paragraph 16.4 above shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule ‘B’, and
the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the rates
for the work in question within one month of the expiry of the said period of
fifteen days having regard to the market rates.

Under the circumstances, the contractor shall at any stage not suspend the work on
account of non-settlement of rates of such Deviated/Extra/Substituted items.

CLAUSE - 17: CONTRACTOR’S SUPERVISION

171

17.2

The contractor shall either himself supervise the execution of the works or shall
appoint at his own expense, a qualified and experienced Engineer as his accredited
agent approved by the Engineer-in-Charge, if contractor has himself not sufficient
knowledge or experience to be capable of receiving instruction or cannot give his full
attention to the works. The contractor or his agent shall be present at the site(s) and
shall supervise the execution of the works with such additional assistance in each
trade, as the work involved shall require and considered essential by the Engineer-in-
Charge. Further the directions/instructions given by the Engineer-in-Charge to the
contractor's agent shall be considered to have the same force as if these had been
given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-in-
Charge, the Engineer-in- Charge shall have full powers to suspend the execution of
the works until such date as a suitable agent is appointed by the contractor and takes
over the charge of supervision of the work. For any such suspension, the contractor
shall be held responsible for delay so caused to the work.

CLAUSE - 18: INSTRUCTIONS AND NOTICE

18.1

Except as otherwise provided in this contract, all notices to be given on behalf of the
Authority and all other actions to be taken on its behalf may be given or taken by the
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18.2

18.3

18.4

185

Engineer-in-Charge or any officer for the time being entrusted with the functions,
duties and powers of the Engineer-in-Charge.

All instructions, notices and communications etc. under the contract shall be given in
writing and any such oral orders / instructions given shall be confirmed in writing and
no such communication which is not given or confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have been duly given
or sent to the contractor, if delivered to the contractor, his authorized agent, or left at,
or posted to the address given by the contractor or his authorized agent or to the last
known place of abode or business of the contractor or his agent of services by post
shall be deemed to have been served on the date when in the ordinary course of post
these would have been delivered to him and in other cases on the day on which the
same were so delivered or left.

The Engineer-in-Charge shall communicate or confirm the instructions to the
contractor in respect of the execution of work through a “Site Order Book* maintained
in the office of the Engineer-in-Charge and the contractor or his authorized
representative shall confirm receipt of such instructions by signing the relevant entries
in this book. If required by the Contractor, he shall be furnished a certified true copy
of such instruction(s). The pro-forma for Site Order Book to be maintained at site is
given in Annexure — I11.

The “Hindrance Register” shall be maintained at the site of work, where any
hindrance which comes to the notice of the representative of the Engineer-in-Charge
shall be recorded and immediately a report will be made to the Engineer-in-Charge
within a week. The Engineer-in-Charge shall review the Hindrance Register at least
once in a month. The pro-forma on which the Hindrance Register shall be maintained
is given in Annexure-1V.

CLAUSE -19: PLANT AND EQUIPMENT

19.1

19.2

The Contractors shall provide and install all necessary plant; equipment and
machinery required for the execution of the work under the contract, at his cost and
shall use such methods and appliances for the purpose of all the operations connected
with the work covered by the contract, which shall ensure the completion of work(s)
within the specified time.

Subject to the availability of any item(s), plant, equipment and machinery the
Authority at the written request of the contractor, may issue to the contractor on hire
for being deployed on the work contracted for, at pre- determined rates, terms and
conditions at the sole discretion of the Engineer-in-Charge.

CLAUSE - 20: PATENT RIGHTS

The contractor shall indemnify the Authority, its representatives or its employees

against any action, claim or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall pay any royalties or other charges which may
be payable in respect of any article or material or part thereof included in the contract. In the
event of any claim being made or action being brought against the Authority or any agent,
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servant or employee of the Authority in respect of any such materials as aforesaid the
contractor shall immediately be notified thereof. Provided that such indemnification shall not
apply when such infringement has taken place in complying with the specific directions
issued by the Authority but the contractor shall pay any royalties or other charges payable in
respect of any such use, the amount so paid being reimbursement to the contractor only if the
use was the result of any drawings and or specifications issued after submission of the tender.

CLAUSE - 21: MATERIALS

21.1 The contractor shall at his own expenses provide / arrange all materials required for
the bona-fide use on work under the contract.

21.2 Al materials/parts to be provided by the contractor shall be in conformity with the
specifications laid down in the contract and the contractor shall furnish from time to
time proof and samples, at his own cost, the materials/parts as may be specified by the
Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to have
such tests, in addition to those specified in the contract, as may be required and the
contractor shall provide all facilities to carry out the same. The cost of materials/parts
consumed in such tests and also the expenses incurred thereon including the cost of
the testing charges, shall be borne by the contractor in all cases and also where such
tests which are in addition to those provided in the contract disclose that the materials
are in conformity with the provisions of the contract.

21.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect
and examine any materials/parts intended to be used in the works, either on the site or
at factory or workshop or other place(s) where such materials are assembled,
fabricated, manufactured or any place where these are lying or from where these are
being obtained. For this, purpose, the contractor shall afford such facilities as may be
required for such inspection and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at Kolkata only shall have the jurisdiction for filing the award of the
arbitration and for any other judicial proceedings.

CLAUSE - 23: WATCH & WARD AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards, fencing
and watch & ward when and where necessary or as required by the Engineer-in-Charge for
the protection of the works or for the safety and convenience of those employed on the works
or the public.

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

24.1 Subject to any provisions to the contrary contained in the contract, none of the works
shall be carried out during Sundays and national holidays without the permission in
writing of the Engineer-in-Charge. However, when work is unavoidable or necessary
for safety of life, property or works, contractor shall take necessary action
immediately and advise the Engineer-in-Charge accordingly.
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24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the
work may be carried out on holidays, Sundays and/or in extra shifts to ensure
completion of works under the contract as scheduled.

CLAUSE - 25: LABOUR

25.1

25.2

(@)

(b)

(©)

The contractor shall employ labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the degree
specified in the contract and to the satisfaction of the Engineer-in-Charge. The
Contractor shall not employ in connection with the works any person who has
not completed eighteen years of age the minimum age specified in Indian
Labour Law.

If any foreigner is employed by the contractor on the work within the site the
later shall ensure that such foreigner possesses the necessary special permit
issued by the Civil Authorities in writing and also comply with the instructions
issued there-from from time to time. In the event of any lapse in this regard on
the part of such foreigner the contractor shall be personally held responsible
for the lapse & Authority shall not be liable in any event.

The Contract is liable for cancellation if either the contractor himself or any of
his employee is found to be a person who has held Class-1 post under the
Authority immediately before retirement and has within two years of such
retirement accepted without obtaining the previous permission of the Authority
or of the Chairman as the case may be and employment as contractor for, or in
connection with the execution of the public works, or as an employee of such
contractor. If the contract is terminated on account of the failure of the
contractor to comply with the above clause, the Authority shall be entitled to
recover from him such damages as may be determined by the Engineer-in-
Charge with due regard to the inconvenience caused to the Authority on
account of such termination without prejudice to the Authority's right to
proceed against such officer.

The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a
distribution return of the number and description by trades of the works of people
employed on the works. The contractor shall also submit on the 4th and 19th of every
month for the period of second half of the preceding month and first half of the
current month respectively to the Engineer-in-Charge, a true statement in respect of
the following.

i)

i)

Any accident if occurred during the said fortnight showing the circumstances
under which it happened and the extent of damage and injury caused by it and.

The number of female workers who have been allowed maternity benefit as

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the
amount paid to them.
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25.3

25.4

255

25.6

The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act 1948 and
Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and
rules framed there-under and other labour laws affecting contract labour that may be
brought in force from time to time.

The Contractor shall also comply with the provisions of all Acts, Laws, any
Regulation or Bye Laws of any Local or other Statutory Authority applicable in
relation to the execution of works such as:

)} Payment of Wages Act, 1936 (Amended)
i) Minimum Wages Act, 1948 (Amended).

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed
there under as amended.

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of
1976.

V) Employer's Liability Act 1938 (Amended)

vi) Maternity Benefit Act. 1961 (Amended)

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).
viii)  The Industrial Disputes Act. 1947 (Amended)

iX) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of
1978 and any amended thereof:

iX) The Personal Injuries (Compensation Insurance) Act 1963 and any
modifications thereof and rules made thereunder from time to time. The
Contractor shall take into account all the above and financial liabilities in his
quoted rates and nothing extra, whatsoever, shall be payable to him on this
account.

The list is indicative only, otherwise the contractor should be aware of all the
Acts/Labour Laws and should follow diligently on the work. The contractor shall be
fully and personally responsible for the violation of any Act/Labour Law

The Contractor shall be liable to pay his contribution and the employees contribution
to the State Insurance Scheme in respect of all labour employed by him for the
execution of the contract, in accordance with the provision of "the Employees State
insurance Act 1948" as amended from time to time. In case the Contractor fails to
submit full details of his account of labour employed and the contribution payable, the
Engineer-in- Charge shall recover from the running bills the contribution amount as
assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable for Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer
as defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his
own in his capacity as Principal Employer, have the power to deduct from the amount
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25.7

25.8

25.9

25.10

due to the contractor any sum required for making good the loss suffered by worker(s)
by reason of non-fulfillment of the conditions of the Contract for the benefit of
Workers, nonpayment of wages or on account of deduction made from the wages of
the workers which are not justified by the terms of the contract or non-observance of
the said Act and Rules framed there under with amendments made from time to time.

The Contractor shall indemnify the Authority against any payments to be made under
and for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above
without prejudice to his right to claim indemnity from his sub-contractors. In the event
of the contractor's failure to comply with the provisions of all the Acts/Laws stipulated
in Clause-25.4 or in the event of decree or award or order against the contractor
having been received from the competent authority on account of any default or
breach or in connection with any of the provisions of the Acts/Laws/Rules mentioned
in Sub-Clause 25.4 above, the Engineer-in-Charge without prejudice to any other right
or remedy under the contract shall be empowered to deduct such sum or sums from
the Bill of the contractor or from his security deposit or from other payment due
under this contract or any other contract to satisfy within a reasonable time the
provisions of the various Acts/Laws/Rules/Codes as mentioned under Sub-Clause
25.4 above, on the part of the contractor under the contract on behalf of and at the
expenses of the contractor and make payment and /or provide amenities/
facilities/services accordingly. In this regard, the decision of the Engineer-in-Charge
shall be conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach of any of the provisions
of the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as
amended from time to time or furnishing any information or submitting or filling any
form/Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting officer as defined in the relevant
Acts and Rules as referred in Clause 25.4 above, the Contractor shall without
prejudice to any other liability pay to the Authority a sum not exceeding Rs.50/- (Rs.
Fifty only) as liquidated damages for every default, breach or furnishing, making,
submitting, filling materially incorrect statement as may be fixed by the Engineer-in-
Charge. The decision of the Engineer-in-Charge in this respect shall be final &
binding.

The Contractor shall at his own expenses comply with or cause to be complied with
the Provisions/ Rules provided for welfare and health of Contract Labour in the
Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules
framed there under or any other instructions issued by the Authority in this regard for
the protection of health and for making sanitary arrangements for workers employed
directly or indirectly on the works. In case the contractor fails to make arrangements
as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost
thereof from the contractor.

The Contractor shall at his own expense arrange for the safety or as required by the
Engineer-in-Charge, in respect of all labour directly or indirectly employed for
performance of the Works and shall provide all facilities in connection therewith. In
case the contractor fails to make arrangements and provide necessary facilities as
aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost
thereof from the Contractor. But this will not absolve the contractor of his
responsibility or otherwise thereof.
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25.11

25.12

25.13

25.14

25.15

25.16

Failure to comply with "Provisions/Rules made for Welfare and Health of Contract
Labour" Safety Manual, or the provisions relating to report on accidents and grant of
maternity benefits to female workers and the relevant Acts/Rules referred in clause
25.4 above shall make the contractor liable to pay to the Authority as liquidated
damages an amount not exceeding Rs. 50/- for each default or materially incorrect
statement. The decision of the Engineer-in-Charge in such matters based on reports
from the inspecting Officers as defined in the relevant Acts and Rules as referred in
clause 25.4 above shall be final and binding and deductions for recovery of such
liquidated damages may be made from any amount payable to the contractor. In the
event of any injury, disability or death of any workmen in or about the work employed
by the contractor either directly or through his sub-contractor, contractor shall at all
time indemnify and save harmless the Authority against all claims, damages and
compensation under the Workmen Compensation Act. 1923 as amended from time to
time or in other Law for the time being in force and Rules there-under from time to
time and also against all costs, charges and expenses of any smooth action by
proceedings arising out of such accidents or injury, disability or death of a workmen
and against all sum or sums which may with the consent of the contractor be paid to
compromise or compound any claim in this regard. If any award, decree or order is
passed against the contractor for recovery of any compensation under the Workmen
Compensation Act, 1923, for any injury, disability or death of a workman by any
competent court, the said sum or sums shall be deducted by the Engineer-in-Charge
from any sum then due or that may become due to the contractor or from his security
deposit or sale thereof in full or part under the contract or any other contract with the
Authority towards fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims
whatsoever on account of his compliance with his obligations under this clause and
Labour Regulations.

The contractor shall not otherwise than in accordance with the statutes ordinance and
Government Regulations or orders for the time being in force import, sell, give, barter
or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such
import, sale, gift, barter or disposal by his sub-contractor, agent or employees.

The contractor shall not give, barter or otherwise dispose of to any person or persons
any arms or ammunition of any kind or permit to suffer the same as aforesaid.

The Contractor shall employ for the execution of the works only such persons as are
skilled and experienced in their respective trades and Engineer-in-Charge shall be at
liberty to object to and require the contractor to remove from the works any persons
employed by the Contractor for the execution of the works who, in the opinion of the
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper
performance of his duties. The contractor shall forthwith comply with such requisition
and such person shall not be again employed upon the works without permission of
the Engineer-in-Charge.

Release of Security deposit after labour clearance: Security deposit of the work
shall not be refunded till the contractor produces a clearance certificate from the
Labour Officer. As soon as the work is virtually completed, the contractor shall apply
for clearance certificate to the Labour Officer under intimation to Engineer-in-Charge.
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The Engineer-in-Charge on the receipt of such communication shall write to Labour
Officer to intimate if any complaint is pending against the contractor in respect of the
work. If no complaint is pending on record till after three months after completion of
work and/or no communication is received from Labour Officer to this effect till six
months after the date of completion, it will be deemed to have received the clearance
certificate and the security deposit will be released if otherwise due.

CLAUSE -26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS

26.1

26.2

26.3

COINS, FOSSILS, ETC.

Materials of any kind obtained from excavation on the site shall remain the property
of the Authority and shall be disposed off as directed by the Engineer-in-Charge.

However if any of the materials thus obtained from excavation on the site is such as
can be used in the execution of the work under the contract, the contractor will be
allowed to use the same free of cost (except that any amount of royalty paid for in this
regard by the Authority shall be recoverable from the contractor) for the aforesaid
purpose provided the same is found suitable and is approved by the Engineer-in-
Charge.

Fossils, coins, articles of value, structures and other remains or things of geological or
archeological interest discovered on the site shall be the absolute property of the
Authority. The contractor shall take reasonable precautions to prevent his labour or
any other person from removing or damaging any such article or thing and shall
acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-
Charge’s directions as to the disposal of the same at the expense of the Authority.

CLAUSE -27: FORCE MAJEURE

27.1

27.2

The term Force Majeure shall herein mean Riots (other than among the contractor's
employees), Civil Commotion (to the extent no insurable), war (whether declared or
not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution,
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of
God, such as earthquake (above 7 magnitude on Richter Scale), lightning,
unprecedented floods, fires not caused by contractor's negligence and other such
causes over which the contractor has no control and are accepted as such by the
Engineer-in-Charge, whose decision shall be final and binding. In the event of either
party being rendered unable by Force Majeure to perform any obligation required to
be performed by them under this contract, the relative obligation of the party affected
by such Force Majeure shall be treated as suspended for the period during which such
Force Majeure cause lasts, provided the party allowing that it has been rendered
unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and
ending thereof giving full particulars and satisfactory evidence in support of such
cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in
completion date for a period exceeding the period of delay attributable to the causes of
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra
costs provided it is mutually established that Force Majeure conditions did actually
exist.
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27.3

If any of the Force Majeure conditions exists in the places of operation of the bidder
even at the time of submission bid, he shall categorically specify in his bid and state
whether they have been taken into consideration in their quotations.

CLAUSE - 28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND

28.1

28.2

28.3

RECTIFICATION THEREOF

If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery,
solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings,
drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the area
in which they may be working or in the area contiguous to the premises on which the
work or any part of it is being executed or if any damage is caused to any item
belonging to IWAI or to any person during the progress of work, the Contractor shall
upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, make
good the same at his cost.

If it appears to the Engineer-in-Charge or his representative at any time during the
progress of work or prior to the expiration of the Defects Liability period that any
work has been executed with unsound, imperfect or unskilled workmanship or that
any materials or articles provided by the Contractor for execution of the work are
unsound or of a quality inferior to that contracted for, or otherwise not in accordance
with the Contract, or that any defect, shrinkage or other faults found in the work
arising out of defective design or defective/ improper materials or workmanship, the
Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-
in-Charge forthwith rectify or remove and reconstruct the work so specified in
whole or in part, as the case may be, and/or remove the materials/articles so
specified and provide other proper and suitable materials at his expense.

All damages caused by accidents or carelessness of the contractor or any of his
employees or any property belonging to the Authority is wasted or is misused by the
contractor or any of his employees shall be to the account of the contractor, who shall
make good the loss.

CLAUSE -29: CONTRACTOR'S LIABILITY AND INSURANCE

29.1

29.2

From commencement to completion of the work(s) as a whole, the Contractor shall
take full responsibility for the care thereof and for taking precautions to prevent loss
or damage. He shall be liable for any damage or loss that may happen to the works or
any part thereof and to the Authority's Plant, Equipment and Material (hired or issued
to the Contractor) shall be in good order and condition and in conformity in every
respect with the requirements of the Contract and instructions of the Engineer-in-
Charge.

)] Neither party to the contract shall be liable to the other in respect of any loss or
damage which may occur or arise out of "Force Majeure™ to the works or any
part thereof on to any material or article at site but not incorporated in the
works or to any person or anything or material whatsoever or either party
provided such a loss or damage could not have been foreseen or avoided by a
prudent person and the either party shall bear losses and damages in respect of
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29.3

294

29.5

29.6

their respective men and materials. As such liability of either party shall
include claims/ compensations of the third party also.

i) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i)
above, the following provisions shall also have effect:

@ The Contractor shall, as may be directed in writing by the Engineer-in-Charge
proceed with the completion of the works under and in accordance with the
provisions and conditions of the contract, and

(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge,
re-execute the works lost or damaged, remove from the site any debris and so
much of the works as shall have been damaged and carry the Authority's T &
P, Plant and Equipment, Material etc. to the Authority's store. The cost of
such re-execution of the works, removal of damaged works and carrying of
Authority's store shall be ascertained in the same manner as for deviations and
this shall be ascertained in the same manner as for deviations and this shall be
added to the contract sum. Provided always that the Contractor shall, at his
own cost, repair and make good so much of the loss or damage as has been
occasioned by any failure on his part to perform his obligations under the
contract or not taking precautions to prevent loss or damage or minimise the
amount of such loss or damage, Final assessment of loss or damage shall be
decided by the Engineer-in-Charge and his decision shall be final and binding.

The contractor shall take special precautions to see that public places and roads
adjacent to contractor's yard are not blocked at anytime either by his material or by his
workmen. The roads are to be kept always clear and no equipment/materials shall be
stacked.

The navigable waterways shall not be blocked by Contractor's vessels. The anchors
dropped in the waterways shall be properly marked and removed after done with.

The contractor shall indemnify and keep indemnified the Authority against all losses
and claims for death, injuries or damage to any person or any property whatsoever
which may arise out of or in consequence of the construction and maintenance, of
works during the contract period and also against all claims, demands, proceedings,
damages, costs, charges and expenses whatsoever in respect of or in relation thereto,
and such liabilities shall include claims/compensations of the third party.

(a) Before commencing execution of the work, the Contractor shall without in any
way limiting his obligations and responsibilities under this condition, insure
against any damage, loss or injury which may occur to any property (excluding
that of the Authority but including the Authority building rented to the contractor
wholly or in part and any part of which is used in part and any part of which is
used by him for storing combustible materials) public liability by arising out of
the carrying out of the contract. For this purpose the contractor shall take out, pay
all costs and maintain throughout the period of his contract public liability with
the following coverage.
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(b)

(©)

(d)

1) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for
one person and Rs. 2,00,000 for each accident.

i) Property liability limits for each accident not less than Rs. 1,00,000 ;

iii) The Contractor shall prove to the Engineer-in Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period.

The Contractor shall ensure that similar insurance policies are taken out by his
sub-contractor (if any) and shall be responsible for any claims or losses to the
Authority resulting from their failure to obtain adequate insurance protection in
connection thereof. The Contractor shall produce or cause to be produced by his
sub-contractors (if any) as the case may be, relevant, policy or policies and
premium receipt as and when required by the Engineer-in-Charge.

If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in
force the insurance referred to above or any other insurance which he/they may
be required to effect under the term of the Contract then and in any such case the
Authority may, without being bound to effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by the Authority from
any moneys due or which may become due to the contractor or recover the same
as a debt due from the contractor.

The contractor shall at his own expense arrange for the safety provisions as
required in respect of the works covered under this contract as per the instruction
of Engineer-in-charge. In case, the contractor fails to comply with the provisions
of the safety the Engineer- in-Charge shall be entitled to and make the necessary
arrangements at the risk and cost of the contractor. This will, however, not
absolve the Contractor of his overall responsibility to execute the works under the
contract.

CLAUSE - 30 : SUSPENSION OF WORKS

30.1

30.2

The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any

part thereof for such time or times and in such manner as the Engineer-in-Charge may
consider necessary.

(a)
(b)

(©)

The suspension of the work can be done by Engineer-in-Charge for any of the
following reasons:

On account of any default on the part of the contractor or

for proper execution of the works or part thereof for the reasons other than the
default of the contractor or

for the safety of the works or part thereof.
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30.3 The contractor shall during the suspension period, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the
contractor shall be entitled to the extension of time equal to the period of every such
suspension Plus 25% for the completion of the item or group of items of work for
which a separate period of completion is specified in the contract and of which
suspended work forms a part

CLAUSE - 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE
TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or
reduce the scope of the works for reason whatsoever and hence does not require the whole or
any part of the works to be carried out, the Engineer-in-Charge (with the prior approval of
competent authority mentioned in scheduled ‘B”) shall give notice in writing to that effect to
the contractor and the Contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he could not derive in consequence of the
fore closure of the whole or part of the works.

CLAUSE - 32: TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then,
unless the Engineer-in-Charge is satisfied that the legal representatives of the individual
contractor or of the proprietor of the proprietary concern and in the case of partnership, the
surviving partners are capable of carrying out and completing the contract, the Engineer-in-
Charge shall be entitled to terminate the Contract as to its incomplete part without the
Authority being in anyway liable to payment of any compensation whatsoever on any
account to the estate of the deceased Contractor and/or to the surviving partners of the
Contractor's firm on account of termination of the Contract. The decision of the Engineer-in-
Charge that the legal representatives of the deceased contractor or the surviving partners of
the Contractor's firm cannot carry out and complete the works under the contract shall be final
and binding on the parties. In the event of such termination, the Authority shall not hold the
estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable
for damages for not completing the contract. Provided that the power of the Engineer-in-
Charge of such termination of contract shall be without prejudice to any other right or remedy
which shall have accrued or shall accrue to him under the contract.

CLAUSE- 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF
THE CONTRACTOR
33.1 If the contractor

(i) At any time makes default during the currency of work or does not execute any
part of the work with due diligence and continues to do so even after a notice in
writing of 7 days in this respect from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within 7 days
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33.2

33.3

334

33.5

33.6

33.7

even after a notice in writing is given in that behalf by the Engineer-in-Charge;
or

(iii) Fails to complete the work (s) or items of work with individual dates of
completion, on or before the date (s) so determined, and does not complete them
within the period specified in the notice given in writing in that behalf by the
Engineer-in-Charge.

The Engineer-in-Charge without invoking action under clause 36 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to IWAI, by a notice in writing to take the part work/ part
incomplete work of any item (s) out of his hands and shall have powers to:

(@) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/ or

(b) Carry out the part work/ part incomplete work of any items (s) by any means at
the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item (s) taken
out of his hands and execute at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by IWAI because of action under
this clause shall not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of
work done in all respect in the same number and at the same rate as if it had been
carried out by the original contractor under the terms of his contract, the value of
contractor’s materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to
the value of work done shall be final and conclusive against the contractor provided
always that action under this clause shall only be taken after giving notice in writing
to the contractor. Provided also that if the expenses incurred by the IWAI are less than
the amount payable to the contractor at his agreement rates, the difference shall not be
payable to the contractor.

Any excess expenditure incurred or to be incurred by IWAI in completing the part
work/ part incomplete work of any item (s) or the excess loss of damages suffered or
may be suffered by IWAI as aforesaid after allowing such credit shall without
prejudice to any other right or remedy available to IWAI in law or per as agreement be
recovered from any money due to the contractor on any account, and if such money is
insufficient, the contactor shall be called upon in writing and shall be liable to pay the
same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused
materials, constructional plant, implements, temporary building at site etc. and adjust
the proceeds of sale thereof towards the dues recoverable from the contactor under the
contract and if thereafter there remains any balance outstanding, it shall be recovered
in accordance with the provisions of the contract.

In the event of the above course being adopted by the Engineer-in-Charge, the

contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
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engagements or made any advance on any account or with a view to the execution of
the work or the performance of the contract.

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the
contractor to commence & proceed with the execution of the work in accordance
with agreed programme. If there is any delay in making available any area of the
work or the delays mentioned in Para 34.4, the competent authority as specified in
schedule ‘B’ on the recommendations of the Engineer-in-Charge shall grant
reasonable extension of time for completion of work. However, in case of the
contracts having tendered value up to Rs.500 lakhs, if the total extension involved
due to delay is up to 1/3" of the stipulated period of completion then the Engineer-
in-Charge shall decide the extension and convey the same to the contractor. But
the contractor shall not claim any compensation whatsoever on this account.

34.2 If after the award of the work the contractor commits defaults in commencing the
execution of work as aforesaid, Govt. shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

34.3  As soon as possible after the Contract is concluded, the Contractor shall submit a
Time and Progress Chart get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work.

34.4 However, if the work (s) be delayed by:-

Q) Force majeure as per clause 27, or

(i)  Abnormally bad weather, or

(iii)  Serious loss or damage by fire, or

(iv)  Civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or

(V) Delay on the part of other contractors or tradesman engaged by Engineer-
in-Charge in executing work not forming part of the contract, or

(vi)  Non-availability of stores, which are the responsibility of Government to
supply or

(vii)  Non-availability of breakdown of Tools and Plant to be supplied or
supplied by Government or

(viii) Any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control.

then immediately upon the happening of any such events as aforesaid, the
contractor shall inform the Engineer-in-Charge accordingly, but the contractor
shall nevertheless use constantly his best endeavors to prevent and/or make good
the delay and shall do all that may be required in this regard. The Contractor shall
also request, in writing, for extension of time, to which he may consider himself
eligible under the contract, within fourteen days of the date of happening of any
such events as indicated above.
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345

34.6

34.7

34.8

In case the cost of the work is more than 10 crores than the total scope of work
will be divided into milestones. The contractor shall submit a Time & Progress
chart for each milestone and get it approved by the competent authority.

Request for rescheduling of Mile stones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the competent
authority as indicated in Schedule ‘B’. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case as may have arisen due to any of the events, as aforesaid, and
which may have been brought out by the contractor in writing, the Competent
Authority mentioned in Scheduled ‘B’ may give a fair and reasonable extension of
time, after taking into consideration the nature of the work delayed and
practicability of its execution during the period of extension.

Such extensions shall be communicated to the contractor by the Engineer-in-
Charge in writing. The contractor shall not be entitled to claim any compensation
or over run charges whatsoever for any extension granted.

CLAUSE - 35: LIQUIDATED DAMAGES FOR DELAY

35.1

35.2

If the contractor fails to maintain the required progress in terms of clause 34 or to
complete the work and clear the site on or before the date of completion as per the
contract or extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the authority on account of such breach,
pay as agreed liquidated damages the amount calculated at the rates stipulated
below.

Q) Liquidated Damages @ 1.5 % per month of delay
for delay of work to be computed on per day basis

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work.

The competent authority mentioned in Schedule ‘B’ (whose decision in writing
shall be final & binding) may decide on the amount of tendered value of the work
for every completed day/month (as applicable) that the progress remains below
that specified in Clause 34 or that the work remains incomplete.

The amount of liquidated damages may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the authority.

In case of contracts having tendered amount more than 10 crores, if the contractor
does not achieve a particular milestone mentioned in schedule ‘B’, or the re-
scheduled milestone(s) in terms of Clause 34.6, the amount shown against that
milestone shall be withheld, to be adjusted against the liquidated damages levied
at the final decision on Extension of Time. With-holding of this amount on failure
to achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to

Page 53 of 82



35.3

make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

In case of contracts having tendered amount less than 10 crores, if the work
remains incomplete after the stipulated date of completion, the Engineer-in-charge
may withheld 10% of the tendered value of the work from the running payments
of the contractor pending final decision of the competent authority mentioned in
schedule ‘B’ on the extension of time case. If the competent authority decides to
grant extension of time without levy of liquidated damages or levy part of the total
liquidated damages specified above then the balance withheld amount after
adjusting the amount of the liquidated damages levied by the competent authority
will be refunded to the contractor.

CLAUSE - 36: WHEN THE CONTRACT CAN BE DETERMINED

36.1

(i)

(i)

(iii)

(iv)

(v)

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in
respect of any delay, inferior workmanship, any claims for damages and/or any
other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the contract in
any of the following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing
to rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner
shall omit to comply with the requirement of such notice for a period of seven
days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence so that in the
opinion of the Engineer-in-Charge he will be unable to secure completion of the
work by the date for completion and continues to do so after a notice in writing of
seven days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such
date(s) of completion and does not complete them within the period specified in a
notice given in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the
contract and/ or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to remedy
it within 7 days after a notice in writing is given to him in that behalf by the
Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in IWAI service
or to any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or forborne
to do any act in relation to the obtaining or execution of contract.
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(vi)

(vii)

(viii)

(ix)

(x)

(xi)

(@)

(b)

If the contractor shall enter into a contract with IWAI in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless
the particulars of any such commission and the terms of payment thereof have
been previously disclosed in writing to the Engineer-in-Charge.

If the contractor shall obtain a contract with IWAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits breach of
integrity pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any
time be adjudged insolvent or have a receiving order or order for administration of
his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force or make
any conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf
of a creditor shall be appointed or if circumstances shall arise which entitle the
court or the creditor to appoint a receiver or a manager or which entitle the court
to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to
be continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work
basis or of labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any portion thereof without the
prior written approval of the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the
competent authority mentioned in schedule ‘B’ shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to
the contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Earnest Money Deposit, Security Deposit
already recovered and Performance Guarantee under the contract shall be liable to
be forfeited and shall be absolutely at the disposal of the IWAI.

After giving notice to the contractor to measure up the work of the contractor and
to take such whole, or the balance or part thereof, as shall be un-executed out of
his hands and to give it to another contractor to complete the work. The contractor,
whose contract is determined as above, shall not be allowed to participate in the
tendering process for the balance work.
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In the event of above courses being adopted by the Engineer-in-Charge, the

contractor shall have no claim to compensation for any loss sustained by him by reasons
of his having purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.

CLAUSE - 37: INSPECTION AND APPROVAL

37.1

37.2

37.3

All works involving more than one process shall be subject to examination and
approval at each stage thereof and the contractor shall give due notice to the Engineer-
in-Charge on his authorized representative, when each stage is ready. In default of
such notice, the Engineer-in-Charge shall be entitled to appraise the quality and extent
thereof and the decision of the Engineer-in-Charge in this regard shall be final and
binding.

No work shall be put out of view without the approval of the Engineer-in-Charge or
his authorized representative and the Contractor shall afford full opportunity for
examination. The contractor shall give due notice to the Engineer-in-Charge or his
authorized representative whenever any such work is ready for examination and the
Engineer- in-Charge or his representative shall, without unreasonable delay, unless he
considers it necessary and advise the contractor accordingly, examine and measure
such work. In the event of the failure or the contractor to give such notice, he shall if
required by the Engineer-in-Charge, uncover such work at the contractor's expenses.

Periodic inspection will be carried out by the EIC or his representative by their
vessels. The contractor can have the inspection schedules finalized with the Engineer-
in-charge. Generally all attempts should be made to have joint inspection and number
of inspections be not less than three in a calendar month.

CLAUSE - 38: COMPLETION CERTIFICATE AND COMPLETION PLANS

38.1

The work shall be completed to the entire satisfaction of the Engineer-in-Charge and
with in the specified time limit and under the terms and conditions of the contract. As
soon as the work under the contractor is completed as a whole the contractor shall
give notice of such completion to the Engineer-in-Charge. The Engineer-in-Charge
shall inspect the work and shall satisfy himself that the work(s) has been completed in
accordance with the provisions of the contract and then issue to the Contractor a
certificate of completion indicating the date of completion. Should the Engineer- in-
Charge notice that there are defects in the works or the works are not considered to be
complete, he shall issue a notice in writing to the Contractor to rectify / replace the
defective work or any part thereof or complete the work, as the case may be within
such time as may be notified and after the contractor has complied with as aforesaid
and gives notice of completion the Engineer-in-Charge shall inspect the work and
issue the completion certificate in the same manner as aforesaid.
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38.2.1

38.2.2

No certificate of completion shall be issued as stipulated above and no work be
considered to be completed unless the contractor shall have removed from the work
site and / or premises all his belongings / temporary arrangements brought / made
by him for the site and / or premises in all respects and made the whole of the site
and / or premises fit for immediate occupation / use to the satisfaction of the
Engineer- in-Charge. If the contractor fails to comply with the above mentioned
requirements on or before the date of completion of the work, the Engineer-in-
Charge, may as he thinks fit and at the risk at cost of the contractor, fulfill such
requirements and remove / dispose of the contractor's belongings / temporary
arrangements, as aforesaid, and the contractor shall have no claim in this respect
except for any sum realised by the sale of Contractor's belongings / temporary
arrangements less the cost of fulfilling the said requirements and any other amount
that may be due from the contractor. Should the expenditure on the aforesaid
account exceed the amount realised by sale of such contractor's belongings /
temporary arrangements then the contractor shall on demand pay the amount of such
excess expenditure.

The contractor shall submit the completion plans of the work wherever required
within 30 days of the completion of work. In case the contractor fails to submit
completion plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of
the value of the work subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand
only) as may be fixed by Engineer-in-Charge concerned and in this respect the
decision of the Engineer-in-Charge shall be final and binding on the contractor.

CLAUSE - 39: MEASUREMENTS

39.1

39.2

39.3

39.4

39.5

The Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by measurement the value of work done in accordance with the contract.

Notwithstanding any provision in the relevant standard method of measurement or
any general or local custom, measurement of work done under the contract shall be
taken in accordance with the procedure set forth in the Technical Specifications or
Schedule of Quantities under the contract. In case of items of work which are not
covered by the Technical Specifications or Schedule of Quantities measurement shall
be taken in accordance with the relevant standard methods of measurement laid down
by the Bureau of Indian Standard.

All items having a financial value shall be entered in daily log book/ measurement
book prescribed by the Authority so that the complete work performed under the
contract is duly accounted.

Measurement shall be taken jointly by the Engineer-in-Charge or his authorised
representative and by the contractor or his authorised representative.

Before taking measurements of any works, the Engineer-in-Charge or representative
deputed by him for the purpose, shall give a reasonable notice to the Contractor. If
the Contractor fails to attend or send an authorised representative for measurement
after such notice or fails to countersign or to record the objection within a week from
the date of taking the measurements, in such eventuality the measurements taken by
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39.6

39.7

the Engineer-in-Charge shall be taken to be correct and final measurements of such
works.

The contractor shall, without extra charge, provide assistance with every appliance,
labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site on
completion of measurement. If the contractor objects to any of the measurement
recorded by the representative of the Engineer-in- Charge a note to the effect shall be
made in the item objected to and such note shall be signed and dated by both parties
engaged in taking the measurement. The decision of the Engineer-in-Charge on any
such dispute or difference or interpretation shall be final and binding on the contractor
in respect of all contract items, substituted items, extra items and deviations.

CLAUSE -40: PAYMENT ON ACCOUNT

40.1

40.2

40.3

40.4

40.5

40.6

40.7

Interim bills shall be submitted by the contractor monthly on or before the date fixed
by the Engineer-in- Charge for the items of work completed. The Engineer-in-Charge
shall then arrange to have the bills verified with reference to the measurements
recorded in the measurement book(s).

Payment on account for amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment for the work executed, after deducting therefrom the amount already paid,
the security deposit and such other amounts as may be withheld, deductible or
recoverable in terms of the contract.

Payment of the contractor's bills shall be made by the Authority only in Indian Rupees
within 30 days from the date of submission of the bill subject to the acceptance of the
Engineer-in- Charge.

Payments due to the contractor shall be made by crossed cheque by the Engineer-in-
Charge or his authorised representative. Such cheques shall be issued direct to the
contractor on furnishing a stamped receipt for the amount of the cheque or to his
constituted attorney duly authorised to receive such payments from the EIC.

Any interim certificate given relating to work done or materials delivered may be
modified or corrected by any subsequent interim certificate or by the final certificate.
No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself
be conclusive evidence that any work or materials to which it relates is / are in
accordance with the same.

Should there be a request for extension of date of completion, pending its
consideration interim payments shall continue to be made as provided herein.

TDS at the applicable rates shall be deducted at source from any payment made to the
contractor against this contract.
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CLAUSE -41: TAXES, DUTIES AND LEVIES ETC.

41.1

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise,
excluding Service Tax/GST as applicable or any other local, State or Central taxes as
applicable/ charged by Centre or State Government or Local authorities on all
materials that the contractor has to purchase for the performance of the contract and
services, shall be payable by the contractor and the Authority will not entertain any
claim for compensation whatsoever in this regard. The rates quoted by the contractor
shall be deemed to be inclusive of all such taxes, duties, levies, etc. except Service
Tax/GST as applicable. However, Service Tax/GST as applicable shall be reimbursed
only on production of proof it’s remittance.

CLAUSE-42: TAXDEDUCTION AT SOURCE

42.1

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the
payment/advances made against the contract.

CLAUSE -43: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date of
completion of the work or of the date the certificate of completion furnished by the
Engineer-in-Charge. No further claim in this regard unless as specified herein under
shall be entertained. Payment of final bill shall be made within three months if the
amount of the contract is up to Rs.15 lakhs and six months if the value of the work
exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of the work
then the undisputed item or items only shall be paid within the said period of three
months or six months, as the case may be. The contractor shall submit a list of the
disputed items within thirty days from the disallowance thereof and if he fails to do
s0, his claim shall be deemed to have been fully waived and absolutely extinguished.

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS

44.1

44.2

44.3

Whenever any claim whatsoever for the payments of a sum of money to the Authority
arises out of or under this contract against the contractor, the same may be deducted
by the Authority from any sum then due or which at anytime thereafter may become
due to the contractor under this contract and failing that under any other contract with
the Authority or from any other sum whatsoever due to the contractor from the
Authority or from his security deposit, or he shall pay the claim on demand.

The Authority reserves the right to carry out post- payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
authority further reserves the right to enforce recovery of any over payment when
detected not- withstanding the fact that the amount of the final bill may be included by
one of the parties as an item of dispute before an arbitrator appointed under clause 48
of this contract and notwithstanding the fact that the amount of the final bill figures in
the arbitration award.

If as a result of such audit and technical examination any over payment is discovered
in respect of any work done by the contractor or alleged to have been done by him
under contract, it shall be recovered by the Authority from the contractor by any of
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all of the methods prescribed above, and if any under payment is discovered, the
amount shall be duly paid to the contractor by the Authority.

44.4  Provided that the aforesaid right of the Authority to adjust over-payment against
amount due to the contractor under any other contract with the Authority shall not
extend beyond the period of two years from the date of payment of the final bill or in
case the final bill is a MINUS bill, from the date the amount payable by the Contractor
under the MINUS final bill is communicated to the contractor.

44.5 Any sum of money due and payable to the Contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by
the Engineer-in-Charge or Authority against any claim of the Authority or such other
person or persons in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with the Engineer-in-Charge or Authority or
with such other person or persons. The sum of money so withheld or retained under
this clause by the Engineer-in-Charge or Authority will be kept withheld or retained as
such by the Engineer-in- Charge or Authority or till his claim arising out of in the
same contract or any other contract is either mutually settled or determined by the
arbitrator, if the contract is governed by the arbitration clause under the clause 48 or
by the competent court hereinafter provided, as the case may be, and the contractor
shall have no claim for interest or damages whatsoever on this account or any other
ground in respect of any sum of money withheld or retained under this clause.

CLAUSE -45: FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters regarding
design, materials, workmanship, removal of improper work, interpretation of the contract
drawings and contract specifications, mode of procedure and the carryout out of the work the
decision of the Engineer-in-Charge which shall be given in writing shall be final and binding
on the contractor.

CLAUSE-46: SUM PAYABLE BY WAY OF COMPENSATION TO BE
CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO
ACTUAL LOSS

All sum payable by way of compensation to the Authority under any of these
conditions shall be considered as reasonable compensation without reference to the actual
loss or damage sustained and whether or not damage shall have been sustained.

CLAUSE -47: SETTLEMENT OF DISPUTES & ARBITRATION.

47.1 Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
here-in-before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever in
any way arising out of or relating to the contract, design, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the
works or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:
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(i)

47.2

47.3

47.4

If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any drawings, record or decision given in
writing by the Engineer-in-Charge on any matter in connection with or arising out
of the contract or carrying out of the work, to be unacceptable, he shall promptly
within 15 days of the receipt of decision from the Engineer-in-Charge request the
Chief Engineer in writing through the Engineer-in-Charge for written instruction
or decision. Thereupon, the Chief Engineer shall give his written instructions of
the decision within a period of one month from the receipt of the contractor’s
letter. However, this will not be reason for the stoppage of work.

If the Chief Engineer fails to give his instructions or decision in writing within the
aforesaid period or if the contractor is dissatisfied with the instruction or decision
of the Chief Engineer, the contractor may, within 15 days of the receipt of Chief
Engineer’s decision, appeal to the Chairman, IWAI who shall afford an
opportunity to the contractor to be heard, if the latter so desires, and to offer
evidence in support of his appeal. The Chairman, IWAI shall give his decision
within 30 days of receipt of contractor’s appeal. If the contractor is still
dissatisfied with his decision, the contractor shall within a period of 30 days from
receipt of the decision, give notice to the Chairman, IWAI for appointment of
arbitrator on prescribed proforma as per Appendix V, failing which the said
decision shall be final binding and conclusive and not referable to adjudication by
the arbitrator.

Except where the decision has become final, binding and conclusive in terms of
Sub Para 47.1 above, disputes or differences shall be referred for adjudication
through arbitration by a sole arbitrator appointed by Chairman, IWAI.

Further, within thirty (30) days of receipt of such notice from either party, the
Engineer-in-Charge of work at the time of such dispute shall send to the
Contractor a panel of three persons preferably but not necessarily from the
approved panel of arbitrators being maintained by Indian Council of Arbitration
(ICA) and thereafter the Contractor within fifteen (15) days of receipt of such
panel communicate to the Engineer-in-charge the name of one of the persons from
such panel and such a person shall then be appointed as sole arbitrator by the
Chairman, IWAI. However, the arbitrator so appointed shall not be an officer or
the employee of Inland Waterways Authority of India.

Provided that if the Contractor fails to communicate the selection of a name out of
the panel so forwarded to him by the Engineer-in-charge then after the expiry of
the aforesaid stipulated period the Chairman, shall without delay select one person
from the aforesaid panel and appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, then the Chairman IWAI
shall appoint another person to act as sole arbitrator, such person shall be entitled
to proceed with the reference from the stage at which it was left by the
predecessor.
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47.5

47.6

47.7

47.8

47.9

The award of the Arbitrator shall be final and binding. The Arbitrator shall decide
in what proportion the Arbitrator’s fees, as well as the cost of Arbitration
proceeding shall be borne by either party.

The Arbitrator with the consent of the parties can enlarge the time, from, time-to-
time to make and publish his award.

A notice of the existence in question, dispute or difference in connection with the
contract unless served by either party within 30 days of the expiry of the defects
liability period, failing which all rights and claim under this contract shall be
deemed to have been waived and thus forfeited and absolutely barred.

The Arbitrator shall give reasons for the award if the amount of claim in dispute is
Rs. 1,00,000/- and above.

The work under this Contract shall continue during Arbitration proceedings and no
payments due from or payment by the Authority shall be withheld on account of
such proceedings except to the extent which may be in dispute.

47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

47.11

enactment thereof and the rules made there under and being in force shall apply to
the Arbitration proceedings under this clause.

The parties to the agreement hereby undertake to have recourse only to arbitration
proceedings under for Arbitration Act 1996 and the venue of the arbitration
proceeding shall be Noida/ New Delhi and the parties will not have recourse to
Civil Court to settle any of their disputes arising out of this agreement except
through arbitration.

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration

Clause shall apply: "Except as otherwise provided, in case of a contract with a
public Sector Undertaking if at any time any question dispute or difference
whatsoever arises between the parties upon or in relation to, or in connection with
this agreement, the same shall be settled in terms of the Ministry of Industry,
Department  of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any
modifications / amendments thereof. "The arbitrator shall have the power to
enlarge the term to publish the award with the consent of the parties provided
always that the commencement or continuation of the arbitration proceeding shall
not result in cessation or suspension of any of other rights and obligations of the
parties of any payments due to them hereunder.

CLAUSE - 48 : CLAIMS

48.1

The contractor shall send to the Engineer-in-Charge once in every month on
account giving particulars, as full and detailed as possible of all claims for any
additional payment to which the contractor may consider himself entitled and of
all extra work or additional work ordered in writing and which has been executed
during proceeding month.
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48.2  No claim for payment of any extra work or expenses will be considered which has
not been included in such particulars. The Engineer-in-Charge may consider
payment for any such work or expense, where admissible under the terms of the
Contract.

48.3  Any claim which is not notified in two consecutive monthly statements for the two
consecutive months shall be deemed to have been waived & extinguished.

CLAUSE 49 : INTEREST

‘No interest shall be payable on account due to the contractor against final bills or
any other payment due under the contract.

CLAUSE 50: INCENTIVE FOR EARLY COMPLETION.

In case, the contractor completes the work ahead of scheduled completion time, a
bonus @1% (one per cent) of the tendered value per month computed on per day basis,
shall be payable to the contractor, subject to a maximum limit of 5% (five per cent) of the
tendered value. The amount of bonus, if payable, shall be paid along with final bill after
completion of work. Provided always that provision of the Clause 50 shall be applicable
only when so provided in Schedule ‘B’.

*kkhkhkk
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PART- Il

TECHNICAL SPECIFICATIONS & SPECIAL CONDITIONS

1. Scope of the work and Technical specification:-

A. The supply of following items at Kolkata in the area specified as under :
No. ITEM Quantity
1 AXIOM 9, Multi-function 9" Display Quantum Q24C 18"Radar with 15m 1
Power and 15m Data Cable
2 | Supervision of Installation, Commissioning & Training 1
3 | Mast for mounting of Radar 1
4 | Cable laying, hot work, carpentary & mechanical job 1
5 | Tracker 2x24 Night Vision (NV) Binocular (Waterproof) 3

B. SUPPLY OF RADAR SYSTEM & NIGHT VISION (NV)BINOCULAR :

The Contractor shall supply the RADAR SYSTEM & NIGHT VISION (NV)BINOCULAR as
specified in TECHINICAL SPECIFICATION .The parameters mentioned in
TECHNICAL SPECIFICATION are for guidance only:

All material used for manufacturing shall be of excellent quality and conform

to the relevant BIS (Bureau of Indians Standards)/ Classification requirement
wherever applicable.

Procurement of the necessary items and other hardware required for

manufacture are to be arranged by the Contractor.

The supply of radar with installation in complete should be furnished in the tug
Ram Prasad Bismil (as is where is)

a) Radar & Binocular to be supplied with complete accessories at Kolkata.
b) Total supply shall be completed within 6 to 8 weeks from the date of receipt of
work order.
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C. TECHNICAL SPECIFICATIONS FOR RADAR SYSTEM & NIGHT
VISION (NV)BINOCULAR

1. Introduction

The intent of the specifications is to outline the details of the RADAR SYSTEM IN
COMPLETE SET & NIGHT VISION (NV)BINOCULARS are to be provided in IWAI vessel
viz. Tug Ram Prasad Bismil for round the clock navigational facilities in National
Waterways.

The type of Radar system & Binocular are to be provided in IWAI vessels for
round the clock navigational facilities in National Waterways.

2. Manufacture/Supplier
The Contractor shall manufacture/supplier of the Radar system & Binocular are
enclosed as per the guidance design given to the complete satisfaction of the
owner. The final product is to be of excellent finish and quality.
The B.1.S standards will have to be followed wherever applicable.

3. Basis of design
The Radar shall be generally designed & manufactured by the Contractor as per
the guidance drawing enclosed and taking into consideration the environmental
factors as details below.

The Radar assembly shall be designed to be able to withstand the hydrological condition

of the river and the environment as described below:

Short Range Radar:
Model : Random Quantum Q24C, Display: AXIOM 9
Make ; Raymarine UK or equivalent manufacturer / supplier

4. Description of AXIOM 9, Multi-function 9" Display and its accessories:

General particulars of the Radar: The general layout of the Radar in complete set
shall be in accordance with the guidance drawing enclosed.

DISPLAY

Display Size : 9.0" Optically Bonded LCD

Display Resolution : 800 x 480 WVGA

Display Type : Multitouch

Brightness : 1,200 nits

Viewing Angle : Degrees: 60/ 70/ 70/ 70 (Top / Bottom / Left / Right)
PHYSICAL

Dimensions : 244 x 158 x 77mm (9.65" x 6.22" x 3.00")
Weight X 2.04kg (4.51bs)

Mounting : Top, Flush, Front, Bracket

Waterproof Rating : IPX6 / IPX7

Operating Temperature -25deg C to +55deg C (-13deg F to 131deg F)
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Storage Temp : -30deg C to +70deg C (- 22deg F to 158deg F)

POWER
Voltage : 12V DC (8 V to 16 VDC)
Power Consumption ; Chartplotter - 8.95 Watts | RV - 11.98 Watts

(Max @ 12V DC)

Note: Power consumption figures for DV variants were taken using a CPT-100DVS
transducer and RV variants using an RV-100 transducer.

5. Description of Quantum Q24C 18" Radar and its accessories:

Input VVoltage : 12 or 24 VVdc (Min: 10.8V, Max: 31.2 V)

Networking : Wi-Fi or wired Ethernet (RayNet)

Antenna Type : Patch Array

Power Consumption : Transmit mode 17W; 17W; stand mode 7W; sleep
mode 2W

Max. Range Scale : from 1/16 to 24 nautical miles

Transmit Frequency : 9354 to 9446 MHz

Peak Power Output : 20W

Duplexer : Circular

Pulse Widths(3 dB) : 40 nsto 14.7 ps

CHIRP Lengths : 400 ns to 20 ps

CHIRP Bandwidth : Up to 32 MH;

IF Bandwidth : 26 MHz

Noise : Less than 4 dB

Beamwidth (nominal) 4.9° horizontal and 20° vertical

Polarisation : Horizontal

Waterproofing : IPX6

Weight : 5.6 kg (12.3 Ib)

6. Specification Tracker 2x24 Night Vision (NV) Binocular (Waterproof):

Magnification : 3x(1x, 2x, 3.5%, 6x — optional)
Lens diameter, mm : 42

Field of view, degree : 20

Range of focus, m : 1 to infinity
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Exit pupil, mm : 5

Eye relief, mm : 12

Diopter adjustment : -5...45
Battery type : 3XCR123A
Resolution, Ip/mm : 36

Range of detection (human), m* : 150
Operating temperature -30°C...+40°C
Environmental rating : IPX5

IR wavelength, nm : 805

IR power, mW : 75

Image intensifier tube Gen 1
Dimensions : 184 x 123 x 72 mm
Weight : 0.7 kg

7. Structure
The scantlings of the Radar & Night Vision (NV) Binocular shall be as per
Classification Society requirements and approved by the authorized representative
of IWAI.
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8. SPECIAL CONDITIONS

Payment for supply of Radar & Night Vision (NV) Binocular -
Cost will be paid after satisfactory certification by EIC.

Transportation of men and material and delivery of the materials shall be under the
scope of contractor. Any delays encountered in the transportation/mobilization of the
men and material shall be accounted to the contractor.

Care should be taken to ensure the proper transporting of the items to be supplied.
The rates quoted shall include all taxes and other levies. It shall be inclusive of all cost

such as material, labour, tools etc. and should be valid for entire contract period.
Other Taxes may be separately indicated in BOQ.

4. Split the work:-

IWALI has right to split the work and award the partial work depends on the
requirement.

5. Duration of work:-

60 days from the date of receipt of work order. The work may be extended for
another period at the discretion of the Authority and the contractor shall be bound
to comply the same and execute the same at the same rates and Terms &
Conditions.

6. Inspection of Works:-
In addition to the provision contained in the clause-33 of general condition of
contract, the Authority may inspect / supervise the work by an employee / by the
officer / by the Authority or through third party / agency appointed by the
Authority for such purpose.

6. GUARANTEE PERIOD

The contractor stands unconditional guarantee of all the deliverables for a period of 24
months from the date of completion of 100% delivery of Radar & Night Vision (NV)
Binocular in all respect at Kolkata to the owners’ satisfaction. The contractor shall obtain
a work completion certificate as proof of completion of delivery and installation to the
owner satisfaction from the inspecting authority.

Payment:-
The selected contractor shall raise the bills for the work actually executed.

Page 68 of 82



PART — IV
SCHEDULE OF QUANTITIES

B.O.Q for Supply of Supply of 01 no. Radar System with full accessories to be installed over Tug Ram Prasad Bismil
and 03 nos. night vision (NV) Binocular at IWAI Kolkata.

SL DESCRIPTION OF WORK UNIT | QTY | RATE | AMOUNT | REMARKS
1 AXIOM 9, Multi-function 9" Display Quantum Q24C 18"Radar No 1
with 15m Power amd 15m Data Cable
2 | Supervision of Installation, Commissioning & Training Lot 1
3 | Mast for mounting of Radar No. 1
4 | Cable laying, hot work, carpentary & mechanical job Lot 1
5 | Tracker 2x24 Night Vision (NV) Binocular (Waterproof) No. 3
GST as applicable shall be reimbursed on submission of | --- | ---
documentary evidence
TOTAL (RUPEES IN WORDS )

Note: Rate and amount must be written in both figures and words

(SIGNATURE OF TENDERER)
NAME & DESIGNATION
NAME OF FIRM

SEAL:

DATE :
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Annexure -1

AGREEMENT FORMAT

This agreement made on day year between the Inland
Waterways Authority of India (hereinafter called the 'IWAI’ which expression shall
unless excluded by or repugnant, to the context, be deemed to include heir, successors in
office) on one part and M/S (hereinafter  called the
‘CONTRACTOR’ which expression, shall unless excluded by repugnant to the context be
deemed to include his heirs, executors, Administrators, representatives and assigns of
successors in office) on the other part.

WHEREAS THE IWAI desirous of undertaking the works

WHEREAS the contractor has offered to execute and complete such works and
whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor
has furnished
as security for the due fulfillment for all the conditions of this contract.

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are
respectively as assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed as
part of this agreement VIZ.

)] @ Notice Inviting Tenders

(b) Tender form

(c) Warranty
i) Information & instruction for Tenders
iii) @ Schedule : Bill of Quantity

(b) Annexure
iv) General Conditions of Contract

V) Technical specifications and Special Conditions of Contract
The contract agreement has been compiled by the IWAI from the original tender
documents and all the correspondences from the tendering stage till acceptance. In the

event of any difference arising from the completion of the contract, the original tender
documents, contractor’s offer, minutes of meetings and correspondence between the party
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ended vide letter No. may be referred to by either party.
These documents shall take precedence over the compiled documents.

The contractor hereby covenants with the IWAI to complete and maintain the
“Works” in conformity in all respect, with the provisions of the agreement.

The IWAI hereby covenants to pay the contractor in consideration of such
completion of works, the contract price at the time and in the manner prescribed by the
contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on
the day year first written.

For and on behalf of For and on behalf of
(Inland Waterways Authority of India) Contractor

Signature Signature

Name &Designation Name & Designation
Stamp Stamp

Witness: Witness:

1) Signature 1) Signature

2) Name & Designation 2) Name & Designation
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Annexure —I1

BANK GUARANTEE PROFORMA FOR FURNISHING
PERFORMANCE GUARANTEE

To

The Director,

Inland Waterways Authority of India
P-78 Garden Reach Road,

Kolkata -700 043.

In consideration for the Chairman, Inland Waterways Authority of India hereinafter
called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated
................... made between........ and ...for the due fulfillment of the said Agreement by
the Contractor of the terms and conditions contained in the said Agreement, on production of
Bank Guarantee for Rs...................... (Rupees........cocoeviviinnnn. ) at the request
of i, Contractor(s), We (Bank) do hereby undertake to pay to the Authority an
amount not exceeding Rs........................ against any loss or damage caused to or suffered,
or would be caused to or suffered by the Authority by reason of any breach of the said
Contractor(s) of any of the terms or conditions contained in the said Agreement.

2. We....... do hereby undertake to pay the amount due and payable under this Guarantee
without any demur, merely on a demand from the Authority stating that the amount claimed is
due by way of loss or damage caused to or would be caused to or suffered by the authority by
reason of breach by the said contractor(s) of any of the terms or conditions contained in the said
Agreement or by reason of the contractor(s)’s failure to perform the said Agreement,. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs....................

3. We undertake to pay the authority any money so demanded notwithstanding any dispute
or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before
any court or Tribunal relating thereto liability under this present being absolute and
unequivocal.

The payment so made by us under this Bond shall be valid discharge of our liability for
payment there under and the contractor(s) / supplier(s) shall have no claim against us for
making such payment.

4. We, oo further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the Authority under or
by virtue of the said Agreement have been fully and its claim satisfied or discharge or

till Certify that the terms and conditions of the said Agreement have been fully
and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee
after........ years from the date of completion of the said contract unless a demand or claim

under this Guarantee is served in writing on the bank but before the expiry of the said period of
................... years in which case it shall be enforceable against the bank not withstanding
the fact that the same is enforced after the expiry of the said period of ................. years.
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5. We,.ooiiiiiiii further agree with the Authority that the Authority shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extend time of
performance by the said Contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Authority against the said Contactor(s) and to
forbear or enforce any of the terms and conditions relating to the said Agreement and we shall
not be relived from our liability by reason of any such variation, or extension being granted to
the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any
indulgence by the Authority to the said Contractor(s) or by any such matter or thing whatsoever
which under the law relating to sureties would, but for the provision, have effect of so relieving
us.

6. It shall not be necessary for the Authority to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable against
the Bank notwithstanding any security which the Authority may have obtained or obtain from
the Contactor shall at the time when proceedings are taken against the Bank hereunder be
outstanding or unrealized.

7. Notwithstanding anything contained herein above our liability under the guarantee is
restricted to Rs................ and shall remain in force until................... Unless a claim or
suit under this guarantee is filed with us on or before........................ ALL OUR RIGHTS

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and
discharged from all liabilities therein.

8. This Guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s) / supplier(s).

9. We,..oovinnn. lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of the Authority in writing.

Dated the ............ dateof.............. 20...
for...oovvi

(indicate the name of Bank)
Signature..............ocoiiiiiiin

Name of the Officer..................coooiiiill

(in Block Capitals)
Designation of

Name of the Bank and Branch.
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ANNEX — 111
DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH
ELECTRONIC FUND TRANSFER SYSTEM
(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD)

NAME OF THE PROJECT:

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW:

I/'We (Name of the Bidder) hereby request you to
give our payments by crediting our bank account directly by E-Payment mode as per account
details given below. We hereby undertake to intimate IWAI in case of any change in particulars
given below and will not hold IWAI responsible for any delay / default due to any technical
reasons beyond IWAI’s control:-

Bank Account Number

RTGS/NEFT/IFSC CODE

Name of the Bank

Address of the Branch of the Bank

Branch code

Account Type
(Saving/Current/Others)

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

I/We hereby declare that the particulars given above are correct and complete. If the
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect
information, I/We would not hold IWAI responsible.

Date: Signature of Authorized
Signatory

BANK CERTIFICATION:

It is certified that above mentioned beneficiary holds a bank account No.
with our branch and the bank particulars mentioned above are correct.

Date: Authorized Signatory
Authorization

No.

Name: Official Seal/Stamp
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Name of work

ANNEXURE-IV
SAMPLE FORM FOR SITE ORDERS BOOK
Reference Clause No. 18.4

SI. Date Remarks of the Inspecting Action taken and by Remarks
No. Officer or Contractor whom
1 2 3 4 5
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PROFORMA FOR HINDRANCE REGISTER

Reference Clause No. 18.5

ANNEXURE-V

SI. | Nature | Itemsof | Date |Signatur| Date of | Over- Net MWeigh{ Net Remark
No of work of eof | remova | lappin | hind- [tage of| effect- s of
hindranc that start |Represen| | of g rance | this tive Engine
e could of |tative off hind- | period, in hind- | days of | er-in-
notbe | hind- | EIC rance | ifany | days |[rance| hind- | Charge
due rance rance
executed
to this
hindranc
e
1 2 3 4 5 6 7 8 9 10 11
Page 77 of 82



To,

Notice for appointment of Arbitrator
[Refer Clause 47]

The Director,
IWAI

Dear Sir,

notice to you to appoint an arbitrator for settlement of disputed mentioned below:

1.

HBOONoGOALDN

e el e e e ol
©CO N WNERELO

ANNEXURE-VI

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give

Name of applicant

Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant

Name of the work and contract number in which arbitration sought
Name of the Division which entered into contract

Contract amount in the work

Date of contract

Date of imitation of work

Stipulated date of completion of work

. Actual date of completion of work (if completed)

. Total number of claims made

. Total amount claimed

. Date of intimation of final bill (if work is completed)
. Date of payment of final bill (if work is completed)

. Amount of final bill (if work is completed)

. Date of request made to Chief Engineer for decision
. Date of receipt of Chief Engineer’s decision

. Date of appeal made to Chairman, IWAI

. Date of receipt of the decision of Chairman, IWAI

Specimen signatures of the applicant
(only the person/authority who
signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose
following documents.

1.
2.
3.
4.

Statement of claims with amount of claims

Copy in duplicate to:

1.

The Regional Director, IWAI
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ANNEXURE-VII
Minimum Wages Act, 1948 & Central Rules,1950

1. Pertaining to Notice

a) Notice containing Minimum rates of Wages in Hindi English and in Bengali
b) Name and Address of Inspector in English and in Bengali

2.Pertaining to Reqgister and Records

a) Muster Roll in Form-V is not maintained at all / correctly and kept at the work spot (Breach of Rule
26(5).

b) Attendance of each person employed in the establishment is not recorded daily in that Form within 3
hours of the commencement of work shift (Breach of Rule 26(5).

c) Register of Wages in Form-X is not maintained at all / correctly (Breach of Rule 26(1).
d) Register of Overtime in form —IV is not maintained at all / correctly (Breach of Rule 25(2).
e) Register of Fine in Form-I is not maintained at all / correctly (Breach of Rule 21(4).

) Register of Deduction for damages or loss in Form-I1 is not maintained at all / correctly (Breach of
Rule 21(4).

g) Acquaintance of employees were not obtained on wage register (Breach of Rule 26(3).

h) Entries in the wage register have not been authenticated by the employer or any person authorized by
him (Breach of Rule 26(4)

3.Wage Slip / Wage Book

a) Wage slip in Form-XI are not issued by the employer at least a day prior disbursement of wages
(Breach of Rule 26(2).

Contract Labour (R&A) Act, 1970 & Central Rules ,1971

1. Pertaining to Notice

(i) The notice showing the following were not displayed / amended (Breach of Rule 81(1)(i)
(a) The rates of Wages in English /Hindi/Bengali.
(b) The Hours of Work in English /Hindi/Bengali.
(c) The Day of Payment in English /Hindi/Bengali.
(d) The Wage Period in English /Hindi/Bengali.
(e) Name and Address of Inspector having jurisdiction in English /Hindi/Bengali.
(f) Date of Payment of un-paid wages in English /Hindi/Bengali.

(if) Copy of the license has not been displayed at the place of work (Breach of Rule 25(2) read with
condition of License (IX).
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2.Pertaining to Reqgister and Records

(i) Following Registers have not been maintained at all / correctly (Breach of Rule 78)
(a) Muster Roll in Form- XVI.
(b) Register of Wages in Form- XVII
(c) Register of Wages-Cum-Muster Roll in Form XVI1I of the wahe period is fortnight or less.
(d) Register of deduction for damages and loss in Form-XX
(e) Register of Fine in Form-XXI
(f) Register of Advance in Form-XXII
(9) Register of Overtime in Form-XI1lI1

3.Wage Slip / Wage Book

a) Wage slip in Form-XIX is not being issued to the workmen at least a day prior disbursement of
wages although wage period is more than a week (Breach of Rule 78(1)(b).
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