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%B’WQT INLAND WATERWAYS AUTHORITY OF INDIA
(RPN (Ministry of Shipping, Govt. of India)
oA A-13, Sector 1, Gautam Buddha Nagar, Noida 201 301

TENDER NO.: IWAI/MD/233/2015-16

E-tender: for Manning, Operation & Maintenance (on O&M Contract basis) of Survey
Vessels of NW- 1 (River Ganga) & NW-2 (River Brahmaputra)

Online bids/tenders are invited from experienced and resourceful fleet operator and manning contractors
for manning, operation and maintenance (O & M Contract basis) of Survey Vessels of IWAI. If interested, the
tender document may be downloaded from the website of IWAI http:\\www.iwai.nic.in. and CPP Portal Website
https://eprocure.gov.in/eprocure/app from 24.06.2016 to 23.07.2016 and submit the cost of tender document/e-
tender processing fee of Rs. 5000/- through RTGS only payable in favour of “IWAI Fund” in the A/c no.
513202050000007, IFSC Code: UBIN0551325, Union Bank of India, Branch — Secotor-15, Noida. The scanned
copy of the RTGS receipt with transaction ID certified by the same Bank must be enclosed along with the e-bid. The
online bid submission closing date and time is 23.07.2016 upto 18.00 hrs.

(P.K.Srivastava)
Hydrographic Chief
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(SECTION-I)

NOTICE INVITING E-TENDER



LR

INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)

A-13, Sector 1, Gautam Buddha Nagar, Noida 201 301

Tel (0120) 2543931, Fax (0120) 2544041
Web site: www.iwai.nic.in
E-mail: iwainoi@nic.in/ cepm.iwai@nic.in

https://eprocure.gov.in/eprocure/app

NOTICE INVITING E-TENDER

Inland Waterways Authority of India (IWAI) hereby invites online tenders/bids (Technical and
Financial Bid) from experienced and resourceful fleet operators and manning contractors for
Manning, Operation and Maintenance (on O&M Contract basis) of IWAI Survey vessels in
National Waterway No.1&2 for a period of initially three years and extendable on yearly basis
on satisfactory performance for another two years.

https://eprocure.gov.in/eprocure/app

The Bids will be placed online at

Details of work Schedule | Qty.| Estimated Earnest
No. Cost Money
Deposit
(Rs. in lakh) (Rs. in lakh)
Manning, operation &maintenance
of Survey vessels in NW-1 & 2
1) Kolkata R/o in NW-1, A 04 697.00 13.94
Haldia-Rajmabhal stretch and
Sunderbans
2) Patna R/o in NW-1 B 03 530.00 10.60
Rajmahal — Allahabad stretch
3) Guwahati R/0 in NW-2
a) Dhubri to Pandu C 02 354.00 7.08
b) Pandu to Sadiya D 03 494.00 9.88
TERMS & CONDITIONS
1. Interested bidders may download the bid document from IWAI’s website

http:\\www.iwai.nic.inand CPP Portal Website https://eprocure.gov.in/eprocure/app as per the schedule

as given in Critical Date Sheet as under-

CRITICAL DATE SHEET

Publishing Date 24.06.2016
Document Download/Sale Start Date 24.06.2016
Document Download/Sale End Date 23.07.2016
Bid Submission Start Date 11.07.2016
Bid Submission Closing Date 23.07.2016
Pre-bid Meeting Date 01.07.2016
Bid Opening Date 25.07.2016



mailto:iwainoi@nic.in
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app

2. Eligibility Criteria:

The eligibility criteria for participation in the tender for above work shall be as follows:

(i)

(i)

(iii)
(iv)

(v)

v)

(vi)

The tenderer shall be registered in appropriate class with CPWD, Railways, MES,
State PWD/Irrigation Department, Port Trust, IWAI, DCI or any of the state IWT
Directorate/Maritime Board or similar organization having experience for similar
works or non-registered contractors having similar and adequate experience.

The similar work shall be the supply of the Crew/ Manpower for manning of Inland or
Sea going vessels/dredgers and their operation & maintenance.

The tenderer should submit the registration copy of PF, ESI & Service tax.
The tenderer shall be Income Tax assesse and shall submit the following:

a) The copy of last three years Income Tax Return.

b) The detail of financial turnover of last five years certified by Chartered
Accountants.

c) The audit balance sheet for last three years.

d) The firm should have average annual financial turnover during the last three
financial years of at least 30% of the estimated cost or sum of the amount for
the schedules quoted.

Tenderer must have experience in the field of contract management of vessels or
running of own/hired vessel and having done at least one/two/three similar works
satisfactorily during the last five years as follows. Firm having experience only for
manning of vessels are not eligible.

a) Single work costing 40% of the estimated cost of quoted schedules.
b) Two works each costing 30% of the estimated cost of quoted schedules.
c) Three work each costing 20% of the estimated cost of quoted schedules.

The tenderer should submit documentary evidence on financial and material resources
including equipment for execution of above works.

Latest certificate of solvency i.e. 40% of the amount equal to schedule (s) quoted for
from Public sector/Scheduled Bank has to be submitted.

Tender must be accompanied with scanned copy of all documentary evidence of
credentials viz. similar works done, performance certificate, financial performance and
all other documents as specified in the tender document.

The bidder can quote either for one or more than one or all schedules. Evaluation
shall be made considering each schedule separately and tender shall be finalized
accordingly.

The manning, operation and maintenance of these vessels shall have to be carried out
during the contract period of three years at the quoted rates.



. The tenderer shall submit required Earnest Money Deposit in the form as prescribed.
Any/all submissions made without the earnest money and\or after the last date and time
of submission of the bid shall be deemed to be rejected.

. The complete bid as per the tender documents should be placed online at
https://eprocure.gov.in/eprocure/app by 1800 hours on 23.07.2016. The technical bids
would be online opened on 25.07.2016 at 12.00 hours in the presence of the
representatives of the bidders, if any.

. The pre-bid meeting will be held on 01.07.2016 at 15.00 hrs.

IWALI reserves the right to accept or reject any or all tenders without assigning any reason
and no correspondence shall be entertained in this regard.

Hydrographic Chief,
IWAI
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Section 11

Instructions to Bidders (ITB)

Instructions to the Contractors/Bidders for the e-submission of the bids online through the
Central Public Procurement Portal for eProcurementhttps://eprocure.gov.in/eprocure/app

1.

10.

11.

12.

Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of the
contractors/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering.

Bidder should do the enrolment in the e-Procurement site using the
https://eprocure.gov.in/eprocure/app option available on the home page. Portal enrolment
is generally free of charge. During enrolment/registration, the bidders should provide the
correct/true information including valid email_id. All the correspondence shall be made
directly with the contractors/bidders through email_id provided.

Bidder need to login to the site through their user ID/ password chosen during
enrolment/registration.

Then the Digital Signature Certificate (Class Il or Class Il Certificates with signing key
usage) issued by SIFY/TCS/nCode/e-Mudra or any Certifying Authority recognized by
CCA India on eToken/SmartCard, should be registered.

The DSC that is registered only should be used by the bidder and should ensure safety of
the same.

Contractor/Bidder may go through the tenders published on the site and download the
required tender documents/schedules for the tenders he/she is interested.

After downloading / getting the tender document/schedules, the Bidder should go
through them carefully and then submit the documents as asked.

If there are any clarifications, this may be obtained online thro’ the tender site, or thro’
the contact details. Bidder should take into account of the corrigendum published before
submitting the bids online.

Bidder then logs in to the site through the secured log in by giving the user id/ password
chosen during enrolment/registration and then by giving the password of the
eToken/SmartCard to access DSC.

Bidder selects the tender which he/she is interested in by using the search option & then
moves it to the ‘my favourites’ folder.

From the favourites folder, he selects the tender to view all the details indicated.

It is construed that the bidder has read all the terms and conditions before
submitting/uploading their offer. Bidder should go through the tender schedules carefully
and upload the documents as asked, otherwise, the bid will be rejected.



13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document/schedule and generally, they can be in PDF/xIs/rar/jpg/

If there is more than one document, they can be clubbed together and can be provided in
the requested format. Each document to be uploaded through online for the tenders
should be less than 2 MB. If any document is more than 2MB, it can be reduced through
zip/rar and the same can be uploaded, if permitted.

If there are any clarifications, this may be obtained through the site, or during the pre-bid
meeting if any. Bidder should take into account the corrigendum published from time to
time before submitting the online bids.

The Bidders can update well in advance, the documents such as certificates, annual report
details etc., under My Space option and these can be selected as per tender requirements
and then send along with bid documents during bid submission. This will facilitate the
bid submission process faster by reducing upload time of bids.

Bidder should submit the Tender Fee/ EMD as specified in the tender. The original
payment instruments should be posted/couriered/given in person to the Tender Inviting
Authority within the due date as mentioned in this tender document. Scanned copy of the
instrument should be uploaded as part of the offer, if asked for.

While submitting the bids online, the bidder read the terms & conditions and accepts the
same to proceed further to submit the bid packets.

The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as
applicable and enter details of the instruments.

The details of the DD/any other accepted instrument, physically sent, should tally with
the details available in the scanned copy and the data entered during bid submission time.
Otherwise submitted bid will not be acceptable.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated. Bidders to note that the very act of using DSC for downloading the bids and
uploading their offers shall be deemed to be a confirmation that they have read all
sections and pages of the bid document including General conditions of contract without
any exception and have understood the entire document and are clear about the
requirements of the tender requirements.

The bidder has to upload the relevant files required as indicated in the cover content. In
case of any irrelevant files, the bid will be rejected.

If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates
offered should be entered in the allotted space only and uploaded after filling the relevant
columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else
the bid submitted is liable to be rejected for this tender.

The bidders are requested to submit the bids through online e-tendering system to the
Tender Inviting Authority (TI1A) well before the bid submission end date & time (as per



25.

26.

217.

28.

29.

30.

31.

Server System Clock). The TIA will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders at the eleventh hour.

After the bid submission, the acknowledgement number, given by the e-tendering system
should be printed by the bidder and kept as a record of evidence for online submission of
bid for the particular tender and will also act as an entry pass to participate in the bid
opening date.

The bidder should ensure/see that the bid documents submitted should be free from virus
and if the documents could not be opened, due to virus, during tender opening, the bid is
likely/liable to be rejected.

The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender
system. The bidders should follow this time during bid submission.

All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by
unauthorized persons during bid submission & not be viewable by any one until the time
of bid opening.

Any bid document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid openers public keys. Overall, the uploaded tender documents
become readable only after the tender opening by the authorized bid openers.

The confidentiality of the bids is maintained since the secured Socket Layer 128 bit
encryption technology is used. Data storage encryption of sensitive fields is done.

The bidder should logout of the tendering system using the normal logout option
available at the top right hand corner and not by selecting the (X) exit option in the
browser.

For any queries regarding e-tendering process, the bidders are requested to contact through the
modes given below:

Hydrographic Chief

Inland Waterways Authority of India,

A-13, Sector-1,

Noida — 201 301

Tel (0120) 2543931, Fax (0120) 2544041/ 2522969
Website : www.iwai.nic.in



A. General

1.

1.2

2.1

3.1

3.2

4.1

4.2

Scope of Bid

The Owner (as defined in the Appendix to ITB) invites online bids for “Manning,
Operation and Maintenance (on O&M Contract basis) of IWAI Survey Vessels in
National Waterway No.1 & 2” as described in these documents and referred to as “the
works”. The name of the work is provided in the Appendix to ITB.

Throughout these bidding documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met by Inland Waterways Authority of India
(IWAL).

Eligible Bidders

This Invitation for online Bids is open to all bidders engaged in carrying out similar
operations or contract management of vessels for last five years as already described in
NIT.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

Quialification of the Bidder

This invitation for online bids is open to all reputed and resourceful fleet operator, and
Manning contractors having experience in supply of the Crew/Manpower for Manning of
inland or sea going vessels/dredgers and their operation and Maintenance.

All bidders shall include the scanned copy of following information and documents with
their bids online:

(@) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the Bid to commit the Bidder.

(b) Total monetary value of similar works performed for each of the five years.

(c) Experience certificate in works of a similar nature and size for each of the last five
years with satisfactory performance.

(d) Reports on the financial standing of the Bidder, and a certificate from Chartered
Accountants as a proof of turnover for the past five years.

(e) Evidence of adequacy of working capital for this contract [access to line(s) of credit
and availability of other financial resources].

(hH Information regarding any litigation or arbitration during the last five years in which
the Bidder is involved, the parties concerned, the disputed amount, and the matter;



4.3

4.4

4.5

(9) Details of the contracts if any having delay in completing the work more than one year
over and above contractual delivery period. In the event of no case, similar statement is
to be submitted.

i) To qualify for award of the Contract, each bidder should have Achieved average annual
financial turnover during the last 3 years, ending 31* March of the previous financial year of
at least 30% of the estimated cost as follows:

)} Rs. 209.10 lakhs.- For schedule A
i) Rs. 159.00 lakhs.- For schedule B
i) Rs. 106.20 lakhs.- For schedule C
iv) Rs. 148.20 lakhs.- For schedule D
or
In sum of these amounts for the schedules quoted for.

(Escalation factor as specified in the appendix shall be used to bring the value of the such
completed works at the level of current financial year i.e. 2015-16)

ii) The bidder shall have executed the similar works as follows:

(@) Three similar works completed costing not less than 20% of the estimated cost of
each schedule quoted for or in aggregate of this amount for the no. of schedules
quoted for

OR

(b) Two similar works completed costing not less than 30% of the estimated cost of each

schedule quoted for or in aggregate of this amount for the no. of schedules quoted for
OR

(c) One similar work completed not less than 40% of the estimated cost of each schedule

quoted for or in aggregate of this amount for the no. of schedules quoted for.

The similar work constitutes the supply of the Crew/ Manpower for manning of Inland or Sea
going vessels/dredgers and their operation & maintenance.

Each bidder must produce an affidavit on a Stamp Paper, duly attested from the Notary that
the information furnished with the bid documents is correct in all respects, and failure to
submit the document as specified shall make the bid non-responsive. Scanned copy to be
submitted online.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or record of poor
performance such as abandoning the works, not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc. or debarring.

One Bid per Bidder
Each Bidder shall submit only one online Bid for the work. A Bidder who submits more than

one Bid will cause the proposals with the Bidder's participation to be disqualified. (for the
purpose of this tender one bid for each Schedule separately quoted for shall be considered)



7.1

7.2

9.1

9.2

9.3

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Owner will, in no case, be responsible or liable for those costs regardless of the
conduct or outcome of the bidding process.

Bidding Documents
Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda issued
in accordance with Clause 9:

1. Notice Inviting Tender
2 Instructions to Bidders
3. Forms of bid and Bank Guarantee
4 Conditions of Contract

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, specifications, forms and drawings in the Bid Document.
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own
risk. Pursuant to clause 24 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

Clarification of Bidding Documents

A prospective Bidder requiring any clarification of the bidding documents may notify the
owner in writing or by facsimile at the owner's address indicated in the Notice Inviting
Tenders. The Owner will respond to any request for clarification received earlier than 10
days prior to the deadline for submission of bids. The Owner’s response will be uploaded
on e-procurement web site, including a description of the inquiry, but without identifying
its source.

Amendment of Bidding Documents

Before the deadline for online submission of bids, the Owner may modify/amend/make
addition in the bidding documents for any reason, whether at its own initiative or in
response to clarification requested by a prospective bidder by issuing
addenda/corrigendum.

Any addendum/corrigendum uploaded on website shall be part of the bidding
documents. Corrigendum/Addendum will be available on website. The modification
/amendment/additions in the bidding document shall be binding on the prospective
bidders.

To give prospective bidders reasonable time in which to take a corrigendum/addendum
into account in preparing their bids, the Owner shall extend, as necessary, the deadline
for submission of bids, in accordance with Clause 19.2.



10.

11.

111

12.

121

12.2

Preparation of Bids
Language of Bid

All documents relating to the Bid shall be in the language specified in the Appendix to
ITB.

Documents Comprising the Bid

The Bid submitted by the Bidder shall be in two separate parts:
Part |

This shall be named Technical Bid and shall comprise scanned copies of:

I.  The scanned copy of the RTGS receipt of cost of tender document with
transaction ID certified by the same Bank must be uploaded.

Il. A scanned copy of the Earnest Money must be uploaded. The original of the
Earnest money deposit to be deposited in the office before the bid submission
closing date. The Earnest money for each schedule to be submitted separately.

1. Qualification information, supporting documents, affidavit and undertaking as
specified in Clause 4;

IV.  Undertaking that the bid shall remain valid for the period specified in clause 14.1

V. Any other information/documents required to be completed and submitted by
bidders, as specified in the Appendix to ITB, and

VI. A scanned affidavit affirming that information he has furnished in the bidding
document is correct to the best of his knowledge and belief must be uploaded. The
original affidavit is to be deposited in the office before the bid submission closing
date.

Any reference to price in this part may cause rejection of the bid.
VIl.  Form of bid.

Part I1. It shall be named Financial Bid and shall comprise of:
(i) Cost schedule (BOQ) (Separate financial bid for each schedule).

Bid Prices

The Contract shall be for the whole Works, as described in Clause 1. 1, based on the cost
schedule submitted by the Bidder.

The bidder shall quote rates and prices for all items of the Works described in the cost
schedule.



12.3

12.4

13.

14.

141

14.2

All duties, taxes, royalties and other levies payable by the Contractor under the Contract,
or for any other cause, shall be included in the rates, prices, and total Bid price submitted
by the Bidder.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment.

Currencies of Bid and Payment

The prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be
made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of 120 days after the deadline date for bid
submission specified in NIT. The Owner shall reject a bid valid for a shorter period as
non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Owner may
request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by cable.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required
to extend the validity of his bid security for a period of the extension, and in
compliance with Clause 15 in all respects.

15. Earnest Money/Bid Security

15.1

15.2

b)

The Bidder shall furnish, as part of the Bid, Earnest Money/Bid security, for the
amount as specified in the Appendix to ITB. Earnest Money/Bid Security for each
schedule to be submitted separately.

Earnest Money Deposit for the tendered work in the Notice inviting tender should be
submitted in the following manner:

Either 100% by RTGS

OR
50% by RTGS and remaining 50 % as Bank Guarantee

The RTGS only payable in favour of “IWAI Fund” in the A/c no. 513202050000007,
IFSC Code: UBIN0551325, Union Bank of India, Branch — Secotor-15, Noida. The
Bank Guarantee submitted as EMD to be valid for 90 days beyond the validity of the
bid.

The scanned copies of the RTGS receipt for tender cost and EMD with transaction ID
certified by the same Bank must be enclosed along with the e-bid. In case the EMD
and tender fee receipt are not enclosed along with the e-bid, the bid is liable for
rejection.

The Earnest Money of the successful Bidder submitted in the form of RTGS will be
retained as Performance Security/Security Deposit and that given in the form of Bank




Guarantee will be discharged when the Bidder has signed the Agreement and
furnished the required Performance Security.

15.3 Any bid not accompanied by acceptable Earnest Money, shall be rejected by the
Owner as non-responsive.

15.4  The Earnest Money of unsuccessful bidders will be returned within 28 days of the end
of the Bid validity period specified in Sub-Clause 14.1

15,5 The Earnest Money of the successful Bidder will be adjusted in the required
Performance Security.

15.6  The Bid Security/Earnest Money will be forfeited:

a) if the Bidder withdraws the Bid after its submission during the period of Bid validity;
b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to
1) Sign the Agreement; and/or ii) furnish the required Performance Security.

16. Alternative Proposals by Bidders

Bidder shall submit offers that fully comply with the requirement of the bidding document
including conditions of contract. Conditional offer or alternate offer will not be considered
further in the process of tender evaluation.

17. Format and Signing of Bid

17.1  The Bidder shall submit online bid comprising of the documents as described in
Clause 11 and other documents as specified in the tender.

17.2  The bid shall be signed by a person or persons duly authorized to sign on behalf of
the bidder. All pages of the Bid shall be signed by the person or persons signing
the Bid.

17.3  The bid shall contain no overwriting, alternations or additions, except those to
comply with instructions issued by the Owner, or as necessary to correct errors
made by the Bidder, in which case such corrections shall be made by scoring out
the cancelled portion, writing the correction and signing and dating it along with
the stamp by the persons signing the Bid.

D. Submission of Bids
18. Online submission of Bids

The Bidder shall submit online bids only.
19.  Deadline for Submission of Bids

19.1 Complete online Bids (including Technical and Financial) must be received by the bid
submission closing date and time.

19.2 The Owner may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 9, in which case all rights and obligations of the Owner and the



20.

20.1

20.2

21.

21.1

21.2

21.3

21.4

21.5

21.6

bidders previously subject to the original deadline will then be subject to the new
deadline.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 19.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 14.1 above or as
extended pursuant to Clause 14.2 shall result in the forfeiture of the Bid security pursuant
to Clause 15.

Bid Opening and Evaluation
Bid Opening

Online Bid opening shall be carried out in two stages. Firstly, Technical Bid' of all the
online bids received shall be opened on the date and time mentioned in the Appendix to
ITB. 'Financial Bid' of those bidders whose technical bid has been determined to be
responsive and on evaluation fulfils the criteria laid down in Clause 25.2 shall be opened
on a subsequent date, which will be notified to such bidders.

The Owner will open the online "Technical Bid" of all the bids received , including
modifications of Technical Bid made pursuant to Clause 20, in the presence of the
bidders/bidders’ representatives who choose to attend at the time, date and place
specified in the Appendix to ITB. In the event of the specified date for the submission of
bids being declared a holiday for the Owner, the Bids will be opened at the appointed
time and location on the next working day.

Bidder's names, the presence of bid security and such other details, as the Owner may
consider appropriate will be announced by the Owner after the opening.

In all other cases, the amount of Earnest Money, forms and validity shall be announced.
Thereafter, the Owner at the opening as the Owner may consider appropriate, will
announce the bidders' names and such other details.

After the opening of the technical bids their evaluation will be taken up with respect to
bid security, qualification information and other information furnished in Part I of the bid
in pursuant to clause 11.1, thereafter on fulfilling the criteria laid down in Clause 25.2 a
list will be drawn up of the responsive bids whose financial bids are eligible for
consideration.

The Owner shall inform the bidders, whose technical bids are found responsive, of the
date, time and place of opening of the financial bids. The bidders so informed, or their
representative, may attend the meeting of online opening of financial bids.

At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose
bids were found responsive in accordance with clause 21.4 and the Bid prices, the total
amount of each bid, and such other details as the Owner may consider appropriate will
be announced by the Owner at the time of bid opening.



22,

23.
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25.

25.1

25.2

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or any
other persons not officially concerned with such process until the award to the successful
Bidder has been announced. Any attempt by a Bidder to influence the Owner’s
processing of bids or award decisions may result in the rejection of his Bid.

Clarification of Bids and Contacting the Owner

During the evaluation of the bids, the owner may, at its discretion, ask the bidder to
provide any additional information/clarification in relation to its bids as may be deemed
fit by the owner. The bidder shall in all cases where such request has been made by the
owner, submit within such period and in such manner as may be specified by the owner
in the request so made. Failure of the bidder to furnish such additional information as
may be requested by the owner, the owner may in its sole discretion deem such bid as
non-responsive. The bidder shall not have any right to challenge the same or any claims
arising from such bid being deemed non-responsive by the owner.

No bidder shall contact the owner on any matter relating to its bid from the time of the
bid opening to the time the contract is awarded. Any attempt by the bidder to influence
the Owner’s bid evaluation, bid comparison or contract award decision may result in the
rejection of his bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Owner will first determine
whether each Bid (a) meets the eligibility criteria defined in Clauses 2,(b) is
accompanied by the required securities; and (c) is responsive to the requirements of the
bidding documents.

After the above process is completed the technical specification/offer of the responsive
bidders will be examined with respect to technical specifications provided in the tender
document, clarifications, if any, at this stage in respect of the technical parameters
offered by the bidder will be sought from the bidders. Thereafter, the bids, which
conform, to the terms, conditions, and specifications of the bidding documents, without
material deviation or reservation will be considered as responsive for evaluation.

Evaluation and comparison of Bids

Selection of the bidder for manning, operation and maintenance of Survey vessels will be
based on technical and financial evaluation.

Technical evaluation shall be based on the offer satisfying the criteria.

i) The tenderer shall be registered in appropriate class with CPWD, Railways,
MES, State PWD/Irrigation Department, Port Trust, IWAI, DCI or any of the state
IWT Directorate/Maritime Board or similar organization having experience for
similar  works or non-registered contractors having similar and adequate
experience.
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25.4
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28.1

i) Tenderer must have experience of at least five years in the field of contract
management of vessel or running of owned/hired vessel and having done at least
one/two/three similar work satisfactorily during the last five years for schedule
quoted for or in multiple of this amount for the no. of schedules quoted for either his
own or along with certificate from concerned authority to that effect.

iii) Contract non-performance (during preceding 5 years) - to be furnished in format
given at Appendix-1

iv) Financial details

(@) Financial performance during preceding 5 years - to be furnished in format given at
Appendix-2

(b) Annual turnover during preceding 5 years as specified in Notice inviting E-tender - to
be furnished in format given at Appendix-3

All the above Appendices should contain full information of last five years. Non
submission of complete information will lead to rejection of bids.

Verification of the facts furnished by the bidders may be made by the owner by visiting
the establishment of the bidders prior to finalizing the technical evaluation.

If the bidder does not fulfill the above criteria his bid shall be technically disqualified and
his financial bid shall not be opened.

The evaluation of the financial bid will be based on the lowest financial offer received for
the work.

Award of Contract

Award Criteria

Subject to Clause 28, the Owner will award the Contract to the Bidder after evaluation as
per Clause 25.

Owner’s Right to accept any Bid and to Reject any or all Bids and Split the work or
Increase and Decrease work.

Notwithstanding Clause 28, the Owner reserves the right to accept or reject any Bid, and
to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Owner’s action.
Owner also reserves the right to split the work to one or more parties depending on
capability of the bidder and increase/decrease the work requirement.

Notification of Award and Signing of Agreement.

The bidder whose Bid has been accepted will be notified of the award by the Owner prior
to expiration of the Bid validity period by registered letter. This letter (hereinafter and in
the Part I General Conditions of Contract called the “Letter of Acceptance”) will
state the sum that the Owner will pay to the Contractor in consideration of the execution
and completion of the Works by the Contractor as prescribed by the Contract (hereinafter
and in the Contract called the “Contract Price”™).
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30.3

31.

32.

The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 30.

The Agreement will incorporate all correspondence between the Owner and the
successful Bidder. It will be signed by the Owner and the successful Bidder after the
performance security is furnished and within 15 days of issuance of Letter of Acceptance.

Upon the furnishing by the successful Bidder of the Performance Security, the other
Bidders will be informed that their Bids have been unsuccessful.

Factors Affecting the Award of the contract:

The bidder should have its own contract support facilities. The support facilities should
be fully owned and managed by the bidder.

Conformity with the request for bid/tender required and conditions.
The assessment of the capability of the bidder to meet the terms and conditions.

The bidder must have executed similar orders, for which the bidder is quoting as
indicated in clause 1 of ITB for Government/ semi Government/Autonomous
Organizations/reputed Private Organizations.

Performance Security:

Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Owner a Performance Security of five percent of the Contract Price.

The performance security shall be submitted either in the form of RTGS or a Bank
Guarantee. The RTGS is payable in favour of “IWAI Fund” in the A/c no.
513202050000007, IFSC Code: UBIN0551325, Union Bank of India, Branch — Sector-
15, Noida. The scanned copy of the RTGS receipt with transaction ID certified by the
same Bank must be enclosed.

Failure of the successful bidder to comply with the requirement of sub-clause 30.1 shall
constitute sufficient ground for cancellation of the award and forfeiture of the bid
security.

Corrupt or Fraudulent Practices

The Owner will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of
time, to be awarded a contract with Inland Waterways Authority of India and any other
agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for the contractor, or in execution.

The Owner requires the bidders/Contractors to strictly observe the laws against fraud and
corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Integrity Pact

The Integrity Pact shall be signed by successful bidder at the time of agreement.



Appendix to ITB

The Owner should fill out this Appendix to ITB before issuing the bidding documents The
insertions should correspond to the information provided in the Invitation for Bids.

Instructions to Bidders

Clause Reference

1)
1)

4.4 A
(b)

(8. 2.1)

(10)
(11.1.v)

(15.1)

(15.2)

(19.1)

The Owner is Chairman, Inland Waterways Authority of India

The Works is “Manning, Operation and Maintenance (on O&M Contract basis) of
IWAI Survey vessels in National Waterway No.1 & 2”.

The value shall be as mentioned in Bid Notice.
Escalation factor (for the cost of works completed during the last 5 years ) may be
taken as follows: [CI. 4.4A(b)]

Year Before Multiplying Factor
ONe .o 1.07
TWO et 1.14
Three ..o 1.21
Four ... 1.28
Five oo 1.35

Place, Time and Date for pre-bid meeting are:

Place:  NOIDA (will be intimated later, in case of change, if any)
Time ....hrs
Date  .......2016

Language of the bid is English
Nil
The amount of Earnest Money shall be as mentioned in NIT.

Earnest Money Deposit for the tendered work in the Notice inviting tender should be
submitted in the following manner:

a) Either 100% by RTGS OR
b) 50% by RTGS and remaining 50 % as Bank Guarantee

The RTGS only payable in favour of “IWAI Fund” in the A/c no. 513202050000007,
IFSC Code: UBIN0551325, Union Bank of India, Branch — Secotor-15, Noida. The Bank
Guarantee submitted as EMD to be valid for 90 days beyond the validity of the bid.

The Owner's address for the purpose of Bid submission is Inland Waterways Authority
of India, A-13, Sector-I, Noida — 201 301.



(19.1) The deadline for submission of bids shall be:
Time & Date : As prescribed in Notice inviting E-tender

(21.1) The date, time and place for opening of the Bids are:
(A) Technical Bid
Date, Time & Place : As prescribed in Bid Notice

(B) Financial Bid (For qualified bidder)
Date, Time & Place : (Will be intimated later)

(30.1) The amount and validity period of the performance guarantee is:
Amount: 5% of the contract price

Validity Period: Performance security shall be valid until a date 28 days after the expiry
of work.



APPENDIX — 1 (Sub clause no. iii of clause no. 25.2)

CONTRACT NON-PERFORMANCE (DURING PRECEDING 5 YEARS)

Sl.

No.
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employer

and
of

Date of
award

Date of
completion
as per

contract

Physical
status

Reason  for
non-
completion

Any  revised
date fixed for
completion

Whether
under
Litigation




APPENDIX — 2 (Sub clause no. iv(a) of clause no. 25.2)

FINANCIAL PERFORMANCE (DURING PRECEDING 5 YEARS)

Sl
No.

Name of
Contract

Name
and
Address
of
employer

Date
of
award

Cost of
contract

Date of
completi
on as per
contract

Actual date
of
completion

Any cost
overrun
allowed
indicating
reasons

Revised
cost
any

if




APPENDIX — 3 (Sub clause no. iv (b) of clause no. 25.2)

ANNUAL TURNOVER (DURING PRECEDING 5 YEARS)

Year

Annual Turnover

[To be duly certified and given by the Chartered Accountants on their letter head.]




PART - 11

To be signed by the bidders’ and same signatory competent/authorized to
sign the relevant contract on behalf of IWAI

INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 20......
BETWEEN

Chairperson, Inland Waterways Authority of India represented through Hydrographic Chief,
Inland Waterways Authority of India, A - 13, Sec. — 1, Noida.

IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted assigns)

(Name and Address of the Individual/firm/Company)
thrOUGN .o, (Hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No.:
IWAI/MD/233/2015-16) (hereinafter referred to as “Tender/Bid”) and intends to award,
under laid down organizational procedure, contract for MANNING, OPERATION &
MAINTENANCE OF Survey vessels on National Waterway No.-1 &2 for three years and
extendable on yearly basis on satisfactory performance for another two years.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid
documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:



@ No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand, take
a promise for or accept, for self or third person, any material or immaterial benefit which the
person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity
and reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an advantage
in relation to the Tender process or the Contract execution.

(©) The Principal/Owner shall endeavor to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

2) If the Principal/Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act,
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1. It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the IWAI all
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal/Owner’s employees involved in the tender
process or execution of the contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage of any
kind whatsoever during the Tender process or during the execution of the contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or
any other actions to restrict competitiveness or to cartelize in the bidding process.

C) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents provided
by the Principal/Owner as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of



Indian Nationality shall disclose names and addresses of foreign agents/representatives, if
any. Either the Indian agent on behalf of the foreign principal or the foreign principal
directly could bid in a tender but not both. Further, in cases where an agent participate in a
tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another
manufacturer along with the first manufacturer in a subsequent/parallel tender for the same
item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the Contract.

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a wilful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
use Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his/ her reputation or property to
influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or
the Contract or its established policies and laid down procedures, the Principal/Owner shall
have the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to respect and
uphold the Principal/Owner’s absolute right:

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract
has committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/Owner after giving 14
days’ notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s)
from the tender process or terminate/determine the Contract, if already executed or exclude
the Bidder/Contractor from future contract award processes. The imposition and duration of
the exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If  the
Principal/Owner has disqualified the Bidder(s) from the tender process prior to the award of
the contract or terminated/determined the contract or has accrued the right to
terminate/determine the contract according to Article 3(1), the Principal/Owner apart from
exercising any legal rights that may have accrued to the Principal/Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder/Contractor.



3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
bidder or Contractor, or of an employee or a representative or an associate of a bidder or
Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will inform
the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5 years
with any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from
the Tender process or action can be taken for banning of business dealings/ holiday listing of
the Bidder/Contractor as deemed fit by the Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of
its Subcontractors/ sub-vendors.

2) The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract and for all
other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by
the Competent Authority, IWAL.

Article 7: Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal/Owner, who has floated the Tender.



2) Changes and supplements need to be made in writing. Side agreements have not
been made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative
duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder
of this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intensions.

5) It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over
the Tender/Contact documents with regard any of the provisions covered under this Integrity
Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)
WITNESSES:
Lo
(signature, name and address)

2. e
(signature, name and address)

Place:
Date :



(SECTION-III)

FORMS OF BID & BANK GUARANTEE
AND COST SCHEDULE



TENDER ACCEPTANCE LETTER
(Form of bid/ tender acceptance to be given on Company Letter head along with
Technical bid)

Date:

To,

Hydrographic Chief

Inland Waterways Authority of India,

A-13, Sector-I,

NOIDA — 201 301.

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No: IWAI/MD/233/2015-16

Name of Tender / Work: Manning, Operation and Maintenance of IWAI survey vessels in
National Waterway No.1 & 2.

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

2. 1/ We hereby certify that | / we have read the entire terms and conditions of the tender
documents from Page No. to (including all documents like annexure(s),
schedule(s), etc .,), which form part of the contract agreement and | / we shall abide
hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organisation too
have also been taken into consideration, while submitting this acceptance letter.

4.1/ We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated , then your department/
organisation shall without prejudice to any other right or remedy be at liberty to reject this
tender/bid including the forfeiture of the full said earnest money deposit absolutely.

6. Having examined the Bid Documents, Instructions to Bidders, General Conditions of
Contract, Special Conditions of Contract, Technical Specifications, Cost schedule for the
execution of the above named works, we, the undersigned offer to execute and complete
such works and remedy defects therein in conformity with the said bid documents.



7. We undertake, if our Bid is accepted, to commence the work immediately on receipt of
the order to commence, and to complete Manning, Operation and Maintenance of IWAI
survey vessels in National Waterway No.1& 2 in the Contract within the period stated in
the bid hereto.

8. Bid Security of Rs. ............. in the formof ........... is enclosed herewith.

9. If after the tender is accepted, we fail to execute the contract deed within 15 days of the
receipt of the order to do so, I / We agree that IWAI shall without prejudice to any terms
and conditions of the tender, forfeit the Bid Security absolutely.

10. If our Bid is accepted, we will furnish Performance Security (ies) in the form of a
Bank Guarantee to be jointly and severally bound on us, in accordance with the
Conditions of Contract.

11.  We agree to abide by this Bid for the period of One Hundred and Twenty (120)
days from the date of Bid opening and it shall remain binding upon us and may be
accepted at any time before the expiry of that period.

We confirm our agreement to treat the Bid documents and other records connected with
the works as secret and confidential documents and shall not communicate information
contained therein to any other person other than the person authorised by the Owner or
use such information in any manner prejudicial to the safety and integrity of the works.

Unless and until an agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding Contract between us, but without
prejudice to your right to withdraw such acceptance without assigning any reasons
thereof.

We understand that you are not bound to accept the lowest or any bid you may receive.

Dated this day of 2016
Signature in the capacity of duly authorised ** with
official seal

To sign Bid for and on behalf of

(In block capital letters)

Address :

Signature of Witness

Name of witness

Address of witness

** Certified copy of Power of Attorney/authorization for signature shall be furnished
by the bidder.



FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

To

The Chairman,

Inland Waterways Authority of India,
A-13, Sector-I,

NOIDA - 201 301.

WHEREAS. ... (name and address of contractor) thereinafter
called “the contractor” has undertaken, in pursuance of Contract No. ................ Dated
.................... to execute............................. (name of Contract and brief

description of Works) (hereinafter called “the contract™).

AND WHEREAS it has been stipulated by you in the said contract that the Contractor
shall furnish you with a Bank Guarantee by a Nationalized/Scheduled bank of India for
the sum specified therein as security for compliance with his obligations in accordance
with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREOF we hereby affirm that we are the guarantor and responsible to you on
behalf of the Contractor, up to a total of Rs.................. (amount of guarantee)
(RUPEES....vniitiiiiiii (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any
sum or sums within the limits of .................... (amount of guarantee) as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract or of the works to be performed there under or of any of the contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.



This guarantee shall be valid until 28 days from the date of completion of period of work.

Signature and seal of the Guarantor................c.ooiiiiiiiiiiiiii e

Name of the Bank

(Name of Occupation)

An amount shall be inserted by the Guarantor, representing the percentage of the Contract
Price specified in the Contract and denominated in Indian Rupees.



AGREEMENTEORM
(For Contract Management of Survey Vessels)

AGREEMENT BETWEEN
INLAND WATERWAYSAUTHORITY OFINDIA

AND
CONTRACTOR
This agreement made on this day of Two thousand sixteen between the

Inland Water ways Authority of India, A-13, Sector-1, Noida 201301, U.P. (here in after
called the “IWAI” which expression shall unless excluded by or repugnant to the context
be deemed to include their successor in office) on the one part and Contractor which
expression shall unless excluded by or repugnant to the context be deemed to in clued
their heirs, executors, administrators, representatives and as signs or successor in office
on the other part.

WHEREASIWAI is desirous of giving on contract management basis survey vessels
initially for a period of three years and extend able on yearly basis upto a total maximum
of five years on satisfactory performance in the identified stretch of National Waterway
No.1/National Waterway No.2 for deploying the same effectively for survey and other
activity of National waterways.

WHEREAS THE CONTRACTOR has agreed to undertake on contract management
basis the work of effectively deploying survey vessels and provide required manpower
for manning, operation and maintenance of IWAI survey vessels on terms and conditions
herein after set forth.

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by
and between the parties hereto as follows:

A. (a) The contract or shall under take on contract management basis the work of
deploying survey vessels which includes manning, operation and maintenance
initially for a period of three years and extendable on yearly basis another two
years on satisfactory performance. The competent and experienced personnel
will be engaged by the contractor on the survey vessels.

(b) The contractor shall be responsible for salary, wages, medical benefits,
insurance, travelling expenses and other statutory dues towards the men
engaged by him for the above work.

(c) IWAI shall pay monthly bills within 30 days of presenting the same by the
Contractor based on vessel logbook, deployment/attendance of their manpower
during previous month, duly signed by the supervising official of IWAI.



B.

C.

(d)

(€)

()

(9)

(h)

(i)

@)

(k)

0]

(m)

(n)

Accommodation for the personnel deployed on the survey vessels is provided on
board.

Normal working hours shall be 8 hrs. per day for 6 days a week. The manpower
supplied shall behaving closed holidays (Sunday and Gazetted).

The contract or shall provide the personnel with working uniforms,
safety accessories like boots, helmets, bedding and winter clothing etc., and
IWALI shall not be liable to supply any such items except statutory LSA/FFA on
board vessels.

The contractor shall indemnify IWAI against any loss of life/injuries to their
personnel arising out of their negligence or natural causes.

The personnel shall be deployed under over all control of the Contractor, who
shall report to the Engineer- in-charge or his representative.

The contractor shall remove any person if he is found unsuitable by the
Director/Supervisor of work and replace him with a suitable substitute within 10
days of written intimation in that regard by the Director.

Engagement on IWAI vessels shall not confer any right on any individual for
preference in employment in IWALI or for his continuation in subsequent years.

For categories of personnel requiring competency certificates issued by
appropriate authority the certificate shall be provided in original to the selection
committee for each personnel offered by the Contractor.

No advance payment shall be admissible. Running account bill shall be payable
monthly on submission of the bill by the party duly certified by the site in-
charge. Payment shall be made by the respective regional Director of National
Waterways. However, for any period of absence from duty, the amount shall be
proportionately reduced (based on 30 days a month).

IWALI reserves the right to terminate the contract of contract management of the
vessels any time before expiry of contract by issue of one month’s written notice
to the contractor. For such foreclosure, no compensation for reduction in scope
shall be payable to the contractor. Similarly if the contractor wants to with draw
or fore close the contract he shall have to give three months’ notice failing
which it will result in forfeiture of the security deposit.

Any loss incurred by IWAI due to the damage to the survey vessels which is
solely attributable to the negligence of the contractor’s personnel or causes
which are under the control of the contractor will be deducted from the payment
due to the contactor.

Remuneration: As per work order

Arbitration: As per tender Clause



D. Details of Correspondence and documents being part of this agreement.
a)
b)
In WITNESS where of the IWAI has caused--------------- ---=--=-om--- on its behalf to hereunto

set his hand and the Contractor has hereunto set his hand and the Company has caused its
common seal to be affixed hereunto the day and year first above written.

Witnesses, IWAI

1)
2)

IWAI representative
And this deed was duly executed by Shri...............ooi for

the Contractor above named in the presence of

Witnesses of Contractor

1)

Contractor representative
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(SECTION 1V)

GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise requires,

have the meaning thereby respectively assigned to them:

i)

i)

(iv)
v)

(vi)

(vii)

(viii)
(ix)
(x)
(xi)
(xii)
(xiii)

(xiv)

Contract: means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the Chairman, Inland
Waterways Authority of India and the contractor, together within the documents referred to
therein including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer-in-charge and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another

Contract sum; means the amount arrived at by multiplying the quantities shown in the
schedule of quantities and price by the respective item rates as allowed.

Contractor: means the successful tenderer who is awarded the contract to perform the
work covered under this tender document and shall be deemed to include the contractor’s
successors, executors, representatives or assign approved by the Engineer-in-charge.

Employer means the Chairman, Inland Waterways Authority of India and his successors.

IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of
India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal
representatives, successors and assigns.

Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and
be In-charge of the works for the purpose of this contract who shall supervise and be in

charge of the work. (The EIC for each contract shall be mentioned in the work
order).

Engineer-in-charge representative shall mean any officer of the Authority nominated by
the Engineer-in-charge for day to day supervision, checking, taking measurement, checking
bills, ensuring quality control, inspecting works and other related works for completion of
the project.

Chairman: means Chairman of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority.

Director means the Director of the Authority, as the case may be.

Deputy Director means the Deputy Director of the Authority, as the case may be.

Assistant Director means the Asstt. Director of the Authority, as the case may be.

Sr. Hydrographic Surveyor :mean Senior Hydrographic Surveyor of the Authority, as the
case may be

Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the
Authority, as the case may be



(xv)
(xvi)
(xvii)
(xviii)
(xix)

(xx)

(xxi)

(xxit)

(xxiii)

(xxiv)

Work Order means a letter from the Authority conveying the acceptance of the tender/offer
subject to such reservations as may have been stated therein.

Day : means a calendar day beginning and ending at mid-night.

Week : means seven consecutive calendar days

Month : means the one Calendar month.

Site means the waterway and / or other places through which the works are to be executed.

Vessel : Any inland vessel operating in the National Waterway including the dredging units
of IWAI for carrying out the work.

Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge
become necessary at the time of execution and / or during the progress of work to obviate
any risk or accident or failure or to obviate any risk of damage to the vessel structure, or
required to accelerate the progress of work or which becomes necessary for security or for
any other reason the Engineer-in-Charge may deem expedient.

Work/ works: means work / works to be executed in accordance with the contract.

Schedules referred to in these conditions shall mean the relevant schedules annexed to the
tender papers.

Tendered value means the value of the entire work as stipulated in the letter of award.

CLAUSE - 2: INTERPRETATIONS

2.1

2.2

Where the contract so requires, words imparting the singular only shall also include the
plural and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa.

Heading and marginal notes in these General Conditions shall not be deemed to form part
thereof or be taken into consideration in the interpretation of construction thereof of the
contract.

CLAUSE - 3: SIGNING OF AGREEMENT & PERFORMANCE GUARANTEE

3.1

3.2

AGREEMENT:

The tenderer whose bid is accepted and work order placed, is required to enter into an
agreement with IWAI in the prescribed format on a non-judicial stamp paper of Rs. 100 or
above along with submission of security deposit as prescribed in the format.

The cost of the non-judicial stamp paper shall be borne by the tenderer.
The contractor shall be required to deposit an amount equal to 10% of the tendered value of

the work as performance guarantee in the form of either demand draft payable at any
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank



3.3

3.4

or State Bank of India in accordance with the form prescribed within 10 days of the issue of
the work order.

Performance guarantee shall be initially valid up to the stipulated date of completion plus
ninety days beyond that. In case the time for completion gets enlarged, the contractor shall
get the validity of the performance guarantee extended to cover such enlarged time of the
work. After recording of the completion certificate for the work by the competent authority,
the performance guarantee shall be returned to the contractor without any interest.

In the event of contract being determined under the provision of any of the
clauses/conditions of agreement, the performance guarantee shall be forfeited in full and
shall be absolutely at the disposal of the authority.

CLAUSE - 4: SECURITY DEPOSIT

41

4.2

4.3

4.4

4.5

4.6

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the
contractor till the sum along with the sum already deposited as the earnest money will
amount to security deposit of 5% of the contract value of work. Bank guarantee will not be
accepted as security deposit.

The total security deposit shall remain with IWAI till the completion of the contract and
handing over of the Survey Launches back to IWAI or the payment of the final bill payable
in accordance with agreement conditions whichever is later, provided the Engineer-in-
Charge is satisfied that there is no demand outstanding against the contractor.

No interest will be paid on security deposit.

If the contractor neglects to observe or fails to perform any of his obligations under the
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the
security deposit furnished by the contractor. However, if the contractor duly performs and
completes the contract in all respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the
contractor after deduction of cost and expenses that the Authority may have incurred and
other money including all losses and damages which the Authority is entitled to recover
from the Contractor.

In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor
a memo in writing pointing out the delay in progress and calling upon the contractor to
explain the causes for the delay within 3 days of receipt of the memo and 10 days from
issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the
explanations offered, he may forfeit the security deposit and / or withhold payment of
pending bills in whole or in part and/ or get the measures of rectification of progress of work
accelerated to the pre-defined level at the risk and cost of the contractor. Delay due to

Force majeure as in the clause no. 23 will not be counted for forfeiture of SD.

All compensation or other sums of money payable by the contractor under the terms of the
contract or any other contract or on any other account whatsoever, may be deducted from or
paid by the sale of a sufficient part of his security or from the interest arising there from or
from any sums which may be due or may become due to the contractor by the Authority on
any account whatsoever. Also in the event of the contractor’s security deposit being reduced
by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of



4.7

receipt of notice of demand from the Engineer-in-Charge make good the deficit in his
security deposit.

Incase the contractor fails to commence the operation after handing over of the Survey
launch to him or when the contractor has defaulted for more than thirty days or when any
amount is to be recovered from the contractor as penalty or deduction and the contractor
fails to remit such amount even after due notice is given to him in this regard, IWAI at its
own discretion may encash the Bank Guarantee furnished as performance guarantee and /or
recover the sum from his security deposit.

CLAUSE - 5: SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates quoted in the
schedule of Quantities and Prices which shall (except as otherwise provided in the contract)
cover all his obligations under the contract and all matters and things necessary for the
proper execution and completion of the works in accordance with the provisions of the
contract and its operation during execution of work.

CLAUSE -6: CONTRACT DOCUMENTS

6.1

6.2

6.3

6.4

The language in which the contract documents shall be drawn up shall be English and if the
said documents are written in more than one languages, the language according to which the
contract is to be constructed and interpreted shall be English.

The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by
the Contractor on the Site in good condition and the same shall at all reasonable time be
available for inspection and use by the Engineer-in-Charge, his representatives or by other
Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other than that of
this contract.

CLAUSE - 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

7.2

7.3

In case of discrepancy between the Schedule of Quantities and prices, Specifications the
following order of precedence shall be observed : -

@ Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.

The contractor shall study specifications and other relevant information given to him by the
Engineer-in-Charge and shall report in writing to the Engineer-in-Charge any discrepancy
and inconsistency which he notes. The decision of the Engineer-in-Charge regarding the
correct intent and meaning of the specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or any
omission therefrom shall not vitiate the Contract or release the Contractor from the



7.4

execution of the whole or any part of the work(s) comprised therein according to
specifications or from any of his obligations under the contract.

If on check there is difference in the amount worked out by contractor in the schedule of
quantities and prices and General summary the same shall be adjusted in accordance with
the following rules:

@) In the event of error/discrepancy occurring in the rates written in figures and words,
then the rate which corresponds with the amount worked out by the contractor shall,
unless otherwise proved, be taken as correct. If the amount of an item is not worked
out by the contractor or it does not correspond with the rate written either in figures
or in words, then the rate quoted by the contractor in words shall be taken as correct.
When the rate quoted by the contractor in figures and words tally, but the amount is
not worked out correctly, the rate quoted by the contractor will, unless or otherwise
proved, be taken as correct.

(b) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

(©) The totals of various sections of schedule of quantities and price amended shall be
carried over to the General Summary and the tendered sum amended accordingly.
The tendered sum so altered shall, for the purpose of tender, be substituted for the
sum originally tendered and considered for acceptance instead of the original sum
quoted by the tenderer. Any rounding off of quantities or in sections of schedule of
quantities and prices or in General summary by the tenderer shall be ignored.

CLAUSE-8: DUTIES  AND POWERS OF THE ENGINEER-IN-CHARGE

8.1

8.2

8.3

8.4

REPRESENTATIVE

The duties of the representative of the Engineer-in-Charge are to watch and supervise the
work performed by various category of crew deployed on board with respect to discharge of
the intended duty, also check the performance of various engines and machineries, account
of P.O.L., repairs & maintenance.

The Engineer-in-Charge may, from time to time in writing, delegate to his representative any
of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the
contractor a copy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the representative of the Engineer-in-Charge to the
contractor within the terms of such delegation shall bind the contractor and the Authority as
though it has been given by the Engineer-in-Charge.

Failure of the representative of the Engineer-in-Charge to disapprove any work or materials
shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove
such work. The contractor shall, at his own expense, again carry out such works as directed
by the Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in-
Charge in this regard shall be final and binding on the contractor.



CLAUSE -9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under
the contract. Provided that the Engineer-in-Charge may at his discretion, approve and authorize the
Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the
contractor submits to him in writing the details of the part of the work(s) or trade proposed to be
sublet, the name of the sub-contractor thereof together with his past experience in the said
work/trade and the form of the proposed sub-contract. Nevertheless any such approval or
authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all
liabilities, obligations, duties and responsibilities under the contract. The contractor shall also be
fully responsible to the Authority for all the acts and omissions of the sub-contractor, his employees
and agents or persons directly employed by the contractor. However, the employment of piece rate
works shall not be construed as sub-letting.

CLAUSE - 10: FACILITIES TO OTHER CONTRACTORS

The contractors shall, in accordance with the requirements of the work as decided by the
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged
contemporaneously on separate contracts and for departmental labour and labour of any other
agency properly authorised by Authority or any statutory body which may be employed at the site
for execution of any work not included in the contract which the Authority may enter into in
connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-in-
Charge shall direct what compromise should be made and his decision shall be final and binding on
the parties.

CLAUSE - 11:CHANGE IN THE CONSTITUTION OF THE FIRM TO BE
INTIMATED

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu Undivided Family business concern, such approval, as
aforesaid, shall like-wise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works hereby undertaken by
the contractor. If prior approval as aforesaid is not obtained the contractor shall be deemed to have
been assigned in contravention to Clause 31 hereof and the same action will be taken and the same
consequences shall ensure as provided for in the said clause-31.

CLAUSE - 12: COMMENCEMENT OF WORK

The contractor shall commence the work, supply the manpower at the respective sites/
vessels within 15 days of the issue of Letter of Award. If the contractor commits default in
mobilization of resources, and equipment as aforesaid, the Engineer-in-Charge shall without
prejudice to any other right or remedy be at liberty to cancel the contract and forfeit the earnest
money/security deposit. The contract will be effective from the day of handing over of the survey
vessels after signing of the agreement. Any delay in handing over will not be counted for any
penalty.

CLAUSE-13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH
SPECIFICATION AND ORDERS ETC.

13.1  The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner in strict conformity with the specifications laid down in the contract
document or as may be laid down by the Engineer-in-Charge under the terms of the contract.
The contractor shall also conform exactly, fully and faithfully to the specifications and



13.2

13.3

instructions in writing in respect of the work, duly signed by the Engineer-in-Charge as may
be issued from time to time.

The contractor shall be entitled to receive, on demand, in addition to the contract documents,
in accordance with the provisions of contract, the documents set forth herein in respect of
the work on commencement or during the performance of the contract:

@) Specifications or revisions thereof from time to time
(b) Explanations, instructions etc.

Such further explanation, modifications and instruction, as the Engineer-in-Charge may
issue to the contractor from time to time in respect of the work shall be deemed to form
integral part of the contract and the contractor shall be bound to carry out the work
accordingly.

All instructions and orders in respect of the work shall be given by the Engineer-in-Charge
in writing. However, any verbal instructions or order shall be confirmed by the Engineer-in-
Charge as soon as practicable without loss of time and only such written instruction shall be
deemed to be valid.

CLAUSE - 14: SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the

course of surveying, inspection, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be final

and binding) becomes necessary, the contractor shall execute the same as may be directed by
Engineer-in-Charge, provided the directions are in accordance and confirmatory with provisions in
Clause — 8.

CLAUSE - 16: DEVIATIONS, VARIATIONS AND EXTENT

16.1

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications and instructions that may
appear to him to be necessary or advisable during the progress of the work, and (ii) to
omit a part of the works for any reasons and the contractor shall be bound to carry out
the works in accordance with any instructions given to him in writing signed by the
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form
part of the contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor on the same conditions
in all respects including price on which he agreed to do the main work except as
hereafter provided.

CLAUSE - 17: CONTRACTOR’S SUPERVISION
17.1 The contractor shall either himself supervise the execution of the works or shall appoint at

his own expense, a qualified and experienced Engineer as his accredited agent approved by
the Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to
be capable of receiving instruction or cannot give his full attention to the works. The
contractor or his agent shall be present at the site(s) and shall supervise the execution of the



17.2

works with such additional assistance in each trade, as the work involved shall require and
considered essential by the Engineer-in-Charge. Further the directions/instructions given by
the Engineer-in-Charge to the contractor's agent shall be considered to have the same force
as if these had been given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the
Engineer-in- Charge shall have full powers to suspend the execution of the works until such
date as a suitable agent is appointed by the contractor and takes over the charge of
supervision of the work. For any such suspension, the contractor shall be held responsible
for delay so caused to the work.

CLAUSE-18: INSTRUCTIONS AND NOTICE

18.1

18.2

18.3

Except as otherwise provided in this contract, all notices to be given on behalf of the
Authority and all other actions to be taken on its behalf may be given or taken by the
Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and
powers of the Engineer-in-Charge.

All instructions, notices and communications etc. under the contract shall be given in writing
and any such oral orders / instructions given shall be confirmed in writing and no such
communication which is not given or confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have been duly given or
sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted
to the address given by the contractor or his authorized agent or to the last known place of
abode or business of the contractor or his agent of services by post shall be deemed to have
been served on the date when in the ordinary course of post these would have been delivered
to him and in other cases on the day on which the same were so delivered or left.

CLAUSE -19: VESSELS INCLUDING ENGINES & MACHINERIES

19.1

19.2

The vessel required to be manned as specified for different stretches of the National
Waterway shall be provided / handed over to the contractor by IWAL.

The contractor shall provide the required man power who shall operate and maintain the
engines and machineries of different vessels for their proper functioning during the tenancy
of the contract in accordance with terms and conditions, specifications of the contract and
instructions of the Engineer-in-charge.

CLAUSE - 20: LAWS GOVERNING THE CONTRACT

The Courts at Noida only shall have the jurisdiction for filing the award of the arbitration

and for any other judicial proceedings.

CLAUSE - 21: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

21.1

Subject to any provisions to the contrary contained in the contract, none of the works shall
be carried out during Sundays and national holidays without the permission in writing of the
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life,
property or works, contractor shall take necessary action immediately and advise the
Engineer-in-Charge accordingly.



21.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work
may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works
under the contract as scheduled.

CLAUSE - 22: FLOATING PERSONNEL

22.1

22.2

22.3

(a)

(b)

(©)

(d)

The contractor shall provide personnel in required numbers for operation,
maintenance & running repair of vessels to the satisfaction of the Engineer-in-
Charge. The Contractor shall not employ in connection with the works any person
who has not completed eighteen years of age the minimum age specified in Indian
Labour Law.

The minimum qualification and essential/ desirable experience for each crew to be
deployed is given at Annexure -1.

If any foreigner is employed by the contractor on the work within the site the later
shall ensure that such foreigner possesses the necessary special permit issued by the
Civil Authorities in writing and also comply with the instructions issued there-from
from time to time. In the event of any lapse in this regard on the part of such
foreigner the contractor shall be personally held responsible for the lapse & IWAI
shall not be liable in any event.

The Contract is liable for cancellation if either the contractor himself or any of his
employee is found to be a person who has held Class-I post under the IWAI
immediately before retirement and has within two years of such retirement accepted
without obtaining the previous permission of the IWAI or of the Chairman as the
case may be and employment as contractor for, or in connection with the execution
of the public works, or as an employee of such contractor. If the contract is
terminated on account of the failure of the contractor to comply with the above
clause, the IWAI shall be entitled to recover from him such damages as may be
determined by the Engineer-in-Charge with due regard to the inconvenience caused
to the IWAI on account of such termination without prejudice to the IWATI’s right to
proceed against such officer.

The contractor shall in respect of personnel employed by him either directly or through sub-
contractor comply with or cause to be complied with the contract labour (Regulation and
Abolition) Act 1970 amended from time to time and Rules framed thereunder in regard to all
matters provided therein.

The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or
Bye Laws of any Local or other Statutory Authority applicable in relation to the execution of
works such as:

i)
i)
i)

Iv)
v)

Vi)
vii)

Payment of Wages Act, 1936 (Amended)

Minimum Wages Act, 1948 (Amended).

The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there
under as amended.

Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976.
Employer's Liability Act 1938 (Amended)

The Industrial Employment (Standing orders) Act 1946 (Amended).

The Industrial Disputes Act. 1947 (Amended)



22.4

22.5

22.6

22.7

viii)  Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978
and any amended thereof:

IX) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications
thereof and rules made thereunder from time to time. The Contractor shall take into
account all the above and financial liabilities in his quoted rates and nothing extra,
whatsoever, shall be payable to him on this account.

The list is indicative only; otherwise the contractor should be aware of all the Acts/Labour
Laws and should follow diligently on the work. The contractor shall be fully and personally
responsible for the violation of any Act/Labour Law

The Contractor shall be liable to pay his contribution and the employees contribution to the
State Insurance Scheme in respect of all labour employed by him for the execution of the
contract, in accordance with the provision of "the Employees State insurance Act 1948" as
amended from time to time. In case the Contractor fails to submit full details of his account
of labour employed and the contribution payable, the Engineer-in- Charge shall recover from
the running bills the contribution amount as assessed by him. The amount so recovered shall
be adjusted against the actual contribution payable for Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer as
defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own in
his capacity as Principal Employer, have the power to deduct from the amount due to the
contractor any sum required for making good the loss suffered by worker(s) by reason of
non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of
wages or on account of deduction made from the wages of the workers which are not
justified by the terms of the contract or non- observance of the said Act and Rules framed
there under with amendments made from time to time.

The Contractor shall indemnify the Authority against any payments to be made under and
for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without
prejudice to his right to claim indemnity from his sub-contractors. In the event of the
contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause-
25.4 or in the event of decree or award or order against the contractor having been received
from the competent authority on account of any default or breach or in connection with any
of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the
Engineer-in-Charge without prejudice to any other right or remedy under the contract shall
be empowered to deduct such sum or sums from the Bill of the contractor or from his
security deposit or from other payment due under this contract or any other contract to
satisfy within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as
mentioned under Sub-Clause 25.4 above, on the part of the contractor under the contract
on behalf of and at the expenses of the contractor and make payment and /or provide
amenities/ facilities/services accordingly. In this regard, the decision of the Engineer-in-
Charge shall be conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach of any of the provisions of the
aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from
time to time or furnishing any information or submitting or filling any form/Register/Slip
under the provisions of these Regulations which is materially incorrect then on the report
of the Inspecting officer as defined in the relevant Acts and Rules as referred in Clause
25.4 above, the Contractor shall without prejudice to any other liability pay to the
Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every
default, breach or furnishing, making, submitting, filling materially incorrect statement as



22.8

22.9

22.10

22.11

22.12

22.13

22.14

may be fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this
respect shall be final & binding.

The Contractor shall at his own expenses comply with or cause to be complied with the
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour
(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any
other instructions issued by the Authority in this regard for the protection of health and for
making sanitary arrangements for workers employed directly or indirectly on the works. In
case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be
entitled to do so and recover the cost thereof from the contractor.

The Contractor shall at his own expense arrange for the safety or as required by the
Engineer-in-Charge, in respect of all Personnel employed for performance of the Works and
shall provide all facilities i.e. shirt, Pant, Pair of shoes, woolen clothes, boiler suit (for
engine room crew) and rain coat / gloves etc. (for deck crew) in connection therewith. In
case the contractor fails to make arrangements and provide necessary facilities as aforesaid,
the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the
Contractor. But this will not absolve the contractor of his responsibility or otherwise thereof.

In the event of any injury, disability or death of any workmen in or about the work employed
by the contractor either directly or through his sub-contractor, contractor shall at all time
indemnify and save harmless the Authority against all claims, damages and compensation
under the Workmen Compensation Act. 1923 as amended from time to time or in other Law
for the time being in force and Rules there-under from time to time and also against all costs,
charges and expenses of any smooth action by proceedings arising out of such accidents or
injury, disability or death of a workmen and against all sum or sums which may with the
consent of the contractor be paid to compromise or compound any claim in this regard. If
any award, decree or order is passed against the contractor for recovery of any compensation
under the Workmen Compensation Act, 1923, for any injury, disability or death of a
workman by any competent court, the said sum or sums shall be deducted by the Engineer-
in-Charge from any sum then due or that may become due to the contractor or from his
security deposit or sale thereof in full or part under the contract or any other contract with
the Authority towards fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims whatsoever
on account of his compliance with his obligations under this clause and Labour Regulations.

The contractor shall not otherwise than in accordance with the statutes ordinance and
Government Regulations or orders for the time being in force import, sell, give, barter or
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale,
gift, barter or disposal by his sub-contractor, agent or employees.

The contractor shall not give, barter or otherwise dispose of to any person or persons any
arms or ammunition of any kind or permit to suffer the same as aforesaid.

The Contractor shall employ for the execution of the works only such persons as are skilled
and experienced in their respective trades and Engineer-in-Charge shall be at liberty to
object to and require the contractor to remove from the works any persons employed by the
Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge,
misconduct himself or is incompetent or negligent in the proper performance of his duties.
The contractor shall forthwith comply with such requisition and such person shall not be
again employed upon the works without permission of the Engineer-in-Charge.



CLAUSE - 23: FORCE MAJEURE

23.1

23.2

23.3

The term Force Majeure shall herein mean Riots (other than among the contractor's
employees), Civil Commotion (to the extent no insurable), war (whether declared or not),
invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection,
military or usurped power, damage from aircraft, nuclear fission, acts of God, such as
earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not
caused by contractor's negligence and other such causes over which the contractor has no
control and are accepted as such by the Engineer-in-Charge, whose decision shall be final
and binding. In the event of either party being rendered unable by Force Majeure to
perform any obligation required to be performed by them under this contract, the relative
obligation of the party affected by such Force Majeure shall be treated as suspended for the
period during which such Force Majeure cause lasts, provided the party allowing that it has
been rendered unable as aforesaid, thereby shall notify within 15 days of the alleged
beginning and ending thereof giving full particulars and satisfactory evidence in support of
such cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in completion
date for a period exceeding the period of delay attributable to the causes of Force Majeure
and neither the Authority nor the bidder shall be liable to pay extra costs provided it is
mutually established that Force Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of operation of the bidder even at
the time of submission bid, he shall categorically specify in his bid and state whether they
have been taken into consideration in their quotations.

CLAUSE - 24: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND

24.1

24.2

RECTIFICATION THEREOF

If the personnel supplied by the contractor injure any person or destroy or damage any item
belonged to IWAI including the vessel on which they are deployed during the tenure of a
contract, the contractor shall upon receipt of a notice in writing in that behalf from Engineer-
in-charge make good the same at his cost.

All damages caused by accidents or carelessness of the contractor or any of his employees or
any property belonging to the Authority is wasted or is misused by the contractor or any of
his employees shall be to the account of the contractor, who shall make good the loss.

CLAUSE - 25: CONTRACTOR'S LIABILITY AND INSURANCE

25.1

25.2

From commencement to completion of the work(s) as a whole, the Contractor shall take full
responsibility for the care thereof and for taking precautions to prevent loss or damage by
the personal supplied by the contractor. He shall be liable for any damage or loss that may
happen to the vessel, engines, machineries, Equipment and Material which shall be in good
order and condition and in conformity in every respect with the requirements of the Contract
and instructions of the Engineer-in-Charge.

Neither party to the contract shall be liable to the other in respect of any loss or damage
which may occur or arise out of "Force Majeure"” to the works or any part thereof on to any
material or article at site but not incorporated in the works or to any person or anything or
material whatsoever or either party provided such a loss or damage could not have been
foreseen or avoided by a prudent person and the either party shall bear losses and damages in



25.3

25.4

255

25.6

respect of their respective men and materials. As such liability of either party shall include
claims/ compensations of the third party also.

Provided, however, in an eventuality as mentioned in sub-clause - 25.2 above, the following
provisions shall also have effect:

@ The Contractor shall, as may be directed in writing by the Engineer-in-
Charge proceed with the completion of the works under and in accordance
with the provisions and conditions of the contract, and

(b) The Contractor shall, as may be directed in writing by the Engineer-in-
charge, at his own cost, repair and make good so much of the loss or damage
as has been occasioned by any failure on his part to perform his obligations
under the contract or not taking precautions to prevent loss or damage or
minimize the amount of such loss or damage, Final assessment of loss or
damage shall be decided by the Engineer-in-Charge and his decision shall be
final and binding.

The navigable waterways shall not be blocked by Contractor's vessels. The anchors dropped
in the waterways shall be properly marked and removed after done with.

The contractor shall indemnify and keep indemnified the Authority against all losses and
claims for death, injuries or damage to any person or any property whatsoever which may
arise out of or in consequence of the operation of vessels during the contract period and also
against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever
in respect of or in relation thereto, and such liabilities shall include claims/compensations of
the third party.

(@) Before commencing execution of the work, the Contractor shall without in any way
limiting his obligations and responsibilities under this condition, insure against any
damage, loss or injury which may occur to any property (excluding that of the Authority
but including the Authority building rented to the contractor wholly or in part and any
part of which is used in part and any part of which is used by him for storing
combustible materials) public liability by arising out of the carrying out of the contract.
For this purpose the contractor shall take out, pay all costs and maintain throughout the
period of his contract public liability with the following coverage.

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one
person and Rs. 2,00,000 for each accident.

i) Property liability limits for each accident not less than Rs. 1,00,000/-

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has
taken out all the insurance policies referred to above and has paid the necessary
premiums for keeping the policies alive till legacy of the contract.

(b) The Contractor shall ensure that similar insurance policies are taken out by his sub-
contractor (if any) and shall be responsible for any claims or losses to the Authority
resulting from their failure to obtain adequate insurance protection in connection
thereof. The Contractor shall produce or cause to be produced by his sub-contractors (if
any) as the case may be, relevant, policy or policies and premium receipt as and when
required by the Engineer-in-Charge.

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force
the insurance referred to above or any other insurance which he/they may be required to



effect under the term of the Contract then and in any such case the Authority may,
without being bound to effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the Authority from any moneys due or which may
become due to the contractor or recover the same as a debt due from the contractor.

CLAUSE - 26: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO
ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or reduce the
scope of the works for reason whatsoever and hence does not require the whole or any part of the
works to be carried out, the Engineer-in-Charge (with the prior approval of competent authority
mentioned in scheduled ‘B’) shall give notice in writing to that effect to the contractor and the
Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the works in
full but which he could not derive in consequence of the fore closure of the whole or part of the
works.

CLAUSE -27: TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the proprietor
dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless the
Engineer-in-Charge is satisfied that the legal representatives of the individual contractor or of the
proprietor of the proprietary concern and in the case of partnership, the surviving partners are
capable of carrying out and completing the contract, the Engineer-in-Charge shall be entitled to
terminate the Contract as to its incomplete part without the Authority being in anyway liable to
payment of any compensation whatsoever on any account to the estate of the deceased Contractor
and/or to the surviving partners of the Contractor's firm on account of termination of the Contract.
The decision of the Engineer-in-Charge that the legal representatives of the deceased contractor or
the surviving partners of the Contractor's firm cannot carry out and complete the works under the
contract shall be final and binding on the parties. In the event of such termination, the Authority
shall not hold the estate of the deceased Contractor and/or the surviving partners of the Contractor's
firm liable for damages for not completing the contract. Provided that the power of the Engineer-in-
Charge of such termination of contract shall be without prejudice to any other right or remedy
which shall have accrued or shall accrue to him under the contract.

CLAUSE-28: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE
CONTRACTOR

28.1 If the contractor

(i) At any time makes default during the currency of work or does not execute any part of
the work with due diligence and continues to do so even after a notice in writing of 7
days in this respect from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 days even after a notice
in writing is given in that behalf by the Engineer-in-Charge; or

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on
or before the date (s) so determined, and does not complete them within the period
specified in the notice given in writing in that behalf by the Engineer-in-Charge.



28.2

28.3

28.4

28.5

28.6

28.7

The Engineer-in-Charge without invoking action under clause 37 may, without prejudice to
any other right or remedy against the contractor which have either accrued or accrue
thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any
item (s) out of his hands and shall have powers to:

(@) Carry out the part work/ part incomplete work of any items (s) by any means at the risk
and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item (s) taken out of
his hands and execute at the risk and cost of the contractor, the liability of contractor on
account of loss or damage suffered by IWAI because of action under this clause shall not
exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work
done in all respect in the same number and at the same rate as if it had been carried out by
the original contractor under the terms of his contract. The certificate of the Engineer-in-
Charge as to the value of work done shall be final and conclusive against the contractor
provided always that action under this clause shall only be taken after giving notice in
writing to the contractor. Provided also that if the expenses incurred by the IWAI are less
than the amount payable to the contractor at his agreement rates, the difference shall not be
payable to the contractor.

Any excess expenditure incurred or to be incurred by IWAI in completing the part work/
part incomplete work of any item (s) or the excess loss of damages suffered or may be
suffered by IWAI as aforesaid after allowing such credit shall without prejudice to any other
right or remedy available to IWALI in law or as per agreement be recovered from any money
due to the contractor on any account, and if such money is insufficient, the contactor shall be
called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to recover the same in accordance with the
provisions of the contract.

In the event of the above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any advance
on any account or with a view to the execution of the work or the performance of the
contract.

CLAUSE - 29: COMPLETION TIME AND EXTENSIONS

29.1

29.2

The Engineer-in-Charge will make available to the contractor the required vessel to
enable the contractor to commence & proceed with the execution of the work in
accordance with agreed programme. If there is any delay in making available the vessel
the competent authority as specified in Schedule-‘B’ on the recommendations of the
Engineer-in-Charge shall grant reasonable extension of time for commencement of work.
But the contractor shall not claim any compensation whatsoever on this account.

If after the award of the work the contractor commits defaults in commencing the
execution of work as aforesaid, IWAI shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.



29.3

29.4

29.5

29.6

However, if the commencement of the work (s) be delayed by:-

(i) Force majeure as per clause 23, or

(i)  Abnormally bad weather, or

(iii) ~ Serious loss or damage by fire, or

(iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any
of the trades employed on the work, or

(V) Delay on the part of other contractors or tradesman engaged by Engineer-in-
Charge in executing work not forming part of the contract, or

(vi)  Non-availability of stores, which are the responsibility of Government to supply
or

(vii)  Non-availability of breakdown of Tools and Plant to be supplied or supplied by
Government or

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is
beyond the Contractor’s control.

then immediately upon the happening of any such events as aforesaid, the contractor
shall inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless
use constantly his best endeavors to prevent and/or make good the delay and shall do all
that may be required in this regard. The Contractor shall also request, in writing, for
extension of time, to which he may consider himself eligible under the contract, within
fourteen days of the date of happening of any such events as indicated above.

(Clarification with regard to point (vi) above, the survey launches will be handed over to
the contractor and it is the responsibility of the contractor to arrange for any store or
tools required during the contract period for maintenance and operation).

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay
on the prescribed form to the competent authority as indicated in Schedule ‘B’. The
Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.

In any such case as may have arisen due to any of the events, as aforesaid, and which
may have been brought out by the contractor in writing, the Competent Authority
mentioned in Scheduled ‘B’ may give a fair and reasonable extension of time, after
taking into consideration the nature of the work delayed and practicability of its
execution during the period of extension.

Such extensions shall be communicated to the contractor by the Engineer-in-Charge in
writing. The contractor shall not be entitled to claim any compensation or over run
charges whatsoever for any extension granted.

CLAUSE - 30: LIQUIDATED DAMAGES FOR DELAY

30. 1 The Engineer in-charge or his representative will allocate the next duties to be performed

utilizing the survey launch.

If the contractor fails to perform the duties on account of shortage of manpower in vessel
or repair of vessel(s) or lack of fuel, consumables etc. or fails to fulfill any other
obligations to be performed under this contract within the time period given by E-I-C
and thereby cause delay in the progress of work, then in such an event, the contractor
shall, without prejudice to any other right or remedy available under the law to the
authority on account of such breach, pay as agreed liquidated damages the amount
calculated at the rates stipulated below:



(i) Liquidated damages for delay of work for the first seven days will be @ 10% per
month delay to be computed on per day basis and calculated on the fixed monthly
emoluments to be paid on manning, minor repairs and consumable charges for
one month for the particular survey launch. This will be applicable for maximum
six occasions per vessel per year. Beyond six occasion L.D. as in sab clause 30.1
(i) will be applicable.

(i) Delay beyond seven days for any particular survey launch, the liquidated
damages for delay will be @ 1.5% per month of the delay to be computed on per
day basis and calculated on the contract amount.

Provided that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the tendered value of work.

The amount of liquidated damages may be adjusted or set-off against any sum payable to
the contractor under this or any other contract with the authority.

In case of contracts having tendered amount less than 10 crores, if the work remains
incomplete after the stipulated date of completion, the Engineer-in-charge may withhold
10% of the tendered value of the work from the running payments of the contractor
pending final decision of the competent authority on the extension of time case. If the
competent authority decides to grant extension of time without levy of liquidated
damages or levy part of the total liquidated damages specified above then the balance
withheld amount after adjusting the amount of the liquidated damages levied by the
competent authority will be refunded to the contractor.

CLAUSE - 31: WHEN THE CONTRACT CAN BE DETERMINED

31.1

(i)

(i)

(iii)

(iv)

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect of
any delay, any claims for damages and/or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in
writing absolutely determine the contract in any of the following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, replace any defective work or that the work is being performed in an inefficient
or otherwise improper or unworkman like manner shall omit to comply with the
requirement of such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or
has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-Charge he will be unable to secure completion of the work by the date for
completion and continues to do so after a notice in writing of seven days from the
Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract and/
or commits default in complying with any of the terms and conditions of the contract and
does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in IWAI service or to
any other person on his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of contract.



(v)

(vi)

(vii)

(viii)

(ix)

(@)

(b)

If the contractor shall enter into a contract with IWAI in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-Charge.

If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other
non-bonafide methods of competitive tendering or commits breach of integrity pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate
made against him or shall take any proceedings for liquidation or composition (other
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or assignment of
his effects or composition or arrangement for the benefit of his creditors or purport so to
do, or if any application be made under any Insolvency Act for the time being in force
for the sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors.

If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a winding up order.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise
parts with the entire works or any portion thereof without the prior written approval of
the Engineer-in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid,
the Engineer-in-Charge on behalf of the IWAI with the approval of the competent
authority mentioned in schedule ‘B’ shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon
such determination, the Earnest Money Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the IWAL.

After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to
give it to another contractor to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering process for the
balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements or made
any advances on account or with a view to the execution of the work or the performance
of the contract. And in case action is taken under any of the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the Engineer-in-Charge has
certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.



CLAUSE -32: INSPECTION

321

Periodic inspection will be carried out by the EIC or his representative by their vessels. The
contractor can have the inspection schedules finalized with the Engineer-in-charge.
Generally all attempts should be made to have joint inspection and number of inspections be
not less than two in a calendar month.

CLAUSE -33: PAYMENT ON ACCOUNT

331

33.2

33.3

33.4

Bill shall be submitted by the contractor monthly on or before the date fixed by the
Engineer-in-Charge. The Engineer-in-Charge shall then arrange to have the bills verified
with reference to the entries in Deck & Engine log books (copies of which shall be attached
with the bills).

Payment for amount admissible shall be made by the Engineer-in-Charge certifying the sum
to which the contractor is considered entitled for the work executed, after deducting
therefrom the amount already paid, the security deposit and such other amounts as may be
withheld, deductible or recoverable in terms of the contract.

Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within
30 days from the date of submission of the bill subject to the acceptance of the Engineer-in-
Charge.

Payments due to the contractor shall be made by electronic bank transfer / RTGS to the
particular bank account details furnished by the bidder along with tender by the Engineer-in-
Charge or his authorized representative.

CLAUSE - 34: TAXES, DUTIES AND LEVIES ETC.

34.1

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, or any
other local, State or Central taxes as applicable/ charged by Centre or State Government or
Local authorities on all materials that the contractor has to purchase for the performance of
the contract and services shall be payable by the contractor and the Authority will not
entertain any claim for compensation whatsoever in this regard.

P.F, Insurance Premium etc. to be paid by the contractor and deposited with the appropriate

Authority. Proof of such payment shall have to be attached with the bill of successive
month. Regarding service tax may be quoted separately in BOQ and the same will be
reimbursed on submission proof of payment.

CLAUSE-35: TAXDEDUCTION AT SOURCE

35.1

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the
payment/advances made against the contract.

CLAUSE - 36: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date of
completion of the work or of the date the certificate of completion furnished by the
Engineer-in-Charge. No further claim in this regard unless as specified herein under shall be



entertained. Payment of final bill shall be made within three months if the amount of the
contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs.
If there shall be any dispute about any item or items of the work then the undisputed item or
items only shall be paid within the said period of three months or six months, as the case
may be. The contractor shall submit a list of the disputed items within thirty days from the
disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully
waived and absolutely extinguished.

CLAUSE - 37: OVER PAYMENTS AND UNDER PAYMENTS

37.1

37.2

37.3

37.4

37.5

Whenever any claim whatsoever for the payments of a sum of money to the Authority arises
out of or under this contract against the contractor, the same may be deducted by the
Authority from any sum then due or which at any time thereafter may become due to the
contractor under this contract and failing that under any other contract with the Authority or
from any other sum whatsoever due to the contractor from the Authority or from his security
deposit, or he shall pay the claim on demand.

The Authority reserves the right to carry out post- payment audit and technical examination
of the final bill including all supporting vouchers, abstracts, etc. The authority further
reserves the right to enforce recovery of any over payment when detected not- withstanding
the fact that the amount of the final bill may be included by one of the parties as an item of
dispute before an arbitrator appointed under clause 40 of this contract and notwithstanding
the fact that the amount of the final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in
respect of any work done by the contractor or alleged to have been done by him under
contract, it shall be recovered by the Authority from the contractor by any of all of the
methods prescribed above, and if any under payment is discovered, the amount shall be
duly paid to the contractor by the Authority.

Provided that the aforesaid right of the Authority to adjust over-payment against amount due
to the contractor under any other contract with the Authority shall not extend beyond the
period of two years from the date of payment of the final bill or in case the final bill is a
MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill
IS communicated to the contractor.

Any sum of money due and payable to the Contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or Authority against any claim of the Authority or such other person or
persons in respect of payment of a sum of money arising out of or under any other contract
made by the contractor with the Engineer-in-Charge or Authority or with such other person
or persons. The sum of money so withheld or retained under this clause by the Engineer-in-
Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or
Authority or till his claim arising out of in the same contract is either mutually settled or
determined by the arbitrator, if the contract is governed by the arbitration clause under the
clause 40 or by the competent court hereinafter provided, as the case may be, and the
contractor shall have no claim for interest or damages whatsoever on this account or any
other ground in respect of any sum of money withheld or retained under this clause.

CLAUSE -38: FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters regarding contract

specifications, mode of procedure and the carryout of the work the decision of the Engineer-in-
Charge which shall be given in writing shall be final and binding on the contractor.



CLAUSE -39: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED
AS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS

All sum payable by way of compensation to the Authority under any of these conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not damage shall have been sustained.

CLAUSE -40: SETTLEMENT OF DISPUTES & ARBITRATION.

40.1 Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications and instructions here-in-before mentioned and as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, specifications, estimates, instructions, orders or these conditions
or otherwise concerning the works or the execution or failure to execute the same
whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

(1) If the contractor considers any work demanded of him to be outside the requirements of
the contract, or disputes any record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out of the contract or carrying out of
the work, to be unacceptable, he shall promptly within 15 days of the receipt of decision
from the Engineer-in-Charge request the Chief Engineer in writing through the Engineer-
in-Charge for written instruction or decision. Thereupon, the Chief Engineer shall give
his written instructions of the decision within a period of one month from the receipt of
the contractor’s letter. However, this will not be reason for the stoppage of work.

(i) If the Chief Engineer fails to give his instructions or decision in writing within the
aforesaid period or if the contractor is dissatisfied with the instruction or decision of the
Chief Engineer, the contractor may, within 15 days of the receipt of Chief Engineer’s
decision, appeal to the Chairman, IWAI who shall afford an opportunity to the contractor
to be heard, if the latter so desires, and to offer evidence in support of his appeal. The
Chairman, IWAI shall give his decision within 30 days of receipt of contractor’s appeal.
If the contractor is still dissatisfied with his decision, the contractor shall within a period
of 30 days from receipt of the decision, give notice to the Chairman, IWAI for
appointment of arbitrator on prescribed proforma as per Appendix V, failing which the
said decision shall be final binding and conclusive and not referable to adjudication by
the arbitrator.

40.2  Except where the decision has become final, binding and conclusive in terms of Sub Para
40.1 above, disputes or differences shall be referred for adjudication through arbitration
by a sole arbitrator appointed by Chairman, IWAI.

40.3  Further, within thirty (30) days of receipt of such notice from either party, the Engineer-
in-Charge of work at the time of such dispute shall send to the Contractor a panel of
three persons preferably but not necessarily from the approved panel of arbitrators being
maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within
fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the
name of one of the persons from such panel and such a person shall then be appointed as



40.4

40.5

40.6

40.7

40.8

40.9

sole arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be
an officer or the employee of Inland Waterways Authority of India.

Provided that if the Contractor fails to communicate the selection of a name out of the
panel so forwarded to him by the Engineer-in-charge then after the expiry of the
aforesaid stipulated period the Chairman, shall without delay select one person from the
aforesaid panel and appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, then the Chairman IWAI shall appoint
another person to act as sole arbitrator, such person shall be entitled to proceed with the
reference from the stage at which it was left by the predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in
what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall
be borne by either party.

The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to
make and publish his award.

A notice of the existence in question, dispute or difference in connection with the
contract unless served by either party within 30 days of the expiry of the defects liability
period, failing which all rights and claim under this contract shall be deemed to have
been waived and thus forfeited and absolutely barred.

The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs.
1,00,000/- and above.

The work under this Contract shall continue during Arbitration proceedings and no
payments due from or payment by the Authority shall be withheld on account of such
proceedings except to the extent which may be in dispute.

40.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the
Arbitration proceedings under this clause.

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration

40.11

Clause shall apply: "Except as otherwise provided, in case of a contract with a public
Sector Undertaking if at any time any question dispute or difference whatsoever arises
between the parties upon or in relation to, or in connection with this agreement, the same
shall be settled in terms of the Ministry of Industry, Department of Public Enterprises
O.M No. 3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof. "The
arbitrator shall have the power to enlarge the term to publish the award with the consent
of the parties provided always that the commencement or continuation of the arbitration
proceeding shall not result in cessation or suspension of any of other rights and
obligations of the parties of any payments due to them hereunder.

Jurisdiction & Venue

The parties to the agreement hereby undertake to have recourse only to arbitration
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding



shall be Noida / New Delhi and the parties will not have recourse to Civil Court to settle
any of their disputes arising out of this agreement except through arbitration.

CLAUSE - 41: CLAIMS

41.1

41.2

41.3

The contractor shall send to the Engineer-in-Charge once in every month on account
giving particulars, as full and detailed as possible of all claims for any additional
payment to which the contractor may consider himself entitled and of all extra work or
additional work ordered in writing and which has been executed during preceding

month.

No claim for payment of any extra work or expenses will be considered which has not
been included in such particulars. The Engineer-in-Charge may consider payment for
any such work or expense, where admissible under the terms of the Contract.

Any claim which is not notified in two consecutive monthly statements for the two
consecutive months shall be deemed to have been waived & extinguished.

CLAUSE 42: INTEREST

‘No interest shall be payable on account due to the contractor against final bills or any
other payment due under the contract.

CLAUSE -43: REMOVAL OF CONTRACTOR’S MEN

The Contractor shall employ for the execution of the works only such persons as are skilled
and experienced in their respective trades and Engineer-in-Charge shall be at liberty to
object to and require the contractor to remove from the works any person(s) employed by the
Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge,
misconduct himself or is incompetent or negligent in the proper performance of his duties.
The contractor shall forthwith comply with such requisition and such person shall not be
again employed upon the works without permission of the Engineer-in-Charge.

CLAUSE-44: TERMINATION OF CONTRACT IN FULL OR IN PART

44.1

If the contractor

)

i)

commits default in complying with or commits breach of any of the terms and
conditions of the contract and does not remedy it or take effective steps to remedy it
immediately and not later than 10 days in any case after a notice in writing is
given to him in that behalf by the Engineer-in-Charge; or

fails to complete the work (s) or any item of work (s) within the time or any
extended time under the contract and does not complete the work (s) or any item of
works within the period specified in a notice given in writing in that behalf by the
Engineer-in-Charge ; or

assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not being incorporated in the work shall not be deemed to be
subletting) or attempts to assign, transfer or sublet the entire works or any portion
thereof without the prior written approval of the Engineer-in-Charge. The



44.2

(i)

Engineer-in-Charge shall have powers to terminate the contract in full or in part as
aforesaid without prejudice to any other right or remedy which shall have accrued
or shall accrue of which cancellation notice in writing to the Contractor under the
hand of the Engineer-in-Charge shall be conclusive evidence.

iv) IWALI reserve the right to terminate the contract any time before expiry by issue of
one month’s written notice to the contractor. For such foreclosure no compensation
for reduction in scope shall be payable to the contractor. Similarly, if the contractor
wants to withdraw or foreclose the contract he shall have to give three months’
notice failing which it will result in forfeiture of the security deposit. Any loss or
damage suffered by IWAI due to such foreclosure of the contract by the contractor
will be deducted from the performance security and from any balance amount
payable to the contractor from this contract or any other contract.

Risk & Cost

The Engineer-in-Charge shall, on such termination of the contract, have powers to complete
the incomplete work or part of the same and if the expenses incurred or to be incurred by
the Authority for carrying out and completing the incomplete work or part of the same,
as certified by the Engineer-in-Charge, are in excess of the value of the work credited / to
be credited to the contractor, the difference shall be paid by the contractor to the Authority.
If the contractor fails to pay such an amount , as aforesaid, within thirty days of receipt of
notice in writing from the Engineer-in-Charge, the Engineer-in-Charge shall be
empowered to recover such amount from any sum due to the contractor on any account
under this or any other contract or from his security deposit or otherwise.

(if) Any dispute or difference in respect of either the interpretation effect or application of the

above conditions or of the amount recoverable there under by the Owner from the
Contractor, shall be decided by the Chairman.

CLAUSE -45: BANNED OR DELISTED FIRMS:

The bid from any tenderer who has been banned or delisted by any State Govt./ Central

Govt. or quasi Govt. Agency or Public Sector undertaking shall be rejected as non-responsive.
Therefore, bidders are required to give a declaration whether they have been banned or delisted by
any State Govt./ Central Govt. or quasi Govt. Agency or Public Sector undertaking.

If no declaration is given the bid shall also be rejected as non-responsive.



Annexure-1

Minimum qualification and essential/ desirable experience of crew

S. Name & No. of posts Qualification & Experience

No.

1. Master 2™ Certificate of Competency as Master 2™ Class obtained from M.M.D/
respective State department with min.2 year experience. Should know
swimming

2. Driver 1* Class Certificate of competency as Driver 1 Class obtained from M.M.D/ respective
State department with min.2 year experience. Should know swimming.

3. Serang/Master 3rd Certificate of competency as Serang/Master 3rd obtained from M.M.D/
respective State department with min. 1 year experience. Should know
swimming.

4. Driver 2™ Certificate of competency as Driver 2™ Class obtained from M.M.D/respective
State department with min.2 year experience. Should know swimming

S. Secunny Trained in National Inland Navigation Institute, Patna or Trained on inland
vessel or Merchant Shipping (Deck side) with three year experience. Should
know swimming
Three year experience as a Lasker / Navy vessels / Merchant Ship / in Inland

6. Greaser Vessels. Should know swimming
Three year experience in Inland Vessels/ Navy vessels /Merchant Ship as

7. Lascar Lasker/ lascar’s certificate obtained from M.M.D/NINI/ respective State
department should know swimming
Three year experience in Inland Vessels/ Navy vessels /Merchant Ship as Cook.

8. Cook Should know swimming




SCHEDULES
SCHEDULE ‘A’ : Salient Features of the work.

Name of Work : Manning, Operation and Maintenance (on O&M contract basis of survey
vessels of NW-1 & NW-2)

Estimated cost of work: The work is estimated to cost Rs. 2075 lakh
(a) Earnest Money : Rs. 41.56 lakh

(b) Performance Guarantee & Security Deposit : 10% of tendered value.

SCHEDULE ‘B’: General Rules & Directions with reference to General Conditions of
Contract: -

(1). Officer inviting tender: - Hydrographic Chief
(if).  Tender Accepting Authority:- Chairman, IWAI

(iif).  Time allowed for submission of Performance Guarantee as per clause 3
of GCC from the date of issue of letter of acceptance:- 10 days

(iv) Specifications to be followed:- As per the Scope of Work and Special Conditions of
Contract

Competent authority of grant extension of time under clause 29:-
(v) Competent authority of grant extension of time under clause 29:-

@) Member (Technical), IWAI (if the amount of contract is
upto 100 lakhs).
(b) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost
of contract is more than 100 lakhs & up to 500 lakhs).
(© Chairman, IWAI, Noida (if the amount of contract is
more than 500 lakhs).
(vi)  Competent authority to levy liquidated damages for delay under clause 30:-

@ Member (Technical), IWAI (if the amount of contract is
upto 100 lakhs).
(b) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost
of contract is more than 100 lakhs & up to 500 lakhs).
(© Chairman, IWAI, Noida (if the amount of contract is
more than 500 lakhs).
(vii) Competent authority to determine the contract as per clause 31:-

@ Engineer in Charge with the prior approval.

(b) Member Technical), IWAI (if the amount of contract is
upto 100 lakhs).

(© Vice-Chairman/ Chairperson, IWAI, Noida (if the cost
of contract is more than 100 lakhs & up to 500 lakhs).



(d) Chairman, IWAI, Noida (if the amount of contract is
more than 500 lakhs).

viii) Competent authority for Engineer-in-Charge with the
foreclosure of contract in prior approval of
full or in part due to (a) Member Technical), IWAI
abandonment or reduction (if the amount of contract is
in scope of work as per upto 100 lakhs).
clause 26:- (b) Vice-Chairman/

Chairperson, IWAI, Noida (if the cost of
contract is more than 100 lakhs & up to
500 lakhs).

(c) Chairman, IWAI, Noida (if the
amount of contract is more than 500
lakhs).



(SECTION -V)

SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT
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1. SCOPEOFWORK:

l. To man, maintain & operate survey launches:

Survey Launches shall be used for Talweg survey in various stretches of National Waterway No.
1&2 for issuing river notices indicating the availability of LAD for safe navigation of vessels. In
addition these vessels will also be used for carrying out detailed survey on shoals to ascertain the
requirement of dredging/bandalling etc. or any other work assigned by IWAI.

The contractor has to man, maintain and operate the survey launches as per direction of authorized
officer of IWAI. He will be responsible for general maintenance, survey and running repairs of
vessels. The contractor is required to deploy the survey launches for carrying out the desired
functions. The contractor will also be responsible for carrying out timely repairs including major
repairs and dry docking repairs of the survey launches.

The details of survey launches to be deployed in different Directorate are indicated below. IWAI
reserves the right to change any particular Survey Launch among different stretches of the waterway.

Schedule A (Kolkata R/0) - National Waterway No.1 (Haldia to Rajmahal & Sunderbans)

1) SL Koel i) SL Dwarkeswar iii) SL Meghna
iv) SL Dihang

Schedule B (Patna R/0) - National Waterway No.1 (Rajmahal to Allahabad)
i) SL Ghagra i) SL Rihand iii) SL Punpun

Schedule C (Guwahati R/0) - National Waterway No.2 (Dhubri to Pandu)

i) SL Buri Dihing ii) SL Dibang
Schedule D (Guwahati R/0) - National Waterway No.2 (Pandu to Sadiya)

i) SL Barak i) SL Lohit iii) SL Subansiri

Technical details of the Survey vessels are given below:-

a) For SL Barak, SL Lohit SL Subansiri and SL Dihang

Particulars Technical Details

Dimension 2455 x5.5x 2.6 m, draft 0.8 m

Speed 9 Knots

Main Engines 165 H.P. (2 nos.)

Aux. Eng.-I 30 H.P.

Aux. Eng.-1l 20 H.P.

Year of built 2001/2003

Hull material Steel

Registration IWT Directorate, Govt. of West Bengal.




b) For SL Ghagra, SL Rihand, SL Punpun, SL Meghna, SL Dwarkeswar, SL Koel, SL Buridihing

and SL Dibang

Particulars Technical Details

Dimension 25.00 x 5.8 x 2.8 m, draft 0.85 m

Speed 9 Knots

Main Engines 180 H.P. (2 Nos.)

Aux. Eng.-I 43 H.P,

Aux. Eng.-1l 14 H.P.

Year of built 2007/2008

Hull material Steel

Registration IWT Directorate, Govt. of West Bengal.

3.1

DURATION:

This contract is initially for a period of three years and on satisfactory performance
extendable on yearly basis up to a total maximum period of five years. The contract will come
into force on signing of the agreement. The period of three years will be from the date of

handing over and taking over of the survey launches.

DUTIES & RESPONSIBILITIES OF THE CONTRACTOR:

MANNING - The contractor has to ensure for operating the survey launches by
qualified/trained, competency certificate holders, personnel with adequate experience in the
relevant field for Masters, Drivers, as per the statutory requirement and Greasers, lascar and
cook as per operational requirement of Inland Vessels Act, 1917 (1 of 1917) and nature of
work. The qualification and experience required for each category of personnel are given in
Annexure-I.

Operating Personnel: The survey launches are to be manned for operation with the crew
and personnel as given in the bid schedules.

All the Crew particularly Master, Driver shall have valid certificates of competency issued
by the Statutory Body, such as: State IWT Directorate, State Maritime Board and MMD as
the case may be. The NINI trained Greasers, Lascars, Seacunny or with adequate experience
of minimum five years from reputed operators are to be deployed. The selection of
personnel should be made by giving preference to persons who have already worked with
IWALI in various capacities, got training in NINI the institution run by IWAI as well as Ex-
Serviceman having adequate experience in appropriate field. Fresh candidates without
any training and experience should not be supplied as they will not be acceptable to
IWAI. The contractor shall comply with the provision of Statutory Authority
applicable in relation to execution of works.

When the vessel is berthed or moored the safety of the vessel is also to be ensured by the
Crew.

The Crew member shall be in uniform while on duty. Food & other facilities as per labour
and Marine Law for the Crew shall be arranged by the Contractor.



3.2

3.3

6.1

The contractual charges are inclusive of all the expenses connected to manning and other
contractual obligations.

STATUS OF ENGAGEMENT:

The work of manning, operation & maintenance of survey vessels i.e. contract
management of vessels is outsourced completely and no individual operating the vessel
will have any claim for absorption in IWAI on a regular basis for having been engaged
for a specific period. On completion of contract the vessel will be handed over to IWAI
without any crew or encumbrance.

TRAINING TO GENERAL PURPOSE RATING OF NINI AS APPRENTICES:

The contractor is to provide required apprenticeship training to the General Purpose ratings
passed out of NINI and posted on board the survey launches by IWAI. While the necessary
stipend shall be paid and monitoring shall be made by NINI, the Contractor may ensure
effective on-board training to the candidates under the guidance and supervision of NINI.

MINIMUM CONSOLIDATED EMOLUMENTS INCLUDING STATUTORY
ALLOWANCES:

The tenderer has to ensure that the wages are as per minimum wages Act and as prevailing
in the marine sector depending on their qualification, competency etc. All the statutory
allowances such as PF, ESI, Bonus, Group Insurance are to be provided to each staff as
prevailing and accordingly tenderer has to ensure for opening their deposit with the
concerned organization as per the procedure in this regard.

The tenderer while submitting the bid has to disclose the monthly minimum
and consolidated wages as well as the statutory allowances that are to be paid
to each category of personnel along with his percentage of profit and overhead
and administrative expenditure. Once declared/disclosed same is to be
maintained with the provision for showing the valid documentary evidence as
and when demanded by E.l.C. Hence effort to be made for payments to the
personnel through scheduled/commercial bank accounts having valid bank
account number.,

SERVICE TAX:

The tenderer while quoting for the rate based on the above, may quote the service tax as
applicable separately and the service tax shall be reimbursed on production of the original
receipt/documents on the submission of the same by the contractor.

HANDING OVER OF VESSELS:

Handing Over & Taking Over Note:

The Survey Launches will be formally handed over to the contractor on signing the
Agreement. The contractor shall be responsible for safety and working readiness of the
vessels and their parts & fittings till such time when the vessels are handed back to IWAL.
IWATI’s acceptance signed by the authorized officer only shall relieve the contractor of his
responsibility. One detail handing over and taking over note of the vessels to be prepared



6.2

1)
@)

(3)

(4)
(5)
(6)
(7)
(8)
©)
(10)

(11)

and signed by the tenderer and EIC. The handing over and taking over note shall include
the machinery details fitted on board, condition of hull, detail inventory including deck
outfit, tools and spare parts. On expiry of the contract period or termination or otherwise,
the vessels shall be returned to IWAI as per the handing over and taking over note except
the consumables which have been consumed over the contract period. The condition of the
hull and machinery are to be checked and ensured that no substantial damages have been
sustained while returning the vessels to IWAI. In case substantial damage to the hull,
machineries & disparity on the equipment, inventory etc. are observed, the compensation
for the same to be deducted from the pending bill or security deposit.

Notwithstanding anything contained in the tender documents including this agreement, the
contractor shall not remove the vessels from the site specified by IWAI without prior
written approval of Authorized Officer of IWAIL. All movements of vessels that the
contractor processes to make shall be with the prior notice to and after obtaining prior
written consent of IWAL.

Property in the vessels shall be handed over to the contractor by IWAI at the time when the
possession of such vessels is given to the contractor and the same shall be returned while
taking over of the vessels by IWAI.

General Upkeep & Maintenance:

General upkeep, maintenance of the vessels will be contractor’s responsibility. This
includes normal routine maintenance and cleanliness of the vessels, proper mooring and
berthing, minor repair work so as to keep the vessel ready and fit for operation. The nature
of repairs will be assessed as minor or major depending on the criteria fixed for that purpose
EIC or his representative may inspect the vessel without any prior notice in this regard.
Accordingly, the log book/ repair & maintenance of vessels etc. shall have to be maintained
as per marine practice/ guide line and statutory requirement i.e.

Maintenance of log book:- The log book of vessels are to be in the name of owner i.e IWAI
with the indication of the name of contractor.

Log book must have the details for each day with regard to opening balance of fuel/
lubricating oil/ grease etc. receiving of fuel/ lubricating oil/ grease etc., consumption of fuel/
lubricating oil/ grease etc. for individual engine/machineries, cumulative total consumption
of fuel / lubricating oil/ grease etc. and closing balance of fuel/ lubricating oil/ grease etc.
Starting/ stopping hrs. of individual engine/machinery, total running hrs. of individual
engine/ machinery . Break down hrs., idle hrs./ stand by hrs.

Opening and closing of the sounding for fuel/ lubricating oil.

Opening and closing of the sounding for ballast, fresh water etc. available on board,
Opening balance / consumption/closing balance of ballast / fresh water etc. on board.

Draft of vessels in the morning before start and after completion of operation.

Detail of sick/ leave/ absent of officers/ crews of vessels.

Weather condition.

Details of the major/ minor repair works as well as maintenance works carried out for each
vessel also to be recorded in the log book on completion of each repair/ maintenance work.
Maintain of the history book of the repair & maintenance work during the period of the
contract by contractor or IWAL.

Repair and maintenance of vessels must be attended as per marine practice/
guidelines/statutory requirement and maintenance schedule of the manufacturer of



machineries, equipment etc. Separately, a maintenance schedule for the machineries of each
vessel to be prepared and maintained and made available for inspection to EIC or his
representative. One separate case history for each vessel on the repair & maintenance works
as carried out must also be prepared and maintained from the date of taking over of the
vessel.

The inventory list for all the deck & Engine items, spares, stores, accommodation including
galley etc. to be prepared and maintained along with necessary updating at regular interval
after necessary inspection and validation by the EIC or his representative.

The fuel and lub oil during the bunkering shall be tested from the approved test laboratory

or from oil supplying companies with regard to quality, type, viscosity, density etc. and
same to be attached with the running charges bill for payment.

REPAIR & MAINTENANCE:

All repairs including replacement of spare parts whose aggregate cost do not exceed Rs.
50,000/- per month per vessel shall be deemed as minor repairs. However where cost of a
single item to be replaced exceed Rs.25,000/- then that shall not be considered as a minor
repair. The log book, or case history in this regard to be maintained and same shall be
verified by EIC or his representative.

The cost of statutory dry docking and annual repair periodical repair will be
reimbursed by IWAI provided such repairs are carried out with prior
permission and sanction to the estimate from the authorized officer within
duration of lay off approved by him.

CONSUMABLES AND STORES:

All running stores, consumables and miscellaneous items including bulbs, fuses, cotton
rags, waste cotton, soap, distilled water etc. will have to be provided by the contractor.

FUEL AND LUBRICANTS:

Fuel (HSD) and lubricants of standard quality for Main Engine, Auxiliary Engine,
Generator Engine, Gear Box and Hydraulic Oil etc. shall be arranged to be taken/stored on
board at regular intervals by the contractor. The replenishments shall be so arranged that it
does not affect the normal operation of the vessels. Only the appropriate grade/quality of
fuel and lubricants shall be used. All costs of fuel, lubricants and consumables are to be
borne by the contractor. IWAI at its discretion may send the sample of POL for testing. All
costs of POL, consumable and laboratory fees for POL testing are to be borne by the
contractor. The log book and details of POL supplied, etc. are to be maintained for
verification. One separate statement (preferably computerized) shall be submitted every
month on the details of POL supplied, consumed, balance along with other details on repair
and maintenance along with monthly R.A. bill.

The contractor shall purchase the fuel for the survey launches from the authorized dealers /
retailers of the public sector oil companies i.e. IOC, BPCL, HPCL etc. Each supply shall be
measured and supplied on the survey launch. The quantity supplied on each occasion shall
be recorded on the log books maintained for each survey launch.



10.

11.

12.

PRICE VARIATION OF POL.:

The price variation on account of POL will be applicable as follows:

The amount payable for the running charges will be subjected to adjustment of variation of
prices of High Speed Diesel (HSD) Oil only. The adjustment will be made according to the
formula given below:

V=(P-Po)xRXx0O
Po

Where,

V= Variation and price on account of diesel during the month under consideration.

Po= Price of diesel at the project area at the time of opening of tender.

P= Price of diesel for the month under consideration.

Q= Diesel element factor in the unit rate and taken as 0.5.

R= Value or amount of the running charges for engines to be paid for actual hours run
during that month and multiplied by the rates quoted (per hour per engine) by bidder.

OPERATION:

The vessels shall be under the operational control of Director, IWAI, Patna & Kolkata in
NW-1 & Guwahati in NW-2 and contractor shall be bound to carry out all legal and feasible
operation ordered by the concerned field Director of IWAI or his authorized officer.

The vessels may have to ply in the river and estuary at any time during day or night within
the permissible plying limits.

The vessels shall be made ready for operation within 1 hour of receiving appropriate order
from the authorized officer. The survey launches may be shifted from one Regional office
to another in a waterway or from one waterway to another at the sole discretion of IWAI.

OPERATIONAL MODE AND CHARGES:

Normal operating Hours for the vessels shall be from 06.00 hrs. to 18.00 hrs. of the day.
Normal operating 8 hours for the vessels shall be during 06.00 hrs to 18.00 hours of the
days. In case the vessel is operating beyond 8 hrs on a working day maximum of two hours
over time will be considered. In case the vessel is operated on holidays payment shall be
payable as per actual hours. The rate of over time payable is as indicated below.

i. For all category on working days @ Rs. 15.85 per hours
ii. For all category on holiday @ Rs. 21.15 hours and maximum 8 hrs. a day.
iii. The total OTA is admissible for maximum 40 hrs. in a month.

The operational period for calculation of charges due to the contractor and other purposes
will be counted as follows in three modes.

A) IN OPERATION MODE: The vessels shall be deemed to be in operation from
the point of time the main engines are started till such time the main engines are
stopped.
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14.

15.

(a)
(b)
(©)

B) ON STAND BY MODE:  The vessels shall be deemed to be on standby if the
vessel is made available to the authorized officer fully ready & fit for operation with
sufficient Crew, fuel and stores on board whereby the officer can order the master to
commence operation at 1 hour notice.

C) IDLE TIME: When the contractor is unable to make available the vessel on
‘standby’ mode for at least twelve hours in a day then the vessel shall be deemed to
be idle for that day.

ACCRUE OF CHARGE:

The charges shall accrue to the contractor at the rates quoted by him & accepted by IWAI in
the following manner.

A) DAILY CHARGE: This charge shall be paid for every day the vessel is on
‘standby’ mode described above.

B) HOURLY RATE: The rate shall be paid over and above the daily rate for the
period in which vessel is in ‘operation’ mode.

C) For idle time liquidated damages will be applicable.

CERTIFICATES, INSURANCE & SURVEY:

The contractor shall be responsible for obtaining valid statutory or any other certificates i.e.
annual survey certificate & Insurance in accordance to the 1.V. Act of 1917 or similar Act as
necessary for plying the vessel within the limits prescribed.

If for this the vessels are to be Surveyed/Inspected by the concerned authorities and repaired
as recommended all the Survey expenses for this purpose shall be borne by the contractor.
All necessary Survey certificates are available with IWAI and copy of which will be handed
over to the successful tenderer. It will be the duty of the contractor to keep all the
certificates valid, updated as and when required. Present validity of survey certificates will
be handed over to the successful tenderer. EIC or his representative shall have the access for
verification from time to time.

INSURANCE:

For the purpose of insurance the cost of the vessel is to be taken as indicated below:

The insurance has to be done by the contractor in the following manner.

The vessel including hull and machinery.
Comprehensive insurance, including wreck removal.
Insurance for the Crew deployed by the Contractor.

The documentary proof of all the above three insurances will have to be submitted to IWAI
by the Contractor prior to commencement of operation.
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17.

18.

19.

20.

IWAI shall be the beneficiary of the first two policies (a) & (b) and shall reimburse the cost
of yearly premium on production of original receipt/document and submission of the same
by the contractor.

The third insurance i.e. for the Crew of the vessels shall be entirely the contractor’s
responsibility and the cost of the premium will have to be borne by the contractor. The cost
Is not to be quoted separately in the Price Bid.

LAW OF THE LAND:

All relevant rules and regulations regarding Trade Union, Labour, Marine and Pollution
Control have to be complied by the Contractor at his own cost. IWAI shall be at liberty to
deduct appropriate amount from the bills of the contractor in case the contractor fails to
comply with the relevant rules, and regulations and the consequential damages which may
have to be suffered by IWAL.

PAYMENT:

The contractor will be paid on monthly basis. He has to submit his bill/invoice for a month
within 8" day of the next month along with the log book extract and bills of major repair if
any duly certified by the authorized officer, the proof of the payment of emoluments as
agreed from month to month basis. All the authentic and correct bills will be paid within 30
days from the date of submission. The billing shall be made by calculating the operation
cost by taking the hourly rates and operating hours of the engines as entered in the log book
and manning cost shall be based on rates quoted for each category of personnel present on
board the vessel as per Attendance Register.

OWNERSHIP:

Handing over of the vessels for operation & maintenance does not imply any transfer of
ownership. IWAI will remain the rightful owner of the vessels in all respects.

In case of any damage to any of IWAI’s assets including the vessels due to improper
handling/mishandling of the vessels by the contractor or his crew, then the same shall be
repaired/renewed to pre-damage status by the contractor forthwith. In case such damages
are not repaired/renewed by the contractor then concerned field Director or EIC shall have
the right to get the same done by whatever means found appropriate and the costs of the
same shall be recovered from the contractor.

ESCALATION OF EMOLUMENTS:

Escalation of emoluments shall be 5% per annum during the extension period of contract
after completion of the initial three years.

ESCALATION ON REPAIR & MAINTENANCE IF ANY :

The repair and maintenance cost in case of major repairs will be reimbursed at actual. For
minor repairs the 5% escalation per annum will be applicable during extension period of the
contract after completion of the initial three years.
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22.

22.1

22.2.

22.3

22.4

22.5

PAYMENT TERMS DURING MAJOR REPAIR AND DRY DOCKING:

As per the recommendation of the IWT Surveyor, the vessels are thoroughly checked for
major repair under dry docking condition by another agency every 4 (four) years. Where the
major repair and dry docking exceeds more than 14 days, the charges for only manning
shall be paid @ 2/3 of the quoted offer (calculated on prorata basis) for the days under
question starting from the first day but excluding the date of journey and date of return of
the vessels. No payment will be made for maintenance cost during the period of dry docking
and major repair, done by the other agency.

SPECIAL CONDITIONS

The contractor shall always keep the vessel ready in stand by condition ie ready for
operation within 1 hour, for any operation by IWAI. The vessel should have sufficient
quantity of fuel HSD, lub oil and other consumables for the next voyage or duties to be
performed at the time of sailing of the vessel and be recorded on the engine log book of the
vessel which have to be checked and got certified from the survey officer/technical officer
of IWAI prior to undertaking the voyage. For bunkering and other purposes the contractor
shall be allowed a maximum of 12 hours’ time from the date of receipt of sailing order by
the master of the vessel. In case the vessels do not sail within 12hrs of the date of receipt of
sailing order by the master of the vessel, who shall be deemed to be the operational
representative of the contractor for the particular survey vessel, liquidated damages as in
clause 30 of GCC will be applicable.

In case the contractor does not fulfill their obligations under the contract including but not
limited to non-payment of wages to crew on time, non-rectification of minor defects within
reasonable time indicated by EIC, non-completion of major repairs, scheduled annual or
dry-docking repairs within the time allowed by EIC while conveying approval for such
repairs, liquidated damages as in clause 30 of GCC will be applicable.

The contractors have to ensure that the wages/salary payable by him is paid on time every
month. The proof of payment of statutory deductions like EPF & ESI with appropriate
authorities may be submitted along with monthly R.A. bill.

The contractor on every month shall submit a list of inventories supplied by him towards
day to day maintenance of the vessel and the same shall be used by the crew members for
keeping the vessel under tip top condition.

The contractor shall ensure that the vessel is well painted and kept clean. For ensuring good
condition he shall ensure that every month atleast 2 litres of primer, 1 litres of synthetic
enamel paint of the different colour (as per the vessel painting colour scheme) is available
on board and entered in the deck log book.



%:umﬂ Inviting Authority: Inland Waterways Authority of India
¢

Name of Work: Manning,

Contract No: IWAI/MD/233/2015-16

ltem Rate BoQ

Operation & Maintenance (on O&M Contract basis) of Survey vessels on NW-1 (River Ganga) & NW-

2 (River Brahmaputra)

Bidder
Name :
PRICE FOR SCHEDULE "A"
{This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bid is liable to be rejected for this tender. Bidders are allowed to enter the Bidder
Name and Values only )
NUMBER TEXT # NUMBER # TEXT # NUMBER # NUMBER NUMBER # NUMBER # TEXT #
SI. Item Description Quantity Units BASIC RATE In  [Service .ﬁmxm TOTAL AMOUNT TOTAL AMOUNT With TOTAL AMOUNT
No. Figures To be % Without Taxes Taxes In Words
entered by the
Bidder
Rs. P
1 2 3 4 5 6 7 8 9
1 Following amounts are to be filled-up as per BOQ2
1.01 Manning cost for 4 Vessels as per BOQ2 36.0 months #NAME? #NAME? #NAME?
1.02 Running charge for three years for 4 vessels as per 4.0 nos. #NAME? #NAME? #NAME?
BOQ2
1.03 Running repair & maintenance charges for 4 vessels 36.0 months #NAME? #NAME? #NAME?
for 36 month as per BOQ2
1.04 Consumable & Store for 3 years for 4 vessels as per 36.0 months #NAME? #NAME? #NAME?
BOQ2
Total in Figures #NAME? #MAME? #NAME?
Quoted Rate in Words #NAME?




ender Inviting Authority: Inland Waterways Authority of India

Name of Work: Manning, Operation & Maintenance (on O&M Contract basis) of Survey vessels on NW-1 (River Ganga)

Contract No: IWAI/MD/233/2015-16

item Rate BoQ

& NW-2 (River Brahmaputra)

Bidder
Name :

(This BOQ template must not be modified/replaced by the bidder and the same should be u

PRICE_FOR SCHEDULE "B"

ploaded after filling the relevent columns, else the bid is liable to be rejected for this tender. Bidders are allowed to enter the Bidder
Name and Values only )

NUMBER TEXT # NUMBER # TEXT # NUMBER # NUMBER NUMBER # NUMBER # TEXT #
Sl. Item Description Quantity Units BASIC RATE In  |Service Tax @ TOTAL AMOUNT TOTAL AMOUNT With TOTAL AMOUNT
No. Figures To be 14.5% Without Taxes Taxes In Words
entered by the
Bidder
Rs. P
1 ) 2 3 4 5 6 7 8 9
1 Following amounts are to be filled-up as per BOQ2
1.01 Manning cost for 3 Vessels as per BOQ2 36.0 months #NAME? #NAME? #NAME?
1.02 Running charge for three years for 3 vessels as per 3.0 nos. #NAME? #NAME? #NAME?
BOQ2
1.03 Running repair & maintenance charges for 3 vessels 36.0 months #NAME? #NAME? #NAME?
for 36 month as per BOQ2
1.04 Consumable & Store for 3 years for 4 vessels as per 36.0 months #NAME? #NAME? #NAME?
BOQ2 )
Total in Figures #NAME? HNAME? #NAME?
Quoted Rate in Words #NAME?




Name of Work: Manning,

~ender Inviting Authority: Inland Waterways Authority of India

Contract No: IWAI/MD/233/2015-16

ltem Rate BoQ

Operation & Maintenance (on O&M 00,35_2 basis) of Survey vessels on NW-1 (River Ganga) & NW-2 (River Brahmaputra)

Bidder
Name :

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after fil

PRICE FOR SCHEDULE "cC"

Name and Values only )

ling the relevent columns, else the bid is liable to be rejected for this tender. Bidders are allowed to enter the Bidder

NUMBER TEXT # NUMBER # TEXT # NUMBER # NUMBER NUMBER # NUMBER # TEXT #
SN Item Description Quantity Units BASIC RATE In  |Service Tax @ [TOTAL AMOUNT TOTAL AMQUNT With TOTAL AMOUNT
No. Figures To be 14.5% Without Taxes Taxes In Words
entered by the
Bidder
Rs. P
1 2 3 4 5 6 7 8 9
1 Following amounts are to be filled-up as per BOQ2
1.01 Manning cost for 2Vessels as per BOQ2 36.0 months #NAME? #NAME? #NAME?
1.02 Running charge for three years for 2 vessels as per 2.0 nos. #NAME? #NAME? #NAME?
BOQ2
1.03 Running repair & maintenance charges for 2 vessels 36.0 months #NAME? #NAME? #NAME?
for 36 month as per BOQ2
1.04 Consumable & Store for 3 years for 2 vessels as per 36.0 months #NAME? #NAME? #NAME?
BOQ2
Total in Figures #NAME? #NAME? #NAME?
Quoted Rate in Words ENAME?
I [ | N N




Item Rate BoQ

Tender Inviting Authority: Inland Waterways Authority of India
Name of Work: Manning, Operation & Maintenance (on O&M Contract basis) of Survey vessels on NW-1 (River Ganga) & NW-2 (River Brahmaputra)

Contract No: IWAI/MD/233/2015-16

Bidder
Name :
PRICE FOR SCHEDULE "D"
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bid is liable to be rejected for this tender. Bidders are allowed to enter the Bidder
Name and Values only )
NUMBER TEXT # NUMBER # TEXT # NUMBER # NUMBER NUMBER # NUMBER # TEXT #
Sl Item Description Quantity Units BASIC RATE In  |Service Tax @ [TOTAL AMOUNT TOTAL AMOUNT With TOTAL AMOUNT
No. Figures To be 14.5% Without Taxes Taxes In Words
entered by the )
Bidder
Rs. P x
1 2 3 4 5 6 7 8 9
1 Following amounts are to be filled-up as per BOQ2
1.01 Manning cost for 3 Vessels as per BOQ2 36.0 months #NAME? #NAME? #NAME?
1.02 Running charge for three years for 3 vessels as per 3.0 nos. #NAME? #NAME? #NAME?
BOQ2
1.03 Running repair & maintenance charges for 3 vessels 36.0 months #NAME? #NAME? #NAME?
for 36 month as per BOQ2
1.04 Consumable & Store for 3 years for 3 vessels as per 36.0 months #NAME? #NAME? #NAME?
BOQ2 v
Total in Figures . #NAME? H#NAME? #NAME?
Quoted Rate in Words #NAME?




BOQ 2 - to be uploaded along with financial bid in pdf format

Price Schedule (A)

Price breakup for four vessels for schedule A (Kolkata R/0) -National Waterway No.1

i) SL Koel ii) SL Dwarkeshwar iii) SL Meghna iv) SL Dihang

. Manning Charges:

Sl Category of No. of Persons | Bidders Price Per Bidders Price per Bidders Price for 36
No. Personnel Req. person per month month (in Rs.) months (in Rs.)
(inRs.)

1) () @) (4) () (6)

1. | Master 2™ Class 04

2. | Driver 1* Class 04

3. | Greaser 04

4. | Laskar 04

5. | Cook 04

6. | TOTAL

1. Running Charges for Engine Including all Expenses:

SI. | Name of Vessel | Name of Engine No. of Bidder price  per | No. of | Total price for 3
No. hours run hr. per engine engine | engines for 3
in 3 year (in Rs.) years
SL  Koel, SL | Main Engine (P), 180 HP 4800 03
1. | Dwarkeshwar & | Main Engine (S), 180 HP 4800 03
SL Meghna Auxiliary Engine-I, 43 HP 4800 03
Auxiliary Engine-I1,14 HP 7320 03
Total Running charge for 3 years for 3 Vessels

Sl Name of Vessel | Name of Engine No. of Bidder price  per | No. of | Total price for 3
No. hours run hr. per engine engine | years
in 3 year (inRs.)
SL Dihang Main Engine (P), 165 HP 4800 01
1. Main Engine (S), 165 HP 4800 01
Auxiliary Engine-1, 43 HP 4800 01
Auxiliary Engine-11,14 HP 7320 01
Total Running charge for 3 years

. Running repair & maintenance charge:

S.No. | Name of Vessel Bidder price per vessel per month Bidder price for 4 vessels for 36 months
(inRs.) (inRs.)
1. SL Koel, SL
Dwarkeshwar,
SL Meghna& SL
Dihang (4 no.)

v. Consumable & stores
S.No. | Name of Vessel Bidder price per vessel per month Bidder price for 4 vessels for 36 months
(inRs.) (inRs.)
1. SL Koel, SL
Dwarkeshwar,
SL Meghna& SL
Dihang (4 no.)




BOQ 2 - to be uploaded along with financial bid in pdf format

Price Schedule (B)

Price breakup for three vessels for schedule B (Patna R/0) -National Waterway No.1

i) SL Ghagra i) SL Rihand iii) SL Punpun
l. Manning Charges:

Sl Category of No. of Persons | Bidders Price Per Bidders Price per Bidders Price for 36
No. Personnel Req. person per month month (in Rs.) months (in Rs.)
(inRs.)

1) ) (©) 4) (©) (6)
1. | Master 2" Class 03

2. | Driver 1% Class 03

3. | Greaser 03

4. | Laskar 03

5. | Cook 03

6. | TOTAL

1. Running Charges for Engine Including all Expenses:

Sl. | Name of Vessel | Name of Engine No. of Bidder price  per | No. of |Total price for 3
No. hours run hr. per engine engine | engines for 3
in 3 year (inRs.) years
SL Ghagra, SL | Main Engine (P), 180 HP 4800 03
1. | Rihand & SL | Main Engine (S), 180 HP 4800 03
Punpun Auxiliary Engine-I, 43 HP 4800 03
Auxiliary Engine-I1,14 HP 7320 03
Total Running charge for 3 years for 3 Vessels

. Running repair & maintenance charge:

S.No. | Name of Vessel Bidder price per vessel per month Bidder price for 4 vessels for 36 months
(inRs.) (inRs.)
1 SL Ghagra, SL
Rihand & sL
Punpun (3 no.)

V. Consumable & stores
S.No. | Name of Vessel Bidder price per vessel per month Bidder price for 4 vessels for 36 months
(inRs.) (inRs.)
1 SL Ghagra, SL
Rihand & sL
Punpun (3 no.)




BOQ 2 - to be uploaded along with financial bid in pdf format

Price Schedule (C)

Price breakup for two vessels for schedule C (Guwahati R/0) -National Waterway No.-2

i) SL Buri Dihing ii) SL Dibang

. Manning Charges:

Sl Category of No. of Persons | Bidders Price Per Bidders Price per Bidders Price for 36
No. Personnel Req. person per month month (in Rs.) months (in Rs.)
(inRs.)

1) () @) (4) () (6)

1. | Master 2™ Class 02

2. | Driver 1* Class 02

3. | Greaser 02

4. | Laskar 02

5. | Cook 02

6. | TOTAL

1. Running Charges for Engine Including all Expenses:

SI. | Name of Vessel | Name of Engine No. of Bidder price  per | No. of | Total price for 2
No. hours run hr. per engine engine | engines for 3
in 3 year (in Rs.) years
SL Buri | Main Engine (P), 180 HP 4800 02
1. Dihing & SL Main Engine (S), 180 HP 4800 02
Dihang Auxiliary Engine-I, 43 HP 4800 02
Auxiliary Engine-I1,14 HP 7320 02
Total Running charge for 3 years for 3 Vessels

I1l. Running repair & maintenance charge:

S.No. | Name of Vessel Bidder price per vessel per month Bidder price for 4 vessels for 36 months
(inRs.) (inRs.)

1 SL Buri Dihing
& SL Dihang (2
no.)

IV. Consumable & stores

S.No. | Name of Vessel Bidder price per vessel per month Bidder price for 4 vessels for 36 months
(inRs.) (inRs.)

1 SL Buri Dihing
& SL Dihang (2
no.)




BOQ 2 - to be uploaded along with financial bid in pdf format

Price Schedule (D)

Price breakup for four vessels for schedule A (Kolkata R/0) -National Waterway No.1

i) SL Barak ii) SL Lohit iii) SL Subansiri

. Manning Charges:

SI. Category of No. of Persons | Bidders Price Per Bidders Price per Bidders Price for 36

No. Personnel Req. person per month month (in Rs.) months (in Rs.)
(inRs.)

1) () Q) (4) () (6)

1. | Master 2™ Class 03

2. | Driver 1* Class 03

3. | Greaser 03

4. | Laskar 03

5. | Cook 03

6. | TOTAL

1. Running Charges for Engine Including all Expenses:

Sl. | Name of Vessel | Name of Engine No. of Bidder price  per | No. of |Total price for 3
No. hours run hr. per engine engine | engines for 3
in 3 year (inRs.) years
SL Barak, SL | Main Engine (P), 165 HP 4800 03
1. | Lohit & SL | Main Engine (S), 165 HP 4800 03
Subansiri Auxiliary Engine-1, 43 HP 4800 03
Auxiliary Engine-I1,14 HP 7320 03
Total Running charge for 3 years for 3 Vessels

. Running repair & maintenance charge:

S.No. | Name of Vessel Bidder price per vessel per month Bidder price for 4 vessels for 36 months
(inRs.) (inRs.)
1 SL Barak, sL
Lohit & SL
Subansiri (3 no.)

V. Consumable & stores
S.No. | Name of Vessel Bidder price per vessel per month Bidder price for 4 vessels for 36 months
(inRs.) (inRs.)
1 SL Barak, sL
Lohit & SL
Subansiri (3 no.)
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