

# **Corrigendum**

IWAI/MD/168/2010-11

27.09.2013

The estimated cost of three schedule of works i.e. A, B & C (B.O.Q.) for - AD Falgu, AD Manimala & AD Narmada respectively have revised. The bidders may quote in the revised schedule of works (B.O.Q.) accordingly.

Chief Engineer (P&M)