**Assignment Title:** Procurement of Contractor for providing Assured Least Available Depth of 2.5 / 3.0 m by performance based dredging & bandalling in Mahendrapur – Barh stretch of National Waterway - 1

ICB No.: IN-IWAI-68538-CW-RFB

## Amendment – 2

This amendment forms an integral part of the Bid Document issued on 25th July, 2018.

S No	Bid document Section, Clause	As per Bidding Documents								Amendment								
1.	Section III, Qualificati on Criteria 2.4.3 f	5. Quality Requirements:									5. Quality Requirements:							
		S. No.	Subject	Requirement	Single Entity	All Parties combin ed	Each Mem ber	Lead member	Submission Requirement	S. N	Subject	Requirement	Single Entity	All Parties combin ed	Each Mem ber	Lead member	Submission Requirement	
		5.6	Safety Management Certificate (SMC)	Safety management certificate for safety of vessels of more than 500 GT in compliance with ISM standard	Must meet require ment	Must meet requirem ent	N/A	Must meet requireme nt	Valid SMC certificate.	5.	Safety Managemer Certificate (SMC)	Safety management certificate for safety of vessels of more than 500 GT in compliance with ISM standard. (This shall be applicable for RSV. However, not mandatory for registered inland vessels.)	Must meet require ment	Must meet requirem ent	N/A	N/A	Valid SMC certificate.	
2.	PC 38.1 (g)	Nil									Add in the existing GC clause 38.1 (g) the following:  the event of water level falling below the 'minimum of last 30 years' from the Central Water Commission (CWC) gauge situated at Barh, Bihar							
3.	PC 41	Nil									Replace the existing GC clause 41.2 with the following: Deleted							
4.	PC 45.3	The repayment of the advance payment shall commence with the first Interim (Monthly) Payment Certificate which follows the Advance Payment.									The advance shall be recovered from the monthly Running Account bills submitted after completion of 6 months from the Date of Commencement of Works by the Contractor @10% from each bill.							

The proportionate amount of the deduction shall equal 15% of each interim payment certificate amount until the advance payment is fully repaid; provided that the advance payment shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or prior to termination of the Contract, the whole of the balance then outstanding shall immediately become due and payable by the Contractor to the Employer.

However, until the advance payment is fully repaid; provided that the advance payment shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or prior to termination of the Contract, the whole of the balance then outstanding shall immediately become due and payable by the Contractor to the Employer.