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To 
   
 
 
 
 
 
 
 

Sub: Tender document for outsourcing of technical manpowers for IWAI  offices in NW-2. 
 
Ref :  Your letter no.                                                                       dated 

Sir, 

With reference to your letter cited on the above-mentioned subject, please find enclosed herewith one 
set of tender document for the subject work.  You are requested to go through the terms and conditions carefully 
and also visit the site/ office (where manpower is proposed to be deployed) to familiarise and submit your tender 
as per procedure explained therein. 

 
The last date for receipt of tender is  23.09.2013 up to 3.00 PM at IWAI, Guwahati.  

Issuance of tender document will not construe that such bidders are automatically considered qualified. 

 

       Yours faithfully 

 

                                                                                                     Director 
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C O N T E N T S 

 
 
NOTICE INVITING TENDER 

 

 

TERMS & CONDITION FOR OUTSOURCING OF TECHNICAL MANP OWER 

 

 

DRAFT AGREEMENT 

 

 

BILL OF QUANTITY 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping,  Govt. of India) 

Pandu Port Complex, Pandu, 
Guwahati - 781012, Assam 

Telephone Nos. 0361-2676925/27/29 
 

NOTICE INVITING TENDER : IWAI/GHY/3(13)/MP/2013-14 
 

 
1.  Name of Work: TENDER DOCUMENT FOR OUTSOURCING OF TECHNICAL MANPOWER 

FOR IWAI OFFICES IN NW-2 
 

Estimated Cost of the work and other details are as under: 

Sl. 
No. 

Name of the post Estimated Cost in 
lakh 
( Rs.) 

Earnest 
Money  
(Rs.) 

Latest certificate 
of Bank 

Solvency (Rs) 

1.  a)Supervisor 
4.45 8,900.00 1,34,000.00  b)Data Entry operator 

 
2. Date of sale of tenders :   From    31.08.2013  to    21.09.2013   
 
3. Last date of submission of tender:  23.09.2013   upto 15.00 hours. 
 
4. Date of opening of technical bid of the tender:   23.09.2013   at 16.30 hours 
 
5. Tender document can be purchased by paying Rs. 500/- (Rupees Five Hundred only) in the form of 

non refundable demand draft in favour of ‘IWAI fund'  payable at Guwahati at any nationalized/ 
schedule bank, on any working day from Monday to Friday/Saturday during office hours between 11.00 
AM to 5.00 PM. from the office of the  
 

Director, 
 

IWAI, Pandu Port Complex, Pandu, Guwahati - 781012, Assam 

 
6. For further details please contact IWAI office or visit website at ‘www.iwai.nic.in' or  

www.eprocure.gov.in'                                                                                                                     
 

 

                                                                                                                 DIRECTOR 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping)  

Pandu Port Complex, Pandu, 
Guwahati - 781012, Assam 

Telephone Nos. 0361-2676925/27/29 
 

 
TENDER DOCUMENT FOR OUTSOURCING OF TECHNICAL MANPOW ERS FOR IWAI  
OFFICES IN NW-2 

 

1. ELIGIBILITY CRITERIA  
 

Sealed tenders are invited from the resourceful & experienced Manpower Consultancy 
Organizations/Manpower Supply firms for outsourcing of manpowers for IWAI  offices in NW-2 for 
developmental activities in National Waterway -2, stretching from B'Border to Sadiya during the year 
2013-14. The eligibility criteria for biding for the tender are as follows: 
 
The tenderer shall meet the following pre-qualification criteria: 

 
i) The tenderer shall have be registered with any Govt department and with Govt.PSU including bank. 

Non-registered contractors having similar and adequate experience of working with IWAI will also 
be eligible for applying   

 
ii)  Tenderer shall have Permanent Account Number issued by Income Tax Deptt. 
 
iii)  Average annual financial turnover during last three years ending 31st March of the previous 

financial year, should be at least 30% of the cost of tender value. Experience of having successfully 
completed similar works of supplying technical manpower & data entry operators to reputed 
Government agencies/Govt. of  India undertakings or to reputed multinational firms as executed 
during  last 5 years ending last day of month previous to the one in which this tender is invited 
should be either of following: 

 
 a) Three similar works costing not less than 40% of the estimated cost; or  

 
                  b)   Two similar works costing not less than 50% of the estimated cost; or  

 
c)  One similar work completed not less than 80% of the estimated cost. 

 
d)  The tenderer shall agree to the terms & conditions of the tender and return the tender duly 

signed in each page for agreeing the same. 
 

e) The tenderer shall submit required Earnest Money Deposit in the form of demand draft.  Any/all 
submissions made without the earnest money and/or after the date mentioned hereinafter in clause 6 
shall be deemed to be rejected. 

 
f) The tenderer must have valid trade license/license for shop & establishment/registration from the 

State Govt. for supply of manpower etc. to concerned district/EPF,ESI & service tax registration. 
 

g) Audited balance sheets along with turnover, profit and loss account for the last 3 years. 
 

 
2. FOR SPECIAL ATTENTION  
 
A) ALL TENDERERS ARE CAUTIONED THAT TENDERS CONTAINING ANY DEVIATIONS 

WHATSOEVER FROM THE TERMS AND CONDITIONS, SPECIFICATIONS AS CONTAINED IN 
THE TENDER DOCUMENTS ARE LIABLE TO BE REJECTED AS NON-RESPONSIVE. 
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B) TENDERER SHALL SUBMIT THE FOLLOWING:- 
 

a.  COPY OF VALID PAN CARD. 
 
b. LATEST CERTIFICATE OF SOLVENCY FROM NATIONALISED/ SCHEDULED BANK AS 

MENTIONED TOWARDS RESPECTIVE WORK. 
 
c. PROOF OF EXPERIENCE AND WORK DONE CERTIFICATE FOR SIMILAR MANPOWER 

SUPPLY WORKS. 
  
d. DETAIL OF THE ORGANISATION, ITS AREA OF FUNCTION, FINANCIAL STATUS, AND 

AVAILABLE MANPOWER ATLEAST THE KEY PERSONNEL ETC. 
 

e. REQUIRED EARNEST MONEY AS PRESCRIBED. 
 

f. ATTESTED COPIES OF RELEVANT DOCUMENTS LIKE LABOUR LICENSE, TRADE 
LICENSE, LAST 3 YEARS AUDITED BALANCE SHEETS ETC. 

 
g. A REGISTERED OFFICE IN INDIA WITH A SUB-OFFICE IN ASSAM. 
 

h. REQUIRED LISENCE AND REGISTRATION DOCUMENTS ISSUED BY THE LABOUR 
COMMISIONER AND THE STATE GOVT OF ASSAM FOR UNDERTAKING SUCH 
MANNING SUPPLY WORKS IN THE STATE OF ASSAM 

 
C) TENDER IS TO BE SUBMITTED IN TWO PARTS. FIRST PART  i.e. "TECHNICAL BID" and. 

SECOND PART  i.e. "FINANCIAL BID" THESE TWO BIDS SHALL BE SUBMITTED IN TWO 
SEPARATE SEALED COVERS SUPERSCRIBING AS "TECHNICAL BID" AND "FINANCIAL 
BID".  

 
3. SUBMISSION OF TENDERS 
 

(a) Tender paper can be purchased from the office of Director, IWAI, Pandu Port Complex, Pandu, 
Guwahati - 781001, Assam by paying non refundable Rs. 500/- (Rupees Five Hundred only) in 
the form of  DD/Pay order of any Nationalized Bank  payable at IWAI fund, Guwahati  from   
31.08.2013 to 21.09.2013 between 11:00 AM. to 5:00 PM on any working days from Monday to 
Saturday. 

 
(b)  Sealed Tenders as described above and as in the tender form and bill of quantity etc. may be 

submitted to Director, IWAI, Pandu Port Complex, Pandu, Guwahati - 781001, Assam at his 
office on or before 15:00 hrs. on  23.09.2013 

 
4. Tenders received late on account of any reason whatsoever and telegraphic tenders will not be 

entertained. 
 
5. Earnest Money Deposit (EMD) @ 2% of estimated cost must accompany with the tender and the tender 

not accompanied by the earnest money deposit shall be rejected as NON-RESPONSIVE.  
 

6.  OPENING OF TENDERS & EVALUATION  

(i) Tenders will be opened by Director, IWAI, Pandu Port Complex, Pandu, Guwahati - 781012, 
Assam, at 16.30 Hrs. on  23.09.2013 in the presence of representative of the tenderers who choose 
to remain present. 

 
(ii) After opening of the tenders, the first part i.e. Technical bid will be evaluated by the Tender 

Evaluation Committee constituted by this Authority. The second part i.e. financial bid will be 
opened on a suitable date by the same T.E.C only for those tenderers who become technically 
qualified after the evaluation of technical bids.  
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7.  TENDER VALIDITY PERIOD  
 
           The tender shall be valid for a period not less than 120 days  after the date of opening of  tenders. 
 
8.     If the performance of the contractor is found to be satisfactorily, the authority may consider for 

extension of said job for another 2 years as per its requirement at the existing rate, terms and conditions 
of this contract after getting the willingness from the concerned contractor.  

 
9.  The Authority shall have the right of rejecting all or any of the tenders and will not be bound to accept 

the lowest or any other or to give any reason for such decision.  
 

          
TERMS & CONDITIONS FOR OUTSOURCING OF TECHNICAL MAN POWERS FOR IWAI 
OFFICES IN NW-2 
 
 
1. INTRODUCTION  
 

Inland Waterways Authority of India having office at Guwahati is responsible for planning, execution, 
development and management of National Waterway No. 2  for the purpose of Shipping, Navigation  
and promotion of IWT. Due to the shortage of required manpower IWAI intend to engage technical 
manpower/Data entry operator on outsourcing basis for supervision and other activities in NW-2 from 
the reputed and resourceful Manpower Consultancy /placement Organizations on contract basis during 
FY 2013-14 initially which may be extendable further as per the performance in this financial year. 
Therefore, the scope of the work shall be to supply the qualified & experienced technical personnel etc 
as details in clause No. 24.1 (c ).   

 
 
2.      INFORMATION AND INSTRUCTIONS FOR TENDERERS  
 
 GENERAL 
 
2.1 The Tender shall be submitted in the prescribed form and the same shall be signed in all pages and 

in all copies properly as laid down hereunder: 
 
 (a) If the tender is submitted by an individual or a proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its current business address. 
 
 (b) If the tender is submitted by a firm in partnership, it shall be signed by all the partners of the firm 

above their full names and current business address (s) or by a partner holding the power of 
attorney for the firm by signing the tender in which case a certified copy of the power of attorney 
shall accompany the tender. A Certified copy of the partnership deed and current business address 
of all the partners of the firm shall also accompany the tenders. 

 
 (c) If the tender is submitted by a limited company or limited corporation, it shall be signed by a duly 

authorized person holding the power of attorney for signing the tender in which case a certified 
copy of the power of attorney shall accompany the tender.  Such limited company or corporation 
may be required to furnish satisfactory evidence or its existence before the contract is awarded. 

 
            (d) The tender document can also be downloaded from IWAI’s website http:\\www.iwai.nic.in. or 

www. eprocure.gov.in. Applicant submitting the downloaded version would need to pay the cost of 
tender document Rs. 500.00 (Rupees Five Hundred only) along with the application in the above 
manner. A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by bidder for downloaded 
tenders. The amendment /clarification, if any, to the document will be available on the above 
website. 

 
 



8 

 

2.2 Earnest money deposit as required shall be deposited  in favour of Inland Waterways Authority of 
India, Fund in the form of  Demand draft on any Nationalised Bank or Scheduled Bank of India 
payable at Guwahati  

 
 (a)  The Earnest Money Deposit shall be refunded to the unsuccessful tenderer. 
 (b)  Interest shall not be paid on Earnest Money Deposit. 
 (c) The tenderer should submit the copies of Registration Certificate/ Number for PF, ESI & Service 

Tax. 
            (d) The tenderer shall be Income Tax assessee and shall submit the Audited Balance Sheet for the last 

three years. 
(e) Latest certificate of solvency for an amount equal to each Schedule quoted for from Public 

sector/Scheduled Bank has to be submitted.  
 
 2.3 In the case of successful tenderer, the EMD shall be forfeited on the following grounds: 
 

a) If the tenderer fails to sign the contract in accordance with Clause 3 of conditions of contract on 
receipt of award of work. 

 
b) If the tenderer fails to furnish the security deposit in accordance with conditions of contract. 

 
 2.4 The tender shall not be entitled during the period of validity of their offer, without the written 

consent of the Authority to revoke or withdraw their tender or vary in any respect the tender given 
or any term thereof.  In case of a tenderer revoking or withdrawing his tender or varying any terms 
in regard thereof without the consent of the Authority in writing, his earnest money paid along with 
the tender shall be forfeited. 

 
 2.5 The original tender document duly signed in every page by authorized signatory shall be returned 

with the offer. 
 
 2.6  The tenderer shall quote for work alongwith  EMD. 
 
3.       CONTRACT  
 

The successful party shall be required to execute an agreement with Inland Waterways Authority of 
India (IWAI), in the format as enclosed after the deposit of the Security Deposit (SD) as in Clause No.8. 

 
4.       VALIDITY OF RATE  
 

The interested parties shall quote the rates in the prescribed Schedule.  The rates quoted shall be firm 
and shall be kept valid for consideration for at least 120 days from the date of closing of the offer. The 
rates shall be quoted in both figure and words and in case of any discrepancy the latter shall be 
considered.  

 
5. DEFINITIONS  
 

In the contract, the following words & expressions shall, unless context otherwise requires, have the 
meaning thereby respectively assigned  to them: 

 
 (a) Contract: means the document forming the rate of acceptance there  of and the format 

agreement executed  between the Inland Waterways Authority of India and the firm together-with 
documents referred to therein. 

 
 (b) Contract sum: means the amount arrived at by multiplying the numbers shown in the schedule 

of quantities with the respective category rates as allowed. 
 
 (c) Contractor: means the successful party who is awarded the contract  to perform the work 

covered under the tender documents and shall be deemed to include the contractor's successors, 
executors, representatives or assign approved by the Engineer-in-Charge. 
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 (d)Authority: means the Inland Waterways Authority of India (IWAI) `having its office' at Pandu 
Port Complex, Pandu, Guwahati 781012 and includes therein-legal representatives, successors and 
assigns. 

 
 (e)  Day: means a calendar day beginning and ending at mid-night. 
 
 (f) Chairman: means Chairman of Inland Waterways Authority of India. 
     
            (g)  Engineer-In-Charge: means the officer nominated by the Authority to sign or cause to sign the 

Contract Agreement on behalf of the and  / or the Engineering Officer appointed by the IWAI or 
its duly authorised representative to direct, supervise and be In-charge of the works for the 
purpose of this contract. 

 
 (h)  Chief Engineer:    means the Chief Engineer of the Authority as the case may be. 
 
 (i)  Director:     means the Director of the Authority, as the case may be. 
 
 (j) Deputy Director:   means the Deputy Director of the Authority as the case may be. 
          
 (k) Assistant Director:   means the Asst. Director of the Authority as the case may be. 
          
             (l)  Work Order:   means a letter from the Engineer-in- Charge conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
             
  (m)       Month: means the one Calendar month. 
 

          (n)  Vessel: means the vessel/dredger belonging to the Authority for which operation, maintenance 
& repair is to be carried out. 

           
 (o)  Week: means seven consecutive calendar days.  
 
  (p)  Work/works: means work/works to be executed in accordance with the contract. 
 
6. INTERPRETATIONS   
 
 6.1     Words imparting the singular only shall also include the plural; he includes she and vice-versa  

unless this is repugnant to the context. 
 

 6.2   Heading and marginal notes in these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation of construction thereof of the contract. 

 
 
7. BANNED OR DE-LISTED FIRMS:  
 

The firm shall give a declaration that they have not been  banned or de- listed by any govt. or quasi 
Govt. agency or Public Sector Undertaking. 

 
8. SECURITY DEPOSIT FOR PERFORMANCE  
 
8.1      PERFORMANCE GURANTEE 

 
The contractor shall be required to deposit an amount equal to 5% of the tendered value of the work as 
performance guarantee in the form of either demand draft payable at any nationalized/schedule bank OR an 
irrevocable bank guarantee bond of any scheduled bank or State Bank of India in accordance with the form 
prescribed within 15 days of the issue of the work order.  

  
8.2 SECURITY DEPOSIT 

 



10 

 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till 
the sum along with sum already deposited as earnest money will amount to security deposit of 5 % of the 
contract value of the work. Bank guarantee will not be accepted as security deposit. 

  
8.3     The contractor whose tender is accepted has to enter into an agreement with IWAI for the due fulfillment of 

the contract. The security amount will be accepted in form of demand draft only in favour of ‘Inland 
Waterways Authority of India – Fund’ payable at Guwahati/Noida/New Delhi 

 
8.4 The total performance guarantee/security deposit shall remain with IWAI till defect liability period after 

satisfactory completion of work.  
      
8.5 Interest will not be paid on security deposit or performance guarantee. 
          
8.6 If the contractor having been called upon by the Engineer in charge to furnish the security fails to do so 

within the specified period, the EMD submitted by the contractor shall be forfeited. It shall be lawful for the 
Employer: 

          
 i) To recover the amount of balance security deposit by deducting the amount from the pending bills 

of the contractor under this contract or any other contract with the Authority, OR 
 
 ii) To cancel the contract or any part thereof and to carry out the work or authorise to carry out the 

work/ works at the risk and cost of the contractor. 
         
 
8.7 No claim shall lie against the authority either in respect of interest or any depreciation in value of any 

security. 
 
8.8 If the contractor neglects to observe or fails to perform any of his obligations under the contract, it shall be 

lawful for the Employer/ EIC to forfeit either in whole or in part, the security deposit furnished by the 
contractor. However, if the contractor duly performs and completes the contract in all respects and presents 
in absolute "NO DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the security 
deposit to the contractor after deduction of cost and expenses that the Authority may have incurred and 
other money including all losses and damages which the Authority is entitled to recover from the 
Contractor. 

       
8.9 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a memo in 

writing pointing out the delay in progress and calling upon the contractor to explain the causes for the delay 
within 3 days of receipt of the memo and 10 days from issuance of memo whichever is earlier. If the 
Engineer-in-Charge is not satisfied with the explanations offered, he may forfeit the security deposit and / or 
withhold payment of pending bills in whole or in part and/ or get the measures of rectification of progress of 
work accelerated to the pre-defined level at the risk and cost of the contractor. 
    

8.10  All compensation or other sums of money payable by the contractor under the terms of the contract or any 
other contract or on any other account whatsoever, may be deducted from or paid by the sale of a sufficient 
part of his security or from the interest arising therefrom or from any sums which may be due or may 
become due to the contractor by the Authority on any account whatsoever. Also in the event of the 
contractor’s security deposit being reduced by reasons of such deductions or sale, as aforesaid the contractor 
shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make good the deficit in 
his security deposit. 

 
 
9. REFUND OF SECURITY DEPOSIT 
 

The security deposit less any amount due shall, on demand, be returned to the contractor or on payment 
of the amount of  the final bill, whichever is later, provided the Engineer-in-charge is satisfied that there 
is no demand outstanding against the contractor. 

 
10. SUFFICIENCY OF TENDER  
  



 
 

The contractor shall be deemed to have satisfied himself before giving the offer as to the correctness and 
sufficiency of his offer for the works and of the rates quoted in the schedule of Quantities and Prices 
which shall (except as otherwise provided in the contract) cover all his obligations under the contract 
and all matters and things necessary for  the  proper  execution  and  
completion  of  the works in accordance with the provisions of the contract and its maintenance during 
execution of work. 

 
11. CONTRACT DOCUMENTS   
          
 11.1 The language in which the contract documents shall be drawn up shall be English and if 

the said documents are written in more than one language, the language according to which the 
contract is to be constructed and interpreted shall be in English and designated as the` Ruling 
Language.' 

  
 11.2 The Contractor shall be furnished free of charge two certified true copies of the contract 

documents.  
 
 11.3 One copy of the Contract Documents furnished to the Contractor as aforesaid shall be 

kept by the Contractor on the Site in good order and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge, his representatives or by other 
Inspecting officers of the Authority. 

 
 11.4 None of these Documents shall be used by the Contractor for any purpose other than 

that of this contract. 
 
 12  DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE  
  
  12.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise 

the works performed by various categories of personnel on board the vessels or at the working 
sites. 

 
   12.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- Charge and shall 
furnish to the contractor a copy of all such written delegation of powers and authorities. Any 
written instruction or written approval given by the representative of the Engineer-in-Charge to 
the contractor within the terms of such delegation shall bind the contractor and the Authority as 
though it has been given by the Engineer-in-Charge. 

        
 12.3  If the Contractor is dissatisfied with any decision   of the   representative of the 

Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in-Charge who shall 
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in 
this regard shall be final and binding on the contractor. 

       
13. ASSIGNMENT AND SUB-LETTING  
 

The Contractor shall not sub-let, transfer or assign  the whole  or any part of the work under the 
contract.  Provided that  the Engineer-in-Charge may at his discretion,  approve and authorise the 
Contractor to sub-let any part of the work,  which in his opinion, is not substantial,  after  the contractor 
submits to him in writing the details of the part of  the work(s) or trade proposed to be subject, to name  
of the sub-contractor thereof together with his past experience in  the  said work/trade and the form of 
the  proposed  sub-contract. Nevertheless any such approval or authorisation by the Engineer-in-Charge 
shall not relieve the contractor from his any or all liabilities, obligations, duties and responsibilities  
under the contract. The contractor shall also be fully responsible to the Authority for all  the  acts  and 
omissions of the sub-contractor, his employees and agents  or persons  directly employed by the 
contractor.   

          
 14.   FACILITIES TO OTHER CONTRACTORS  
          

The contractors shall, in accordance with the  requirements of  the work as decided by the Engineer-in-  
Charge,  afford all  reasonable  facilities  to  other  contractors  engaged contemporaneously on separate 
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contracts and for departmental labour and labour of any other agency properly authorised by Authority 
or  statutory  body which may be employed at  the  site  for execution of any work not included in the 
contract which the Authority may enter into in connection with or ancillary  to the  works.   In all 
matters of conflict  of  interest,  the Engineer-in-Charge  shall direct what compromise  should  be made  
and  his decision shall be final and  binding  on  the parties. 

 
15.     FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR  
 REDUCTION IN SCOPE OF WORK 
          

If  at  any time after acceptance of  the  tender  the Authority  decides  to abandon or reduce the  scope  
of  the works  for reason whatsoever and hence does not require  the whole  or any part of the works to 
be carried out,  the  Engineer-in-Charge shall give notice in writing to that effect to the contractor and 
the Contractor shall have no claim to any  payment  of compensation or  otherwise  whatsoever,  on 
account  of  any  profit or advantage which  he  might  have derived from the execution of the works in 
full but which he could  not derive in consequence of the fore closure of  the whole or part of the works. 

 
16. TERMINATION OF CONTRACT ON DEATH  
 

If the Contractor is an individual or a proprietary  concern and  the individual or the proprietor dies, or if  
the  Contractor  is  a partnership concern and one of  the  partners dies, then, unless the Engineer-in-
Charge is satisfied  that the legal representatives of the individual contractor or of the proprietor of the 
proprietary concern and in the case  of partnership, the surviving partners are capable of  carrying out  
and  completing the  contract,  the  Engineer-in-Charge shall be entitled to terminate the Contract as to 
its uncompleted part without the Authority being in anyway liable  to payment of any compensation 
whatsoever on any account to the estate  of the deceased Contractor and/or to  the  surviving partners of 
the Contractor's firm on account of  termination of the Contract. The decision of the Engineer-in-Charge 
that the legal representatives of the deceased contractor or  the surviving   partners of the Contractor's 
firm  cannot  carry out and complete the works under the contract shall be final and  binding on the 
parties. In the event of  such  termination,  the  Authority shall not hold the estate of  the  deceased  
Contractor  and/or  the surviving  partners  of  the Contractor's firm liable for damages for not 
completing  the contract. Provided that the power of the  Engineer-in-Charge of  such termination of 
contract shall be without  prejudice to  any  other right or remedy which shall have  accrued  or shall 
accrue to him under the contract. 

 
CLAUSE - 17 : CORRUPT PRACTICE & TERMINATION OF CON TRACT IN FULL  OR IN PART 
 
17.1  If the contractor  
          

i) commits default in complying with or commits breach of any of the terms and conditions of the 
contract and does not remedy  it or take effective steps to remedy it  immediately and  not  later 
than 10 days in any case after a  notice  in writing  is given to him in that behalf by the  
Engineer-in-Charge; or 

          
ii) fails to complete the work (s) or any item of work  (s) within the time or any extended time 

under the contract  and does  not complete the work (s) or any item of works  within the  period 
specified in a notice given in writing  in  that behalf by the Engineer-in-Charge ; or 

     
iii) assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of labour with  

materials  not  being incorporated  in the work shall not be deemed to be  subletting)  or 
attempts to assign, transfer or sublet  the  entire works  or  any  portion thereof without  the  
prior  written approval of the Engineer-in-Charge.  The  Engineer-in-Charge shall have powers 
to  terminate  the contract  in full or in part as aforesaid without  prejudice to  any  other right or 
remedy which shall have  accrued  or shall accrue of `which cancellation notice in writing to  
the Contractor under the hand of the Engineer-in-Charge shall be conclusive evidence.  

         
17.2  Corrupt Practice  
 

The Contractor shall not offer or to give to any  person in  the  employment of the Authority or  working  
under  the orders of the Chairman any gift or consideration of any  kind as an inducement or reward for 
doing or forbearing to do  or for having done or forborne to do any act in relation to the obtaining or 
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execution of the contract or any other contract with  the  purchaser or for showing or  forbearing  to  
show favour  or disfavour to any person in relation to  the  contract  or any other contract with the 
purchaser. Any  breach of  the  aforesaid  condition by the contract,  or  any  one employed,  by him or 
acting on his behalf (whether  with  or without  the knowledge of the Contractor) or the  commission of  
any offence by the Contractor or by any one employed  by him  or acting on his behalf under Chapter IX 
of the  Indian Penal  code. 1860 or the Prevention of Corruption Act.  1947 or any other Act enacted for 
the prevention of corruption by Public  Servant  shall entitle the  Chairman to  cancel  the contract and 
all or any other contracts with the  Contractor and  to recover from the Contractor the amount of  any  
loss arising from such cancellation in accordance with the provisions of General condition and Special 
conditions. 

          
17.3   The Engineer-in-Charge shall, on such termination  of the contract, have powers  
 

i) To take possession of the site of  work under the contract as well as the land  /  premises allotted 
to the contractor for his preliminary ,  Enabling and  Ancillary works and  

 
ii)  Also any materials,  constructional  plant,  equipment , implements,  stores,  structures etc. 

thereon. The Engineer-in-Charge shall also have  powers to carry out the incomplete work by 
any means or through any other agency or by himself at the risk and cost of the  contractor. In 
such agencies shall be credited to the  contractor at his contract prices and the contractor shall 
pay  the excess  amount, if any , incurred in completing the work  as aforesaid, as stipulated 
under sub-clause 17.5 hereunder. 

          
17.4   On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that a part or whole 

of  such plant,  equipment and materials, structures be removed  from the  site  of  the work as well as  
from  the  land/premises allotted  to the contractor for his preliminary  ,  enabling and  ancillary  works,  
within a stipulated  period  if  the contractor  shall fail to do so within the period  specified in  a notice 
in writing by the Engineer-in-Charge,  the  Engineer-in-Charge may cause then to be sold, holding the  
net proceeds of such sale to the credit of the contractor, which shall  be released after completion of 
works and  settlement of amounts under the contract. 

          
17.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and completing  the  

incomplete work  or part of the same, as certified by the  Engineer-in-Charge, are in excess of the value 
of the work credited / to be credited to the contractor, the difference shall be  paid by the contractor to 
the Authority. If the contractor  fails to pay such an amount , as aforesaid, within thirty days  of receipt  
of notice in writing from  the  Engineer-in-Charge, the Engineer-in-Charge shall be empowered to 
recover such amount  from  any sum due to the contractor on  any  account under this or any other 
contract or from his security deposit or otherwise. 

          
17.6 Also, the Engineer-in-Charge shall have the right  to sell  any or all of the contractor's unused materials,  

constructional plant, equipment, implements, temporary building /  structures  etc. and apply the 
proceeds of  sale  thereof towards the satisfaction of any sums due from the contractor under the 
contract and if thereafter there may be any balance outstanding  from  the  contractor,  the  Engineer-in-
Charge shall have powers to recover the same in accordance with the provisions of the contract. 

          
17.7 The contractor shall not construct any structure  even of  a temporary nature for any other purpose on 

IWAI  office premises  & Engineer-in-Charge's representative's office  or houseboat,  or any such things 
except with the written  permission  of  the EIC and any such construction,  so  put  up shall  be 
removed by the contractor whenever the EIC or  his representative calls upon the contractor to remove.  
Any dispute or difference in respect of either the interpretation  effect or application of the above 
conditions or  of the amount recoverable there under by the purchaser from the Contractor, shall be 
decided by the Chairman. 

 
18. CHANGE IN CONSTITUTION  
 

Where the contractor is partnership firm, prior approval  in writing  of the Engineer-in-Charge shall be  
obtained  before any  change is made in the constitution of the firms,  where the contractor is an 
individual or a HINDU undivided  family business  concern, such approval, as aforesaid, shall  like-
wise  be  obtained  before the contractor  enters  into  any partnership firm which would have the right 
to carryout  the work undertaken by contractor. If prior approval as aforesaid is not obtained the 



 
 

contractor shall be deemed to have been assigned in contravention to Clause 16 hereof and   the same 
action will be taken and the same consequences shall ensure as provided for in the said Clause-17 
hereof and the same action will be taken.  

 
19. CONTRACTORS SUPERVISION         
 
 19.1 The contractor shall either himself supervise the execution of    the works or shall appoint at his 

own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, if 
contractor has himself not sufficient knowledge or experience to be capable of receiving 
instruction or cannot give his full attention to the works.   

 
 19.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such date 
as a suitable agent is appointed by the contractor and takes over the supervision of the work.  For 
any such suspension, the contractor shall be held responsible for delay so caused to the works. 

 
20. LAWS GOVERNING THE CONTRACT  
 

The Courts at Guwahati only shall have the jurisdiction for filing the award of the arbitration and for 
any other judicial proceedings. 

 
21. LIQUIDATED DAMAGE  
 

If the Contractor fails to complete all the items of work(s) within period(s) of completion as stipulated 
in the aforesaid tender or any extended period (not due to the fault of contractor) as may be agreed, he 
shall without prejudice to any other right or remedy of the authority on account of such default, pay 
comparison (not by way of penalty) at the rate of ½ % per week on the total value of the order subject to 
maximum of 10%.  

 
22. RISK OF LOSS DAMAGE TO THE AUTHORITY PROPERTY.  
 

1. All the property of Authority whether with or without deposit to the contractor in connection 
with the contract shall remain the property of the Authority. The contractor shall use such 
property for the purpose of execution of the contract and  for no other purpose what so ever. 

 
 2. All such property shall be deemed to be in good condition when received by the contractor 

unless he shall have within seven days of the receipt of notified the Chairman to the contract. If 
the contractor fails to notify any defect in the condition or quality of such property he shall be 
deemed to have lost the right to do so at any subsequent days. 

 
 3. The contractor shall set up all such property in good condition.  The contractor shall be liable for 

loss or damage to such property in the possession of or under the control of the contractor, his 
employee or agent and responsible for the full value there of to be assessed by the Chairman on 
behalf of authority whose decision shall be final and binding the contractor. 

 
 
23. Contractor should mobilise the manpower within 15 days from  the date of the issue of work 

order 
 
 
24 TECHNICAL MANPOWER & DATA ENTRY OPERATORS.  
 
 24.1  (a) TECHNICAL MAN POWER           
 
  Scope of Work:- 
 

The contractor shall provide necessary technical personnel to IWAI, Guwahati for assisting the 
office for performing all the activities as per sanctioned scheme and as per site requirement. 
They shall have to undertake works as directed by the offices of IWAI from time to time 
including technical supervision of estimate of data etc. 
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THE TECHNICAL MANPOWER  MAY BE POSTED IN ANY IWAI O FFICES AS LOCATED 
IN ASSAM AND WILL  HAVE TO UNDERTAKE FREQUENT TOUR AND BE POSTED IN 
THE DEPARTMENTAL VESSELS FOR MONITORING OF ACTIVITI ES/DATA 
COLLECTION ETC. MAY BE POSTED IN IWAI VESSELS/DREDG ERS FOR SUPERVISION 
AND MONITORING WORK.  

 
 24.1  (b) DATA ENTRY OPERATORS          

 
Scope of Work:- 

 
The contractor shall provide data entry operators in required numbers for assisting the Authority 
for various developmental schemes in NW-2.  The scope of the work shall be as follows 

 
• Co-ordination and interacting with IWT Shippers, IWT operators /lessee of different ghats 

on the bank of NW-2 etc. for cargo   movement and data collection. 
 

• Assist the technical and cargo section of the IWAI offices as located at different locations on 
NW -2 in preparation of progress reports, technical works, preparation of tenders, NIT, 
miscellaneous typing works in computers. The data entry operators should have adequate 
knowledge of making reports, estimates and computation works using Microsoft word and 
Microsoft excel. The data entry operators shall have adequate knowledge of internet and 
should be capable of sending e-mails, obtaining printouts from the departments computers 
and printer system. 

 
• The data entry operators will also have to undertake tours to different locations/terminal 

points/offices of the users or other government offices for data collection. They may also be 
deputed to different ghats/terminals for collection of inbound and out bound traffic data . 

 
THE DATA ENTRY OPERATORS MAY HAVE TO UNDERTAKE TOUR  DATA COLLECTION 
WORKS AND FOR ASSITING THE TECHNICAL AND CARGO SECT ION FOR 
PREPARATION/UPDATION OF REPORTS.  

 
  24.1 (c) The minimum qualification, essential/desirable experience of each technical personnel 

to be engaged on contract basis shall be as follows: 
 

 
Sl. 
No 

 
Name  of posts 

 
No. of 
posts 

 
Qualification & Experience 

  1. Supervisor 
  

02 nos Diploma in Civil/ Mech. Engg. Desirable: Experience in the 
dredging, river conservancy & Civil construction works. Mechanical 
Engineer should have experience on the repair & maintenance of 
IWT vessel/crafts, Cranes & equipments etc.   

2 Data entry 
operators 

02 nos Graduate Degree from recognized Board / University, knowledge of 
computer application specially word processing, MS Excel, Power 
point Presentation, receiving and sending mails etc. Working 
experience in the field of computer applications and market survey is 
preferable. 

   
 The candidates should also have good command on spoken English and have ability to prepare 

reports,  excel sheets and other software. 
 

  
 (d) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held class-I post under the Authority immediately 
before retirement and has within two years of such retirement accepted without obtaining the 
previous permission of the Authority or of the Chairman as the case may be and employment as 
contractor for, or in connection with the execution of the public works, or as an employee of 
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such contractor. If the contract is terminated on account of the failure of the contractor to comply 
with the above clause, The Authority shall be entitled to recover from him such damages as may 
be determined by the Engineer-in-Charge with due regard to the inconvenience caused to the 
Authority on account of such termination without prejudice to the Authority's right to proceed 
against such officer. 

        
 24.2 The Contractor shall in respect of personnel employed by him either directly or though 

sub-contractor complies with or cause to be complied with the contract labour (Regulation and 
Abolition) Act 1970 and Rules framed there under in regard to all matters provided therein. 

 
 24.3 The Contractor shall comply with the provision of all the Acts Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority if applicable in relation to the execution of 
works. Thus the Authority has no liabilities in respect of labour Act/law applicable such as: 

 
  i)  Payment of wages Act.936 (Amended) 
 ii)  Minimum wages Act. 1948 (Amended). 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there under  
as amended.  

    iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of 1976. 
 v)  Employer's Liability Act 1938 (Amended) 
 vi)  The Industrial Employment (Standing orders) Act.1946 (Amended). 
 vii) The Industrial Disputes Act. 1947 (Amended) 

    viii) The Personal Injuries  (Compensation   Insurance) Act.1963 and any modifications 
thereof and rules made there under from time to time. The Contractor shall take into 
account all the above and financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 

 
 24.4 The Contractor shall be liable to pay his contribution and the employees contribution to 

the State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 
amended from time to time.  In case the Contractor fails to submit full details of his account of 
labour employed and the contribution payable the Engineer-in- Charge shall recover from the 
running bills of the contribution an amount of contribution as assessed by him.  The amount so 
recovered shall be adjusted against the actual contribution payable for Employees State Insurance. 

 
 24.5 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in his 
capacity as Principal Employer, have the power to deduct from the amount due to the contractor 
any sum required on estimated to be required for making good the loss suffered by worker(s) by 
reason of non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment 
of wages or of deduction made from him  for  wages which are not justified by the terms of the 
contract or non- observance of the said Act and Rules framed there under  with amendments made 
from time to time. 

      
 24.6 The Contractor shall indemnify the Authority against any payments to be made under 

and for observance of the Regulation Laws, Rules as stipulated in Clause-24.3 above without 
prejudice to his right to claim indemnity from his sub-contractors. In the event of the contractor's 
failure to comply with the provisions of all the Act/Laws stipulated in Clause-24.3 or in the event 
of decree or award or order against the contractor having been received from the competent 
authority on account of any default or breach or in connection with any of the provisions of the 
Act/Law/Rules mentioned in Sub-Clause 24.3 above, the Engineer-in-Charge without prejudice to 
any other right or remedy under the contract shall be empowered to deduct such sum or sums  
from the  Bill of the contractor or from his security deposit  or from  other  payment due under 
this contract  or  any  other contract to satisfy within a reasonable time the  provisions of the 
various Act/Laws/Rules/Codes as mentioned under  Sub-Clause  24.3 above, on the part of the 
contractor under  the contract on behalf of and at the expenses of the  contractor and make 
payment and /or provide  amenities/facilities/services  accordingly. In this regard, the decision of 
the Engineer-in-Charge shall be conclusive and binding on the contractor. 
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 24.7 In the event or the Contractor committing a default or breach of any of the provisions of 
the aforesaid Contract’s  Labour  (Regulation and Abolition) Act and Rules as amended from time 
to time or furnishing any information or submit ting or filling any form/Register/Slip under the 
provisions of these Regulations which is materially incorrect then on the report of the Inspecting 
officer as defined in the relevant Acts and Rules as referred in Clause 24.3  above, the Contractor 
shall without prejudice to any other liability  pay  to the Authority a sum not exceeding  Rs.500/-  
(Rs. Five hundred only) as liquidated damages for every default,  breach or  furnishing,  making,  
submitting,  filling  materially incorrect  statement  as may be fixed  by  the  Engineer-in-Charge.   
The decision of the Engineer-in-Charge in this respect shall be final & binding. 

          
 24.8 The Contractor shall at his own expenses Comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 
(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any other 
instructions issued by the Authority in this regard for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works. In case, the 
contractor fails to make arrangements as aforesaid, the Engineer-in- Charge shall be entitled to do 
so and recover the cost thereof from the contractor. 

          
 24.9 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for performance of the 
works and shall provide all facilities in connection therewith. In case the contractor fails to make 
arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge shall be 
entitled to do so and recover the cost thereof from the Contractor. But this will not absolve the 
contractor of his responsibility or otherwise thereof. 

 
 24.10  In the event of any injury, disability or death of  any personnel in  or about the work 

employed  by  the  contractor either  directly or through his  sub-contractor,  contractor shall  at all 
time indemnify and save harmless the  Authority against  all  claims,  damages and compensation  
under  the Workmen Compensation Act. 1923 as amended from time to  time or in other Law for 
the time being in force and Rules there-under from time to time and also against all costs,  charges 
and expenses of any smooth action by proceedings arising out of such accidents or injury, 
disability or death of a  workmen  and against all sum or sums which may with the  consent of  the  
contractor be paid to compromise  or  compound  any claim  in  this  regard. If any award, decree  
or  order  is passed against the contractor for recovery of any  compensation  under  the  Workmen 
Compensation Act,  1923,  for  any injury,  disability or death of a workman by  any  competent 
court,  the  said sum or sums shall be deducted by  the  Engineer-in-Charge  from any sum then 
due or that  may  become due  to the contractor or from his security deposit or  sale thereof  in  
full or part under the contract  or  any  other contract  with the Authority towards fulfillment of the  
said decree, award or orders. 

          
24.11    Provided always that the contractor shall have no right to claim payments/claims 
whatsoever on account of  his compliance with his obligations under this clause and Labour 
Regulation. 

 
 24.12    The Contractor shall obtain License/Registration under the  Contract Labour Act 1970 if 

considered necessary after the issue of work order. 
 
                     24.13    The contractor also has to enclose returns of EPF & ESI contribution made by   him to the 

statutory authorities alongwith evidence of salary released for the respective month to be enclosed 
with every monthly bill for making him eligible for payment of his monthly bills. 

       
25.      PAYMENT ON ACCOUNT 
 
 25.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed    

by   the   Engineer-in-Charge for   the   items   of    work completed.  The Engineer-in-Charge 
shall then arrange to have the bills verified with reference to the man days recorded in the 
attendance register. 

 
 25.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to  which  the contractor is considered entitled by way of interim  payment for 
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the work executed, after deducting there from the amount already paid, the security deposit and 
such other amounts as may  be withheld/deductible or recoverable in terms of  the contract. 

 
 25.3 Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of  the bill subject to the acceptance of the Engineer-
in- Charge.  

 
 25.4 Payments due  to the contractor  shall  be  made  by crossed  cheque by the Engineer-in-

Charge or his  authorised representative.  Such cheques shall be issued direct to the contractor on 
furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 
authorised to receive such payments from the Engineer-in-Charge. 

 
 25.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. No 
certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself be conclusive 
evidence that any work or materials to which it relates is / are in accordance with the same. 

 
 25.6 Should there be a request for extension of date  of completion, pending its consideration 

interim payments shall  continue to be made as provided herein. 
 
 25.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 
 
 25.8 All bills submitted must contain attendance sheets of the manpower supplied, 

documentary evidences for payment made to the manpower supplied (through bank only and not 
by cash), evidence of PF deposits made, evidence of ESI contribution. Bills will be considered 
by IWAI only when the above documentary evidence of  payment to the manpower supplied 
alongwith  statutory deductions and deposits made are enclosed.  

  
25.9     Payment for the supply work of manpower for any month will become eligible to the 
contractor after he/she has already remitted payment and statutory deduction to the supplied 
manpower and the statutory authority for the said month. 
 
25.10    The EPF & ESI number of each manpower supplied as allotted by the concerned 
authority shall have to be submitted within the stipulated time. 

 
26. OVER PAYMENTS AND UNDER PAYMENTS 
 
 26.1 Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted by the 
Authority from any sum then due or which at anytime thereafter may become due to the  
contractor  under  this contract and failing that under any other contract with  the Authority  or 
from any other sum whatsoever due to the  contractor from the Authority or from the Authority 
or from his security deposit, or he shall pay the claim on demand. 

 
 26.2 The Authority reserves the right to carry out post-payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The authority 
further reserves the right to enforce recovery of any over payment when detected not- 
withstanding the fact that the amount of the final bill may be included by one of the parties as an 
item of dispute before an arbitrator appointed under clause 27 of  this contract and 
notwithstanding the fact that the amount of the final bill figures in the arbitration award. 

 
 26.3 If as a result of such audit and technical examination any over payment is discovered in 

respect of any work done by the contractor or alleged to have been done by him under contract, it 
shall be recovered by the Authority from the contractor by any of all of   the  methods   
prescribed above, and if any under payment is discovered, the amount shall be duly paid to the 
contractor by the Authority. 

 
 26.4 Provided that the aforesaid right of the Authority  to adjust  over-payment  against 

amount due to  the  contractor under any other contract with the Authority shall not extend 
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beyond  the period of two years from the date of payment  of the  final bill or in case the final bill 
is a  MINUS  bill, from the date the amount payable by the Contractor under the MINUS final 
bill is communicated to the contractor. 

 
 26.5 Any  sum of money due and payable to  the  Contractor (including the security deposit 

returnable to him) under the contract  may be withheld or retained by way of lien by  the 
Engineer-in-Charge  or  Authority against any  claim  of  the Authority  or  such other person or 
persons  in  respect  of payment  of a sum of money arising out of or under any  other contract 
made by the contractor with the  Engineer-in-Charge or Authority or with such other person or 
persons.  The  sum of money so withheld or retained under this  clause by the Engineer-in-
Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or  
Authority or till his claim arising out of in the same contract or any other  contract is either 
mutually settled or determined  by the arbitrator, if the contract is governed by the  arbitration  
clause under the clause 27, or by the  competent  court hereinafter provided, as the case may be, 
and the contractor shall  have no claim for interest or damages  whatsoever  on this  account or 
any other ground in respect of any  sum  of money withheld or retained under this clause. 

 
 
27 ARBITRATION  
 
 27.1 Except as otherwise provided herein before, all questions, disputes or difference in 

respect of which the decision has not been final and conclusive arising between the Contractor 
and the Authority in relating to or in connection with contract shall be referred for arbitration in 
the manner provided as under and to the sole arbitrator appointed as follows: 

 
 (i) Either of the parties may give to the other notices  in writing  of the existence of such question 

dispute  or  difference. 
 
 (ii) Within thirty (30) days of receipt of such notice from either  party the Engineer-in-

charge of work at the time  of such  dispute  shall send to the Contractor panel  of  three persons  
and there after the Contractor within  fifteen(15) days of receipt of such panel communicate to 
the  Engineer-in-charge the name of one of the persons from such panel and such a person shall 
then be appointed as sole arbitrator  by the  Chairman, IWAI. However, the arbitration so  
appointed shall not be an officer or the employee of Inland  Waterways Authority of India. 

 
(iii)    Provided that if the Contractor fails to  communicate  the selection of a name out of the panel so 

forwarded to him by  the  Engineer-in-charge  then after the  expiry  of  the aforesaid  stipulated  
period the  Chairman,  shall  without delay select one person from the aforesaid panel and 
appoint him as the sole arbitrator. 

 
 27.2 The arbitrator to whom the matter is  originally  referred  being  transferred or vacating 

his office  or  being unable to act for any reason, then the Chief Engineer  shall appoint  another 
person  to act as  sole  arbitrator,  such person shall be entitled to proceed with the reference from 
the stage at which it was left by the predecessor. 

 
 27.3   The award of the Arbitrator shall be final and  binding.  The  Arbitrator  shall  decide in  

what  proportion  the Arbitrator's  fees, as well as the cost of Arbitration  proceeding shall be 
borne by either party. 

 
 27.4 The Arbitrator with the consent of the parties  can enlarge the time, from, time to time 

to make and publish his award. 
 
 27.5 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects liability period, 
failing which all rights and claim under this contract shall be deemed to have been waived and 
thus forfeited and absolutely barred. 

 
 27.6 The Arbitrator shall give reasons for the award  if the amount of claim in dispute is Rs. 

75,000/- & above. 
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 27.7 The work under this Contract shall continue during Arbitration proceedings and no 
payments due from or payment by the Authority shall be withheld on account of such 
proceedings except to the extent which may be in dispute. 

 
 27.8 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 
Arbitration proceedings under this Clause. 

 
 27.9 The Venue of the arbitration proceeding shall be at Guwahati.  It is further to clarify that 

both parties to this agreement hereby undertake not to have recourse to Civil Court to settle any 
of their dispute whatsoever, arising out of this agreement except through arbitration. 

 
 
28. THE DUTIES  AND  RESPONSIBILITIES 
 
 (a)  The personnel engaged would be liable to be posted at any of the work site between 

B.Border to Sadiya along NW-2 and any other waterways as per the direction of EIC. They may 
also be posted at the regional office of IWAI, Guwahati. OR IN ANY OTHER TERMINAL 
SITE/DREDGING SITE/SUB OFFICES OF IWAI 

 
(b) The firm selected for supply of manpower shall be responsible for payment of  salary, other 

statutory dues for the manpower to be supplied to the Authority and shall quote their rates 
accordingly.   The agency shall  have to make their own arrangement at the work site for lodging 
and boarding facilities and Authority will not be responsible for the same. The Authority has no 
liabilities in respect of statutory dues, as per labour Act/law applicable.  
  

 (c)  IWAI shall pay monthly bills within 30 days of submission of  the same by the supplier 
alongwith duly certified attendance sheet, proof of remuneration and other dues paid by the 
contractor/supplier for the manpower deployed during previous month, duly signed by the 
supervising official of IWAI. 

 
 (d) The rates for each category of personnel quoted shall be the monthly rates.  However, for any 

period of absence from duty, the amount shall be proportionately reduced (based on 30 days a 
month) 

 
 (e)      Normal working hours shall be 8 hrs. per day for 6 days a week as normally followed in 

Authority. The manpower supplied shall be having same closed holidays (Gazetted) as 
admissible/applicable to employees of IWAI.  

  
 (f) The contractor shall indemnify IWAI against any loss of life/injuries to their personnel arising 

out of their negligence or natural causes. 
 
 (g) The technical personnel shall be deployed under the overall control of the concerned Director, 

IWAI and the personnel shall be required to report for duty at Regional Office of IWAI at 
Guwahati as the case may be for further deployment. 

 
             (h) The contractor shall remove any person, if the Director finds him unsuitable and replace him 

with suitable substitute within 10 days of written intimation in that regard by the Director. 
 
 (i) Engagement with IWAI shall not confer any right on any individual for preference in 

employment in IWAI or for his continuation in subsequent years. 
 
 (j) The contractor shall be responsible for salary, wages, medical benefits, insurance, travelling 

expenses and other statutory dues towards the men engaged by him for this contract. 
 
 (k) Only the experienced and qualified personnel as screened, examined (written and oral) and 

selected by the Director IWAI/the nominated committee of IWAI officials  shall be deployed for 
all categories of personnel  having the valid required certificates issued by the recognized 
University/Institution and same shall be produced   in original at IWAI office for each personnel 
offered by the Contractor for verification. 
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 (l) No advance payment shall be admissible.  Running A/c shall be payable monthly on submission 

of the bill by the contractor, duly certified by the Section-in-Charge/Officer-in-Charge. 
 
 (m) IWAI reserve the right to terminate the contract of manpower supply any time before expiry of 

stipulated period by issue of one month's notice to the Contractor.  For such foreclosure, no 
compensation for reduction in scope shall be payable to the contractor. Similarly, if the 
contractor wants to withdraw the deployed manpower before expiry of contract period he will 
have to give one month notice, failure to do so will result in forfeiture of the deposited security 
amount. 

 
 n) The manpower supplied may be posted at any of its work sites at any of its terminal 

locations/sub office/DGPS stations/regional office and the Contractor has to arrange for 
accommodation/transport/lodging etc. No extra payment in this regard shall be considered by 
IWAI. 

 
 o) The actual numbers of deployment of technical manpower may vary (increase or decrease) as per  

IWAI’s requirement/locations and the contractor have to deploy the technical manpower 
accordingly within short period.  

 
 p)       The contractor has to ensure all lodging, boarding facilities of the manpower supplied by him as 

required for performance of the duty is supplied by him and all expenditure to this effect shall 
have to be borne by him at his cost. A attendance register of manpower shall always be kept in 
all the terminals where manpower are deployed and the same has to be shown when needed by 
IWAI.   
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DRAFT AGREEMENT 
 
 This agreement made on _____________ day of __________________, Two Thousand six between the 
Inland Waterways Authority of India having it's registered office at A-13 sector-1 , Noida (U.P.), Pin-201301and 
regional office of IWAI for NW-2 at Pandu Port Complex, Pandu, Guwahati- 781012, Assam  (hereinafter called 
‘IWAI' which expression shall unless excluded by or repugnant, to the context, be deemed to include heir, 
successors in office) on one part and M/s._________________________________ (hereinafter called the 
‘CONTRACTOR' which expression, shall unless excluded by or repugnant, to the context to be deemed to 
include heirs, executors, administrators, representative and assign successors in office) on the other part. 
 
 
 WHEREAS, the Authority is desirous of commissioning service of a contractor to supply qualified & 
experienced manpower for the execution, supervision & monitoring of the various developmental works in NW-
2 for a period of  10 months which is extendable further on the same rate, terms and conditions during 2014-
2015 and WHEREAS the contractor has agreed to undertake the work. The terms and conditions were finalised 
between IWAI and____________________________    and IWAI award the work 
to___________________________________. 
 
 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS. 
 
 The Contractor hereby covenants with the Authority complete the work in conformity in all respects, 
with provisions of the agreement. 
 
 The Authority hereby covenants to pay the Contractor consideration of such completion of work, the 
contractor pay the wages to the technical personnel deployed   in the manner prescribed by the contract. 
 
 In this agreement words and expressions shall have same meanings as that respectively assigned to them 
in original tender document.  The tender document and following documents shall be deemed to from and be 
read constructed as part of this agreement. 
 

1) NIT 
2) Tender documents. 
3) Any correspondence letter during the tender. 
4) Negotiation letter, if required. 
5) Work order. 
6) ……………………………………… 

 
 
 IN WITNESS WHEREOF, the said IWAI has caused Sh………………… Inland Waterways Authority 
of India hereunto set his hand the said. 
 
 
Sh…………………………….. has caused its seal to be here affixed the day month and year first above written. 
 
 
Executed by IWAI through Sh……………….. in the presence of Sh…………. 
 
 
 THE SEAL OF THE INLAND WATERWAYS AUTHORITY OF INDIA affixed to this Deed and this 
Deed was duly executed through Sh………………………………… 
 
 
THE SEAL OF THE…………………...................... 
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SCHEDULE  
 

BILL OF QUANTITY FOR SUPPLY OF TECHNICAL MANPOWER F OR IWAI, GUWAHATI 
OFFICE IN NW-2. 

 
 
 
 
 

 
 
 

 
GRAND TOTAL (IN FIGURE) : 

 
 
 IN WORDS (RUPEES                                                                                               

 
 
 
 
 

Signature 

Sl. 
No. 

Name of the 
post 

No. of  persons 
required 

Quoted Price 

Remuneration to be paid 
per person per month along 

with ESI, PF, Insurance 
(Unit Price) 

Amount quoted by 
the tenderer per 

person per month 
including profit, 

taxes and all other 
expenses. 

Total Amount (Rs.) 
(3 X5) 

1 2 3 4 5 6 

1. Supervisor 02 X 07 months  

  

2. 
Data entry 
operators 

02 X 7 months.  

  


