Inland Waterways Authority Of India

Jal Marg Vikas Project

RFP No: IN-IWAI - 332937 -GO-RFB
CPPP Tender ID : 2023_JMVP_785150_1

Amendment -6 dated 28.02.2024

Work Description : -

Procurement of Pusher Tug and Dumb Barge Flofilla

Subsequent to the pre-bid meeting of Procurement of Pusher Tug and Dumb Barge Flofilla, , following clarifications & amendments
are incorporated and will form an integral part of the Bid Document.

Sl. | Bid document ref Existing Text To be Read as
1 Section-III The Bidder shall be a The Bidder shall be a manufacturer, who has
Serial no 1.1 (A) (ii) manufacturer, who has designed, manufactured, supplied, erected and c ommissioned

Similar Works
/monetary valve

designed, manufactured, supplied,
erected and commissioned
equipment of the same or similar
type and capacity during last seven
(7) years ( Calendar year 2015 to
2022).

equipment of the same or similar type and capacity during last
seven (7) years ( Calendar year 2015 to 2022).

The escalation factor of @ 7% per year based on
rupee value to bring them to the price level of the financial
year in which bids are received is allowed.

Accordingly adjustment of Escalation factor ( for the
cost of works completed during the last 7 years will be
considered as under

One year 1.070
two year 1.145
three year 1.225
four year 1.311
five year 1.403
six year 1.501
seven year 1.606

2 | All other terms & Conditions of the Tender documents remains Un-altered

OFFICER INVITING BIDS -

Vice — Chairman Project Director ( JMVP ) ;

Inland Waterways Authority of India. : A— 13, Sector — 1, Noida — 201301,
Uttar Pradesh — INDIA - Telephone No. : (91) 0120-2424544  Email. : vc.iwai@nic.in

Page 1 of 2




Subject: Procurement of Pusher Tug and Dumb Barges

APPENDIX - Al.

CPP Portal Tender ID :- 2023_JMVP_785150_1
Tender Reference no: IWAI /WB /NW-1/ 14/2/2022

Pre-Bid ( Virtual) held on :22.12.2023

response to queries

Content of RFB

Si Clause No Page . Clarifications sought Response
requirement
The Bidder shall be you have stated certain monetary valve
a manufacturer, who of orders to be completed by the bidder The escalation factor
has designed, _ in the last Seven Years. However unlike | of @ 7% per year based
manufactured, supplied, in your other Tenders you have not on rupee value to bring
erected and commissioned | specified any escalation factor that isto | them to the price level
egu_llpmfnt of tcrI]e samfat O | be considered for the past contracts to of the financial year in
simila e and capac : - ) . .
dlurilngr IaySFi seven (5) yle»;rs make it equivalent to the present date. which bids are received
T h list I i ;
( Calendar year 2015 to wo such lists as promu gated in your is allowed.
2022). earlier bids are being enclosed for your ) .
Section-IiI ready reference. We would request you | Accordingly adjustment
ection to kindly make it convenient to of Escalation factor ( for
Serial no 1.1 (A) . .
(ii) incorporate such a list towards the cost of works
1 Similar Works 38 adjustment of escalation in your present | completed during the

/monetary valve

bid document.

Escalation factor ( for the cost of works
completed during the last 7 years may
be taken as

Year before ....... Multiplying factor

One year ............ 1.07
two year ......... ... 1.15
three year ......... 1.23
four year ........... 1.31
five year ........... 1.40
Six year ............ 1.50
Seven year ......... 1.60

last 7 years will be
considered as under

One year 1.070
two year 1.145
three year 1.225
four year 1.311
five year 1.403
six year 1.501
seven year 1.606
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