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TTEENNDDEERR  DDOOCCUUMMEENNTT  
FOR  

SSUUPPPPLLYY  OOFF TTEECCHHNNIICCAALL  MMAANNPPOOWWEERR,,          

PPIILLOOTT  AANNDD  TTEERRMMIINNAALL  MMAAIINNTTEENNAANNCCEE  

MMAANNPPOOWWEERR  IINN  NNAATTIIOONNAALL  WWAATTEERRWWAAYY  

NNOO..--11  ((RRAAJJMMAAHHAALL  ––  AALLLLAAHHAABBAADD))  OONN  

RRIIVVEERR  GGAANNGGAA 

 

 

INLAND WATERWAYS AUTHORITY OF INDIA 

(M/O. Shipping, Govt. of India) 
IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna- 800007   

Phone No. : 0612 – 2630100, 2630114  * Fax No. – 0612 – 2630100 

E-mail : - http//:iwaiptn@rediffmail.com 
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna- 800007   

 

      

No: IWAI/PTN/17(39)Tech. Manpower/12-13            Date: 

 

To 

__________________________  

 

__________________________ 

 

__________________________ 

  

 

Sub: Tender document for Supply of Technical Manpower, Pilot and Terminal 

maintenance manpower.  

 

Ref:  Your letter no.______________________________  dated_____________ 

Sir, 

The Inland Waterways Authority of India (IWAI), Patna, invites sealed tenders 

from Reputed Manpower Supply Contractors / registered societies for Technical 

manpower, Pilot and Terminal maintenance manpower Supply to IWAI for which the 

tender is being provided in the office “Director, Inland Waterways Authority of India, 

IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna- 800007.   

 

 

Director 
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FORM OF TENDER 
 

 

To 

 

The Director 

IWAI, 

IWT Terminal, Gaighat, P.O. - Gulzarbagh,  

Patna- 800007   

 

Dear Sir, 

 

We M/s---------------------------------------------of -----------------------------------------

of having read and fully understood the specification, conditions of tender and general 

conditions of contract hereby tender to supply of Technical Manpower, Pilot and 

Terminal maintenance manpower for monitoring and supervision of ongoing project as 

River Conservancy work and Development Activities of IWAI in NW-1 (Rajmahal – 

Allahabad) in accordance with Notice Inviting Tender, General condition of Contract etc.  

 

The quotation has been submitted in cover I and cover II as stipulated in your 

Tender Notice. 

 

We hereby agree that the said specification, conditions of tender and general 

Conditions of Contract together with the acceptance thereof in writing by or on behalf of 

the Authority shall constitute the contract. 

We have deposited with, IWAI FUND, PATNA Rs. ………………/- vide D.D. 

No. ---------------------- Dated ---------------- as Earnest Money for the tender.  

 

Should authority ask for a break up of our price, we shall submit the same 

forthwith with adequate justification to establish its voracity, failing which the Authority 

may cancel our tender and forfeit the Earnest Money deposit by us. 

 

We agree that you are not bound to accept the lowest or any tender you may 

receive and that you reserve the right to accept any offer either as a whole or in parts and 

that you are not bound to give any reasons for their decision. 

 

 

 

(Duly authorized to sign the tender  

  on behalf of the contractor) 
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Witness---------------------------------- Name------------------------------------- 

Signature-------------------------------- Designation------------------------------ 

Name------------------------------------- Name of Company---------------------- 

 

 

(IN BLOCK LETTER) 

 

Date------------------------ 

Name and Address------------------------------------------------------------------------------------ 

------------------------------------------------ Postal Address-------------------------- 

----------------------------------------------- Telegraphic Address------------------- 

------------------------------------------------ Telephone No.--------------------------- 

Fax No.--------------------------------------- 

 

Note: All blank spaces to be filled in by the Tenderer and be submitted along with tender. 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

IWT Terminal, Gaighat, Gulzarbag Patna-800007 

Tel (0612) 2630100, 2630114, Fax (0612) 2630100       

            Email:-iwaiptn@rediffmail.com 

 
NOTICE INVITING TENER No: IWAI/PTN/17(39)Tech. Manpower/12-13     

 

Name of Work: Tender for Supply of Technical Manpower, Pilot and Terminal 

maintenance manpower in National Waterway No. - 1 (Rajmahal -Allahabad) on 

River Ganga.  

 

1. Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover 

system (Cover I - Technical bid and Cover II - Financial Bid) from experienced 

contractors for the work of Supply of Technical Manpower, Pilot and Terminal 

maintenance manpower.  in National Waterway No.1 (Rajmahal- Allahabad) 

on River Ganga.  

 

2. The sealed tenders should super scribe the words “Tender document for Supply 

of Technical Manpower, Pilot and Terminal maintenance manpower in 

National Waterway No. 1 (Rajmahal - Allahabad) on River Ganga. 

 

  

1. Estimated Cost of the work and other details are as under: 
 

 

Sl. 

No. 

Location of the  

work 

               Item Details Estimated  

Cost                                    

(Rs. in Lakh) 

EMD                       

(in Rs.) 

1. Rajmahal  

      to 

 Allahabad  

Supply of Technical Manpower, 

Pilot and Terminal maintenance  

manpower  in National Waterway No. 1 

Rs.  27.16  

Lakh 
 

55000/- 

TERMS & CONDITIONS: - 

 

2. Interested bidders may obtain non-transferable bid document by submitting non-

refundable demand draft for Rs.2000/- (Rupees two thousand only) drawn in favour of 

“IWAI FUND” payable at Patna. Tender document will be available for sale from 

06.06.2012 to 25.06.2012 between 10.00 hours to 1600 hours (IST) on any working day 

from Monday to Saturday from the office of the Director, Inland Waterways Authority of 

India, IWT Terminal, Gaighat, Gulzarbag Patna-800007. 
 

3. The tenderer shall meet the following pre-qualification criteria: 
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i. The tenderer shall be registered with Central Public Works department or 

Railways or MES or State PWD/Irrigation Department or non-registered 

contractors having experience of working with IWAI.  

 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Department. 

 

iii. Average annual financial turnover during last three years ending 31
st
 March of 

the previous year, should be at least 30 % of the cost. Experience of having 

successfully completed similar works during last 7 years ending last day of 

month previous to the one in which this tender is invited should be either of the 

following: 

 

(a) Three similar works costing not less than 40 % of the estimated cost; or 

(b) Two similar works costing not less than 50 % of the estimated cost; or  

(c) One similar works completed not less than 80 % of the estimated cost. 

 
 

iv. Latest certificate of solvency from nationalized / scheduled Bank included in the 

second schedule of the RBI Act for not less than the value indicated below: 

 

Sl. 

No. 

Name of the work Bank 

solvency             

(Rs. in 

lakh) 

1. 

Supply of Technical Manpower, Pilot and Terminal 

maintenance manpower in National Waterway No. – 1 8.5 Lakh 

 

 

v. The tenderer shall agree to the terms & conditions of the tender and return the 

tender duly signed in each page for agreeing the same. 
 

vi. The tenderer shall submit required Earnest Money Deposit in the form of demand 

draft.  Any / all submissions made without the earnest money and/or after the 

date mentioned hereinafter in clause 2 shall be deemed to be rejected. 
 

vii. The preference shall be given to the bidder having specific experience in Supply 

of Technical Manpower, Pilot and Terminal maintenance manpower. 
 

4. The complete bid as per the tender document should reach the office of Director, IWAI, 

IWT Terminal, Gaighat, Patna- 800007 latest by 1500 hrs. on 26.06.2012. The 

technical bid will be opened on the same day at 1530 hrs. in the presence of intending 

bidders. 
 

5. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 

 

 

 

 

Director 
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INLAND WATERWAYS AUTHORITY OF INDIA 

         (Ministry of Shipping, Government of India) 

IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna- 800007                          

Tel (0612) 2630114, 2630100, Fax (0612) 2630100       

                     Email:-iwaiptn@rediffmail.com 

 

 

Tender for Supply of Technical manpower, Pilot and Terminal maintenance 

manpower for execution, supervision and monitoring of developmental 

activities in national waterway no. - 1  
  

Sealed Item Rate tenders are invited from the resourceful & experienced 

Manpower Consultancy Organizations/Manpower Supply firms for deployment of 

Technical manpower, Pilot and Terminal maintenance manpower for execution, 

supervision and monitoring of various developmental activities and river conservancy 

works such as: - Dredging works, Civil Engineering works, Mechanical/Marine Engg. 

works, Cargo Services, Night Navigation works and other works along National 

Waterway-1 in the stretch Rajmahal to Allahabad.  

  

1. FOR SPECIAL ATTENTION 

 

(A) All tenderers are cautioned that tenders containing any deviations whatsoever 

from the terms and conditions, specifications as contained in the tender 

documents are liable to be rejected as non-responsive. 

 

(B) TENDERER SHALL SUBMIT THE FOLLOWING: - 

 

a. Proof of experience and work done certificate for similar type of work. 

 

b. Details of the organization, its area of function, financial status, and available 

manpower atleast the key personnel etc. 

 

c. Proof of ESI, PF and certified with ISO 9001:2008   

 

(C) Tender is to be submitted in two parts. First part i.e. “Technical bid” which 

should contain details as stated above, earnest money deposit etc. second part i.e. 

“Financial bid” shall contain only the rates of the item of work as in schedules. 

These two bids shall be submitted in two separate sealed covers superscribing as 

“Technical bid” and “Financial bid”. 

 

2. SUBMISSION OF TENDERS 
 

Sealed Tenders as described above and as in the tender form and bill of 

 quantity etc. may be submitted to Director, Inland Waterways Authority of India, 

 IWT Terminal, Gaighat, P.O. - Gulzarbagh, Patna- 800007 in the office on or 

 before 1500 hrs. on 26.06.2012 
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3. Tenders received late on account of any reason whatsoever and telegraphic 

tenders will not be entertained. 

 

4. Earnest Money Deposit (EMD) must accompany each tender and the tender not 

accompanied by the earnest money deposit shall be rejected as NON-

RESPONSIVE. The EMD as specified in the “NOTICE INVITING TENDER” 

shall be submitted in the technical bid. 

 

5. OPENING OF TENDERS & EVALUATION 

 

(i) Tenders will be opened by a nominated committee in the office at IWT 

Terminal, Gaighat, P.O.- Gulzarbagh, Patna- 800007, at 1530 Hrs. on 

26.06.2012 in the presence of representative of the tenderers who choose to 

remain present. 

 

(ii) After opening of the tenders, the first part i.e. Technical bid will be evaluated 

by the Tender Evaluation Committee. The second part i.e. Financial bid will 

be opened on a suitable date by the committee for those tenderers who 

become technically qualified after the evaluation of technical bids. 

 

6. TENDER VALIDITY PERIOD 

The tender shall be valid for a period not less than 90 days after the date of 

opening of tenders. 

 

7. The Authority shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other or to give any reason for such 

decision. 

 

Director 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Director, IWAI, IWT Terminal, Gaighat, P.O. - Gulzarbagh, Patna-800007 

           

TENDER NOTICE No.: IWAI/PTN/17(39)Tech. Manpower/12-13 

 

1. Name of Work: Tender for Supply of Technical manpower, Pilot and 

Terminal maintenance manpower in National Waterway No.- 1 (Rajmahal -

Allahabad) on River Ganga. 

  

2. Estimated Cost of the total work    :   Rs.  27.16 Lakh 

3. Date of sale of tenders        : From 06-06-2012 to 25-06-2012 

4. Last date of submission of tender   : 26-06-2012 up to 1500 hrs. 

5. Date of opening of technical bid of the tender : 26-06-2012 at 1530 hrs. 

6.    Cost of the Tender document         : Rs. 2000/- (DD in favour of IWAI Fund 

      payable at Patna)  

7.    Venue for 4, 5 & 6 is in the O/o the Director, IWAI, IWT Terminal, Gaighat,             

P.O.- Gulzarbagh, Patna- 800007. 

8.  For further details please contact IWAI office or visit our website at 

„www.iwai.gov.in‟ 

 

 

                                                                                                                 Director 
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TERMS AND CONDITIONS FOR SUPPLY OF TECHNICAL MANPOWER, 

PILOT AND TERMINAL MAINTENANCE MANPOWER FOR EXECUTION, 

SUPERVISION AND MONITORING OF DEVELOPMENTAL ACTIVITIES IN 

NATIONAL WATERWAY-1 (RAJMAHAL – ALLAHABAD) 

 

01. INTRODUCTION: - 

 

Inland Waterways Authority of India having office at Patna is responsible for 

planning, execution, development and management of National Waterways No.1 

between Rajmahal to Allahabad for the purpose of Shipping, Navigation and 

promotion of IWT in National Waterway No.-I (NW-I) with a total length of 

approximately 1000 KM. The NW- 1 has been declared as National Waterway 

w.e.f. 1986. In order to provide the necessary infrastructure and effective 

regulation of fairway navigable channel, a number of developmental activities 

such as dredging, bandalling, channel marking, construction of terminals, repair 

of floating craft, night navigation, DGPS station etc. are being executed. The 

successful implementation of these activities depends on the proper supervision 

and monitoring of the same through qualified and experienced manpower. Due to 

the shortage of required technical manpower, Authority intends to engage the 

same on outsourcing basis from the reputed and resourceful Manpower 

Consultancy / Placement Organizations on contract basis for a period of 09 (nine) 

months initially which is extendable further. Therefore, the scope of the work 

shall be to supply the qualified & experienced technical personnel, pilot and 

terminal maintenance manpower as details in clause No. 23.1 

 

02. INFORMATION AND INSTRUCTIONS FOR TENDERERS  

 

GENERAL 

 

2.1 The Tender shall be submitted in the prescribed form and the same shall be signed 

in all pages and in all copies properly as laid down hereunder: 

 

(a) If the tender is submitted by an individual or a proprietary firm, it shall be 

signed by the proprietor above his full name and full name of his firm with 

its current business address. 

 

(b) If the tender is submitted by a firm in partnership, it shall be signed by all 

the partners of the firm above their full names and current business 

address [s] or by a partner holding the power of attorney for the firm by 

signing the tender in which case a certified copy of the power of attorney 

shall accompany the tender. A Certified copy of the partnership deed and 

current business address of all the partners of the firm shall also 

accompany the tenders. 
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(c) If the tender is submitted by a limited company or limited corporation, it 

shall be signed by a duly authorized person holding the power of attorney 

for signing the tender in which case a certified copy of the power of 

attorney shall accompany the tender. Such limited company or corporation 

may be required to furnish satisfactory evidence or its existence before the 

contract is awarded. 

 

2.2 Earnest money shall be in favour of “Inland Waterways Authority of India, Fund” 

in the form of Demand draft on any Nationalized Bank or Scheduled bank of 

India payable at PATNA. 

 

(a) The Earnest Money Deposit (EMD) shall be refunded to the unsuccessful 

tenderer. 

 

(b) Interest shall not be paid on Earnest Money Deposit. 

 

(c) In the case of successful tenderer, the EMD shall be forfeited on the 

following grounds: 

 

If the tenderer fails to sign the contract in accordance with Clause 3 of 

conditions of contract on receipt of award of work. 

OR 

If the tenderer fails to furnish the security deposit in accordance with 

conditions of contract. 

 

2.3 The tenderer shall not be entitled during the period of validity of their offer, 

without the written consent of the Authority to revoke or withdraw their tender or 

vary in any respect the tender given or any term thereof. In case of a tenderer 

revoking or withdrawing his tender or varying any terms in regard thereof without 

the consent of the Authority in writing, his earnest money paid along with the 

tender shall be forfeited. 

 

2.4 The original tender document duly signed in every page by authorized signatory 

shall be returned with the offer. 

 

 

 

3. CONTRACT 

 

 The successful party shall be required to execute a contract agreement with Inland 

Waterways Authority of India (IWAI), in the format as enclosed after the deposit 

of the Security Deposit (SD) as in Clause No. 8.  
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4. VALIDITY OF RATE 

 

The interested parties shall quote the rates for various categories of personnel in 

the prescribed Schedule – A. The rates quoted shall be firm and shall be kept valid 

for consideration for at least 90 days from the date of closing of the offer. 

 

5. DEFINITIONS: 

 

In the contract, the following words & expressions shall, unless context otherwise 

requires, have the meaning thereby respectively assigned to them: 

 

(a) Contract: means the document forming the rate of acceptance there of and the 

format agreement executed between the Inland Waterways Authority of India and 

the firm together-with documents referred to therein. 

 

(b) Contract sum: means the amount arrived at by multiplying the numbers shown in 

the schedule of quantities with the respective category rates as allowed. 

 

(c) Contractor: means the successful party who is awarded the contract to perform 

the work covered under the tender documents and shall be deemed to include the 

contractor‟s successors, executors, representatives or assign approved by the 

Engineer-in-charge. 

 

(d) Authority: means the Inland Waterways Authority of India (IWAI) „having its 

office‟ at IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna- 800007                           

and includes therein-legal representatives, successors and assigns. 

 

(e) Day: means a calendar day beginning and ending at mid-night. 

 

(f) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(g) Engineer-in-charge: means the Officer nominated by the Authority to sign or 

cause to sign the Contract Agreement on behalf of the and/or the Engineering 

Officer appointed by the IWAI or its duly authorized representative to direct, 

supervise and be in-charge of the works for the purpose of this contract. 

 

(h) Chief Engineer: means the Chief Engineer of the Authority as the case may be. 

 

(i) Director: means the Director of the Authority, as the case may be. 

 

(j) Deputy Director: means the Deputy Director of the Authority as the case may be. 

 

(k) Assistant Director: means the Asstt. Director of the Authority as the case may be. 
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(l) Work Order: means a letter from the Engineer-in-charge conveying the 

acceptance of tender/offer subject to such reservations as may have been stated 

therein. 

 

(m)  Month: means the Calendar month. 

 

(n) Vessel: means the vessel/dredger belonging to the Authority for which operation, 

maintenance & repair is the carried out. 

 

(o) Week: means seven consecutive calendar days. 

 

(p) Work/works: means work/works to be executed in accordance with the contract. 

 

6. INTERPRETATIONS: 

 

6.1 Words imparting the singular only shall also include the plural; he includes she 

and vice-versa unless this is repugnant to the context. 

 

6.2 Heading and marginal notes in these General Conditions shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or 

construction thereof of the contract. 

 

7. BANNED OR DE-LISTED FIRMS 

 

 The firm shall give a declaration that they have not been banned or de-listed by 

any govt. or quasi Govt. agency or public Sector Undertaking. 

 

8.  SECURITY DEPOSIT FOR PERFORMANCE  

 

8.1. The contractor whose tender is accepted has to enter into an agreement with IWAI 

and will be required to furnish by way of Security Deposit for the due fulfillment 

of the contract, such sum as will amount to 10 % of the contract value. The 

Security amount will be accepted only in the form of crossed Demand Draft on 

any Nationalized Bank or Scheduled Bank of India, in favor of Inland Waterways 

Authority of India, Fund, payable at PATNA as stated in the work may be 

deducted from or paid by the sale of a sufficient part of his security or from the 

interest arising there from or from any sums which may due or may become due 

to the contractor by the Authority on any account whatsoever. Also in the event of 

the contractor‟s security deposit being reduced by reasons of such deductions or 

sale, as aforesaid the contractor shall, within 14 days of receipt of notice of 

demand from the Engineer-in-Charge make good the deficit in his security 

deposit. 

          

8.2 No claim shall be lie against the Authority either in respect of interest or any 

depreciation in value of any security. 
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8.3 If the contractor neglects to observe or fails to perform any of his obligations 

under the contract, it shall be lawful for the Director to forfeit either in whole or 

in part, the security deposit furnished by the contractor. However, if the contractor 

duly performs and completes the contract in all respects and presents in absolute 

"NO DEMAND CERTIFICATE” in the prescribed form, the Director shall refund 

the security deposit to the contractor after deduction of cost and expenses that the 

Authority may have incurred and other money including all losses and damages 

which the Authority is entitled to recover from the Contractor. 

       

8.4 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon 

the contractor to explain the causes for the delay within 3 days of receipt of the 

memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 

explanations offered, he may forfeit the security deposit and / or withhold 

payment of pending bills in whole or in part and/or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk 

and cost of the contractor. 

    

8.5  All compensation or other sums of money payable by the contractor under the 

terms of the contract or any other contract or on any other account whatsoever, 

may be deducted from or paid by the sale of a sufficient part of his security or 

from the interest arising there from or from any sums which may be due or may 

become due to the contractor by the Authority on any account whatsoever. Also in 

the event of the contractor‟s security deposit being reduced by reasons of such 

deductions or sale, as aforesaid the contractor shall, within 14 days of receipt of 

notice of demand from the Engineer-in-Charge make good the deficit in his 

security deposit. 

 

9. REFUND OF SECURITY DEPOSIT 

 

 The security deposit less any amount due shall, on demand, be returned to the 

contractor or on payment of the amount of the final bill payable in accordance 

with Clause - 25, whichever is later, provided the engineer–in–charge is satisfied 

that there is no demand outstanding against the contractor. 

 

10. SUFFICIENCY OF TENDER 

 

 The contractor shall be deemed to have satisfied himself before giving the offer as 

to the correctness and sufficiency of his tender for the works and of the rates 

quoted in the schedule of Quantities and Prices which shall (except as otherwise 

provided in the contract) cover all his obligations under the contract and all 

matters and things necessary for the proper execution and completion of the 

works in accordance with the provisions of the contract and its maintenance 

during execution of work. 
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11. CONTRACT DOCUMENTS 

 

11.1 The language in which the contract documents shall be drawn up shall be English 

and if the said documents are written in more than one language, the language 

according to which the contract is to be constructed and interpreted shall be 

English and designated as „Ruling Language‟. 

 

11.2 The Contractor shall be furnished free of charge two certified true copies of the 

contract documents. 

 

11.3 One copy of the Contract Documents furnished to the Contractor as aforesaid 

shall be kept by the Contractor on the Site in good order and the same shall at all 

reasonable time be available for inspection and use by the Engineer – in – charge 

his representatives or by other inspecting officers of the Authority. 

 

11.4 None of these Documents shall be used by the Contractor for any purpose other 

than that of this contract. 

 

12. DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S 

REPRESENTATIVES 

 

12.1 The duties of the representative of the Engineer – in – Charge are to watch and 

supervise the works performed by various categories of personnel on board the 

vessel.  

 

12.2 The Engineer – in – Charge may from time to time in writing, delegate to his 

representative any of the powers and authorities vested in the Engineer–in–Charge 

and shall furnish to the contractor a copy of all such written delegation of powers 

and authorities. Any written instruction or written approval given by the 

representative of the Engineer–in–Charge to the contractor within the terms of 

such delegation shall bind the contractor and the Authority as though it has been 

given by the Engineer–in–Charge. 

 

12.3 If the Contractor is dissatisfied with any decision of the representative of the 

Engineer–in–Charge, he will be entitled to refer the matter to the Engineer–in–

Charge who shall thereupon confirm, reverse or vary such decision and the 

decision of the Engineer–in–Charge in this regard shall be final and binding on 

the contractor. 
 

13. ASSIGNMENTS AND SUB-LETTING 

 

The Contractor shall not sub-let, transfer or assign the whole or any part of the 

work under the contract. Provided that the Engineer–in–Charge may at his 

discretion, approve and authorize the Contractor to sub-let any part of the work, 

which in his opinion, is not substantial, after the contractor submits to him in 

writing the details of the part of the work(s) or trade proposed to be subject, to 
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name of the sub-contractor thereof together with his past experience in the said 

work/trade and the form of the proposed sub-contract. Nevertheless any such 

approval or authorization by the Engineer–in–Charge shall not relieve the 

contractor from his any or all liabilities, obligations, duties and responsibilities 

under the contract. The contractor shall also be fully responsible to the Authority 

for all the acts and omissions of the sub-contractor, his employees and agents or 

persons directly employed by the contractor. 

 

14. FACILITIES TO OTHER CONTRACTORS 

 

The contractor shall in accordance with the requirements of the work as decided 

by the Engineer–in–Charge, afford all reasonable facilities to other contractors 

engaged contemporaneously on separate contracts and for departmental labour 

and labour of any other agency properly authorized by Authority or statutory body 

which may be employed at the site for execution of any work not included in the 

contract which the Authority may enter into in connection with or ancillary to the 

works. In all matters of conflict of interest, the Engineer–in–Charge shall direct 

what compromise should be made and his decision shall be final and binding on 

the parties. 

 

15. FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require 

the whole or any part of the works to be carried out, the Engineer–in–Charge shall 

give notice in writing to that effect to the contractor and the Contractor shall have 

no claim to any payment of compensation or otherwise whatsoever, on account of 

any profit or advantage which he might have derived from the execution of the 

works in full but which he could not derive in consequence of the foreclosure of 

the whole or part of the works. 

 

16. TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies or if the Contractor is a partnership concern and one of the partners 

dies, then, unless the Engineer–in–Charge is satisfied that the legal representatives 

of the individual contractor or of the proprietor of the proprietary concern and in 

the case of partnership, the surviving partners are capable of carrying out and 

completing the contract, the Engineer – in – Charge shall be entitled to terminate 

the Contract as to its incomplete part without the Authority being in anyway liable 

to payment of any compensation whatsoever on any account to the estate of the 

deceased Contractor and/or to the surviving partners of the Contractor‟s firm on 

account of termination of the Contract. The decision of the Engineer–in–Charge 

that the legal representatives of the deceased contractor or the surviving partners 
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of the Contractor‟s firm cannot carry out and complete the works under the 

contract shall be final and binding on the parties. In the event of such termination, 

the Authority shall not hold the estate of the deceased Contractor and/or the 

surviving partners of the Contractor‟s firm liable for damages for not completing 

the contract. Provided that the power of the Engineer–in–Charge of such 

termination of contract shall be without prejudice to any other right or remedy 

which shall have accrued or shall accrue to him under the contract. 

 

17. CHANGE IN CONSTITUTION 

 

Where the contractor is partnership firm, prior approval in writing of the 

Engineer–in–Charge shall be obtained before any change is made in the 

constitution of the firms, where the contractor is an individual or a HINDU 

undivided family business concern, such approval, as aforesaid, shall like-wise be 

obtained before the contractor enters into any partnership firm which would have 

the right to carryout the work undertaken by contractor. If prior approval as 

aforesaid is not obtained the contractor shall be deemed to have been assigned in 

contravention to Clause - 15 hereof and the same action will be taken and the 

same consequences shall ensure as provided for in the said clause – 16. 

 

18. CONTRACTORS SUPERVISION 

 

18.1 The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, an Engineer as his accredited agent approved by the 

Engineer–in–Charge, if contractor has himself not sufficient knowledge or 

experience to be capable of receiving instruction or cannot give his full attention 

to the works. 

 

18.2 If the contractor fails to appoint a suitable agent as directed by the Engineer–in–

Charge, the Engineer–in–Charge shall have full powers to suspend the execution 

of the works until such date as a suitable agent is appointed by the contractor and 

takes over the supervision of the work. For any such suspension, the contractor 

shall be held responsible for delay so caused to the works. 

 

19. LAWS GOVERNING THE CONTRACT 

 

 The Courts at Patna only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

 

20. LIQUIDATED DAMAGE  

 

If the Contractor fails to complete all the items of work(s) within period (s) of 

completion as stipulated in the aforesaid tender or any extended period (not due to 

the fault of contractor) as may be agreed, he shall without prejudice to any other 

right or remedy of the authority on account of such default, pay comparison (not 
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by way of penalty) at the rate of ½ % per week on the total value of the order 

subject to maximum of 10%. 

 

21. RISK OF LOSS DAMAGE TO THE AUTHORITY PROPERTY 

 

21.1 All the property of Authority whether with or without deposit to the contractor in 

connection with the contract shall remain the property of the Authority. The 

contractor shall use such property for the purpose of execution of the contract and 

for no other purpose what so ever. 

21.2 All such property shall be deemed to be in good condition when received by the 

contractor unless he shall have within seven days of the receipt of notified the 

chairman to the contract. If the contractor fails to notify any defect in the 

condition or quality of such property he shall be deemed to have lost the right to 

do so at any subsequent days. 

21.3 The contractor shall set up all such property in good condition. The contractor 

shall be liable for loss or damage to such property in the possession of or under 

the control of the contractor, his employee or agent and responsible for the full 

value there of to be assessed by the chairman on behalf of authority whose 

decision shall be final and binding the contractor. 

22. Contractor should mobilize the manpower within 15 days from the date of 

the issue of work order. 

 

23. MANPOWER 

 

23.1 Scope of Work: - 

 

(a) The contractor shall provide the technical personnel in required numbers for 

execution, supervision and maintenance of the various departmental schemes in 

NW-I, the scope of the work shall be as follows: -  

- Monitor and supervise conservancy works viz. channel marking, dredging, 

river training works, construction of terminals, acquisition of crafts and repair 

& maintenance of the craft, night navigation work, DGPS station work etc. 

 

- Ensure foolproof execution and certification mechanism for all the works. 

 

- Supervision/maintenance of terminals at various identified locations and carry 

out terminal management works for facilitating loading/unloading of cargo. 

 

- Operate the vessel fleet consisting of dredgers, tugs, survey vessels and Cargo 

(dumping barges) vessels. 
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- To co-ordinate with IWT Shippers, IWT operators etc. for cargo movement. 

 

The contractor shall provide the pilot, electrician, crane operator, crane helper, 

cleaner, gardener and sweeper to this office on the basis of their experience to this 

Authority as per requirement of IWAI for operation, maintenance and monitoring 

of various developmental works under Patna regional office on NW-1.  In case of 

occurrence of any theft / robbery / loss / damaged to the property of IWAI where 

manpower is provided by the contractor, the same will be deducted from its RA 

bills / security deposit of the contractor.  

- Ensure foolproof execution and certification mechanism for all the works. 

 

 The contractor shall supply suitable no. of candidates (at least three no. 

candidates for each post) for each category so that IWAI have right to take 

requisite number of candidates in screening / interviews. Number of candidates 

may vary as per requirement.  

 

(b) The minimum qualification, essential / desirable experience for each personnel to 

be engaged on contract basis shall be as follows: - 

Sl. 

No. 
Name & No. of posts No. of Posts Qualification & Experience 

1. Technical Assistant 2 

Degree in Civil Engg. and 3 to 4 

years experience in construction, 

river conservancy etc. 

Desirable: Experience shall be in the 

river conservancy, civil construction 

& dredging works etc.  

2. 

 

Supervisor 

(Civil/Mechanical/ 

Electrical) 

4 

Diploma in Civil/Electrical/Mech 

Engg. and 2 to 3 years experience in 

civil construction /river conservancy/ 

repair and maintenance of IWT 

vessels / crafts, cranes and other 

mech. equipments. 

Desirable: Experience shall be in the 

dredging, river conservancy & civil 

construction works. Mechanical 

Engineer should have experience on 

the repair & maintenance of IWT 

vessels / crafts, Cranes & mech 

equipments. or 

ITI with 5 years experience in 

relevant field. 
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Sl. 

No. 
Name & No. of posts No. of Posts Qualification & Experience 

3. Computer Operator 2 

Diploma in Computer Application 

and 2 to 3 years experience in data 

entry.  Desirable: Experience shall 

be in the data entry, typing etc.  

4 Pilot 10 

Should have at least one year 

experience with piloting of 

cargo/Tourist/IWAI survey   

vessel in  River Ganga on NW-1 

or one year  Experience in 

Channel marking work as a pilot 

in NW-1.  

5 Crane operator 1 

Should have at least one year 

experience as a crane operator 

along with statuary license. 

6 Crane helper 1 

Should have at least one year 

experience as a crane 

operator/helper along statuary 

license 

7 
Mechanic/Plumber/ 

Pump operator 
1 

Should have at least one year 

experience as a pump operator. 

8 Electrician 1 

Should have at least one year 

experience as an Electrician along 

with statuary license. 

9 Cleaner 1 
Should have at least one year 

experience as a cleaner. 

10 Sweeper 1 
Should have at least one year 

experience as a sweeper. 

11 Gardener 1 
Should have at least one year 

experience as a Gardner. 
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(c) If any foreigner is employed by the contractor to work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by 

the civil Authorities in writing and also comply with the instructions issued 

therefore from time to time. In the event of any lapse in this regard on the part of 

such foreigner the contractor shall be personally held responsible for the lapse & 

Authority shall not be liable in any event. 

 

(d) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held class-I post under the Authority 

immediately before retirement and has within two years of such retirement 

accepted without obtaining the previous permission of the Authority or of the 

Chairman as the case may be and employment as contractor for, or in connection 

with the execution of the public works, or as an employee of such contractor. If 

the contract is terminated on account of the failure of the contractor to comply 

with the above clause, The Authority shall be entitled to recover from him such 

damages as may be determined by the Engineer–in–Charge with due regard to the 

inconvenience caused to the Authority on account of such termination without 

prejudice to the Authority‟s right to proceed against such officer. 

 

23.2 The Contractor shall in respect of personnel employed by him either directly or 

though sub-contractor complies with or cause to be complied with the contract 

labour (Regulation and Abolition) Act 1970 and Rules framed there under in 

regard to all matters provided therein.  

 

23.3 The Contractor shall comply with the provision of all the Acts, Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority if applicable in 

relation to the execution of works. Thus the Authority has no liabilities in respect 

of labour Act/law applicable such as: 

 

i) Payment of wages Act 1936 (Amended) 

ii) Minimum wages Act. 1948 (Amended) 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules 

framed there under as amended. 

iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 

65 of 1976. 

v) Employer‟s Liability Act 1938 (Amended). 

vi) The Industrial Employment (Standing orders) Act 1946 (Amended).  

vii) The Industrial Disputes Act. 1947 (Amended) 

viii) Payment of bonus Act. 1965 if applicable and Amended Act No. 43 of 

1977 and No. 48 of 1978 and any amended thereof: 

ix) The Personal injuries (Compensation Insurance) Act. 1963 and any 

modifications thereof and rules made there under from time to time. The 

Contractor shall take into account all the above and financial liabilities in 
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his quoted rates and nothing extra, whatsoever, shall be payable to him on 

this account. 

x) And all other laws applicable as per Govt. rule. 

 

23.4 The Contract shall be liable to pay his contribution and the employees 

contribution to the State Insurance Scheme in respect of all labour employed by 

him for the execution of the contract, in accordance with the provision of “the 

Employees State insurance Act 1948” as amended from time to time. In case the 

Contractor fails to submit full details of his account of labour employed and the 

contribution payable the Engineer–in–Charge shall recover from the running bills 

of the contribution an amount of contribution as assessed by him. The amount so 

recovered shall be adjusted against the actual contribution payable for Employees 

State Insurance. 

 

23.5 The Engineer–in–Charge shall on a report having been made by an inspecting 

officer as defined in the Contract Labour (Regulation and Abolition) Act and 

Rules or on his own in his capacity as Principal Employer, have the power to 

deduct from the amount due to the contractor any sum required on estimated to be 

required for making good the loss suffered by worker(s) by reason of non-

fulfillment of the conditions of the Contract for the benefit of Workers, 

nonpayment of wages or of deduction made from him for wages which are not 

justified by the terms of the contract or non-observance of the said Act and Rules 

framed hereunder with amendments made from time to time. 

 

23.6 The Contractor shall indemnify the Authority against any payments to be made 

under and for observance of the Regulation Laws, Rules as stipulated in Clause-

23.3 above without prejudice to his right to claim indemnity from his sub-

contractors. In the event of the contractor‟s failure to comply with the provisions 

of all the Act/Laws stipulated in Clause- 23.3 or in the event of decree or award or 

order against the contractor having been received from the competent authority on 

account of any default or breach or in connection with any of the provisions of the 

Act/Law/Rules mentioned in Sub-Clause 23.3 above, the Engineer–in–Charge 

without prejudice to any other right or remedy under the contract shall be 

empowered to deduct such sum or sums from the Bill of the contractor or from his 

security deposit or from other payment due under this contract or any other 

contract to satisfy within a reasonable time the provisions of the various 

Act/laws/Rules/Codes as mentioned under Sub - Clause 23.3 above, on the part of 

the contractor under the contract on behalf of and at the expenses of the contractor 

and make payment and  / or provide amenities/facilities/services accordingly. In 

this regard, the decision of the Engineer–in–Charge shall be conclusive and 

binding on the contractor. 

 

23.7 In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contract‟s Labour (Regulation and Abolition) Act and 

Rules as amended from time to time or furnishing any information or submitting 

or filling any form/Register/Slip under the provisions of these Regulations which 
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is materially incorrect then on the report of the Inspecting officer as defined in the 

relevant Acts and Rules as referred in Clause 23.3 above, the Contractor shall 

without prejudice to any other liability pay to the Authority a sum not exceeding 

Rs. 500/- (Rs. Five hundred only) as liquidated damages for every default, breach 

or furnishing, making, submitting, filling materially incorrect statement as may be 

fixed by the Engineer–in–Charge. The decision of the Engineer–in–Charge in this 

respect shall be final & binding. 

 

23.8 The Contractor shall at his own expenses Comply with or cause to be complied 

with Provisions / Rules provided for welfare and health of Contract Labour in the 

Contract Labour (Regulation and Abolition) Act and other relevant Acts and 

Rules framed there under or any other instructions issued by the Authority in this 

regard for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works. In case, the contractor fails 

to make arrangements as aforesaid, the Engineer–in–Charge shall be entitled to do 

so and recover the cost thereof from the contractor. 

 

23.9 The Contractor shall at his own expense arrange for the safety or as required by 

the Engineer–in–Charge, in respect of all Manpower directly or indirectly 

employed for performance of the Works and shall provide all facilities in 

connection therewith. In case the contractor fails to make arrangements and 

provide necessary facilities as aforesaid, the Engineer–in–Charge shall be entitled 

to do so and recover the cost thereof from the Contractor. But this will not absolve 

the contractor of his responsibility or otherwise thereof. 

 

23.10 In the event of any injury, disability or death of any personnel in or about the 

work employed by the contractor either directly or though his sub-contractor, 

contractor shall at all time indemnify and save harmless the Authority against all 

claims, damages and compensation under the Workmen Compensation Act. 1923 

as amended from time to time or in other Law for the time being in force and 

Rules there-under from time to time and also against all costs, charges and 

expenses of any smooth action by proceedings arising out of such accidents or 

injury, disability or death of a workmen and against all sum or sums which may 

with the consent of the contractor be paid to compromise or compound any claim 

in this regard. If any award, decree or order is passed against the contractor for 

recovery of any compensation under the Workmen Compensation Act. 1923, for 

any injury, disability or death of a workmen by any competent court, the said sum 

or sums shall be deducted by the Engineer–in–Charge from any sum then due or 

that may become due to the contractor or from his security deposit or sale thereof 

in full or part under the contract or any other contract with the Authority towards 

fulfillment of the said decree, award or orders. 

 

23.11 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause 

and Labour Regulation. 
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23.12 The Contractor shall obtain License / Registration under Contract Labour Act 

1970 if considered necessary after the issue of work order. 

 

23.13   The contractor also has to enclose returns of EPF & ESI contribution made 

by him to the statutory authorities to be enclosed with every monthly bill for 

making him eligible for payment of his monthly bills. 
 

 

24. PAYMENT ON ACCOUNT 

 

24.1 Interim bill shall be submitted by the contractor monthly on or before the date 

fixed by the Engineer–in–Charge for the items of work completed. The Engineer– 

in–Charge shall then arrange to have the bills verified with reference to the 

mandays recorded in the attendance register. 

 

24.2 Payment on account for amount admissible shall be made by the Engineer–in–

Charge certifying the sum to which the contractor is considered entitled by way of 

interim payment for the work executed, after deducting there from the amount 

already paid, the security deposit and such other amounts as may be 

withheld/deductible or recoverable in terms of the contract. 

 

24.3 Payment of the contractor‟s bills shall be made by the Authority only in Indian 

Rupees within 15 days from the date of submission of the bill subject to the 

acceptance of the Engineer–in–Charge. 

 

24.4 Payments due to the contractor shall be made by crossed cheque by the Engineer–

in–Charge or his authorised representative. Such cheques shall be issued direct to 

the contractor on furnishing a stamped receipt for the amount of the cheque or to 

his constituted attorney duly authorised to receive such payments from the 

Engineer–in–Charge. 

 

24.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final 

certificate. No certificate(s) of the Engineer–in–Charge supporting an interim 

payment shall itself be conclusive evidence that any work or materials to which it 

relates are in accordance with the same. 

 

24.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 

 

24.7 TDS at the applicable rates shall be deducted at source from any payment made to 

the contractor against this contract. 
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25. OVER PAYMENTS AND UNDER PAYMENTS 

 

25.1 Whenever any claim whatsoever for the payments of a sum of money to the 

Authority arises out of or under this contract against the contractor, the same may 

be deducted by the Authority from any sum then due or which at anytime 

thereafter may become due to the contractor under this contact and failing that 

under any other contract with the Authority or from any other sum whatsoever 

due to the contractor from the Authority or from the Authority or from his 

security deposit, or he shall pay the claim on demand. 

 

25.2 The Authority reserves the right to carry out post-payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The 

authority further reserves the right to enforce recovery of any over payment when 

detected not-withstanding the fact that the amount of the final bill may be 

included by one of the parties as an item of dispute before an arbitrator appointed 

under clause - 26 of this contract ad notwithstanding the fact that the amount of 

the final bill figures in the arbitration award. 

 

25.3 If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the contractor or alleged to have been 

done by him under contract, it shall be recovered by the Authority from the 

contractor by any or all of the methods prescribed above, and if any under 

payment is discovered, the amount shall be duly paid to the contractor by the 

Authority. 

 

25.4 Provided that the aforesaid right of the Authority to adjust over-payment against 

amount due to the contractor under any other contract with the Authority shall not 

extend beyond the period of two years from the date of payment of the final bill or 

in case the final bills a MINUS bill from the date the amount payable by the 

Contractor under the MINUS final bill is communicated to the contractor. 

 

25.5 Any sum of money due and payable to the Contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by way 

of lien by the Engineer–in–Charge or Authority against any claim of the Authority 

or such other person or persons in respect of payment of a sum of money arising 

out of or under any other contract made by the contractor with the Engineer–in–

Charge or Authority or with such other person or persons. The sum of money so 

withheld or retained under this clause by the Engineer–in–Charge or Authority 

will be kept withheld or retained as such by the Engineer–in–Charge or Authority 

or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contractor is governed by 

the arbitration clause under the Clause - 26 or by the competent court hereinafter 

provided, as the case may be, and the contractor shall have no claim for interest or 

damages whatsoever on this account or any other ground in respect of any sum of 

money withheld or retained under this clause. 
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26. ARBITRATION 

 

26.1 Except as otherwise provided herein before, all questions, disputes or difference 

in respect of which the decision has not been final and conclusive arising between 

the Contractor and the Authority in relating to or in connection with contract shall 

be referred for arbitration in the manner provided as under and to the sole 

arbitrator appointed as follow: 

 

(i) Either of the parties may give to the other notices in writing of the 

existence of such question dispute or difference. 

 

(ii) Within thirty (30) days of receipt of such notice from either party the 

Engineer-in-charge of work at the time of such dispute shall send to the 

Contractor panel of three persons and there after the Contractor within 

fifteen. (15) days of receipt of such panel communicate to the Engineer-in-

charge the name of one of the persons from such panel and such a person 

shall then be appointed as sole arbitrator by the Chairman, IWAI. 

However, the arbitration so appointed shall not be an officer or the 

employee of Inland Waterways Authority of India. 

 

(iii) Provided that if the Contractor fails to communicate the selection of name 

out of the panel so forwarded to him by the Engineer-in-charge then after 

the expiry of the aforesaid stipulated period the Chairman, shall without 

delay select one person from the aforesaid panel and appoint him as the 

sole arbitrator. 

 

26.2 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Chairman shall 

appoint another person to act as sole arbitrator, such person shall be entitled to 

proceed with the reference from the stage at which it was left by the predecessor. 

 

26.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide 

in what proportion the Arbitrator‟s fees, as well as the cost of Arbitration 

proceeding shall be borne by either party. 

 

26.4 The Arbitrator with the consent of the parties can enlarge the time, from, time to 

time to make and publish his award. 

 

26.5 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 

liability period, failing which all rights and claim under this contract shall be 

deemed to have been waived and thus forfeited and absolutely barred. 

 

26.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is 

Rs. 75,000/- & above. 
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26.7 The work under this Contract shall continue during Arbitration proceedings and 

no payments due from or payment by the Authority shall be withheld on account 

of such proceedings except to the extent, which may be in dispute. 

26.8 The arbitration and conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to 

the Arbitration proceedings under this clause. 

 

26.9 The Venue of the arbitration proceeding shall be at Patna. It is further to clarify 

that both parties to this agreement hereby undertake not to have recourse to Civil 

Court to settle any of their dispute whatsoever, arising out of this agreement 

except through arbitration. 

 

27.  THE DUTIES AND RESPONSIBILITIES 

 

27.1 (a) The duty and responsibilities 

 

The supply of Manpower shall be initially for a period of 9 months. The personnel 

engaged would be liable to be posted at the work site between Rajmahal to 

Allahabad along NW-1 and any other waterways as per the direction of E-I-C. 

They may also be posted at the regional office of IWAI, Patna. 

 

(b) The firm selected for supply of Manpower shall be responsible to pay Minimum 

salary/wages in hand per months as mentioned at column -4 of Schedule – A 

of bill of Quantity - and other statutory dues if any towards the manpower 

supplied to the Authority and shall quote their rates accordingly. The personnel 

engaged shall have to make their own arrangement at the work site for the 

required lodging and boarding facilities and Authority will not be responsible for 

the same. The Authority has no liabilities in respect of statutory dues, as per 

labour Act/Law applicable. 

 

(c) IWAI shall pay monthly bills within 15 days presenting the same by the supplier 

based on deployment / attendance of their manpower during previous month, duly 

signed by the supervising official of IWAI.  

 

(d) The rates for each category of personnel quoted shall be the monthly rates. 

However, for any period of absence from duty, the amount shall be 

proportionately reduced (based on 30 days a month). 

 

(e) Those who will be posted in office and working hours shall be 8 hours. per day 

for 6 days a week as normally followed in Authority. The manpower supplied 

shall be having same closed holidays (Gazetted) as admissible/applicable to 

employees of IWAI. However if emergency requirement for RC work is there the 
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incumbent should not deny the utilization. But those who will be posted in 

vessel/crafts will follows as per marine rule. 

 

(f) The contractor shall indemnify IWAI against any loss of life / injuries to their 

personnel arising out of their negligence or natural causes. 

 

(g) The personnel shall be deployed under overall control of the concerned Director, 

IWAI, and the personnel shall be required to report for duty at Regional office of 

IWAI at Patna as the case may be for further deployment. 

 

(h) The contractor shall remove any person, if the Director finds him unsuitable and 

replace him with suitable substitute within 10 days of written intimation in that 

regard by the Director. 

 

(i) Engagement with IWAI shall not confer any right on any individual for 

preference in employment in IWAI or for his continuation in subsequent years. 

 

(j) Only the experienced and qualified personnel after consulting the Director, IWAI 

shall be deployed for all categories of personnel having the valid degree/diploma 

certificates issued by the recognized University/Institution and same shall be 

produced in original at IWAI office for each personnel offered by the Contractor 

for verification. 

 

(k) No advance payment shall be admissible. Running a/c shall be payable monthly 

on submission of the bill by the contractor, duly certified by the Site-in-

Charge/Office-in-Charge.  

 

(l) IWAI reserve the right to terminate the contract of manpower supply any time 

before expiry of the stipulated contract period by issue of one month‟s notice to 

the contractor. For such foreclosure, no compensation for reduction in scope shall 

be payable to the contractor. Similarly, if the contractor wants to withdraw the 

deployed manpower before expiry of contract period he will have to give one-

month notice, failure to do so will result in forfeiture of the deposited security 

amount. 
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SCHEDULE –A 

 

BILL OF QUANTITY FOR SUPPLY OF MANPOWER ON CONTRACT BASIS 

TO IWAI, PATNA FOR NW-1 

 

Grand Total (in figures) per month: 

 

Grand Total (in figures) for 9 months: 

 

Sl. 

No. 
Name of the post 

No. of 

persons 

required 

 

Minimum 

salary/wages 

to be paid in 

hand per 

month 

(in Rs.) 

Service charges / 

taxes and TA/DA 

per month per 

person       

(including all taxes) 

(in Rs.) 

Total amount 

per month                    

(in Rs.) 

(1) (2) (3) (4) (5)  (6) 

1 
Technical Assistant 

(Civil) 
2 

14900.00 
  

2 
Supervisor 

(Civil 
4 

12580.00 
  

3 Computer operator 2 9356.00   

4 Pilot 10 8500.00   

5 Crane operator 1 8000.00   

6 Crane helper 1 5500.00   

7 
Mechanic/Plumber/

Pump operator 
1 

5500.00 
  

8 Electrician 1 6000.00   

9 Cleaner 1 5200.00   

10 Sweeper 1 5200.00   

11 Gardener 1 5200.00   

Total  
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In words: Rupees  

 

 

 

Note:  1. Minimum Wages/salary as mentioned above at column-4 to be paid in hand to 

the employees and should not be less than it. 

           2. Payment to staff shall be paid on or before 10
th

 of every calendar month. 

 3. TDS, service charges and other taxes shall be quoted separately. No other 

payment shall be paid to the contractor. 

 

 

 

 

Signature 
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WARRANTY FORM 

 

M/s ………..………………………………………………………………… 

(hereinafter referred to as the Contractor) having carefully studied all the tender 

documents pertaining to the Contract for supply of technical manpower, pilot and 

terminal maintenance manpower for execution, supervision & monitoring of the 

developmental schemes in NW-1 for the year 2012-13 and the local conditions 

having undertaken to execute the said works. 

 

DO HEREBY WARRANT THAT: - 

 

1. The Contractor is familiar with all the requirements of the Contract. 

 

2. The Contractor has investigated the work site & also visited IWAI office 

and satisfied himself regarding the nature of work, and local conditions 

that may affect the work or its performance. 

 

3. The Contractor shall mobilize the necessary qualified & experienced 

manpower before the date of issue of work order. 

 

4. The Contractor is satisfied that the work may be performed and completed 

as required in the Contract. 

 

5. The Contractor accepts all risks directly connected with the performance 

of the Contract. 

 

6. The Contractor has/had/have no collusion with other Contractor, with any 

of the men of the Engineer-in-Charge or with any other person in 

Authority to execute the said works according to the terms and conditions 

of the said Contract. 

 

7. The Contractor has not been influenced by any statement or promise of the 

Authority or E-I-C but only the Contract Documents. 

 

8. The Contractor is financially solvent. 
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9. The Contractor is experienced and competent to perform the Contract to 

the satisfaction of the E-I-C. 

 

 

10. The Contractor is familiar with all General and Special Laws, Acts, 

Ordinances, Rules and Regulations of the Municipalities, District, State 

and Central Govt., that may affect the work, its performance or personnel 

employed therein. 

 

11. I/We hereby give undertaking that the information, certificates and 

documents furnished by me/us with my/our offer and subsequently 

regarding works mentioned are true, correct, valid and complete to the 

best of my/us knowledge and nothing has been concealed/distorted any 

material as mentioned above I/We am/are agreeable for termination of 

Contract between me/us an Inland Waterways Authority of India 

regarding works mentioned in Para-1 without any notice, reason or 

compensation and non-issue of tender documents in future. 

 

 

 

 

 

Date 

 

 

For and on behalf of the Contractor  
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 AGREEMENT FORMAT 

 

This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall 

unless excluded by or repugnant, to the context, be deemed to include heir, successors in 

office) on one part and M/S__________________(hereinafter called the 

„CONTRACTOR‟ which expression, shall unless excluded by repugnant to the context 

be deemed to include his heirs, executors, Administrators, representatives and assigns of 

successors in office) on the other part. 

 WHEREAS, the Authority is desirous of commissioning service of a contractor to 

supply qualified & experienced manpower for the execution, supervision & monitoring of 

the various developmental works in NW-1 for a period of 9 months during 2012-13. 

 WHEREAS the contractor has agreed to undertake the work. The terms and 

conditions were finalize between IWAI and ______________________________ and 

IWAI award the work to __________________________________________. 

WHEREAS the contractor has furnished Rs. ___________________ (Rs. 

_______________________________________ (10 % of contract value) as per clause 

8.1 for due fulfillment for all the conditions of the contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS: 

 

The contractor hereby covenants with the Authority to complete the work in 

conformity in all respects, with provisions of the agreement.  

The Authority hereby covenants to pay the contractor in consideration of such 

completion of works, the contractor pay the wages to the technical personnel deployed in 

the manner prescribed by the contract. 

In this agreement words and expressions shall have same meanings as that 

respectively assigned to them in original tender document. The tender document and 

following documents shall be deemed to from and be read construe as part of this 

agreement. 

i)          1)   NIT 

2) Tender documents. 

3) Any correspondence letter during the tender. 

4) Negotiation letter, if required. 

5) Work order. 

6) ………………………………………………. 

 

ii) Information & Instruction for Tenders 

iii) Schedule – Bill of Quantity 

iv) Annexure 

v) General conditions of contract 
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vi) Technical and special conditions of contract 

vii) Price bid 

viii) Enclosures submitting along with tender document at the time of 

submission of bid. 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and till the correspondence from the tendering stage till acceptance . In 

the event of any difference arising from the completion of the contract, the 

original tender documents , contractor‟s offer, minutes of meetings and 

correspondence between the party ended vide letter no. _____________________ 

may be referred by either party. These documents shall take precedence over the 

compiled documents.    

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on 

the day year first written. 

  

For and on behalf of    For and on behalf of  

(Inland Waterways Authority of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________ 

             

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature ____________ 

 

2) Name & Designation______________  2) Name & Designation_______ 

 

 


