

**Sub:** Corrigendum for date of extension for -“CONSULTANCY SERVICES FOR ENVIRONMENTAL AND SOCIAL IMPACT ASSESSMENT (EIA-EMP & SIA) STUDIES IN 5 NATIONAL WATERWAYS (NW-10, NW-73, NW-85, NW-97 & NW-100) IN THE STATES OF GUJARAT, MAHARASHTRA & WEST BENGAL”-reg

The pre bid meeting for the tender was scheduled on 22.09.2018. However, due to holiday being declared on 22.08.2018, the pre bid meeting is postponed to 23.08.2018.

(Capt Ashish Arya)

Hyd. Chief