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TENDER DOCUMENT

FOR

Various types of Civil Work
at

TENDER No.: IWAI/PTN/17(2)/NINI/R&M/TENDER/2017-18

INLAND WATERWAYS AUTHORITY OF INDIA

(Ministry of Shipping, Govt. of India)
IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna - 800 007
Telephone N0.0612-2310026, 2310029
Website: http://iwai.gov.in, http://eprocure.gov.in/eprocure/app
E-mail: iwaiptn@rediffmail.com
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VII.
VIII.

IX.
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CHECK LIST

.Copy of tender document duly signed by the contractor as per tender.

.Copy of tender acceptance letter as per tender.

.EMD and tender cost (By RTGS/NEFT) as per tender.

.Copy of GST and firm registration certificate as per tender.

.Copy of experience and latest solvency certificate as per tender.

.Copy of letter of authority for signing and Negotiation as per tender.

.Copy of PAN as per tender.

.Copy of audited balance sheet for last three years and cancelled cheque for e-
payment as per tender

.Copy of signed declaration of no alteration and undertaking for no blacklist.

.Copy of any other information if required as per tender to be attached as per tender.

Signature of Tenderer(s)



TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

Date:

To,

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No: IWAI/PTN/17(2)/NINI/R&M/Tender/2017-18
Name of Tender / Work: - Various types of Civil Work at NINI, Gaighat, Patna.
Dear Sir,

1. 1/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work” from the web site(s) namely:

as per your advertisement, given in the above-mentioned website(s).

2. | 1 We hereby certify that |1 / we have read the entire terms and conditions of the tender
documents from Page No. to (including all documents like annexure(s),
schedule(s), etc.,), which form part of the contract agreement and | / we shall abide hereby by
the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too has also
been taken into consideration, while submitting this acceptance letter.

4. 1 / We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated, then your department/ organization
shall without prejudice to any other right or remedy be at liberty to reject this tender/bid
including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully
(Signature of the Bidder, with Official Seal)
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INLAND WATERWAYS AUTHORITY OF INDIA

(Ministry of Shipping, Govt. of India)
Gaighat, P.O. Gulzarbagh Patna — 800007, Bihar

e-tender no. IWAI/PTN/17(2)/NINI/R&M/TENDER/2017-18

Inland Waterways Authority of India (IWAI) invites online

bids/tenders from experienced, reputed construction
agencies/contractors for Various types of Civil Work at
NINI, Gaighat, Patna. Details and Tender document can be
downloaded from 19.01.2018 to 29.01.2018 from our web
site ‘www.iwai.nic.in’ and CPPP Portal
‘https:/ /eprocure.gov.in/eprocure/app’. Last date for
submission of online bids is 29.01.2018 up to 15:00 hrs.
and opening of tender is 30.01.2018 at 15:30 hrs.
Submission of online bids will be through
https://eprocure.gov.in/eprocure /app.

Date: 19.01.2018 (Director)
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g:ﬂgm-q[ INLAND WATERWAYS AUTHORITY OF INDIA

A

(Ministry of Shipping, Govt. of India)
IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna - 800 007
Telephone No0.0612-2310026, 2310029

Web site: http://iwai.gov.in , https://eprocure.gov.in/eprocure/app,
E-mail: iwaiptn@rediffmail.com

DETAILS OF NOTICE INVITING E-TENDER
Tender no. IWAI/PTN/17(09)/MISC/Patna Ter/Part-111/2017-18

IWAI invites Online tender/Bids in two cover system (Cover | - Technical bid and Cover
Il - Price bid) from reputed & experienced civil contractors for Various types of Civil
Work at NINI, Gaighat, Patna. The Bids will be placed online at
https://eprocure.gov.in/eprocure/app. Tender document may be downloaded from the
https://eprocure.gov.in/eprocure/app and https://iwai.nic.in as per the schedule as given
in critical date sheet as under:-

Estimated Cost of the work, EMD requirement and Critical Dates are as under: -

Name of Works Various types of Civil Work at NINI, Gaighat
Patna.
Date of Publishing 19.01.2018
Document Download Start Date & Time 19.01.2018 15:00 Hrs
Bid Submission start Date & Time 19.01.2018 16:00 Hrs
Bid Closing/Document Download End Date & | 29.01.2018 15:00 Hrs
Time
Bid Opening Date & Time 30.01.2018 15:30 Hrs
Estimated Cost (Rs. in Lakhs) 42.63
Tender Fee (Rs.) 2000.00
EMD (Rs.) 85,300.00
2. Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in/eprocure/app

4.

Manual bids shall not be accepted and liable to be rejected.

The Hard Copy of original instruments in respect of cost of tender document, earnest
money, other documents in original as asked in this tender document must be delivered at
the office of Director, IWAI, Gaighat, PO-Gulzarbagh, Patna-800007 on or before bid
closing or opening date/time as mentioned in critical date sheet. Bidder shall likely to be
liable for legal action for non-submission of original payment instrument like
NEFT/RTGS, etc., against the submitted bid. RTGS/NEFT submitted for tender fee shall
be non-refundable.

The tenderer shall have to meet the following pre-qualification criteria:

ELIGIBILITY CRITERIA: -

(i)

(i)

The firm shall have valid registration in appropriate class with CPWD, MES, Railways
or any Central / State Govt. Organization or non-registered contractors having experience
of working with IWAL.

Satisfactory completion of at least three similar/civil works each of value not less than
Rs. 17.05 lakhs or two similar works each of value not less than Rs. 21.32 lakhs or one
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work of value not less than Rs. 34.10 lakhs in last 7 years ending last day of month
previous to the one in which the tender is invited.

(iii)  Similar work shall mean works of false ceiling, PCC Road, Distempering, Painting and
other developmental civil work etc.

(iv)  The firm should not have incurred loss for more than 2 years during preceding five years
ending 31% March, 2017.

(V) The firm shall be working in the field of civil works.

(vi)  The firm should have valid registration for GST, and should have Permanent Account
Number (PAN).

Parties fulfilling the above indicative eligibility criteria can download tender
document from the “https://eprocure.gov.in/eprocure/app” and IWAI’s _website
“www.iwai.nic.in”. Bidders _submitting the downloaded version of tender document is
required to submit 2000/- (Rupees Two thousand only) i.e. an amount equal to the cost of
tender document along with tender in the form of RTGS/NEFT made in favour of ‘IWAI
Fund Bond’ in the A/c No. 0352101045139, IFSC Code: CNRB0000352, Canara Bank,
Main Branch, South Gandhi Maidan, Patna-800001.

A signed declaration stating that no alteration has been made in any form in the
downloaded tender document is to be enclosed with the tender by the bidder for downloaded
tenders. Site can be inspected on all the working days during office hours. IWAI reserves the
right to reject any or all the tender without assigning any reason thereof.

5. The firm may quote for work of indicated above and completed bids as per terms &
Conditions mentioned in the tender document should be online submission at
https://eprocure.gov.in/eprocure/app by 15:00 hrs on 29.01.2018 and it will be opened on
30.01.2018 at 15:30 hrs.

9. For special attention

e All tenderers are cautioned that tenders containing any deviation whatsoever from
the terms and conditions, specifications as contained in the tender documents are
liable to be rejected as non-responsive.

e The tender shall have to be submitted bid online in two bid formats, the first part
i.e. “Technical bid” should contain the scanned copy of entire tender document
duly signed in all places, details of machineries, technical manpower, work
schedule, and earnest money deposit only but not the price bid. Second part i.e.
“Financial bid” shall contain only the rates of the item of work as in schedule A
these price bid (BOQ for Various types of Civil Work at NINI, Gaighat, Patna)
format provided along with this tender.

e Each bid shall be submitted in online separate covers super scribing as “technical bid”
and “financial bid”.

e The tenderer shall submit required Earnest Money Deposit in the form of
RTGS/NEFT only payable in favour of “IWAI Fund Bond” in the A/c No.
0352101045139, IFSC Code: CNRB0000352, Canara Bank, Main Branch,
South Gandhi Maidan, Patna-800001.

10. Earnest Money Deposit (EMD) must accompany each tender and tender not
accompanied by the EMD shall be rejected as NON-RESPONSIVE. The EMD for an
amount as specified above shall be submitted in the technical bid._ However Micro, Small
and Medium Enterprises (MSME)/NSIC or are registered with the Central Purchase
Organization Ministry or Department or Startups as recognized by Department of
Industrial Policy & Promotion (DIPP) are exempted from depositing EMD and Tender
Fee.
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11. Opening Of Tenders & Evaluation

(@) Tenders will be opened online by the tender evaluation committee at IWAI, Gaighat, PO-
Gulzarbagh, Patna-800007 at 15:30 hrs on 30.01.2018 in the presence of representative
of the tenders who choose to remain present.

(b) After the online opening of the tenders, the first part i.e. Technical bid will be evaluated
by the Tender Evaluation Committee as constituted by the Authority. The second part i.e.
Price bid will be opened online by the same T.E.C. only for those tenderers who become
technically qualified after the evaluation of technical on a suitable date.

12. TENDER VALIDITY PERIOD

The tender shall remain valid for a period not less than 90 days after the
date of opening of tenders.

Tenderer must read “Information & Instruction for Tenders” and be satisfied
himself in respect to scope and the situation of works or any issue as related to the work
as considered necessary before the submission of the tenders.

13.  The authority shall have the right to reject any or all the tenders and will not be bound to
accept the lowest or any other offer.

DIRECTOR



Instructions to the Contractors/Bidders for the e-submission of the bids online through the

Central Public Procurement Portal for eprocurementhttps://eprocure.gov.in/eprocure/app

1)

2)

3)

4)

5)

6)

7)

8)

9)

Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the
contractors/bidders on the eprocurement/etender portal is a prerequisite for e-tendering.

Bidder should do the enrollment in the eProcurement site using the
https://eprocure.gov.in/eprocure/app option available on the home page. Portal
enrollment is generally free of charge. During enrollment/registration, the bidders should
provide the correct/true information including valid email_id. All the correspondence
shall be made directly with the contractors/bidders through email_id provided.

Bidder need to login to the site thro’ their user ID/ password chosen during
enrollment/registration.

Then the Digital Signature Certificate (Class Il or Class Il Certificates with signing key
usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by
CCA India on eToken/SmartCard, should be registered.

The DSC that is registered only should be used by the bidder and should ensure safety of
the same.

Contractor/Bidder may go through the tenders published on the site and download the
required tender documents/schedules for the tenders he/she is interested.

After downloading / getting the tender document/schedules, the Bidder should go
through’ them carefully and then submit the documents as asked.

If there are any clarifications, this may be obtained online thro’ the tender site, or thro’
the contact details. Bidder should take into account of the corrigendum published before
submitting the bids online.

Bidder then logs in to the site through the secured log in by giving the user id/ password
chosen during enrolment/registration and then by giving the password of the
eToken/SmartCard to access DSC.

10) Bidder selects the tender which he/she is interested in by using the search option & then

moves it to the ‘my favourites’ folder.

11) From my favorites folder, he selects the tender to view all the details indicated.

12) It is construed that the bidder has read all the terms and conditions before submitting

their offer. Bidder should go through the tender schedules carefully and upload the
documents as asked; otherwise, the bid will be rejected.

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in

the tender document/schedule and generally, they can be in PDF/xIs/rar/jpg/dwf formats.
If there is more than one document, they can be clubbed together and can be provided in
the requested format. Each document to be uploaded through online for the tenders
should be less than 2 MB. If any document is more than 2MB, it can be reduced through
zip/rar and the same can be uploaded, if permitted.



14) If there are any clarifications, this may be obtained through the site, or during the pre-bid
meeting if any. Bidder should take into account the corrigendum published from time to
time before submitting the online bids.

15) The Bidders can update well in advance, the documents such as certificates, annual
report details etc., under My Space option and these can be selected as per tender
requirements and then send along with bid documents during bid submission. This will
facilitate the bid submission process faster by reducing upload time of bids.

16) Bidder should submit the Tender Fee/ EMD as specified in the tender. The original
payment receipt should be posted/couriered/given in person to the Tender Inviting
Authority within the due date as mentioned in this tender document. Scanned copy of the
instrument should be uploaded as part of the offer, if asked for.

17) While submitting the bids online, the bidder reads the terms & conditions and accepts the
same to proceed further to submit the bid packets.

18) The bidder has to select the payment option as offline to pay the Tender Fee/ EMD as
applicable and enter details of the instruments.

19) The details of the NEFT/RTGS any other accepted instrument, physically sent, should
tally with the details available in the scanned copy and the data entered during bid
submission time. Otherwise submitted bid will not be acceptable.

20) The bidder has to digitally sign and upload the required bid documents one by one as
indicated. Bidders to note that the very act of using DSC for downloading the bids and
uploading their offers shall be deemed to be a confirmation that they have read all
sections and pages of the bid document including General conditions of contract without
any exception and have understood the entire document and are clear about the
requirements of the tender requirements.

21) The bidder has to upload the relevant files required as indicated in the cover content. In
case of any irrelevant files, the bid will be rejected.

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates
offered should be entered in the allotted space only and uploaded after filling the relevant
columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else
the bid submitted is liable to be rejected for this tender.

23) The bidders are requested to submit the bids through online e-tendering system to the
Tender Inviting Authority (TIA) well before the bid submission end date & time (as per
Server System Clock). The TIA will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders at the eleventh
hour.

24) After the bid submission, the acknowledgement number, given by the e-tendering system
should be printed by the bidder and kept as a record of evidence for online submission of
bid for the particular tender and will also act as an entry pass to participate in the bid
opening date.

25) The bidder should ensure/see that the bid documents submitted should be free from virus
and if the documents could not be opened, due to virus, during tender opening, the bid is
likely/liable to be rejected.



26) The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender
system. The bidders should follow this time during bid submission.

27) All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by
unauthorized persons during bid submission & not be viewable by any one until the time
of bid opening.

28) Any bid document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid openers public keys. Overall, the uploaded tender documents
become readable only after the tender opening by the authorized bid openers.

29) The confidentiality of the bids is maintained since the secured Socket Layer 128-bit
encryption technology is used. Data storage encryption of sensitive fields is done.

30) The bidder should logout of the tendering system using the normal logout option
available at the top right-hand corner and not by selecting the (X) exit option in the
browser.

31) For any queries regarding e-tendering process, the bidders are requested to contact
through the modes given below:

E-mail : iwaiptn@rediffmail.com
Contact Telephone N0.0612-2310026, 2310029
Person : Sh. A.K.Singh, Dy. Director



To,

Sir,

FORM OF TENDER

The Director,

Inland Waterways Authority of India,
Gaighat, PO- Gulzarbagh
Patna-800007, Bihar

Name of Work: Various types of Civil Work at NINI, Gaighat, Patna.

Having visited the site and examined the information and instructions for submission of
tender, general conditions of contract, Special Condition of contracts, Technical, General
and Detailed specification, Schedules and Bill of Quantities, agreement etc. for the above
named works, I/ We hereby tender for execution of the works referred to in the tender
documents in conformity with the said Conditions of Contract, Specifications, Schedule
of quantities for the sum as stated in Bill of quantities of this tender Document or such
other sum as may be ascertained in accordance with the said conditions of contract.

I/ We undertake to complete and Deliver the whole of the works comprised in the
Contract within the time as stated in the tender and also in accordance in all respects with
the specifications, designs, drawings and instructions as mentioned in the tender
documents.

I am tendering for the works mentioned in the table below and submitting the EMD for
the above work of NW-1 in the form of RTGS/NEFT in favour of IWAI Fund Bond
payable at Patna as per the details given therein:

S| RTGS/NEFT Tender
* | Name work & Location UTR No. and EMD (Rs.)
No Fee (Rs.)
Date
Various types of Civil
1 | Work at NINI, Gaighat,
Patna.

I/ We agree to abide by this tender. 1/ We agree to keep the tender open for a period of
90 days from the date of opening of price bids or extension thereto as required by the
IWAI and not to make any modifications in its terms and conditions.

I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make
any modifications in the terms and conditions of my/ our tender if 1/ We fail to
commence the execution of the works as above, 1/ We shall become liable for forfeiture
of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to an other
right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise
the said earnest money shall be retained by IWAI towards part of security deposit to
execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered.
Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and
conditions and provisions of this tender. No interest is payable on earnest money deposit
and/ or security deposit.



6. I/ We have independently considered the amount of Liquidated Damages shown in the
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered
by IWAI in the event of works not being completed in time.

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when
called upon by the employer to do so, a contract agreement in the prescribed form.
Unless and until a formal Agreement is prepared and executed this tender together with
your written acceptance thereto shall constitute a binding contract.

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the
due performance of the Contract. I/We also declare that the firm has not been banned or
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public-Sector
Undertaking.

9. I/ We understand that you are not bound to accept the lowest or any tender you may
receive and may reject all or any tender without assigning any reason.

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms,
conditions, specifications etc. as contained in the tender document, and it is further
certified that it does not contain any deviation to the aforesaid documents.

Date ................... Signature .....................

Name ......ccovvvvviiinnnnnn.
Designation ..................
duly authorized to sign & submit tender for an on behalf of
(Name and address of firm)
MIS e e,
Telephone Nos .....coovviiiiiiiiiii..
FAXNO. oot

Witness:

Signature.............cocoeiieiiinn..

Name : ....ooovviiiiiiii,

Occupation ..........cevvevvennennannn

Address ..o

Telephone nos.



M/s

WARRANTY FORM

having its registered office at (hereinafter

referred to as the contractor) having carefully studied all the documents, specifications,
designs, drawings etc pertaining to the contract for works required for the work of

and the

local and site conditions and having under taken to execute the said works:

DO HEREBY WARRANT THAT:

1.
2.

10.

Date:

The contractor is familiar with all the requirements of the contract.

The Contractor has investigated the site and satisfied himself regarding the character of
the work and local conditions that may affect the work or its performance.

The contractor is satisfied that the work can be performed and completed as required in
the contract.

The contractor accepts all risks directly or indirectly, connected with the performance of
the contract.

The contractor has no collusion with other contractors, with any of the men of the
Engineer-in-Charge or with any other person in Authority to execute the said works
according to the terms and conditions of the said contract.

The contractor has not been influenced by any statement or promise of the Authority or
Engineer-in-Charge but only by the contract documents.

The Contractor is financially solvent.

The Contractor is experienced and competent to perform the contract to satisfaction of
the Engineer-in-Charge.

The Statement submitted by the contractor is true.

The contractor is familiar with all general and special laws, Acts, Ordinance, Rules &
Regulation of the Municipalities, District, State and Central Government that may affect
the work, its performance or personnel employed therein or environment.

For and on behalf of the Contractor.

Signature:

Name:

Stamp:




Part-1

INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt. of India)

INFORMATION AND INSTRUCTIONS FOR TENDERERS

(A)  The details of work to be carried out and its scope are given in this tender document,
which also indicate brief descriptions of the work to be executed as per CPWD
specification. The tenderers are advised to study the same carefully before tendering and
they shall be deemed to have fully acquainted themselves with the same.

1. The tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders, in respect of the site conditions including but
not restricting to the following which may influence or affect the work or cost thereof
under the contract:

a) Site conditions including access to the site, existing and required roads and other
means of transport/ communication for use by him in connection with the work;

b) Requirement and availability of land and other facilities for his enabling works,
colonies, stores & workshop etc.

¢) Ground conditions including those bearing upon transportation, disposal, handling and
storage of materials required for the work or obtained there from;

d) Source of extent of availability of suitable materials including water and labour
(technical, skilled and unskilled) etc., required for work and Laws and Regulations
governing their use and employment.

e) Geological, meteorological, topographical, hydrological, morphological and other
general features of the site and its surroundings as are pertaining to and needed for the
performance of the work.

f) The type of equipment and facilities needed, preliminary to / for and in the
performance of the work and;

g) All other information pertaining to and needed for the work including information as
to the risks, contingencies and other circumstances which may influence or affect the
work or the cost thereof under this contract.

2. The tenderers shall note that information, if any in regard to the work site and local
conditions as contained in these tender documents except for the material agreed to be
supplied by the Authority, has been given merely to assist the tenderer and is not
warranted to be complete.

3. The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no
responsibility for the lack of acquaintance with site condition. System etc. or any
information relating thereto, on their part. The tenderers may at their own cost and interest
inspect the site to asses the site condition before submitting the bid. The consequence of
the lack of any knowledge aforesaid, on the part of the tenderers shall be at their risk and
cost and no charges or claims whatsoever consequent upon the lack of any information,
knowledge or understanding shall be entertained or payable by the Authority.



(B)
1.0

2.0

3.0

4.0

Immediately upon receipt of the Tender documents from the authority, the tenderers are
urged to submit a written request at least two days prior to the date fixed for pre-tender
conference to the Engineer-in-Charge issuing the tender, on matters where clarifications
or additional information is desired, if needed. This clause however will be applicable
only in the case, if pre-bid conference is stipulated.

INSTRUCTIONS FOR SUBMISSION OF BID

All covering letters and information to be included in the bid shall be submitted along
with the bid itself.

This tender schedule is only for the work of “Various types of Civil Work at IWAI Patna
Office & Terminal.

Estimated cost of works is as under:

Sl. Name of work and Location Estimated Cost EMD Bacgqsljc)illye%ncy
N In Rs. In Rs.
° (InRs.) (InRs.) (Rs. In Lakhs)
1 Various types_of Civil Work at NINI, 42.62,652 85300 17.05
Gaighat, Patna.

Tender should be submitted online in two cover system as:
Cover -1 (Part-1) : Technical & Commercial Bid.
Cover -2 (Part-11) : Price Bid of offer.

Cover —1: The first cover shall be submitted along with the following documents and
the cover should be super scribed with TECHNICAL/ COMMERCIAL BID for
Various types of Civil Work at NINI, Gaighat, Patna.

a)

9)

h)

)

Scanned copy of Original Bid document duly filled in and completed in all respects
except prices, signed with rubber seal on every page except Financial Bid as a proof of
acceptance.

Scanned copy of EMD and tender cost (RTGS/NEFT as prescribed)

Scanned copy of Experience certificate.

Scanned copy of latest Solvency certificate as prescribed.

Scanned copy of letter of Authority for signing and negotiation of tender (as the case may
be).

Scanned copy of Permanent Account Number (PAN) issued by Income Tax Department
and registration certificate of GST.

Scanned copy of Audited balance sheets along with turn over, profit and loss account for
the last 3 years.

Scanned copy of Cancelled cheque for E-Payment (As per annexure-111)

Scanned copy of a Signed declaration stating that no alteration has been made in any
form in the downloaded tender document to be attached.

Scanned copy of the bidder declaration that they have not been banned or black-listed by
any Govt. or Quasi Govt. Agency or Public-Sector Undertaking (PSU).




k) In addition to the above, the contractor is required to submit scanned copy of other

document if any to full fill all the condition of the tender document and the same may be
attached after thoroughly read/study failing which he will be treated as technically
disqualified.

Note:-The Tenderer shall also submit the hard copies of tender in two sealed covers
(apart from online copy) marked “Cover-1’and “Cover-2"9”. The cover 1° shall
contain the Tender Fee, EMD and technical bids. The cover 2" shall contain the
Price bids. In case the first cover is not submitted with EMD & Tender Fee in a
proper form, the second cover shall not be opened and rejected summarily. Both
cover-1 & cover-2 are to be placed in a single cover. Duly sealed covers containing
the hard copies of technical and financial bids will be put in a separate single cover
which should be sealed.

Cover-2: The second cover shall be submitted along with the following documents
and the cover should be super scribed with PRICE BID for Various types of Civil
Work at NINI, Gaighat, Patna.

(i) Schedule of Prices duly filled in the specified form, i.e. “Schedule of Quantities”

(ii) It may please be noted that this part shall not contain any terms & conditions. Any

condition given in the price bid (cover-2) will be a sufficient cause for rejection of bid.

(iii) The bidder must ensure to quote the rate of each item of Bill of Quantities. If the bidder

5.0

6.0

7.0

8.0

9.0

10.0

10 (a)

has omit/left some items, then the rate of such items shall be treated as zero value.

Bidders are advised to submit online quotation strictly based upon technical specification,
terms and conditions contained in technical specifications, terms and conditions
contained in documents and not to stipulate any deviations. Any change in this may lead
to rejection of bid.

Earnest Money Deposit as indicated against item of work in the Notice inviting tender
should be submitted by RTGS/NEFT drawn in favour of “IWAI-FUND-BOND” payable
at PATNA. Bids not accompanied with EMD in form of RTGS/NEFT are liable for
rejection. However Micro, Small and Medium Enterprises (MSME)/NSIC or are
registered with the Central Purchase Organization Ministry or Department or Startups as
recognized by Department of Industrial Policy & Promotion (DIPP) are exempted from
depositing EMD and Tender Fee.

In case the Bidder decide not to participate for this work, then the downloaded complete
set of bid document may kindly be withdrawn from the e- tender CPPP site.

The bids can only be submitted in the name of the bidder in whose name the bid
documents were issued by the IWAL.

Any annotations or accompanying documentation in the bid shall be in Hindi or English
language only and in metric system. Tenders filled in any other language will be
summarily rejected.

Bidders shall sign their proposal with the exact name of the firm to whom the bid
document has been issued. The bid shall be duly signed and sealed by an authorized
person of the bidder’s organization as following:

If the Tender is submitted by an individual, it shall be signed by the proprietor above his
full name and full name of his firm with its current business address.
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If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor
above his full name and full name of his firm with its name and current business address.

If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of
the firm above, their full names and current business address, or by a partner holding the
power of attorney for the firm for signing the Tender in which cases a certified copy of
the power of attorney shall accompany the Tender. A certified copy of the partnership
deed and current business address of all the partners of the firm shall also accompany the
Tender.

If the Tender is submitted by a limited company, or a limited Corporation, it shall be
signed by a duly authorized person holding the power of attorney for signing the tender in
which case a certified copy of the power of attorney shall accompany the Tender. Such
limited company or corporation may be required to furnish satisfactory evidence of its
existence before the contract is awarded. ‘Satisfactory evidence’ means the certificate of
incorporation of the limited company or corporation under Indian Companies Act, 1956.

If the Tender is submitted by a group of firms, the sponsoring firm shall be submit
complete information pertaining to each firm in the group and state along with the bid as
to which of the firm shall have the responsibility for tendering and for completion of the
contract document and furnish evidence admissible in law in respect of the authority
assigned to such firm on behalf of the group of firms for tendering and for completion of
the contract document. The full information and satisfactory evidence pertaining to the
participation of each member of the group of firm in the firm in the Tender shall be
furnished alongwith the Tender.

All witnesses and sureties shall be persons of status and their full names, occupations and
addresses shall be stated below their signatures. All signatures affixed in each page in
the tender will be dated.

Bidders shall clearly indicate their legal constitution and the person signing the tender
shall state his capacity and also the source of his ability to bind the bidder. The power of
attorney or authorization or any other document constituting adequate proof of the ability
of the signatory to bind the bidder shall be annexed to the bid. The Owner may reject
outright any bid unsupported by adequate proof of the signatory’s authority.

The bid document shall be completed in all respects and shall be submitted online
together with the requisite information and appendices. The Tenderer shall also
submit the hard copies of Tender in two sealed covers (apart from online copy)
marked “Cover-1”and “Cover-2”. They shall be complete and free from ambiguity,
change or inter-relation. In case IWAI requires any information/ clarification(s) from
the Bidder in respect of the bid documents, the bidder shall be required to furnish the
same in writing, to IWAI at the earliest where no time is specified by IWAI to furnish the
same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid.

If the space in the bid form or in the Appendices thereto is insufficient, additional pages
shall be separately added. These pages shall be consecutively page numbered and shall
also be signed by the Bidder.

The Bid documents shall be signed by the bidder on each page.
Bidders should indicate at the time of quoting against this bid their full postal addresses,

telephone numbers and other communication details enabling IWAI to contact the bidder
in case the need so arise.
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Bidder shall set their quotations in firm figures and without qualification. Each figure
stated should also be repeated in words and in the event of any discrepancy between the
amounts stated in figures and words; the amount quoted in words shall be deemed the
correct amount. Bid containing qualifying expressions such as “subject to minimum
acceptance” or “subject to availability of material/ equipment” etc. is liable to be rejected.

IWALI shall have a unqualified option under the said bid bond to claim the amount there
under in the event of the Bidder failing to keep the bid valid up to the date specified or
refusing to accept work or carry it out in accordance with the bid if the IWAI decides to
award the Work to the Bidder.

The EMD shall be retained with the IWAI until finalization of tenders. Further, security
deposit/Performance Guarantee(PG) as per the clause of Security/PG shall be payable by
the successful bidder. If the tenderer fails to furnish the security deposit/PG in
accordance with tender conditions EMD shall be forfeited. In the event of the Bidder
becoming the successful Contractor the amount of EMD would be adjusted against the
Security deposit of successful bidder.

IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders
within 30 (thirty) days of placement of order to successful bidder. No interest shall be
payable on EMD by IWAI.

Late bids, delayed bids received after the stipulated last date and time for receipt of bids,
due to any reasons whatsoever will not be considered.

The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the
intending tenderers who may be present at the date and time of opening informed in the
bid document or subsequently. If any of the tenderer or his agent is not present at the
time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer,
prepare a statement of the attested and unattested corrections in the tender over their
signature. Such a list shall then be binding on the absentee tenderer.

The successful tenderers shall be required to execute a contract agreement in the given
format. In case of any refusal/ failure on the part of such successful tenderer to execute
such a contract shall be deemed to be a failure on the part of such successful bidder to
comply with the terms contained herein.

Banned or Blacklisted Contractors

The bidder shall give a declaration that they have not been banned or black-listed
by any Govt. or Quasi Govt. Agency or Public-Sector Undertaking (PSU).

If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact must
be clearly stated and it may not necessarily be a cause of disqualifying the firm. If this
declaration is not given, the bid shall be rejected as non-responsive.

LAST DATE AND TIME FOR SUBMISSION AND OPENING

The tender shall be received upto 15.00 hrs. on 29.01.2018 and shall be opened at 15.30
hrs. on the 30.01.2018 in the presence of authorized representatives of the tenderers who
would like to be present at the time of opening. Late receipt of required document shall
not be considered.
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27.

28.

EARNEST MONEY DEPOSIT

The tenderer shall submit required Earnest Money Deposit in the form of RTGS/NEFT
only payable in favour of “IWAI Fund Bond” in the A/c No. 0352101045139, IFSC
Code: CNRB0000352, Canara Bank, Main Branch, South Gandhi Maidan, Patna-
800001.The tender shall be accompanied with a NEFT/RTGS voucher as specified in
tender.

CONTRACT

The successful tenderer shall be required to execute a contract agreement with Inland
Waterways Authority of India (IWAI) in the format enclosed with tender document.

VALIDITY OF PRICES

The tenderer should quote the rate for various items of work in prescribed schedule. The
rates quoted should be firm and should be kept valid for consideration for at least 90 days
from the date of opening of price bids or extension thereto as required by the IWAI and
not to make any modifications in its terms and conditions.

DETAILS OF OFFER

1) IWAI reserves the right to segregate the work to one or more parties without
assigning any reason thereof.

iii) IWALI has the right to reject any or all of the tenders without assigning any

reasons and will not be bound to accept the lowest or any other tender or to give
any reason for such decision.

kkhkhkhhhkhkhkkkkkkik
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PART - 11

GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise

requires, have the meaning thereby respectively assigned to them:

i)

vi)

vii)

xii)
xiii)

Xiv)

Contract: means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the Chairman,
Inland Waterways Authority of India and the contractor, together within the documents
referred to therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-charge and all these documents
taken together shall be deemed to form one contract and shall be complementary to one
another

Contract sum; means the amount arrived at by multiplying the quantities shown in the
schedule of quantities and price by the respective item rates as allowed.

Contractor: means the successful tenderer who is awarded the contract to perform the
work covered under this tender document and shall be deemed to include the
contractor’s successors, executors, representatives or assign approved by the Engineer-
in-charge.

Employer means the Chairman, Inland Waterways Authority of India and his
SUCCessors.

IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of
India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal
representatives, successors and assigns.

Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise
and be In-charge of the works for the purpose of this contract who shall supervise and
be in charge of the work.

Engineer-in-charge representative shall mean any officer of the Authority nominated
by the Engineer-in-charge for day to day supervision, checking, taking measurement,
checking bills, ensuring quality control, inspecting works and other related works for
completion of the project.

Chairman: means Chairman of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority.

Director means the Director of the Authority, as the case may be.

Deputy Director means the Deputy Director of the Authority, as the case may be.
Assistant Director means the Asstt. Director of the Authority, as the case may be.
Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the
Authority, as the case may be

Work Order means a letter from the Authority conveying the acceptance of the
tender/offer subject to such reservations as may have been stated therein.



XV)
XVi)

xvii)
xviii)

XiX)

XX)

XXi)

XXii)

XXiii)

XXiV)

XXV)

Day : means a calendar day beginning and ending at mid-night.
Week : means seven consecutive calendar days
Month : means the one Calendar month.

Site means the waterway and / or other places through which the works are to be
executed.

Vessel : means the vessel/craft belonging to the Contractor for carrying out the work.

Drawings : means the drawings referred to in the specifications and / or appended
with the tender document, any modifications of such drawings approved in writing
by the Engineer-in-Charge and shall also include drawings issued for actual
execution of the work time to time by the Engineer-in-Charge.

Urgent Works: means any urgent nature which in the opinion of the Engineer-In-
Charge become necessary at the time of execution and / or during the progress of work
to obviate any risk or accident or failure or to obviate any risk of damage to the
vessel structure, or required to accelerate the progress of work or which becomes
necessary for security or for any other reason the Engineer-in-Charge may deem
expedient.

Work/ works: means work / works to be executed in accordance with the contract.
Schedules referred to in these conditions shall mean the relevant schedules annexed to
the tender papers or the standard schedule of rates of the govt. mentioned with the

amendments thereto issued up to the date of receipt of the tender.

District specifications mean the specifications followed by the State Government in the
area where the work is to be executed.

Tendered value means the value of the entire work as stipulated in the letter of award.

CLAUSE - 2: INTERPRETATIONS

2.1

Words imparting the singular only shall also include the plural; he includes she and
vice-versa unless this is repugnant to the context.

Heading and marginal notes in these General Conditions shall not be deemed to form
part thereof or be taken into consideration in the interpretation of construction thereof of
the contract.

CLAUSE - 3: PERFORMANCE GURANTEE & SECURITY DEPOSIT

3.1

3.2

PERFORMANCE GURANTEE

The contractor shall be required to deposit an amount equal to 5% of the tender value of
the work as performance guarantee in the form of either RTGS/NEFT payable at any
nationalized/schedule bank within 15 days of the issue of the work order.

SECURITY DEPOSIT

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill
of the contractor till the sum along with sum already deposited as earnest money will
amount to security deposit of 5 % of the contract value of the work. Bank guarantee will
not be accepted as security deposit.



3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

The contractor whose tender is accepted has to enter into an agreement with IWAI for
the due fulfillment of the contract. The security amount will be accepted in form of
RTGS/NEFT in favour of Inland Waterways Authority of India — Fund Bond only
payable at PATNA.

The total performance guarantee/security deposit shall remain with IWAI till defect
liability period after satisfactory completion of work.

Interest will not be paid on security deposit or performance guarantee.

If the contractor having been called upon by the Engineer in charge to furnish the
security fails to do so within the specified period, the EMD submitted by the contractor
shall be forfeited. It shall be lawful for the Employer:

) To recover the amount of balance security deposit by deducting the amount from
the pending bills of the contractor under this contract or any other contract with
the Authority, OR

i) To cancel the contract or any part thereof and to carry out the work or authorize
to carry out the work/ works at the risk and cost of the contractor.

No claim shall lie against the authority either in respect of interest or any depreciation
in value of any security.

The Contractor shall guarantee the execution of the terms of the Contract within
stipulated period of time from the date of acceptance of the bid and in order to execute
the work uniformly the contractor will ensure deployment of adequate number of
equipment through out the contract period. Any damage or defect that may arise or lie
undiscovered at the time of the final payment connected in anyway with the work done
by him or in the workmanship, shall be rectified by the contractor at his own expenses
as deemed necessary by the engineer or in default, the engineer may cause the same to
be made good by other agencies and deduct expenses (of which the certificate of the
Engineer shall be final) from any sums that may be then or at any time thereafter,
become due to the contractor under the Contract or from the amount released by
encashing the contract performance guarantee or recover otherwise from the contractor.

If the Contractor feels that any variation in work or in quantity of work be beneficial or
necessary to fulfill the guarantees called for, he shall bring to this notice of the Engineer
in charge in writing, at appropriate time but prior to the execution of the work and take
written acceptance of same from the engineer before proceedings with the works.

From the commencement of completion of work, contractor shall take full responsibility
for the care of work including all temporary works, or to any part thereof or to any
temporary works from any cause whatsoever, shall at his own cost repair and make
good the same so that at completion, work shall be in good order and in conformity, in
every respect, with the requirements of contract and Engineer’s instruction.

If the contractor neglects to observe or fails to perform any of his obligations under the
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the
security deposit furnished by the contractor. However, if the contractor duly performs
and completes the contract in all respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to
the contractor after deduction of cost and expenses that the Authority may have incurred



3.12

3.13

and other money including all losses and damages which the Authority is entitled to
recover from the Contractor.

In case of delay in the progress of work, the Engineer- in-Charge shall issue to the
contractor a memo in writing pointing out the delay in progress and calling upon the
contractor to explain the causes for the delay within 3 days of receipt of the memo and
10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not
satisfied with the explanations offered, he may forfeit the security deposit and / or
withhold payment of pending bills in whole or in part and/ or get the measures of
rectification of progress of work accelerated to the pre-defined level at the risk and cost
of the contractor.

All compensation or other sums of money payable by the contractor under the terms of
the contract or any other contract or on any other account whatsoever, may be deducted
from or paid by the sale of a sufficient part of his security or from the interest arising
therefrom or from any sums which may be due or may become due to the contractor by
the Authority on any account whatsoever. Also in the event of the contractor’s security
deposit being reduced by reasons of such deductions or sale, as aforesaid the contractor
shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make
good the deficit in his security deposit.

CLAUSE - 4: REFUND OF SECURITY DEPOSIT

The security deposit less any amount due shall, on demand, be returned to the contractor
on the expiry of defects liability period for six month or on payment of the amount of
the final bill payable in accordance with the agreement conditions, whichever is later,
provided the engineer-in-charge is satisfied that there is no demand outstanding against
the contractor.

CLAUSE -5 : SUFFICIENCY OF TENDER

5.1

5.2

5.3

5.4

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates quoted in the
schedule of  Quantities and Prices which shall (except as otherwise provided in the
contract) cover all his obligations under the contract and all matters and things
necessary for the proper execution and completion of the works in accordance with the
provisions of the contract and its operation during execution of work.

The Contractor is deemed to have independently obtained all necessary information for
the purpose of preparing the bid and his bid as accepted shall be deemed to have taken
into account all contingencies as may arise due to such information or lack of the same.

The Contractor shall be deemed to have examined, visited and acquainted himself with
the site and the surroundings to have satisfied himself to the nature contract and as to
the nature and conditions of means of transport and communication, whether by land, to
have made local independent inquires as to the soil/sub soil conditions variations
thereof, storms, prevailing winds, climatic conditions and all other matter effecting the
work.

Any neglect or omission or failure on the part of the contractor in obtaining necessary
and reliable information upon the forgoing or any other matter affecting the contract
shall not relieve the Contractor, of his responsibility/any risk/liability for completion of
the work in strict accordance with the terms of the Contract.



CLAUSE -6: CONTRACT DOCUMENTS

6.1

6.2

6.3

6.4

The language in which the contract documents shall be drawn up shall be English and if
the said documents are written in more than one language, the language according to
which the contract is to be constructed and interpreted shall be English and designated
as the ‘Ruling Language’.

The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept
by the Contractor on the Site in good order and the same shall at all reasonable time be
available for inspection and use by the Engineer-in-Charge, his representatives or by
other Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other than
that of this contract.

CLAUSE -7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

7.2

7.3

7.4

Detailed drawings shall be followed in preference to small-scale drawings and figured
dimensions in preference to scaled dimensions. The case of discrepancy between the
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following
order of precedence shall be observed : -

@ Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.
(© Drawings.

(d) General Specifications.

The contractor shall study and compare the drawings, specifications and other relevant
information given to him by the Engineer-in-Charge and shall report in writing to the
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of
the Engineer-in-Charge regarding the true intent and meaning of the drawings and
specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or any
omission therefrom shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the Works comprised therein according to
drawings and specifications or from any of his obligations under the contract.

If on check there is difference in the amount worked out by contractor in the schedule of
quantities and prices and General summary the same shall be adjusted in accordance
with the following rules:

@ In the event of error occurring in the amount column of schedule of quantities
and prices as result of wrong multiplication of unit price and quantity, the unit
price shall be regarded, as firm and multiplication shall be amended on the basis
of the quoted unit price.

(b) All errors in totaling in the amount column and in carrying forward totals shall
be corrected.

(c) The totals of various sections of schedule of quantities and price amended shall
be carried over to the General Summary and the tendered sum amended



accordingly. The tendered sum so altered shall, for the purpose of tender, be
substituted for the sum originally tendered and considered for acceptance
instead of the original sum quoted by the tenderer. Any rounding off of
guantities or in sections of schedule of quantities and prices or in General
summary by the tenderer shall be ignored.

CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE

8.1

8.2

8.3

8.4

REPRESENTATIVE

The duties of the representative of the Engineer-in-Charge are to watch and supervise
the works and to test and examine any materials/ parts to be used or workmanship
employed in connection with the works.

The Engineer-in-Charge may, from time to time in writing, delegate to his
representative any of the powers and authorities, vested in the Engineer-in- Charge and
shall furnish to the contractor a copy of all such written delegation of powers and
authorities. Any written instruction or written approval given by the representative of
the Engineer-in-Charge to the contractor within the terms of such delegation shall bind
the contractor and the Authority as though it has been given by the Engineer-in-Charge.

Failure of the representative of the Engineer-in-Charge to disapprove any work or
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to
disapprove such work or materials and to order the pulling down, removal or breaking
up thereof. The contractor shall, at his own expense, again carry out such works as
directed by the Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the representative of the Engineer-
in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in-
Charge in this regard shall be final and binding on the contractor.

CLAUSE -9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the work
under the contract. Provided that the Engineer-in-Charge may at his discretion, approve
and authorize the Contractor to sub-let any part of the work, which in his opinion, is not
substantial, after the contractor submits to him in writing the details of the part of the
work(s) or trade proposed to be subject, to name of the sub-contractor thereof together
with his past experience in the said work/trade and the form of the proposed sub-
contract. Nevertheless, any such approval or authorization by the Engineer-in-Charge
shall not relieve the contractor from his any or all liabilities, obligations, duties and
responsibilities under the contract. The contractor shall also be fully responsible to the
Authority for all the acts and omissions of the sub-contractor, his employees and agents
or persons directly employed by the contractor. However, the employment of piece rate
works shall not be construed as sub-letting.

CLAUSE -10: FACILITIES TO OTHER CONTRACTORS

The contractors shall, in accordance with the requirements of the work as decided by
the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged
contemporaneously on separate contracts and for departmental labour and labour of any
other agency properly authorised by Authority or any statutory body which may be
employed at the site for execution of any work not included in the contract which the
Authority may enter into in connection with or ancillary to the works. In all matters of
conflict of interest, the Engineer-in-Charge shall direct what compromise should be
made and his decision shall be final and binding on the parties.



Clause — 11: CHANGE IN CONSTITUTION

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firms,
where the contractor is an individual or a Hindu Undivided Family business concern,
such approval, as aforesaid, shall like-wise be obtained before the contractor enters into
any partnership firm which would have the right to carryout the work undertaken by
contractor. If prior approval as aforesaid is not obtained the contractor shall be deemed
to have been assigned in contravention to Clause 32 hereof and the same action will be
taken and the same consequences shall ensure as provided for in the said clause-33.

CLAUSE -12: COMMENCEMENT OF WORK

The contractor shall commence the work at the respective sites within 60 days of the
issue of Letter of Award. If the contractor commits default in mobilization of resources,
and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other
right or remedy be at liberty to cancel the contract and forfeit the earnest
money/security deposit.

CLAUSE - 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH
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13.2

13.3

13.4

SPECIFICATION DRAWINGS AND ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regards material and otherwise in
every respect in strict conformity with the specification laid down or as may be laid
down by the Engineer-in-Charge under the terms of the contract. The contractor shall
also conform exactly, fully and faithfully to the designs, drawings specifications and
instructions in writing in respect of the work, duly signed by the Engineer-in-Charge as
may be issued from time to time.

The contractor shall be entitled to receive, on demand, in addition to the contract
documents, in accordance with the provisions of contract, the documents set forth
herein in respect of the work on commencement or during the performance of the
contract:

@ Specifications or revisions thereof other than standard printed specifications
(b) Explanations, instructions etc.

Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the contractor from time to time in respect of the work shall be
deemed to form integral part of the contract and the contractor shall be bound to carry
out the work accordingly.

All instructions and orders in respect of the work shall be given by the Engineer-in-
Charge in writing. However, any verbal instructions or order shall be confirmed by the
Engineer-in-Charge as soon as practicable without loss of time and only such written
instruction shall be deemed to be valid.

The Contractor shall not be entitled to any right or claim whatsoever by reason of any
representation/  explanation/  statement/  directions/ instructions or alleged
representations/ explanation/ statement/ directions/ instructions, promises or guarantees
given or alleged to have been given to him by any person other than what has been
stated in the contract in his personal capacity.

CLAUSE - 14 : SETTING OUT THE WORKS



The contractor shall provide all assistance and adhere to the instruction of E.I.C during
the course of surveying, inspection, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be
final and binding) becomes necessary, the contractor shall execute the same as may be
directed, provided the directions are in accordance and confirmatory with provisions in
Clause - 8.

CLAUSE - 16 : DEVIATIONS

16.1

16.2

16.3

16.4

The Engineer-in-Charge shall have powers to make any deviations in the original
specifications of the works or any part thereof that are in his opinion, necessary at the
time of or during the course of execution of the works for the aforesaid purpose or for
any other reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he
shall also have the powers to make Deviations, such as (i) Variations (ii) Extra (iii)
Additions / Omissions and (iv) Alterations or Substitutions of any kind. No such
Deviations in the specification or drawings or designs or Schedule of Quantities, as
aforesaid, shall in any way vitiate or invalidate the contract and any such Deviations
which the contractor may be directed to do shall form integral part of the contract as if
originally provided therein and the contractor shall carry out the same on the same
conditions in all respects on which he agreed to do the works under the contract.

Such items of work, as are required, to be executed at the rates already provided in the
schedule  of quantities, shall apply in respect of the same item(s) of work to be
executed due to Variation.

If requested by the contractor the time for completion of the work shall, in the event of
any deviation resulting in additional cost over the contract sum be extended in the
proportion which altered, additional or substituted work bears to the original contract
sum plus such further additional time as may be considered reasonable by the Engineer-
in-Charge whose decision shall be conclusive as to such provision:

Under the circumstances, the contractor shall at any stage not suspend the work on
account of non-settlement of rates of such Deviated items.

CLAUSE - 17: CONTRACTORS SUPERVISION

17.1

17.2

The contractor shall either himself supervise the execution of the works or shall appoint
at his own expense, an Engineer as his accredited agent approved by the Engineer-in-
Charge, if contractor has himself not sufficient knowledge or experience to be capable
of receiving instruction or cannot give his full attention to the works. The contractor or
his agent shall be present at the site(s) and shall superintend the execution of the works
with such additional assistance in each trade, as the work involved shall require and
considered reasonable by the Engineer-in-Charge, directions/instructions given by the
Engineer-in-Charge to the contractor's agent shall be considered to have the same force
as if these had been given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge,
the Engineer-in- Charge shall have full powers to suspend the execution of the works
until such date as a suitable agent is appointed by the contractor and takes over the
supervision of the work. For any such suspension, the contractor shall be held
responsible for delay so caused to the works.

CLAUSE - 18 : INSTRUCTION AND NOTICE



18.1

18.2

18.3

18.4

Except as otherwise provided in this contract, all notices to be given on behalf of the
Authority and all other actions to be taken on its behalf may be given or taken by the
Engineer-in-Charge or any officer for the time being entrusted with the functions duties
and powers of the Engineer-in-Charge.

All instructions, notices and communications etc. under the contract shall be given in
writing and any such oral orders / instructions given shall be confirmed in writing and
no such communication which is not given or confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have been duly given
or sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or
posted to, the address given by the contractor or his authorized agent or to the last
known place of abode or business of the contractor or his agent of services by post shall
be deemed to have been served on the date when in the ordinary course of post these
would have been delivered to him and in other cases on the day on which the same were
so delivered or left.

The Engineer-in-Charge shall communicate or confirm the instructions to the contractor
in respect of the execution of work in a work site order book maintained in the office of
the Engineer-in-Charge and the contractor or his authorized representative shall confirm
receipt of such instructions by signing the relevant entries in this book. If required by
the Contractor, he shall be furnished a certified true copy of such instruction(s).

CLAUSE -19: PLANT AND EQUIPMENT

191

19.2

The Contractors shall provide and install all necessary plant; equipment and machinery
required for the execution of the work under the contract, at his cost and shall use such
methods and appliances for the purpose of all the operations connected with the work
covered by the contract, which shall ensure the completion of work(s) within the
specified time.

Subject to the availability of any item(s), plant, equipment and machinery the Authority
at the written request of the contractor, may issue to the contractor on hire for being
deployed on the work contracted for, at pre- determined rates, terms and conditions at
the sole discretion of the Engineer-in-Charge.

CLAUSE - 20 : PATENT RIGHTS

20.1

20.2

The contractor shall indemnify the Authority, its representatives or its employees
against any action, claim or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall pay any royalties or other charges
which may be payable in respect of any article or material or part thereof included in the
contract. In the event of any claim being made or action being brought against the
Authority or any agent, servant or employee of the Authority in respect of any such
materials as aforesaid the contractor shall immediately be notified thereof. Provided that
such indemnity shall not apply when such infringement has taken place in complying
with the specific directions issued by the Authority but the contractor shall pay any
royalties or other charges payable in respect of any such use, the amount so paid being
reimbursement to the contractor only if the use was the result of any drawings and or
specifications issued after submission of the tender.

The contractor shall at his own cost and expense, defend all suits or proceedings that
may be instituted for alleged infringement of any patents involved in the works and in



20.3

20.4

case of an award of damages, the contractor shall pay for such award. In the event of
any suit or proceedings instituted against the owner, the same shall be defended at the
cost and expense of the contractor who shall also satisfy/ comply any decree, order or
award made against the owner.

Neither the contractor nor through any counsel engaged by the contractor shall defend
himself in the name of the Authority in any suit or proceedings.

The Authority shall not be under any obligation to make the final payments to the
contractor till any such suit or claim remains unsettled.

CLAUSE - 21 : MATERIALS

21.1

21.2

21.3

The contractor shall at his own expenses provide / arrange all materials required for the
bonafide use on work under the contract.

All materials parts to be provided by the contractor shall be in conformity with the
specifications laid down in the contract and the contractor shall furnish from time to
time proof and samples, at his cost, of the materials parts as may be specified by the
Engineer-in-Charge shall also have powers to have such tests, in addition to those
specified in the contract, as may be required and the contractor shall provide all
facilities to carry out the same. The cost of materials parts consumed in such tests and
also expenses incurred thereon shall be borne by the contractor in all cases and also
where such tests which are in addition to those provided in the contract disclose that the
materials are in conformity with the provisions of the contract.

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and
examine any materials parts intended to be used in or the works, either on the site or at
factory or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or any place where these are lying or from where these are being
obtained. For this, purpose, the contractor shall afford such facilities as may be
required for such inspection and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at Patna only shall have the jurisdiction for filing the award of the
arbitration and for any other judicial proceedings.

CLAUSE - 23: WATCHING AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards, fencing and
watching when and where necessary or as required by the Engineer-in- Charge for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

24.1

24.2

Subject to any provisions to the contrary contained in the contract, none of the works
shall be carried out during national holidays without the permission in writing of the
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of
life, property or works, contractor shall take necessary action immediately and advise
the Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the contractor that the
work may be carried out on holidays, Sundays and/ or extra shifts to ensure completion
of works under the contract as scheduled.



CLAUSE - 25: LABOUR

25.1

25.2

25.3

25.4

@) The contractor shall employ labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the degree
specified in the contract and to the satisfaction of the Engineer-in-Charge. The
Contractor shall not employ in connection with the works any person who has
not completed eighteen years of age the minimum age specified in Indian
Labour Law.

(b) If any foreigner is employed by the contractor to work within the site the later
shall ensure that such foreigner possesses the necessary special permit issued by
the civil Authorities in writing and also comply with the instructions issued
therefore from time to time. In the event of any lapse in this regard on the part of
such foreigner the contractor shall be personally held responsible for the lapse &
Authority shall not be liable in any event.

(c) The Contract is liable for cancellation if either the contractor himself or any of
his employee is found to be a person who has held class-lI post under the
Authority immediately before retirement and has within two years of such
retirement accepted without obtaining the previous permission of the Authority
or of the Chairman as the case may be and employment as contractor for, or in
connection with the execution of the public works, or as an employee of such
contractor. If the contract is terminated on account of the failure of the
contractor to comply with the above clause, The Authority shall be entitled to
recover from him such damages as may be determined by the Engineer-in-
Charge with due regard to the inconvenience caused to the Authority on account
of such termination without prejudice to the Authority's right to proceed against
such officer.

The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a
distribution return of the number and description by trades of the works of people
employed on the works. The contractor shall also submit on the 4th and 19th of every
month for the period of second half of the preceding month and first half of the current
month respectively to the Engineer-in-Charge, a true statement in respect of the
following.

) Any accidents if occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them
and.

i) the number of female workers who have been allowed maternity benefit as
provided in the Maternity Benefit Act 1961 or Rules made thereunder and the
amount paid to them.

The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act and
amendments made from time to time.

The Contractor shall in respect of labour employed by him either directly or though sub-
contractor comply with or cause to be complied with the contract labour (Regulation
and Abolition) Act 1970 and Rules framed thereunder in regard to all matters provided
therein.



25.5

25.6

25.7

The Contractor shall comply with the provision of all the Acts Laws, any Regulation or
Bye Laws of any Local or other Statutory Authority applicable in relation to the
execution of works such as :

)} Payment of wages Act.1936 (Amended)
i) Minimum wages Act. 1948 (Amended).

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed
there under as amended.

iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of
1976.

V) Employer's Liability Act 1938 (Amended)

Vi) Maternity Benefit Act. 1961 (Amended)

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).
viii)  The Industrial Disputes Act. 1947 (Amended)

iX) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of
1978 and any amended thereof:

X) The Personal Injuries (Compensation Insurance) Act 1963 and any
modifications thereof and rules made there under from time to time. The
Contractor shall take into account all the above and financial liabilities in his
quoted rates and nothing extra, whatsoever, shall be payable to him on this
account.

The Contractor shall be liable to pay his contribution and the employees contribution to
the State Insurance Scheme in respect of all labour employed by him for the execution
of the contract, in accordance with the provision of "the Employees State insurance
Act 1948" as amended from time to time. The contractor agrees to indemnify and hold
the owner harmless from any liability or penalty which may be imposed by any central
or state Authority and also of any claims, suits or proceedings that may be brought
against the Authority arising under, growing out of or by reasons of work proved by this
contract whether brought by employees of the Contractor, by third parties or by Central
or State Authority or any political sub division thereof. In case the Contractor fails to
submit full details of his account of labour employed and the contribution payable the
Engineer-in- Charge shall recover from the running bills of the contribution an amount
of contribution as assessed by him. The amount so recovered shall be adjusted against
the actual contribution payable for Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer
as defined in the Contract Labour (Regulation and Abolition) Act and Rules or on
his own in his capacity as Principal Employer, have the power to deduct from the
amount due to the contractor any sum required on estimated to be required for making
good the loss suffered by worker(s) by reason of non-fulfillment of the conditions of
the Contract for the benefit of Workers, nonpayment of wages or of deduction made
from him for wages which are not justified by the terms of the contract or non-
observance of the said Act and Rules framed there under with amendments made from
time to time.



25.8

25.9

25.10

25.11

25.12

The Contractor shall indemnify the Authority against any payments to be made under
and for observance of the Regulation Laws, Rules as stipulated in Clause-25.5 above
without prejudice to his right to claim indemnity from his sub-contractors. In the event
of the contractor's failure to comply with the provisions of all the Act/Laws stipulated in
Clause-25.5 or in the event of decree or award or order against the contractor having
been received from the competent authority on account of any default or breach or in
connection with any of the provisions of the Act/Law/Rules mentioned in Sub-Clause
25.5 above , the Engineer-in-Charge without prejudice to any other right or remedy
under the contract shall be empowered to deduct such sum or sums from the Bill of
the contractor or from his security deposit or from other payment due under this
contract or any other contract to satisfy within a reasonable time the provisions of the
various Act/Laws/Rules/Codes as mentioned under Sub-Clause 25.5 above, on the part
of the contractor under the contract on behalf of and at the expenses of the contractor
and make payment and /or provide amenities/facilities/services accordingly. In this
regard, the decision of the Engineer-in-Charge shall be conclusive and binding on the
contractor.

In the event or the Contractor committing a default or breach of any of the provisions of
the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended
from time to time or furnishing any information or submit ting or filling any
form/Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting officer as defined in the relevant Acts
and Rules as referred in Clause 25.5 above , the Contractor shall without prejudice to
any other liability pay to the Authority a sum not exceeding Rs.50/- (Rs. fifty only) as
liquidated damages for every default, breach or furnishing, making, submitting, filling
materially incorrect statement as may be fixed by the Engineer-in-Charge. The
decision of the Engineer-in-Charge in this respect shall be final & binding.

The Contractor shall at his own expenses Comply with or cause to be complied with the
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract
Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed there
under or any other instructions issued by the Authority in this regard for the protection
of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case, the contractor fails to make arrangements as aforesaid,
the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the
contractor.

The Contractor shall at his own expense arrange for the safety or as required by the
Engineer-in-Charge, in respect of all labour directly or indirectly employed for
performance of the Works and shall provide all facilities in connection therewith. In
case the contractor fails to make arrangements and provide necessary facilities as
aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost thereof
from the Contractor. But this will not absolve the contractor of his responsibility or
otherwise thereof.

Failure to comply with "Provisions/Rules made for Welfare and Health of Contract
Labour" Safety Manual, or the provisions relating to report on accidents and grant of
maternity benefits to female workers and the relevant Act/Rules referred in clause
25.5 above shall make the contractor liable to pay to the Authority as liquidated
damages an amount not exceeding Rs. 50/- for each default or materially incorrect
statement. The decision of the Engineer-in-Charge in such matters based on reports
from the inspecting Officers as defined in the relevant Acts and Rules as referred in
clause 25.5 above shall be final and binding and deductions for recovery of such
liquidated damages may be made from any amount payable to the contractor. In the
event of any injury, disability or death of any workmen in or about the work
employed by the contractor either directly or through his sub-contractor, contractor



25.13

25.14

25.15

25.16

shall at all time indemnify and save harmless the Authority against all claims,
damages and compensation under the Workmen Compensation Act. 1923 as amended
from time to time or in other Law for the time being in force and Rules there-under
from time to time and also against all costs, charges and expenses of any smooth action
by proceedings arising out of such accidents or injury, disability or death of a workmen
and against all sum or sums which may with the consent of the contractor be paid to
compromise or compound any claim in this regard. If any award, decree or order
IS passed against the contractor for recovery of any compensation under the
Workmen Compensation Act, 1923, for any injury, disability or death of a workman
by any competent court, the said sum or sums shall be deducted by the Engineer-in-
Charge from any sum then due or that may become due to the contractor or from his
security deposit or sale thereof in full or part under the contract or any other contract
with the Authority towards fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims
whatsoever on account of his compliance with his obligations under this clause and
Labour Regulation.

ALCOHOLIC LIQUOR OR DRUGS.

The contractor shall not otherwise than in accordance with the statutes ordinance and
Government Regulations or orders for the time being in force import, sell, give, barter
or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such
import, sale, gift, barter or disposal by his sub-contractor, agent or employees.

ARMS AND AMMUNITION

The contractor shall not give, barter or otherwise dispose of to any person or persons
any arms or ammunition of any kind or permit to suffer the same as aforesaid.

REMOVAL OF CONTRACTOR’S MEN

The Contractor shall employ for the execution of the works only such persons as are
skilled and experienced in their respective trades and Engineer-in-Charge shall be at
liberty to object to and require the contractor to remove from the works any persons
employed by the Contractor for the execution of the works who, in the opinion of the
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper
performance of his duties. The contractor shall forthwith comply with such requisition
and such person shall not be again employed upon the works without written permission
of the Engineer-in-Charge. Any person so removed from the work shall be immediately
replaced at the expense of the contractor by a qualified and competent substitute.
Should the contractor be requested to repatriate any person removed from the work, he
shall do so and shall bear all costs in connection herewith.

CLAUSE - 26: MATERIALS OBTAINED FROM EXCAVATION AND

26.1

26.2

TREASURE TROVE, FOSSILS, ETC.

Materials of any kind obtained from excavation on the site shall remain the property of
the Authority and shall be disposed off as directed by the Engineer-in-Charge.

However, if any of the materials thus obtained from excavation on the site is such as
can be used in the execution of the work under the contract, the contractor will be
allowed to use the same free of cost (except that any amount of royalty paid for in this
regard by the Authority shall be recoverable from the contractor) for the aforesaid
purpose provided the same is found suitable and is approved by the Engineer-in-Charge.



26.3

Fossils, coins, articles of value, structures and other remains or things of geological or
Archeological interest discovered on the site shall be the absolute property of the
Authority. The contractor shall take reasonable precautions to prevent his labour or any
other person from removing or damaging any such article or thing and shall acquaint the
Engineer-in-Charge with such discovery and carryout the Engineer-in-Charge’s
directions as to the disposal of the same at the expense of the Authority.

CLAUSE -27: FORCE MAJEURE

27.1

27.2

27.3

The term Force Majored shall herein mean Riots (other than among the contractor's
employees), Civil Commotion (to the extent no insurable), war (whether declared or
not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution,
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of
God, such as earthquake (above 7 magnitude on Richter Scale), lightning,
unprecedented floods, fires not caused by contractor's negligence and other such
causes over which the contractor has no control and are accepted as such by the
Engineer-in-Charge, whose decision shall be final and binding. In the event of either
party being rendered unable by Force Majeure to perform any obligation required to
be performed by them under this contract, the relative obligation of the party affected
by such Force Majeure shall be treated as suspended for the period during which such
Force Majeure cause lasts, provided the party allowing that it has been rendered
unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and
ending thereof giving full particulars and satisfactory evidence in support of such
cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in
completion date for a period exceeding the period of delay attributable to the causes of
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra costs
provided it is mutually established that Force Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of operation of the bidder
even at the time of submission bid, he shall categorically specify in his bid and state
whether they have been taken into consideration in their quotations.

CLAUSE -28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND

28.1

28.2

RECTIFICATION THEREOF

If the contractor or his labour or sub-contractor, injure destroy or damage, Battery,
Solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings,
drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the
area in which they may be working or in the area contiguous to the premises on
which the work or any part of it is being executed or if any damage is caused during
the progress of work, the Contractor shall upto receipt of a notice in writing in that
behalf from the Engineer-in-Charge, make the same good at his cost.

If it appears to the Engineer-in-Charge or his representative at any time during to or
prior to the expiration of the Defects Liability period that any work has been executed
with unsound, imperfect or unskilled workmanship or that any materials or articles
provided by the Contractor for execution of the work are unsound or of a quality
inferior to that contracted for, or otherwise not in accordance with the Contract, or
that any defect, shrinkage or other faults found in the work arising out of defective or
improper materials or workmanship, the Contractor shall, upon receipt of a notice in
writing in that behalf from the Engineer-in- Charge forthwith rectify or remove and
reconstruct the work so specified in whole or in part, as the case may be, and/or



28.3

remove the materials/articles so specified and provide other proper and suitable
materials at his expense.

All damages caused by accidents or carelessness of the contractor or any of his
employees or any property belonging to the Authority is wasted or is misused by the
contractor or any of his employee shall be to the account of the contractor, who shall
make good the loss.

CLAUSE -29: CONTRACTOR'S LIABILITY AND INSURANCE

29.1

29.2

29.3

29.4

From commencement to completion of the work(s) as a whole, the Contractor shall take
full responsibility for the care thereof and for taking precautions to prevent loss or
damage. He shall be liable for any damage or loss that may happen to the works or any
part thereof and to the Authority's Plant, Equipment and Material (hired or issued to
the Contractor) shall be in good order and condition and in conformity in every
respect with the requirements of the Contract and instructions of the Engineer-in-
Charge.

)} Neither party to the contract shall be liable to the other in respect of any loss or
damage which may occur or arise out of "Force Majeure™ to the works or any
part thereof on to any material or article at site but not incorporated in the works
or to any person or anything or material whatsoever or either party provided
such a loss or damage could not have been foreseen or avoided by a prudent
person and the either party shall bear losses and damages in respect of their
respective men and materials. As such liability of either party shall include
claims/ compensations of the third party also.

i) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i)
above, the following provisions shall also have effect :

@ The Contractor shall, as may be directed in writing by the Engineer-in-
Charge proceed with the completion of the works under and in
accordance with the provisions and conditions of the contract, and

(b) The Contractor shall, as may be directed in writing by the Engineer-in-
charge, re-execute the works lost or damaged, remove from the site
any debris and so much of the works as shall have been damaged and
carry the Authority's T & P, Plant and Equipment, Material etc. to the
Authority's store. The cost of such re-execution of the works, removal of
damaged works and carrying of Authority's store shall be ascertained in
the same manner as for deviations and this shall be ascertained in the
same manner as for deviations and this shall be added to the contract
sum. Provided always that the Contractor shall, at his own cost, repair
and make good so much of the loss or damage as has been occasioned by
any failure on his part to perform his obligations under the contract or
not taking precautions to prevent loss or damage or minimize the amount
of such loss or damage, Final assessment of loss or damage shall be
decided by the Engineer-in-Charge and his decision shall be final and
binding.

The contractor shall take special precautions to see that public places and roads adjacent
to contractor's yard are not blocked at anytime either by his material or by his workmen.
The roads are to be kept always clear and no equipment/materials shall be stacked.

The navigable waterways shall not be blocked by Contractor. The anchors dropped in
the waterways shall be properly marked and removed after done with.



29.5 The contractor shall indemnify and keep indemnified the Authority against all losses
and claims for death, injuries or damage to any person or any property whatsoever
which may arise out of or in consequence of the construction and maintenance, of
works during the contract period and also against all claims, demands, proceedings,
damages, costs, charges and expenses whatsoever in respect of or in relation thereto,
and such liabilities shall include claims/compensations of the third party.

29.6

(a) Before commencing execution of the work, the Contractor shall without in any way

(b)

(©)

(d)

limiting his obligations and responsibilities under this condition, insure against
any damage, loss or injury which may occur to any property (excluding that of the
Authority but including the Authority building rented to the contractor wholly or in
part and any part of which is used in part and any part of which is used by him for
storing combustible materials) public liability by arising out of the carrying out of
the contract. For this purpose the contractor shall take out, pay all costs and
maintain throughout the period of his contract public liability with the following
coverage.

i)  Public liability limits for bodily injury or death not less than Rs. 1,00,000
for one person and Rs. 2,00,000 for each accident.

i) Property liability limits for each accident not less than Rs. 1,00,000 ;

i) The Contractor shall prove to the Engineer-in Charge from time to time
that he has taken out all the insurance policies referred to above and has
paid the necessary premiums for keeping the policies alive till expiry of
the Defects Liability Period.

The Contractor shall ensure that similar insurance policies are taken out by
his sub-contractor (if any) and shall be responsible for any claims or losses to
the Authority resulting from their failure to obtain adequate insurance
protection in connection thereof. The Contractor shall produce or cause to be
produced by his sub-contractors (if any) as the case may be, relevant, policy or
policies and premium receipt as and when required by the Engineer-in-Charge.

If the contractor and/or his sub- contractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the term of the Contract then and in any such
case the Authority may, without being bound to effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the Authority
from any moneys due or which may become due to the contractor or recover the
same as a debt due from the contractor.

The contractor shall at his own expense arrange for the safety provisions as
required in respect of the works covered under this contract as per the
instruction of Engineer-in-charge. In case, the contractor fails to comply with
the provisions of the safety the Engineer- in-Charge shall be entitled to and
make the necessary arrangements at the risk and cost of the contractor. This will,
however, not absolve the Contractor of his overall responsibility to execute the
works under the contract.

CLAUSE - 30: SUSPENSION OF WORKS

30.1

The contractor shall on the order of the Engineer-in-Charge suspend the progress of the
works or any part thereof for such time or times and in such manner as the Engineer-in-



Charge may consider necessary and shall during such suspension properly protect and
secure the work so far as is necessary in the opinion of the Engineer-in-Charge.

CLAUSE - 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or reduce
the scope of the works for reason whatsoever and hence does not require the whole or
any part of the works to be carried out, the Engineer-in-Charge shall give notice in
writing to that effect to the contractor and the Contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full but
which he could not derive in consequence of the fore closure of the whole or part of
the works.

CLAUSE - 32: TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies,
then, unless the Engineer-in-Charge is satisfied that the legal representatives of the
individual contractor or of the proprietor of the proprietary concern and in the case of
partnership, the surviving partners are capable of carrying out and completing the
contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its
incomplete part without the Authority being in anyway liable to payment of any
compensation whatsoever on any account to the estate of the deceased Contractor
and/or to the surviving partners of the Contractor's firm on account of termination of
the Contract. The decision of the Engineer-in-Charge that the legal representatives of
the deceased contractor or the surviving partners of the Contractor's firm cannot carry
out and complete the works under the contract shall be final and binding on the parties.
In the event of such termination, the Authority shall not hold the estate of the deceased
Contractor and/or the surviving partners of the Contractor's firm liable for damages for
not completing the contract. Provided that the power of the Engineer-in-Charge of such
termination of contract shall be without prejudice to any other right or remedy which
shall have accrued or shall accrue to him under the contract.

CLAUSE- 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL

33.1

OR IN PART

If the Contractor does not commence the work in the manner described in the Contract
document or if he shall at any time in the opinion of the engineer.

Q) Commits default in complying with or commits breach of any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it immediately and not later than 15 days in any case after a notice in
writing is given to him in that behalf by the Engineer-in-Charge; or

(i) fails to complete the work (s) or any item of work (s) within the time or any
extended time under the contract and does not complete the work (s) or any
item of works within the period specified in a notice given in writing in that
behalf by the Engineer-in-Charge ; or

(iii)  Fails to carry on the work in conformity/ accordance with the contract document
or mobilize/ supply suitable equipments, labour, materials or other equipments
to the site as stipulated in the contract, or



33.2

(iv)  Fails to commence, carry and execute the work to the satisfaction of the EIC, or
(v) Abandon the work, or

(vi)  Substantially suspend the work or the works for a minimum period of 30 days
without any authority/ prior permission of EIC, or

(vii)  Commit or suffer or permit any other breach of any of the provisions and terms
of the Contract to be performed by him or it is observed that the said breach
persists 15 days, after notifying to the Contractor in writing by the engineer
requiring such breach to be remedied or

(viii) The contractor becomes bankrupt, insolvent or goes into liquidation whether
compulsory or voluntary not being merely a voluntary liquidation for he purpose
of amalgamation or reconstruction which amalgamations or reconstruction
would assume complete responsibility and liability of the work with the prior
approval of the owner and would furnish all guarantees by new formation.

(ix)  Assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not being incorporated in the work shall not be deemed
to be subletting) or attempts to assign, transfer or sublet the entire works or
any portion thereof without the prior written approval of the Engineer-in-
Charge. The Engineer-in-Charge shall have powers to terminate the contract in
full or in part as aforesaid without prejudice to any other right or remedy
which shall have accrued or shall accrue of which cancellation notice in writing
to the Contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence.

Then the Authority shall have the power to enter upon the work and take
possession of all the equipments of the contractor thereon, and to remove the
contractor’s license to the same and to complete the work by his agents or other
contractor or workmen or to relate the same upon any terms and conditions and so such
other person, firm or corporation as the owner in his absolute discretion may think
proper to employ and for the purpose of completion of the work specified in the
contract, and without any payment/allowance to the contractor for the use or of the
equipment or being liable for any loss or damage thereto the equipments. If the
Authority shall by reason of its taking the possession of the works being completed by
other contractors (due account being taken of such extra work or works which may be
omitted) then the amount of such excess work or works which may be due for work
done by the contractor under the contract and not paid for.

In case of any deficiency to be paid to the Authority by the contractor, the
contractor shall make or incase of any deficiency remaining unsettled then the Authority
shall have he power to sell in such a manner and for such a price as it may think fit all
or any of the equipments belonging to the contractor and to recoup and retain the said
deficiency or any part thereof out of the sale proceeds.

Corrupt Practice

The Contractor shall not offer or to give to any person in the employment of the
Authority or working under the orders of the Chairman any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of the contract or any
other contract with the purchaser or for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract with the



33.3

334

33.5

33.6

33.7

purchaser. Any breach of the aforesaid condition by the contract, or any one
employed, by him or acting on his behalf (whether with or without the knowledge of
the Contractor) or the commission of any offence by the Contractor or by any one
employed by him or acting on his behalf under Chapter 1X of the Indian Penal code
1860 or the Prevention of Corruption Act. 1947 or any other Act enacted for the
prevention of corruption by Public Servant shall entitle the Chairman to cancel the
contract and all or any other contracts with the Contractor and to recover from the
Contractor the amount of any loss arising from such cancellation in accordance with
the provisions of General condition and Special conditions.

The Engineer-in-Charge shall, on such termination of the contract, have powers

1) To take possession of the site of work under the contract as well as the land /
premises allotted to the contractor for his preliminary, Enabling and Ancillary
works and

i) Also any materials, constructional plant, equipment, implements, stores,
structures etc. thereon. The Engineer-in-Charge shall also have powers to carry
out the incomplete work by any means or through any other agency or by
himself at the risk and cost of the contractor. In such agencies shall be credited
to the contractor at his contract prices and the contractor shall pay the excess
amount, if any, incurred in completing the work as aforesaid, as stipulated
under sub-clause 30.5 hereunder.

On termination of the contract in full or part, the Engineer-in-Charge may direct that a
part or whole of such plant, equipment and materials, structures be removed from the
site of the work as well as from the land/premises allotted to the contractor for his
preliminary, enabling and ancillary works, within a stipulated period if the
contractor shall fail to do so within the period specified in a notice in writing by the
Engineer-in-Charge, the Engineer-in-Charge may cause then to be sold, holding the
net proceeds of such sale to the credit of the contractor, which shall be released after
completion of works and settlement of amounts under the contract.

If the expenses incurred or to be incurred by the Authority for carrying out and
completing the incomplete work or part of the same, as certified by the Engineer-in-
Charge, are in excess of the value of the work credited / to be credited to the contractor,
the difference shall be paid by the contractor to the Authority. If the contractor fails to
pay such an amount , as aforesaid, within thirty days of receipt of notice in writing
from the Engineer-in-Charge, the Engineer-in-Charge shall be empowered to recover
such amount from any sum due to the contractor on any account under this or any
other contract or from his security deposit or otherwise.

Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's
unused materials, constructional plant, equipment, implements, temporary building /
structures etc. and apply the proceeds of sale thereof towards the satisfaction of any
sums due from the contractor under the contract and if thereafter there may be any
balance outstanding from the contractor, the Engineer-in-Charge shall have powers to
recover the same in accordance with the provisions of the contract.

The contractor shall not construct any structure even of a temporary nature for any
other purpose on IWAI office premises & Engineer-in-Charge's representative's office
or houseboat, or any such things except with the written permission of the EIC and
any such construction, so put up shall be removed by the contractor whenever the
EIC or his representative calls upon the contractor to remove. Any dispute or
difference in respect of either the interpretation effect or application of the above



33.8

conditions or of the amount recoverable there under by the purchaser from the
Contractor, shall be decided by the Chairman.

IWALI also reserves its right to determine/ terminate the contract on following basis :

Q) Authority shall, at any time, be entitled to determine and terminate the contract,
for any cause whatsoever. A notice in writing from the Owner to the Contractor
shall be issued giving 15 (fifteen) days time for such determination and
termination including the reason thereof.

(i)  The contractor upon receipt of such notice, shall discontinue the work on the
date and to the extent specified in the notice, make all reasonable efforts to
obtain cancellation of all orders and contracts to the extent they are related to
work terminated, and upon terms satisfactory to the Authority, stop all further
sub-contracting or purchasing activity, related to the work terminated and assist
the Authority in maintenance, protection and disposition of the works acquired
under the contract by the Authority.

(iii) ~ Should the contract be determined under the sub-clause (i) of the said clause, the
Contractor shall be paid compensation, equitable and reasonable dictated by the
circumstances prevalent at the time of termination.”.

CLAUSE - 34 : COMPLETION TIME AND EXTENSIONS

34.1

34.2

34.3

Time allowed for execution of the work as specified or the extended time, if any, in
accordance with these conditions shall be essence of the contract.

However, if the work is delayed on account of:

1) Increase in the quantity of work to be done under the contract as per clause 16,
or

i) Suspension of work as per clause 30 ; or
iii) Rebuilding of work as per clause 31; or
iv) "Force Majeure" as per clause 27; or

V) Any other cause which, in absolute discretion of the Engineer-in- Charge is
beyond the contractor's control; then immediately upon the happening of any
such events as aforesaid, the contractor shall inform the Engineer-in-Charge
accordingly, but the contractor shall nevertheless use constantly his best
endeavors to prevent and/or make good the delay and shall do all that may be
required in this regard. The Contractor shall also request, in writing, for
extension of time, to which he may consider himself eligible under the contract,
within fourteen days of the date of happening of any such events as indicated
above.

In any such case as may have arisen due to any of the events, as aforesaid, and which
may have been brought out by the contractor in writing, the Engineer-in-Charge may
give a fair and reasonable extension of time, after taking into consideration the
nature of the work delayed and practicability of its execution during the period of
extension. Provided in the event of non-receipt of a request for such extensions from
the contractor for reasons whatsoever, the Engineer-in-Charge may, at his sole
discretion and with due regard to the event, grant fair and reasonable extension of time
not more than 1/3rd of the total completion period without any financial



implication. Such extensions, if admissible, shall be communicated to the contractor
by the Engineer-in-Charge in writing within one month of the date of receipt of such
request or within one month of the occurrence of the event, but in any case before
expiry of the contract period.

CLAUSE -35: COMPENSATION FOR DELAY

35.1

If the contractor fails to complete all items of works in respect of any of the sub-
group/group and/or work as a whole as the case may be and before the expiry of the
period(s) of completion as stipulated in the aforesaid tender or any extended period (not
due to the fault of the contractor) as may be allowed, he shall without prejudice to any
other right or remedy of the Authority on account of such default, pay as an
ascertained/agreed compensation as per Clause No. 36.

CLAUSE - 36 : LIQUIDATED DAMAGES

36.1

36.2

36.3

36.4

36.5

If the contractor fails to complete all items of works within the period(s) of completion
as stipulated in the aforesaid tender or any extended period (not due to the fault of the
contractor) as may be agreed he shall without prejudice to any other right or remedy of
the Authority on account of such default, pay compensation (not by way of penalty) at
the rate of Y/, % (half percent) per week on the total value of the contract subject to a
maximum of 10% of the total value of the contract.

Should however, the contractor achieve the completion of the entire works as a whole
under the contract within the time or in the extended time (not due to reasons of default
on the part of the contractor) as may be accorded, the Authority will refund to him the
amount of compensation recovered from him, if any, in respect of delay in the non
completion of works(s) under the individual group/sub-group, as aforesaid in full, In
this regard, the decision of the Engineer-in-Charge shall be final and binding.

The amount of compensation may be adjusted, withheld, deducted or set off against any
sum due or payable to the contractor under this or any other contract with the Authority

All sums payable by way of compensation under any of the conditions will be
considered as reasonable compensation without reference to the actual loss or damage,
which will have been sustained.

Payment of such damages shall not relieve the contractor of his obligation to complete
the work or from any other of his obligation or liabilities under the contract.

CLAUSE -37 : INSPECTION AND APPROVAL

37.1

37.2

All works involving more than one process shall be subject to examination and approval
at each stage thereof and the contractor shall give due notice to the Engineer-in-Charge
on his authorized representative, when each stage is ready. In default of such notice, the
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the
decision of the Engineer-in-Charge in this regard shall be final and binding.

No work shall be put out of view without the approval of the Engineer-in-Charge or his
authorized representative and the Contractor shall afford full opportunity for
examination. The contractor shall give due notice to the Engineer-in-Charge or his
authorized representative whenever any such work is ready for examination and the
Engineer- in-Charge or his representative shall, without unreasonable delay, unless
he consider it necessary and advise the contractor accordingly , examine and measure
such work. In the event of the failure or the contractor to give such notice, he shall if
required by the Engineer-in-Charge, uncover such work at the contractor's expenses.



37.3

Periodic inspection will be carried out by the EIC or his representative by their vessels.
The contractor can have the inspection schedules finalized with the Engineer-in-charge.
Generally all attempts should be made to have joint inspection and number of
inspections be not less than three in a calendar month.

CLAUSE - 38 : COMPLETION CERTIFICATE

38.1

38.2

The work shall be completed to the entire satisfaction of the Engineer-in-Charge and
with in the specified time limit and terms and conditions of the contract. As soon as the
work under the contractor is completed as a whole the contractor shall give notice of
such completion to the Engineer-in-Charge. The Engineer-in-Charge shall inspect the
work and shall satisfy himself that the work(s) has been completed in accordance with
the provisions of the contract and then issue to the Contractor a certificate of completion
indicating the date of completion. Should the Engineer- in-Charge notice that there are
defects in the works or the works are not considered to be complete, he shall issue a
notice in writing to the Contractor to rectify / replace the defective work or any part
thereof or complete the work, as the case may be within such time as may be notified
and after the contractor has complied with as aforesaid and gives notice of completion
the Engineer-in-Charge shall inspect the work and issue the completion certificate in
the same manner as aforesaid.

No certificate of completion shall be issued as stipulated above and no work be
considered to be completed unless the contractor shall have removed from the work  site
and / or premises all his belongings / temporary arrangements brought / made by him
for the site and / or premises in all respects and made the whole of the site and / or
premises fit for immediate occupation / use to the satisfaction of the Engineer- in-
Charge. If the contractor fails to comply with the above mentioned requirements on or
before the date of completion of the work, the Engineer-in-Charge, may as he thinks fit
and at the risk at cost of the contractor, fulfill such requirements and remove / dispose
of the contractor's belongings / temporary arrangements , as aforesaid, and the
contractor shall have no claim in this respect except for any sum realised by the sale
of Contractor's belongings / temporary arrangements less the cost of fulfilling the
said requirements and any other amount that may be due from the contractor. Should
the expenditure on the aforesaid account exceed the amount realised by sale of such
contractor’s belongings / temporary arrangements then the contractor shall on demand
pay the amount of such excess expenditure.

CLAUSE -39 : MEASUREMENTS

39.1

39.2

39.3

The Engineer-in-charge shall expect as otherwise stated ascertain and determine by
measurement the value of work done in accordance with the contract.

Notwithstanding any provision in the relevant standard method of measurement or any
general or local custom, measurement of work done under the contract shall be taken in
accordance with the procedure set forth in the Technical Specifications or Schedule of
Quantities under the contract. In case of items of work which are not covered by the
Technical Specifications or Schedule of Quantities measurement shall be taken in
accordance with the relevant standard methods of measurement laid down by the
Bureau of Indian Standard.

All items having a financial value shall be entered in daily log book/ measurement book
prescribed by the Authority so that the complete work performed under the contract is
duly accounted.



39.4

39.5

39.6

39.7

Measurement shall be taken jointly by the Engineer-in-Charge or his authorised
representative and by the contractor or his authorised representative.

Before taking measurements of any works, the Engineer-in-Charge or representative
deputed by him for the purpose, shall give a reasonable notice to the Contractor. If the
Contractor fails to attend or send an authorised representative for measurement after
such notice or fails to countersign or to record the objection within a week from the date
of taking the measurements, taken by the Engineer-in-Charge shall be taken to be
correct and final measurements of such works.

The contractor shall, without extra charge, provide assistance with every appliance,
labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site on
completion of measurement. If the contractor objects to any of the measurement
recorded by the representative of the Engineer-in- Charge a note to the effect shall
be made in the item objected to and such note shall be signed and dated by both parties
engaged in taking the measurement. The decision of the Engineer-in-Charge on any
such dispute or difference or interpretation shall be final and binding on the contractor
in respect of all contract items, substituted items, extra items and deviations.

CLAUSE -40: PAYMENT ON ACCOUNT

40.1

40.2

40.3

40.4

40.5

40.6

40.7

Interim bills shall be submitted by the contractor monthly on or before the date fixed
by the Engineer-in- Charge for the items of work completed. The Engineer-in-
Charge shall then arrange to have the bills verified with reference to the measurements
recorded in the measurement book(s).

Payment on account for amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment for the work executed, after deducting therefrom the amount already paid, the
security deposit and such other amounts as may be withheld, deductible or recoverable
in terms of the contract.

Payment of the contractor's bills shall be made by the Authority only in Indian Rupees
within 30 days from the date of submission of the bill subject to the acceptance of the
Engineer-in- Charge.

Payments due to the contractor shall be made by NEFT/RTGS by the Engineer-in-
Charge or his authorised representative. Such NEFT/RTGS shall be issued direct to the
contractor on furnishing a stamped receipt for the amount of the NEFT/RTGS or to his
constituted attorney duly authorised to receive such payments from the EIC.

Any interim certificate given relating to work done or materials delivered may be
modified or corrected by any subsequent interim certificate or by the final certificate.
No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself
be conclusive evidence that any work or materials to which it relates is / are in
accordance with the same.

Should there be a request for extension of date of completion, pending its consideration
interim payments shall continue to be made as provided herein.

TDS at the applicable rates shall be deducted at source from any payment made to the
contractor against this contract.



CLAUSE -41: TAXES, DUTIES AND LEVIES ETC.

41.1

The prices shall include all the taxes, levies, cess, octroi, royalty, excise, (excluding
GST) or any other local or central taxes as applicable/ charged by Center or State
Government on all materials, including steel, wood, POL (and increase if any, on
these during the currency of the contract) that the contractor has to purchase for the
performance of the contract, shall be payable by the contractor and the Authority will
not entertain any claim for compensation whatsoever in this regard. The rates quoted
by the contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc.

CLAUSE-42 : TAXDEDUCTION AT SOURCE

42.1

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the
payment/advances made against the contract.

CLAUSE -43 : PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date of
completion of the work or of the date the certificate of completion furnished by the
Engineer-in-Charge. No further claim in this regard unless as specified herein under
shall be entertained. Payment shall be made within three months. If there shall be any
dispute about any item or items of the work then the undisputed item or items only shall
be paid within the said period of three months or six months, as the case may be. The
contractor shall submit a list of the disputed items within thirty days from the
disallowance thereof and if he fails to do so, his claim shall be deemed to have been
fully waived and absolutely extinguished.

CLAUSE - 44 : OVER PAYMENTS AND UNDER PAYMENTS

44.1

44.2

443

44.4

Whenever any claim whatsoever for the payments of a sum of money to the Authority
arises out of or under this contract against the contractor, the same may be deducted
by the Authority from any sum then due or which at anytime thereafter may
become due to the contractor under this contract and failing that under any other
contract with the Authority or from any other sum whatsoever due to the contractor
from the Authority or from the Authority or from his security deposit, or he shall pay
the claim on demand.

The Authority reserves the right to carry out post- payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
authority further reserves the right to enforce recovery of any over payment when
detected not- withstanding the fact that the amount of the final bill may be included by
one of the parties as an item of dispute before an arbitrator appointed under clause
48 of this contract and notwithstanding the fact that the amount of the final bill figures
in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in
respect of any work done by the contractor or alleged to have been done by him under
contract, it shall be recovered by the Authority from the contractor by any of all of
the methods prescribed above, and if any under payment is discovered, the amount
shall be duly paid to the contractor by the Authority.

Provided that the aforesaid right of the Authority to adjust over-payment against amount
due to the contractor under any other contract with the Authority shall not extend
beyond the period of two years from the date of payment of the final bill or in case the
final bill is a MINUS bill, from the date the amount payable by the Contractor under the
MINUS final bill is communicated to the contractor.



44.5

Any sum of money due and payable to the Contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or Authority against any claim of the Authority or such other
person or persons in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with the Engineer-in-Charge or Authority or with
such other person or persons. The sum of money so withheld or retained under this
clause by the Engineer-in-Charge or Authority will be kept withheld or retained as such
by the Engineer-in- Charge or Authority or till his claim arising out of in the same
contract or any other contract is either mutually settled or determined by the arbitrator,
if the contract is governed by the arbitration clause under the clause 48 or by the
competent court hereinafter provided, as the case may be, and the contractor shall have
no claim for interest or damages whatsoever on this account or any other ground in
respect of any sum of money withheld or retained under this clause.

CLAUSE -45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL

45.1

45.2

All documents, correspondence, decisions and orders concerning the contract shall be
considered as confidential and/or restricted in nature by the contractor and he shall not
divulge or allow access to them by any un-authorized person.

The contractor shall take necessary steps to ensure that all persons employed on any
work in connection with this contract have noted that the Indian Official Secrets Act,
1923 (XIX of 1923) applies to them and shall continue so to apply even after the
execution of such under the contract.

CLAUSE -46 : FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters regarding
materials, workmanship, removal of improper work, interpretation of the contract
drawings and contract specifications, mode of procedure and the carryout out of the
work the decision of the Engineer-in-Charge which shall be given in writing shall be
final and binding on the contractor.

CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO
ACTUAL LOSS

All sum payable by way of compensation to the Authority under any of these conditions
shall be considered as reasonable compensation without reference to the actual loss or
damage sustained and whether or not damage shall have been sustained.

CLAUSE -48: ARBITRATION

48.1

Except as otherwise provided herein before, all questions, disputes or difference in
respect of which the decision has not been final and conclusive arising between the
Contractor and the Authority in relating to or in connection with contract shall be
referred for arbitration in the manner provided as under and to the sole arbitrator
appointed as follows:

0] Either of the parties may give to the other notices in writing of the existence of
such question dispute or difference.

(i)  Within thirty (30) days of receipt of such notice from either party the engineer-
in-charge of work at the time of such dispute shall send to the Contractor panel
of three persons and there after the Contractor within fifteen (15) days of receipt



48.2

48.3

48.4

48.5

48.6

48.7

48.8

of such panel communicate to the Engineer-in-charge the name of one of the
persons from such panel and such a person shall then be appointed as sole
arbitrator by the Chairman, IWAI. However, the arbitration so appointed shall
not be an officer or the employee of Inland Waterways Authority of India.

(iii)  Provided that if the Contractor fails to communicate the selection of a name out
of the panel so forwarded to him by the Engineer-in-charge then after the expiry
of the aforesaid stipulated period the Chairman, shall without delay select one
person from the aforesaid panel and appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, then the Chief Engineer shall appoint
another person to act as sole arbitrator, such person shall be entitled to proceed with the
reference from the stage at which it was left by the predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in
what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall
be borne by either party.

The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to
make and publish his award.

A notice of the existence in question, dispute or difference in connection with the
contract unless served by either party within 30 days of the expiry of the defects
liability period, failing which all rights and claim under this contract shall be deemed to
have been waived and thus forfeited and absolutely barred.

The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs.
75,000/- and above.

The work under this Contract shall continue during Arbitration proceedings and no
payments due from or payment by the Authority shall be withheld on account of such
proceedings except to the extent which may be in dispute.

The arbitration and conciliation Act 1996 with any statutory modifications or re-
enactment thereof and the rules made there under and being in force shall apply to the
Avrbitration proceedings under this clause.

NOTE: In case of contract with another public Sector Undertaking, following Arbitration

48.9

Clause shall apply: "Except as otherwise provided, in case of a contract with a public
Sector Undertaking if at any time any question dispute or difference whatsoever arises
between the parties upon or in relation to, or in connection with this agreement, the
same shall be settled in terms of the Ministry of Industry, Department of Public
Enterprises O.M No0.3/5/93-PMA dt.30.06.93 or any modifications / amendments
thereof. "The arbitrator shall have the power to enlarge the term to rate the award with
the consent of the parties provided always that the commencement or continuation of
the arbitration proceeding shall not result in cessation or suspension of any of other
rights and obligations of the parties of any payments due to them hereunder.

The parties to the agreement hereby undertake to have recourse only to arbitration
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding
shall be Patna and the parties will not have recourse to Civil Court to settle any of their
disputes arising out of this agreement except through arbitration.



CLAUSE -49: VALIDITY OF TERMS & CONDITIONS:

49.1

The parties agree that if any term or provision of this contract is declared by a Court of
competent jurisdiction to be illegal or in conflict with any law, the validity of the
remaining terms and provisions shall not be affected and the right and obligations of the
parties shall be construed and enforced as if this contract did not contain the particular
term or provision held to be invalid.

*khkhkkk



PART- I

TECHNICAL & SPECIAL CONDITIONS

INTODUCTION:

Ministry of Surface Transport, Govt. of India.

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the
The Authority is entrusted with development,

maintenance and management of National Waterways for shipping and navigation.

It is proposed to undertake the development works for IWAI through an agency appointed
on open tender basis. The detailed specifications and other technical conditions have been placed in
detail in the schedule / Bill of quantity. Further, it is to be noted that if any specification is not clear
for any work fall on this project, then the CPWD specification shall be followed by both the bidder

and IWAI. The other technical conditions and details are as follows:

A

C.

GENERAL

The work shall be executed and measured as per metric dimensions given in the schedule
of quantities, drawings etc. (FPS units wherever indicated are for guidance only).

CIVIL WORK

Coarse aggregate shall be of hard broken stone of granite or similar stone, free from dust,
dirt and other foreign matters. The stone blast shall be of 20 mm (3/4°’) size and down
and all should be retained in a 5 mm square mesh (1/4°”) and well graded such that the
voids do not exceed 42 percent.

Sand shall be of standard specifications clean and free from dust, dirt and organic
matters. Sea sand shall not be used. Sand to be used for cement concrete work, mortar for
masonry and plaster work shall be of standard quality. Sand to be got approved from the
Engineer-in-charge and screened as required.

Cement shall be fresh Portland cement of standard 1.S.1. specifications, and shall have the
required tensile and compressive stresses and fineness.

Painting, White Washing and Distempering

(a) Synthetic enamel paint/ Dry distemper shall be brought in original containers and in sealed
tins, packets.

(b) All other material used in painting work other than brand specified in list of approved
materials shall be approved by the Engineer-in-charge prior to start of work.

(c) All painting work shall be carried out strictly as per the manufacturer specification.
The surface shall be prepared by removing of whitewash/ enamel duly scraping and
sand papering and before applying the coat, the prepared surface shall be got
approved by the Engineer-in-charge before starting the distempering. The colour of
painting will be decided by Engineer-in-charge during the execution of works.

SCOPE OF WORK

The item wise details with specification are explained in the enclosed schedules of the

work However; with regard to the changes in the specification as per the site requirement the
decision of the E-1-C at the time of execution for the work shall be final.



D. DURATION OF WORK
The appointed agency / contractor has to complete the work in all respect within 60 days
from the date of issue of work order.

E. SPECIFICATION
The details of work to be carried out and its scope are given in this BOQ of tender
document.

F. OTHER CONDITIONS: -

(1) The Engineer-in-charge or his representative will inspect, co-ordinate, measure and
certify the work. He has the right to inspect at any time during the contract period for
which contractor’s authorized agent shall be available at site during such inspection.

(i) The contractor may execute the work round the clock and on all days including Sundays
and Public Holidays with due permission of the Engineer-in-charge in writing except
National Holidays and subject to such restriction as may be imposed by State Govt./local
body.

(iii) If the contractor’s personnel or any outside labour employed to work during execution of
contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, bund,
wires, trees, crop, fruit or cultivated ground during the period of agreement, the same
shall be made good by the contractor at his own expenses or in default the IWAI may
cause the same to be made good by other sources and deduct the expenses from any sums
that may be then or at any time thereafter may become due to the contractor.

(iv) The prices shall include all the taxes, levies cess, octroi, excise or any other local or
central taxes as applicable/ charged by Center or State Government, except GST. No
extra in this regard shall be paid.

(v) No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied by
IWAIL  However, department would assist to the contractor for arranging these
documents at contractor’s cost by writing to the concerned authorities only. Supply or
arrangement of these forms, if required, shall be responsibility of the contractor.

(vi) Payment: Payment will be made on completion of each item of work. Contractor shall
submit their running bill for the payment after the measurement is recorded by the
representative of the Engineer in charge in the measurement books. Part rate payment
will not be permitted.

(vii) All arrangements for establishment, watch & ward of stores and security of sites, permits,
license, appropriate vehicles for transportation, handling, etc. shall have to be made by
the contractor at his own cost and nothing extra on this account shall be paid.

(viii) The right to award split up work or to reject the offer without assigning any reason is
reserved with the Authority.

(ix) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian
Rupees only.

(X) The contractor on completion of the work should handover the site to the E-I-C or his
representative.

(xi) In case of delay in work E-I-C may reduce the quantity of work without affecting the
main objective of the project.

(xii) The income tax as applicable will be deducted from the running bill and final bill and to
that effect a certificate will be issued.



SPECIAL CONDITIONS

A. HOLD HARMLESS:

i)  The Contractor should indemnify and hold the Authority harmless from any liability or
claim for damages because of bodily injury, death, property damage, sickness, disease or loss
and expense arising from the Contractor’s performance of this Contract.

i) The Contractor is acting in the capacity of an independent contractor with respect to the
Authority.

iii) The Contractor should protect, defend and indemnify the Owner from any claims by
laborer’s or Sub Contractors for unpaid work or labour performed in connection with this
Contractor.

B. CHANGE ORDERS:

i) The Contractor should not make any changes in the schedule of work or the
Specifications without written authorization by the Engineer in Charge and written
concurrence by the Authority.

C. UNSATISFACTORY PERFORMANCE:

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall
have the right to issue a show cause notice to the consultant requiring him to explain the
reason thereof.

i) In case of continuation of such unsatisfactory performance / progress / services, IWAI
reserves the right to rescind the Contract and get the balance work executed at the risk and
cost of the Contractor.

D. WARRANTIES:

i) The Contractor should warrant that this contract does not and shall not infringe any
existing or subsequent patents, rights or licenses of any third party.

i) The Contractor should further warrant that the rights of the Authority under the present
contract are not and shall not be infringed by any prior or subsequent contract, which may
have been or may hereafter be entered into by the Contractor with any other party.

E. MISCELLANEOUS:

i)  The Contract embodies the entire understanding of the parties as to its subject matter and
shall not be amended except in writing executed by both the parties and subject to the
approval of the concerned authorities.



ANNEXURE

PART — 1V
Annexure -1
PERFORMA FOR AGREEMENT
This agreement made on day year between the Inland

Waterways Authority of India (hereinafter called the 'IWAI’ which expression shall unless
excluded by or repugnant, to the context, be deemed to include heir, successors in office) on one
part and M/S (hereinafter called the ‘CONTRACTOR’ which expression,
shall unless excluded by repugnant to the context be deemed to include his heirs, executors,
Administrators, representatives and assigns of successors in office) on the other part.

WHEREAS THE IWAI desirous of undertaking the works for

WHEREAS the contractor has offered to execute and complete such works and whereas
IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished

as security for the due fulfillment for all the conditions of this contract.
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are respectively
as assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed as part of
this agreement VIZ.

) €)) Notice Inviting Tenders
(b) Tender form
(©) Warranty
i) Information & instruction for Tenders
iii) €)) Schedule - Bill of Quantity
(b) Annexure
iv) General Conditions of Contract
V) Technical and Special Conditions of Contract
The contract agreement has been compiled by the IWAI from the original tender
documents and all the correspondences from the tendering stage till acceptance. In the event of
any difference arising from the completion of the contract, the original tender documents,
contractor’s offer, minutes of meetings and correspondence between the party ended vide letter

No. may be referred to by either party. These documents shall
take precedence over the compiled documents.




The contractor hereby covenants with the IWAI to complete and maintain the “Works” in
conformity in all respect, with the provisions of the agreement.

The IWAI hereby covenants to pay the contractor in consideration of such completion of
works, the contract price at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day
year first written.

For and on behalf of For and on behalf of
(Inland Waterways Authority of India) Contractor
Signature Signature

Name &Designation Name & Designation
Stamp Stamp

Witness: Witness:

1) Signature 1) Signature

2) Name & Designation 2) Name & Designation




Annexure — |11

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH
ELECTRONIC FUND TRANSFER SYSTEM

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD)
NAME OF THE PROJECT:
THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW:

We (Name of the Bidder) hereby request you to
give our payments by crediting our bank account directly by E-Payment mode as per account
details given below. We hereby undertake to intimate IWAI in case of any change in particulars
given below and will not hold IWAI responsible for any delay / default due to any technical
reasons beyond IWATI’s control:-

Bank Account Number

RTGS/NEFT/IFSC CODE :

Name of the Bank

Address of the Branch of the Bank :

Branch code

Account Type
(Saving/Current/Others)

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

I/We hereby declare that the particulars given above are correct and complete. If the
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect
information, 1/We would not hold IWAI responsible.

Date: Signature of Authorized Signatory

BANK CERTIFICATION:

It is certified that above mentioned beneficiary holds a bank account No.
with our branch and the bank particulars mentioned above are correct.

Date: Authorized Signatory
Authorization No.
Name:
Official Seal/Stamp

Note-Contractor need not require to deposit above Bank certificate at the time of tendering
and same will be asked by IWAI as and when required.




Annexure — 111

Performa for Experience

A -WORKS EXPERIENCE.

SI No Name of Work Details of experience with Govt.| Remarks
Department along with proof.

B- Plants & Equipments available

NB-: The contractor should be filled and attached the above table along with tender
document



el

A

Various types of Civil Work
at
NINI, Gaighat, Patna.

PART - B

PRICE BID



SCHEDULE /BILL OF QUANTITIES

Various types of Civil Work at NINI, Gaighat, Patna.

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only)

NUM TEXT # NUMBE | TEXT [NUMBER |NUMB | TEXT #
BER # R # # # ER #
Sl. Description Quantity | Units BASIC [TOTA |TOTAL
No. RATE In (L AMOUN
Figures To|AMOU |T
be entered [NT In Words
by the

1 2 4 5 13 53 55

1 Finish wall of acrlic smooth interior of required 0.00]INR Zero
shade (Two or more coats) for hostel area Only
ground floor, Academic blqck ground and first 9360.50 | Sgm.
floor, Generator room, Swimming Pool, Store,

Passage, Chajja Exterior, guard post etc.
(Asian/Burger)

2 Distempering with dry distemper of approved 0.00]INR Zero
brand (one or more coa_ts ) and of required 2500.00 | Sqm. Only
shade on old work to given an even shade.

Compound wall.

3 Enamel paint of Boundary wall railing, Window, 0.00]INR Zero
Door, Passage Railling,Auditorium roof truss| 1810.70 | Sgm. Only
etc. (Asian/Burger/Nerolac)

4 Enamg! paint of Passage Railing roof, Parapet 858.00 R/m 0.00]INR Zero
wall railing. Only

5 32 mm. th. Water proof board for door 3'x7' with 0.00]INR Zero
L .. - . L 1.00 No
fitting , fixing and painting in dining area. Only

6 Demolishing brick work manually including 0.00]INR Zero
stacking of serviceable material and disposal of 0.60 cum Only
unserviceable matterial whithin 100 mts lead as ’
per direction of EIC. (Near simulator room.)

7 Providing and fixing aluminium for door frame 0.00]INR Zero
with ACP board for pannel all complete near 2.30 Sgm. Only
simulator room.

8 Removmg, fitting & fixing of existing partition 128.00 NoOS. 0.00]INR Zero
.Academic block ground floor. Only

9 Dismantling of Mosaic tiles work in floors 0.00]INR Zero
including stacking material within 100 meters Only
lead. For thickness of tiles 10mm to 25mm.of 851.80 sam.
ground floor academic block.

10 |Providing and laying vitrified floor tiles work in 0.00]INR Zero
defferent size with water absorption less than Only
0.08% and conforming to IS: 15622, of approved
make, in all colour and shades, laid on 20mm
thick cement mortar 1:4 (1 cement: 4 coarse
sand), including gr_outlng the JOIntS.WIth whlt.e 541.70 sqm.
cement and matching pigment etc. in Acadmic
Block (ground floor). Tiles size (0.8m*0.8m) with
scarting at Admin Block, Senior Faculty, Pantery,

Senior Consultant room, Principle room, Store,
Library, Faculty room, Reception.( Somany,
kajariya.)

11 |Providing and fixing 1st quality ceramic glazed 0.00]INR Zero
wall tiles conforming to IS: 15622, of approved Only
make, in all colours, shades as approved by
Engineer- in- charge, over 12mm thick bed of
cement mortar 1:3 (1 cement: 3 coarse sand)| 30.00 Sgm.
and jointing with grey cement slurry @ 3.3kg per
sgm, including pointing in white cement mixed
with pigment of matching shade complete. water
cooler platform.( Somany, kajariya.)

12 |Providing and fixing 1st quality of water proof 0.00]INR Zero
Tiles in external wall of building.(GRIDE WASH| 15.00 Sgm. Only

TILES)




13

Earth work in excavation by manual mean in
foundation trenches 0.76m width and 1.0m deep
, including getting out the excavated soil and
disposal of surplus excavated soil as directed,
within a lead of 100 m.

0.40

cum

0.00

INR Zero
Only

14

Structural steel work riveted, bolted of welded in
built up sections, trusses and framed work,
including cuttung, hoisting, fixing in position and
applying a priming coat of approved steel primer
all complete .

1017.00

Kg

0.00

INR Zero
Only

15

Manufacturing supplying and fixing retro
reflective overhead signage boards made up of 2
mm thick aluminium sheets,face to be fully
covered with high intensity and encapsulated
lens type -lll of ASTM-D-4956-01 as approved by
Engineer-in-charge,letters,borders etc. as per
IRC : 67-2001 in silver white with blue colour
back ground and with high intensity grade,
pasted on substrate by pressure sensitive
adhesive backing which shall be activated by
applying pressure conforming to class Il of ASTM
D-4956-01 and fixing the same to the plate of
structural frame work by means of suitable sized
aluminium alloys, rivets or bolts & nuts @ 300
mm centre to centre all along the periphery as
well as in two vertical rows along with theft
resistant measures, including the cost of
painting with two or more coats of epoxy paint in
grey colour on the back side of aluminium sheet
including appropriate priming coat. The rate
includes the cost of rounding off the corners,
lowering down the structural frame work from
the gantry, fixing and erecting the same in
position all complete as per drawings,
specification and direction of the Engineer-in-
charge. (Structural frame work including M.S.
plate to be provided separately. Rectangular
area of the sheet only shall be measured for

12.20

Sgm.

0.00

INR Zero
Only

16

M.S outlet 'L' section pipe of 6" inner dia with
11.5" dia colar fitting of length 7 feet

1.00

Nos.

0.00

INR Zero
Only

17

Wadrobe panel and his rack in two of waterproof
board all complete. (Green ply, century)

12.00

Nos.

0.00

INR Zero
Only

18

Replacement of Door (water proof board )
greenply, century with all fittings and painting in
girls hostel area.

2.00

Nos.

0.00

INR Zero
Only

19

Suplying Door (p.v.c) fitting & fixing.

10.00

Nos.

0.00

INR Zero

20

Replacement of Door handle

5.00

Nos.

0.00

INR Zero

21

Replacement of Window panel.

10.00

Nos.

0.00

INR Zero

22

Fitting and fixing existing grill in 3 nos window in
recreation room.

3.00

Sgm.

0.00

INR Zero
Only

23

Removing and casting with fitting of existing
railing of five numbers of columns of boundary
wall (Height 1 Meter)

0.30

cum

0.00

INR Zero
Only

24

4mm. thick plain glass fitting in steel pannel
window with steel jalli.

28.00

Sgm.

0.00

INR Zero
Only

25

Underground pipe fitting with accessories in
Bathroom i.e. Bib cock, Miror (18"x15"),
shower,basin ,sistern etc, of requried numbers
in 19 Toilets. and replace broken wall tiles, all
fittings complete including labour charge.(
Jaquare, hindware)

19.00

Nos.

0.00

INR Zero
Only




26 [Underground pipe fitting with accessories in 0.00]INR Zero
Bathroom i.e. Bib cock, Mirror (18"x15"), Only
shower,basin ,sistern etc, of requried numbers
in 19 Toilets. and replace broken wall tiles, all 163.00 | Sam.
fittings complete including labour charge.(

Jaquare, hindware)

27 |Laying, spreading and compacting stone 0.00]INR Zero
agaregate of specified sizes to WBM Only
speC|f|<?at|-on in ynn‘orrn thickness of (6") with 33.30 cum
hand picking, rolling with small rolleer to proper
grade and watering and compacting to the
required density.

28 Su'pplylng,'stacklng gnd spreading 3" th. red 221.90 | sqm. 0.00]INR Zero
bajri, watering and rolling all complete. Only

29 [Scarifing metalled road surface including 0.00]INR Zero
disposal of rubbish. 155.00 | Sqm. Only

30 |Providing and laying in position cement concrete 0.00]INR Zero
of (6") with spemﬁed grade (1:2:4) 4.2§m wide 34.00 cum Only
road excuding the cost of centering and
shuttering all complete .(Sinboard foundation)

31 |Centering and shultering including struting 0.00]INR Zero
propping etc and remove all complete in both| 15.50 | Sgm. Only
side of road.

32 |Providing, laying, spreading, hammering and 0.00]INR Zero
rolling with small roller of brick bats on new| 40.00 cum Only
footpath, completed in all respect

33 |Providing and laying surface dressing on new 0.00]INR Zero

. - 12.00 cum
foot path with local sand filling Only

34 |Providing and laying paver inter locking block all 149.90 | Sqm. 0.00]INR Zero
complete. Only

35 |Replace of fire mock unit ground floor and first 0.00]INR Zero
floor surface with mild steel of size 6.1x2.45m (2| 718.00 Kg Only
nos) 3mm thick.

36 Enamel painting of fire mock unit both side 130.70 | Sqm 0.00|INR Zero
2X(6.1+2.45)x7=119.7 m2 & stair 11m2 ) ) Only

37 |Repairing to plaster of thickness 12mm to 20mm 0.00]INR Zero
in patches of area including cutting the patch in Only
proper shape raking out joints and preparing and
plastering the surface of the wall with cement| 6.50 Sgm.
mortar (1:4including disposal of rubbish to the
dumping around all complete as per direction of
EIC. of Guard post.

38 |5cm thick Cement Concrete flooring (1:2:4) 0.00]INR Zero
finished with a floating of neat cement including| 8.50 Sgm. Only
cement slurry complete of Guard post.

39 |Cement plaster scarting up to 30cm hight with 0.00|INR Zero
cement mortar (1:3) finished with a floating coat| 7.60 cum Only
of neat cement of Guard post.

40 |Roof terrace flooring (5cm th Cement Concret 0.00]INR Zero
flooring (1:2:4) finished with a floating of neat Only

) . 7.50 Sgm.
cement including cement slurry complete) of
Guard post.

41 [Removing white or colour wash by scarpping 0.00]INR Zero
and sar'1d pgperlng and repalr' the surface 2556.70 | Sqm. Only
smooth including necessary repair to scratches
etc, all complete in compound wall, post guard.

42 |Repair and Cleaning of inspection chamber 30.00 Nos. 0.00]INR Zero

43 |Repair and Maintaince of severage pipe 507.00 | R/m 0.00]INR Zero

44 |Septic tank cleaning and disposal night sail. 1.00 Nos. 0.00]INR Zero

45 |Laying and fitting of Green fiber sheet 13.40 Nos. 0.00]INR Zero

46 |Jali - For window ( with supply and fitting) 200.00 | Sgm. 0.00]INR Zero




47

Providing and laying APP(Atactic Polypropylene
Polymer) modified prefabricated five layer of
3mm thick water proofing membrane, black
finished reinforcedwith non-woven polyester matt
consisting of coat of bitumen prime for bitumen
membrane@ 0.40 litre/sgm by the same
membrane manufacture of density at 25-C, 0.87-
0.89 kg/litre and viscocity 70-160 cps. over t6he
prime coat the layer of member shall be laid
using bitumen torch and sealling all joints etc,
and preparing the surface complete. The vital
physical and chemical parameters of the
membrane shall be as under : Joint strength in
longitudinal and transverse direction at 23°C as
650/450N/5cm. Tear strength in longitudinal and
transverse direction as 300/250N. Softening
point of membrane not less than 150-C. Cold
flexibility shall be upto -2°C when tested in
accordance with ASTM,D-5147. The laying of
membrane shall be got done through the
authorised applicator of the manufacture of

412.00

Sgm.

0.00

INR Zero
Only

48

Providing and fixing false ceilling at all height
including providing and fixing of frame work
made of special section, power pressed from
M.S. sheets and galvanized with zinc coating of
120 gms / sgm as per IS 277 and consisting of
angle cleats oof size 25 mm wide x 1.6 mm thick
with flags of 27 mm and 37 mm, at 1200 mm
centre to centre, one flange fixed to the ceiling
with dash fastener 12.5 mm dia x 50 mmlong
with 6 mm dia bolts, other flanges of cleat fixed
to the angle hangers of 25x10x0.50 mm of
required length with nuts & bolts of required size
and other end of angle hanger fixed with
intermediate G.I. channel 45x15x0.9 mm running
at the spacing of 1200 mm centre to centre, to
which the ceiling section 0.5 mm thick bottom
wedge of 80 mm with tapered flange of 26mm
each ,having lips of 10.5 mm, at 450 mm centre
to centre, shall be fixed in a direction
perpendicular to G.I. intermediate channel with
connecting clips made out of 2.64 mm dia x 230
mm long G.l. wire at every junction, including
fixing perxing and erecting the same in position
all complete as per drawings, specification and
direction of the Engineer-in-charge. (Structural
frame work including M.S. plate to be provided
separately. Rectangular area of the sheet only
shall be measured for payment.) Size- 5m Xx
2 423md nerimeter channel with the heln of drv

523.10

Sgm.

0.00

INR Zero
Only

49

Dismantling of all false ceiling and wiring in girls
hostel area

3840.00

Sqft.

0.00

INR Zero
Only

50

Small Bib Cock with fitting in Dining Space
(Parryware/Hindware/Jaquar)

6.00

No.

0.00

INR Zero
Only

51

Demolishing R.C.C. Work manually including
stacking of steel bars and disposal of
unserviceable matterial whithin 100 mts lead as
per direction of EIC.(Two no guard post )

3.40

cum

0.00

INR Zero
Only

52

4 nos. wadrobe making with all matterials
complete of waterproof board of green ply,
century in library area.

22.00

Sgm.

0.00

INR Zero
Only

53

Study platform with drawer and partition at 3 ft
each in girls hostel area with material and fitting.

590.00

Sqft

0.00|

INR Zero
Only

Total in Figures

0.00

INR Zero
Only

Quoted Rate in Words

INR Zero Only
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