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FOR 
 

OPERATION AND MAINTENANCE OF FLOATING 

TERMINALS AT MANGALHAT (RAJMAHAL), SAMDAGHAT 

(SAHEBGANJ), BATESHWARASTHAN, BHAGALPUR,  

MUNGER,  SEMARIA, BUXAR, RAJGHAT(VARANASI), 

RAMNAGAR(VARANASI) AND ALLAHABAD DURING THE 

PERIOD FROM JULY 2014 TO MARCH 2015 ON NATIONAL 

WATERWAYS NO-1. (RIVER GANGA.) 
 

 
 

TENDER No. : IWAI/PTN/17(41)/FT/2014-15 
 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

   IWT Terminal, Gaighat, P.O.-  Gulzarbagh, Patna - 800 007 

Telephone No.0612-2630112/14 & 2630100 

Website: http://iwai.gov.in, http://eprocure.gov.in/eprocure/app 

E-mail: iwaiptn@rediffmail.com 

 

http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
mailto:iwaiptn@rediffmail.com
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

Date:…………….. 

To, 

______________________ 

______________________ 

______________________ 

______________________  

 

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No: ________________________ 

 

 

Name of Tender / Work: -    

_____________________________________________________________________________

_______________________________________________________________________ 

___________________________________________________________________________ 

 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned „Tender / 

Work‟ from the web site(s) namely: 

_____________________________________________________________________________ 

 

as per your advertisement, given in the above mentioned website(s).   

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. _______ to ______ (including all documents like annexure(s), 

schedule(s), etc .,), which form part of the contract agreement and I / we shall abide hereby by 

the terms / conditions / clauses contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/ organization too has also 

been taken into consideration, while submitting this acceptance letter.   

 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety.  

 

5. In case any provisions of this tender are found violated , then your department/ organisation 

shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 

including the forfeiture of the full said earnest money deposit absolutely.  

 

                                                                                                                               Yours Faithfully 

                                                                                     

 

 

             (Signature of the Bidder, with Official Seal) 
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NIT FOR PUBLICATION IN NEWSPAPER 
 

 
 Inland Waterways Authority Of India (IWAI) invites Online Bids/Tenders 
from reputed and experienced Civil contractors for operation and maintenance of 
floating terminals at Mangalhat (Rajmahal), Samdaghat (Sahebganj), 
Bateshwarasthan, Bhagalpur,  Munger,  Semaria, Buxar, Rajghat (Varanasi), 
Ramnagar(Varanasi) and Allahabad during the period from July 2014 to March 
2015 on National Waterways No-1. (River Ganga.) 

 
1. Date of download the tender documents: From 14/06/2014 to 27/6/2014                    
 
2. Last Date & time for submission  
    of Online Bids/ tender                :     28/06/2014 up to 1700 hrs. 
 
3. Date & Time for online opening of Tender:      01/07/2014 at 1530 hrs. 
 
For details visit our web site : - http://iwai.nic.in and 
https://eprocure.gov.in/eprocure/app but online submission will be through 

https://eprocure.gov.in/eprocure/app 
 

Director  

 

http://iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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        INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

   IWT Terminal, Gaighat, P.O.-  Gulzarbagh, Patna - 800 007 

Telephone No.0612-26301112/14& 2630100 

Web site: http://iwai.gov.in , https://eprocure.gov.in/eprocure/app, 

E-mail: iwaiptn@rediffmail.com 
 

 

DETAILS OF NOTICE INVITING E-TENDER  

Tender no. IWAI/PTN/17(41)/FT/2014-15 
 

1. IWAI invites Online tender/Bids in two cover system (Cover I - Technical bid and Cover 

II - Price bid) from reputed & experienced Civil contractor for operation and maintenance of 

floating terminals at Mangalhat (Rajmahal), Samdaghat (Sahebganj), Bateshwarasthan, 

Bhagalpur,  Munger,  Semaria, Buxar, Rajghat (Varanasi), Ramnagar(Varanasi) and 

Allahabad during the period from July 2014 to March 2015 on National Waterways No-1. 

(River Ganga). The Bids will placed online at https://eprocure.gov.in/eprocure/app. Tender 

document may be downloaded from the https://eprocure.gov.in/eprocure/app. as per the 

schedule as given in critical date sheet as under:- 

 
  Estimated Cost of the work, EMD requirement and Critical Dates are as under:- 
 
Name of Works operation and maintenance of floating terminals 

at Mangalhat (Rajmahal), Samdaghat 
(Sahebganj), Bateshwarasthan, Bhagalpur,  
Munger,  Semaria, Buxar, Rajghat (Varanasi), 
Ramnagar(Varanasi) and Allahabad during the 
period from July 2014 to March 2015 on 
National Waterways No-1. (River Ganga) 

Date of Publishing 13.06.2014 

Document Download Start Date & Time 14.06.2014  1000Hrs 

Pre-Bid  Date & Time Nil 

Bid Submission start Date & Time 14.06.2014    1100Hrs 

Bid Closing/Document Download End Date & Time 28.06.2014     1700Hrs/ 27.06.2014 1700 hrs 
Bid Opening Date & Time 01.07.2014   1530Hrs 

Estimated Cost(Rs. in Lakhs) 78.51 Lakhs 

Tender Fee( Rs) 2000.00 

EMD (Rs) 1.58 Lakh    
 
 

 
 

2. Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in/eprocure/app 

Manual bids shall not be accepted and liable to be rejected. 

 

3. The Hard Copy of original instruments in respect of cost of tender document, earnest 

money, other documents in original as asked in this tender document must be delivered at 

the office of Director, IWAI ,IWT Terminal, Gaighat, Patna-800007 on or before bid 

closing or opening date/time as mentioned in critical date sheet. Bidder shall likely to be 

liable for legal action for non-submission of original payment instrument like DD, etc., 

against the submitted bid. Demand Draft attached/submitted for tender fee shall be non 

refundable. 

 

 

 

http://iwai.gov.in/
https://eprocure.gov.in/eprocure/app
mailto:iwaiptn@rediffmail.com
https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.Tender
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4. The tenderer shall have to meet the following pre-qualification criteria: 

 

i. The tenderer shall be registered with Central Public Works Department, Railways, 

MES and State PWD/ Irrigation Department or non-registered contractors having 

experience of working with IWAI. 

 

ii. Average annual financial turnover during last three years ending of the previous 

financial year, should be at least 30% of the cost. Experience of having successfully 

completed similar works / civil works during last seven years ending last day of 

month previous to the one in which this tender is invited should be either of 

following: 
 

(a) Three similar works costing not less than 40% of the estimated cost; or  

 

(b) Two similar works costing not less than 50% of the estimated cost; or  

 

(c) One similar work completed not less than 80% of the estimated cost  

 

iii. Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value indicated in below table.  

 

iv. The tenderer shall agree to the terms & conditions of the tender and return the tender 

duly signed in each page for agreeing the same. 

 

v. The tenderer shall submit required Earnest Money Deposit in the form of demand draft. 

Any/all submissions made without the earnest money and/or after the date mentioned 

hereinafter in clause 6 shall be deemed to be rejected. 

 

vi. Similar work shall mean works of Construction of approach road, Pontoon gangway 

path establishment of mooring pin, construction of jetty challi for connection from 

ground to bagre, painting work etc. 

 

 

vii. The firm should not have incurred loss for more than 2 years during preceding five 

years ending 31
st
 March, 2014.   

 

viii. The firm should have valid registration for service tax, VAT and should have 

Permanent Account Number (PAN).  

 

Parties fulfilling the above indicative eligibility criteria can download tender 

document from the “https://eprocure.gov.in/eprocure/app” and IWAI‟s website 

“www.iwai.nic.in”.  Bidders submitting the downloaded version of tender document is 

required to submit 2000/- (Rupees Two thousand only) i.e. an amount equal to the cost of 

tender document along with tender in the form of demand draft made in favour of „IWAI 

fund‟ payable at Patna at any nationalized/ schedule bank.  

 

 

A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder for downloaded 

tenders. Site can be inspected on all the working days during office hours. IWAI reserves the 

right to reject any or all the tender without assigning any reason thereof.   

 

5. The firm may quote for work of indicated above and completed bids as per terms & 

            Conditions mentioned in the tender document should be online submission at       

            https://eprocure.gov.in/eprocure/app by 1700 hrs up to 28.06.2014 and it will be  

            opened on 01.07.2014 at 15:30 hrs. 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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6. Estimated Cost of the work and other details are as under:  

 

Sl.   

No 
Terminal location of NW-1 

Estimated Cost 

(In Rs.) 

EMD 

(in Rs.) 

Bank solvency 

required                 

(In Rs.) 

1 Manglahat(Rajmahal) 686475 13800 210000 

2 Samdaghat(Sahebganj) 686475 13800 210000 

3 Bateshwarnath 686475 13800 210000 

4 Bhagalpur 1403669 28100 422000 

5 Munger 686475 13800 210000 

6 Semaria 649025 13000 200000 

7 Buxar 686475 13800 210000 

8 Rajghat (Varanasi) 686475 13800 210000 

9 Ramnagar (Varanasi) 962798 19300 290000 

10 Allahabad 716722 14400 215000 

 

 

7. Bidder may quote rate for any one or more than one up to maximum of three 

schedules only i.e. from Schedule A,B,C,D,E,F,G,H,I, & J as per their choice. If any 

bidder quote the rate more than three schedules, then three schedules strictly only 

from the top as per part-I (from of tender at page - 9 will be considered. 

 

8. For special attention 

 

 All tenderers are cautioned that tenders containing any deviation whatsoever from 

the terms and conditions, specifications as contained in the tender documents are 

liable to be rejected as non-responsive. 

 

 The tender shall have to be submitted bid online in two bid format, the first part 

i.e.” Technical bid” should contain the scanned copy  of entire tender document 

duly signed in all places, details of machineries, technical manpower, work schedule, 

and earnest money deposit only but not the price bid. Second part i.e.” Financial 

bid” shall contain only the rates of the item of work as in schedule A these price bid 

(BOQ of operation and maintenance of floating terminals at Mangalhat (Rajmahal), 

Samdaghat (Sahebganj), Bateshwarasthan, Bhagalpur,  Munger,  Semaria, Buxar, 

Rajghat (Varanasi), Ramnagar(Varanasi) and Allahabad during the period from 

July 2014 to March 2015 on National Waterways No-1. (River Ganga) as per format 

provided along with this tender. Each bid shall be submitted in online separate 

covers super scribing as “technical bid” and “financial bid”.  

 

9. Earnest Money Deposit (EMD) and tender cost must accompany each tender and tender 

not accompanied by the EMD and tender cost shall be rejected as NON-RESPONSIVE. 

The EMD and tender cost for an amount as specified above shall be submitted in the 

technical bid. 

 

10. Opening Of Tenders & Evaluation 

 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, IWT 

Terminal cum office, Gaighat, Patna-7 at 15:30 hrs on 01.07.2014 in the presence of 

representative of the tenders who choose to remain present. 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be   evaluated 

by the Tender Evaluation Committee as constituted by the Authority. The second part i.e. 

Price bid will be opened online by the same T.E.C. only for those tenderers who become 

technically qualified after the evaluation of technical on a suitable date. 
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11. TENDER VALIDITY PERIOD     

 

The tender shall remain valid for a period not less than 90 days after the                                                                      

date of opening of tenders. 

 

Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in 

respect to scope and the situation of works or any issue as related to the work as 

considered necessary before the submission of the tenders.  

 

12. The authority shall have the right to reject any or all the tenders and will not be bound to 

accept the lowest or any other offer.  

 

13 . The complete bid (hard copy) as per the tender document should reach the office of Director, 

Inland Waterways Authority of India, IWT Terminal, Gaighat, P.O.-Gulzarbagh, Patna -800007, 

on or before date & time of opening of tender. The technical bid will be opened on 01.07.2014 at 

1530 hrs in the presence of intending bidders. 

 

14. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 

 

 

 

DIRECTOR 
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Instructions to the Contractors/Bidders for the e-submission of the bids online through the 

Central Public Procurement Portal for eprocurementhttps://eprocure.gov.in/eprocure/app 

 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

contractors/bidders on the eprocurement/etender portal is a prerequisite for e-tendering.  

 

2) Bidder should do the enrollment in the eProcurement site using the 

https://eprocure.gov.in/eprocure/app option available on the home page. Portal 

enrollment is generally free of charge. During enrollment/registration, the bidders should 

provide the correct/true information including valid email_id. All the correspondence 

shall be made directly with the contractors/bidders through  email_id provided. 

 

3) Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 

4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by 

CCA India on eToken/SmartCard, should be registered. 

 

5) The DSC that is registered only should be used by the bidder and should ensure safety of 

the same. 

 

6) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 

 

7) After downloading / getting the tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked. 

 

8)  If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum published 

before submitting the bids online. 

 

9) Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 

eToken/SmartCard to access DSC. 

 

10) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the „my favourites‟ folder. 

 

11) From my favourites folder, he selects the tender to view all the details indicated. 

 

12) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked; otherwise, the bid will be rejected. 

 

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. 

If there is more than one document, they can be clubbed together and can be provided in 

the requested format. Each document to be uploaded through online for the tenders 

should be less than 2 MB. If any document is more than 2MB, it can be reduced through 

zip/rar and the same can be uploaded, if permitted.  

 

14) If there are any clarifications, this may be obtained through the site, or during the pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to 

time before submitting the online bids. 
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15) The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per tender requirements 

and then send along with bid documents during bid submission. This will facilitate the 

bid submission process faster by reducing upload time of bids. 

 

16)  Bidder should submit the TFee/ EMD as specified in the tender. The original payment 

instruments should be posted/couriered/given in person to the Tender Inviting Authority 

within the due date as mentioned in this tender document. Scanned copy of the 

instrument should be uploaded as part of the offer, if asked for.  

 

17) While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets. 

 

18) The bidder has to select the payment option as offline to pay the TFEE/ EMD as 

applicable and enter details of the  instruments. 

  

19) The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission time. 

Otherwise submitted bid will not be acceptable. 

 

20) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract without 

any exception and have understood the entire document and are clear about the 

requirements of the tender requirements. 

 

21) The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 

 

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the relevant 

coulmns. The PriceBid/BOQ template must not be modified/replaced by the bidder, else 

the bid submitted is liable to be rejected for this tender. 

 

23) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the eleventh hour. 

 

24) After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of 

bid for the particular tender and will also act as an entry pass to participate in the bid 

opening date. 

 

25) The bidder should ensure/see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 

likely/liable to be rejected. 

 

26)  The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

 

27)  All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
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unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening. 

 

28) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid openers public keys. Overall, the uploaded tender documents 

become readable only after the tender opening by the authorized bid openers. 

 

29)  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

 

30) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  

 

31) For any queries regarding e-tendering process , the bidders are requested to contact 

through the modes given below: 

E-mail : iwaiptn@rediffmail.com 

Contact Telephone Numbers: _0612-2630112 ,  Fax No. : 0612-2630100                        

person : Sh. A.K.Singh, Assistant Director 
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FORM OF TENDER 

 

To, 

 THE DIRECTOR, 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

          GAIGHAT, GULZARBAG 

PATNA-800007, BIHAR 
 

Name of Work: operation and maintenance of floating terminals at Mangalhat 

(Rajmahal), Samdaghat (Sahebganj), Bateshwarasthan, Bhagalpur,  Munger,  Semaria, 

Buxar, Rajghat (Varanasi), Ramnagar(Varanasi) and Allahabad during the period from 

July 2014 to March 2015 on National Waterways No-1. (River Ganga) 

Sir, 

 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General 

and Detailed specification, Schedules and Bill of Quantities, agreement and bank 

guarantee forms, etc for the above named works, I/ We hereby tender for execution of the 

works referred to in the tender documents in conformity with the said Conditions of 

Contract, Specifications, Schedule of quantities for the sum as stated in Bill of quantities 

of this tender Document or such other sum as may be ascertained in accordance with the 

said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with 

the specifications, designs, drawings and instructions as mentioned in the tender 

documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD for 

the above work of NW-1 in the form of demand draft in favour of IWAI Fund payable 

at Patna at any Nationalised / schedule bank as per the details given therein: 
 

Sl.  

No 
Name of terminal  

Demand draft 

No. & Date 

 

EMD    

(Rs.) 

Details of  Bank 

(Name of Bank, 

Branch & 

address) 

 

1. Manglahat(Rajmahal) 
   

2. 
Samdaghat(Sahebganj) 

   

3. 
Bateshwarnath 

   

4. 
Bhagalpur 

   

5. 
Munger 

   

6. 
Semaria 

   

7. 

 Buxar 
   

8. 
Rajghat (Varanasi) 

   

9. 
Ramnagar (Varanasi) 

   

10 
Allahabad 
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4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 

90 days from the date of opening of price bids or extension thereto as required by the 

IWAI and not to make any modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to 

commence the execution of the works as above, I/ We shall become liable for forfeiture 

of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to an other 

right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise 

the said earnest money shall be retained by IWAI towards part of  security deposit to 

execute all the works  referred to in the tender documents upon the terms and conditions  

contained or referred to therein and to carry out such deviations as may be ordered.  

Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and 

conditions and provisions of this tender.  No interest is payable on earnest money deposit 

and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered 

by IWAI in the event of works not being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 

called upon by the employer to do so, a contract agreement in the prescribed form.  

Unless and until a formal Agreement is prepared and executed this tender together with 

your written acceptance thereto shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 

due performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further 

certified that it does not contain any deviation to the aforesaid documents. 
 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly  authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………... ……. 

Telephone Nos ……………………………                            

FAX No…………………………...….…… 
Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 
Telephone nos.    
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WARRANTY FORM 
 

M/s_____________________________________________________________________ 

 

_______________ having its registered office at ________________________  (hereinafter 

referred to as  the  contractor) having carefully studied all the documents,  specifications, 

designs, drawings etc pertaining to the  contract for  works required for the work of 

_______________________________________________________________________ and the 

local and site conditions and having under taken to execute the said works: 

 

DO HEREBY WARRANT THAT: 

1. The contractor is familiar with all the requirements of the contract. 

2. The Contractor has investigated the site and satisfied himself regarding the character of 

the work and local conditions that may affect the work or its performance. 

3. The contractor is satisfied that the work can be performed and completed as required in 

the contract.        

4. The contractor accepts all risks directly or indirectly, connected with the performance of 

the contract. 

5. The contractor has no collusion with other contractors, with any of the men of the 

Engineer-in-Charge or with any other person in Authority to execute the said works 

according to the terms and conditions of the said contract. 

6. The contractor has not been influenced by any statement or promise of the Authority or 

Engineer-in-Charge but only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the contract to satisfaction of 

the Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, Rules & 

Regulation of the Municipalities, District, State and Central Government that may affect 

the work, its performance or personnel employed therein or environment. 

         

Date:                                    For and on behalf of the Contractor. 

                                                 

Signature : _____________________ 

        

Name   :  ______________________ 

 

Stamp : _______________________ 
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Part-I 

 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

 

INFORMATION AND INSTRUCTIONS FOR TENDERERS 

 

(A) The details of work to be carried out and its scope are given in this tender document, 

which also indicate brief descriptions of the work to be executed as per CPWD 

specification 2013 Vol. I to II with up to date correction slips as per relevant code. 

The tenderers are advised to study the same carefully before tendering and they shall be 

deemed to have fully acquainted themselves with the same.  

 

1. The tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders, in respect of the site conditions including but 

not restricting to the following which may influence or affect the work or cost thereof 

under the contract: 

 

a)  Site conditions including access to the site, existing and required roads and other 

means of transport/ communication for use by him in connection with the work; 

 

b) Requirement and availability of land and other facilities for his enabling works, 

colonies, stores & workshop etc. 

 

c) Ground conditions including those bearing upon transportation, disposal, handling and 

storage of materials required for the work or obtained there from; 

 

d) Source of extent of availability of suitable materials including water and labour 

(technical, skilled and unskilled) etc., required for work and Laws and Regulations 

governing their use and employment. 

 

e) Geological, meteorological, topographical, hydrological, morphological and other 

general features of the site and its surroundings as are pertaining to and needed for the 

performance of the work. 

 

f) The type of equipment and facilities needed, preliminary to / for and in the 

performance of the work and; 

 

g) All other information pertaining to and needed for the work including information as 

to the risks, contingencies and other circumstances which may influence or affect the 

work or the cost thereof under this contract. 

 

2. The tenderers shall note that information, if any in regard to the work site and local 

conditions as contained in these tender documents except for the material agreed to be 

supplied by the Authority, has been given merely to assist the tenderer and is not 

warranted to be complete.  

 

3. The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no 

responsibility for the lack of acquaintance with site condition. System etc. or any 

information relating thereto, on their part. The tenderers may at their own cost and interest 

inspect the site to asses the site condition before submitting the bid. The consequence of 

the lack of any   knowledge aforesaid, on the part of the tenderers shall be at their risk and 

cost and no charges or claims whatsoever consequent upon the lack of any information, 

knowledge or understanding shall be entertained or payable by the Authority. 

4. Immediately upon receipt of the Tender documents from the authority, the tenderers are 

urged to submit a written request at least two days prior to the date fixed for pre tender 



18 
 

conference to the Engineer-in-Charge issuing the tender, on matters where clarifications or 

additional information is desired, if needed. This clause however will be applicable only in 

the case, if pre bid conference is stipulated. 

 

(B) INSTRUCTIONS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

 

2.0 This tender schedule is only for the work of “Tender document for operation and 

maintenance of floating terminals at Mangalhat (Rajmahal), Samdaghat (Sahebganj), 

Bateshwarasthan, Bhagalpur, Munger, Semaria, Buxar, Rajghat (Varanasi), 

Ramnagar(Varanasi) and Allahabad during the period from July 2014 to March 2015 on 

National Waterways No-1. (River Ganga).  

 

3.0 Estimated cost of works is as under: 

 

Sl.   

No 

Name of work and Location  

 

Estimated Cost 

( In Rs.) 

Bank solvency 

required                         

(In Rs.) 

1. 

operation and maintenance of floating 

terminals at Mangalhat (Rajmahal), 

Samdaghat (Sahebganj), 

Bateshwarasthan, Bhagalpur,  

Munger,  Semaria, Buxar, Rajghat 

(Varanasi), Ramnagar(Varanasi) and 

Allahabad during the period from July 

2014 to March 2015 on National 

Waterways No-1. (River Ganga) 

…… 

 

 

 

 

 

……. 

1 Manglahat(Rajmahal) 686475 
210000 

2 Samdaghat(Sahebganj) 
686475 210000 

3 Bateshwarnath 
686475 210000 

4 Bhagalpur 1403669 
422000 

5 Munger 
686475 210000 

6 Semaria 
649025 200000 

7 Buxar 
686475 210000 

8 Rajghat (Varanasi) 
686475 210000 

9 Ramnagar (Varanasi) 
962798 290000 

10 Allahabad 716722 
215000 

 

 

4.0 Tender should be submitted online in two cover system as: 

 Cover -1(Part-I) : Technical & Commercial Bid. 

 Cover -2 (Part-II) : Price Bid of offer. 

 



19 
 

Cover –1:  The first cover shall be submitted along with the following documents and 

the cover should be super scribed with TECHNICAL/ COMMERCIAL BID for 

operation and maintenance of floating terminals at Mangalhat (Rajmahal), Samdaghat 

(Sahebganj), Bateshwarasthan, Bhagalpur,  Munger,  Semaria, Buxar, Rajghat (Varanasi), 

Ramnagar(Varanasi) and Allahabad during the period from July 2014 to March 2015 on 

National Waterways No-1. (River Ganga) 

a) Scanned copy of Original Bid document duly filled in and completed in all respects 

except prices, signed with rubber seal on every page except Financial Bid as a proof of 

acceptance. 

b) Scanned copy of blank Performa of schedule of prices ( prices not to be filled) 

 

c) Scanned copy of EMD and tender cost (Demand Draft as prescribed)  

 

d) Scanned copy of Experience certificate. 

 

e) Scanned copy of latest Solvency certificate as prescribed. 

 

f) Scanned copy of letter of Authority for signing and negotiation of tender (as the case may 

be). 

 

g) Scanned copy of Permanent Account Number (PAN) issued by Income Tax Department. 

 

h) Scanned copy of Audited balance sheets along with turn over, profit and loss account for 

the last 3 years. 

 

i)  Scanned copy of Cancelled cheque for E-Payment (As per annexure-III) 

 

j) Scanned copy of a Signed declaration stating that no alteration has been made in any 

form in the downloaded tender document to be attached. 

 

k) Scanned copy of the bidder declaration that they have not been banned or black-listed by 

any Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

 

l) Scanned copy of registration certificate from concerned authorities 

 

m) In addition to the above, the contractor is required to submit scanned copy of other 

document if any to full fill all the condition of the tender document and the same may be 

attached after thoroughly read/study failing which he will be treated as technically 

disqualified. 

 

Note:- the Tenderer shall also submit the hard copies of tender in two sealed covers 

(apart from online copy) marked “Cover-1
st
”and “Cover-2

nd
”. The cover 1

st
 shall 

contain the Tender Fee, EMD and technical bids. The cover 2
nd

 shall contain the 

Price bids. In case the first cover is not submitted with EMD & Tender Fee in a 

proper form, the second cover shall not be opened and rejected summarily. Both 

cover-1 & cover-2 are to be placed in a single cover. Duly sealed covers containing 

the hard copies of technical and financial bids will be put in a separate single cover 

which should be sealed. The full name, postal address and phone/ Fax of the Bidder 

shall be written on the bottom left hand corner of each of the sealed envelopes. 

 

Cover-2:  The second cover shall be submitted along with the following documents 

and the cover should be super scribed with PRICE BID for operation and 

maintenance of floating terminals at Mangalhat (Rajmahal), Samdaghat (Sahebganj), 

Bateshwarasthan, Bhagalpur,  Munger,  Semaria, Buxar, Rajghat (Varanasi), 

Ramnagar(Varanasi) and Allahabad during the period from July 2014 to March 2015 on 

National Waterways No-1. (River Ganga) 
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(i) Schedule of Prices duly filled in the specified form, i.e. “Schedule of Quantities”  

 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (cover-2) will be a sufficient cause for rejection of bid. 

 

(iii) The bidder must ensure to quote the rate of each item of Bill of Quantities. If the bidder 

has omit/left some items then the rate of such items shall be treated as zero value. 

 

5.0 Bidders are advised to submit online quotation strictly based upon technical specification, 

terms and conditions contained in technical specifications, terms and conditions 

contained in documents and not to stipulate any deviations. Any change in this may lead 

to rejection of bid. 

 

6.0 Earnest Money Deposit separately for each item of work as indicated against item of 

work in the Notice inviting tender should be submitted by Demand Draft drawn in favour 

of “IWAI-FUND” payable at PATNA on any Nationalized / Scheduled Bank of India for 

each stretch.   Bids not accompanied with EMD in form of Demand Draft are liable for 

rejection. 

 

7.0 In case the Bidder  decide not to participate for this work, then the down loaded complete 

set of bid document may kindly be withdraw from the e- tender CPPP site. 

 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid 

documents were issued by the IWAI. 

 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 

 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an authorized 

person of the bidder‟s organization as following: 

 

(a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 

 

(b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business address. 

 

(c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the 

power of attorney for the firm for signing the Tender in which cases a certified copy of 

the power of attorney shall accompany the Tender. A certified copy of the partnership 

deed and current business address of all the partners of the firm shall also accompany the 

Tender. 

 

(d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender in 

which case a certified copy of the power of attorney shall accompany the Tender. Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded.  „Satisfactory evidence‟ means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 

 

(e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid as 
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to which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority 

assigned to such firm on behalf of the group of firms for tendering and for completion of 

the contract document. The full information and satisfactory evidence pertaining to the 

participation of each member of the group of firm in the firm in the Tender shall be 

furnished alongwith the Tender.  

 

(f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each page in the 

tender will be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender 

shall state his capacity and also the source of his ability to bind the bidder.  The power of 

attorney or authorization or any other document constituting adequate proof of the ability 

of the signatory to bind the bidder shall be annexed to the bid. The Owner may reject 

outright any bid unsupported by adequate proof of the signatory‟s authority. 

 

12.0 The bid document shall be completed in all respects and shall be submitted online 

together with the requisite information and appendices. The Tenderer shall also 

submit the hard copies of Tender in two sealed covers (apart from online copy) 

marked “Cover-1”and “Cover-2”.They shall be complete and free from ambiguity, 

change or inter-relation. In case IWAI requires any information/ clarification(s) from 

the Bidder in respect of the bid documents, the bidder shall be required to furnish the 

same in writing, to IWAI at the earliest where no time is specified by IWAI to furnish the 

same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added. These pages shall be consecutively page numbered and shall 

also be signed by the Bidder. 

 

14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder 

in case the need so arise. 

 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 

stated should also be repeated in words and in the event of any discrepancy between the 

amounts stated in figures and words; the amount quoted in words shall be deemed the 

correct amount.  Bid containing qualifying expressions such as “subject to minimum 

acceptance” or “subject to availability of material/ equipment” etc. is liable to be rejected. 

 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit/Performance Gurantee(PG) as per the clause of Security/PG shall be payable by 

the successful bidder. If the tenderer fails to furnish the security deposit/PG in accordance 

with tender conditions EMD shall be forfeited. In the event of the Bidder becoming the 

successful Contractor the amount of EMD would be adjusted against the Security deposit 

of successful bidder. 
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19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder. No interest shall be 

payable on EMD by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, 

due to any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the 

bid document or subsequently.  If any of the tenderer or his agent is not present at the 

time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, 

prepare a statement of the attested and unattested corrections in the tender over their 

signature.  Such a list shall then be binding on the absentee tenderer. 

 

22.0  The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute 

such a contract shall be deemed to be a failure on the part of such successful bidder to 

comply with the terms contained herein. 

 

23.0      Suspension of Business of Contractor 

 

 As per clause No 22.2 & 22.3 of CPWD Enlistment rule -2005 modified upto 08.07.2013 

suspension of business and removed from the list and are not eligible for award of any 

work whenever adverse report related to adverse performance, misbehavior, direct 

and indirect involvement in threatening, making false complaint, filing legal suites for 

playful reasons, hampering tender process or execution of contract or any act, omission 

or commission etc. damaging the reputation of department / Officer or other type of 

complaint considered fit by Authority,. 

 

24. Banned or Blacklisted Contractors  

 

The bidder shall give a declaration that they have not been banned or black-listed 

by any Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

 

If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact must 

be clearly stated and it may not necessarily be a cause of disqualifying the firm. If this 

declaration is not given, the bid shall be rejected as non-responsive. 

 

25 LAST DATE AND TIME FOR SUBMISSION AND OPENING 

 

The tender shall be received on line upto 17.00 hrs. on 28.06.2014 and shall be opened at 

15.30 hrs. on 01.07.2014 in the presence of authorized representatives of the tenderers 

who would like to be present at the time of opening. The hard copy of tender should 

reach on or before date and time of opening of tender. Late receipt of required document 

shall not be considered. 

 

26 EARNEST MONEY DEPOSIT 

 

The tender shall be accompanied with a crossed Bank Draft as specified in NIT/as 

mentioned in the NIT for respective places, drawn on any Nationalised Bank in favour of 

“INLAND WATERWAYS AUTHORITY OF INDIA FUND” payable at PATNA. 

 

27 CONTRACT 

 

The successful tenderer shall be required to execute a contract agreement with Inland 

Waterways Authority of India (IWAI) in the format enclosed with tender document. 
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28. VALIDITY OF PRICES 

 

The tenderer should quote the rate for various items of work in prescribed schedule. The 

rates quoted should be firm and should be kept valid for consideration for at least 90 days 

from the date of opening of price bids or extension thereto as required by the IWAI and 

not to make any modifications in its terms and conditions. 

 

 

29. DETAILS OF OFFER 

 

i) IWAI reserves the right to segregate the work to one or more parties without 

assigning any reason thereof. 

 

 

iii)      IWAI has the right to reject any or all of the tenders without assigning any 

reasons and will not be bound to accept the lowest or any other tender or to give 

any reason for such decision. 
 

 

 

************** 
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 Part-II 
 

GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 

 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :       INTERPRETATIONS  

CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION 

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS  

  AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT WORKS  

CLAUSE-16 : DEVIATIONS 

CLAUSE-17 : CONTRACTORS SUPERVISION 

CLAUSE-18 : INSTRUCTION AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT  

CLAUSE-20 : PATENT RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCHING AND LIGHTING  

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, FOSSILS ETC. 

CLAUSE-27 : FORCE MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS & RECTIFICATION THEREOF 

CLAUSE-29 : CONTRACTOR‟S LIABILITY AND INSURANCE 

CLAUSE-30 : SUSPENSION OF WORKS  

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE  TO ABANDONMENT OR 

   REDUCTION IN SCOPE OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  

CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL OR IN PART  

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  

CLAUSE-35 : COMPENSATION FOR DELAY 

CLAUSE-36 : LIQUIDATED DAMAGES  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE  

CLAUSE-39 : MEASUREMENTS  

CLAUSE-40 : PAYMENT ON ACCOUNT  

CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC 

CLAUSE-42 : TAX DEDUCTION AT SOURCE 

CLAUSE-43 : PAYMENT ON FINAL BILL  

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS  

CLAUSE-45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

CLAUSE-46 : FINALITY CLAUSE  

CLAUSE-47  : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS REASONABLE   

  WITHOUT PREFERENCE  TO ACTUAL LOSS 
CLAUSE-48 : ARBITRATION 

CLAUSE-49 : VALIDITY OF TERMS & CONDITIONS 
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PART - II 

 

GENERAL CONDITIONS OF CONTRACT 
          

CLAUSE - 1: DEFINITIONS 

          

In the contract, the following words & expressions shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions issued 

from time to time by the Engineer-in-charge and all these documents taken together shall be 

deemed to form one contract and shall be complementary to one another          

 

ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 

          

iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 

covered under this tender document and shall be deemed to include the contractor‟s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 

        

iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, 

which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 

 

vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be 

In-charge of the works for the purpose of this contract who shall supervise and be in charge of 

the work. 

 

vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 

Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills, 

ensuring quality control, inspecting works and other related works for completion of the 

project. 

   

viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

x) Director means the Director of the Authority, as the case may be. 

 

xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  

xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 

 

xv) Day  : means a calendar day beginning and ending  at  mid-night.  

 

xvi) Week : means seven consecutive calendar days 
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xvii) Month : means the one Calendar month. 

 

xviii) Site means the waterway and / or other places through which the works are to be executed. 

 

xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  

 

xx) Drawings : means the drawings referred to in the specifications  and  / or appended with the  

tender  document,  any modifications  of such drawings approved in writing  by  the Engineer-

in-Charge  and shall also include  drawings  issued for  actual  execution of the work time to 

time by  the  Engineer-in-Charge. 

         

xxi) Urgent Works: means any urgent nature which in  the opinion  of the Engineer-In-Charge 

become necessary  at  the time  of execution and / or during the progress of  work  to obviate  

any risk or accident or failure or to  obviate  any risk  of  damage  to the vessel structure,  or  

required  to accelerate  the progress of work or which  becomes  necessary for security or for 

any other reason the  Engineer-in-Charge may deem expedient. 

 

xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the amendments 

thereto issued up to the date of receipt of the tender. 

 

xxiv) District specifications mean the specifications followed by the State Government in the area 

where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 

CLAUSE – 2: INTERPRETATIONS  
 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice-versa 

unless this is repugnant to the context. 

 

Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

 

CLAUSE – 3: PERFORMANCE GURANTEE & SECURITY DEPOSIT 

 

3.1 PERFORMANCE GURANTEE 

 

The contractor shall be required to deposit an amount equal to 5% of the tender value of the 

work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank or 

State Bank of India in accordance with the form prescribed within 15 days of the issue of the 

work order.  

 

The bank guarantee shall be valid till expiry of 90 days after the end of „Period of liability‟ 

defined in the contract document. 
  

3.2 SECURITY DEPOSIT 
 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with sum already deposited as earnest money will amount to 

security deposit of 5 % of the contract value of the work. Bank guarantee will not be accepted 

as security deposit. 
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3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the due 

fulfillment of the contract. The security amount will be accepted in form of demand draft in 

favour of Inland Waterways Authority of India – Fund only payable at PATNA.  

 

3.4 The total performance guarantee/security deposit shall remain with IWAI till defect liability 

period after satisfactory completion of work.  

      

3.5 Interest will not be paid on security deposit or performance guarantee. 

          

3.6 If the contractor having been called upon by the Engineer in charge to furnish the security fails 

to do so within the specified period, the EMD submitted by the contractor shall be forfeited. It 

shall be lawful for the Employer: 

          

 i) To recover the amount of balance security deposit by deducting the amount from the 

pending bills of the contractor under this contract or any other contract with the 

Authority, OR 

 

 ii) To cancel the contract or any part thereof and to carry out the work or authorise to 

carry out the work/ works at the risk and cost of the contractor.         

 

 

3.7 No claim shall lie against the authority either in respect of interest or any depreciation in value 

of any security. 

 

3.8  The Contractor shall guarantee the execution of the terms of the Contract within stipulated 

period of time from the date of acceptance of the bid and in order to execute the work 

uniformly the contractor will ensure deployment of adequate number of equipment through out 

the contract period. Any damage or defect that may arise or lie undiscovered at the time of the 

final payment connected in anyway with the work done by him or in the workmanship, shall 

be rectified by the contractor at his own expenses as deemed necessary by the engineer or in 

default, the engineer may cause the same to be made good by other agencies and deduct 

expenses (of which the certificate of the Engineer shall be final) from any sums that may be 

then or at any time thereafter, become due to the contractor under the Contract or from the 

amount released by encashing the contract performance guarantee or recover otherwise from 

the contractor.  

 

3.9 If the Contractor feels that any variation in work or in quantity of work be beneficial or 

necessary to fulfill the guarantees called for, he shall bring to this notice of the Engineer in 

charge in writing, at appropriate time but prior to the execution of the work and take written 

acceptance of same from the engineer before proceedings with the works. 

 

3.10 From the commencement of completion of work, contractor shall take full responsibility for 

the care of work including all temporary works, or to any part thereof or to any temporary 

works from any cause whatsoever, shall at his own cost repair and make good the same so that 

at completion, work shall be in good order and in conformity, in every respect, with the 

requirements of contract and Engineer‟s instruction. 

 

3.11 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and other 

money including all losses and damages which the Authority is entitled to recover from the 

Contractor. 
       



28 
 

3.12 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a 

memo in writing pointing out the delay in progress and calling upon the contractor to explain 

the causes for the delay within 3 days of receipt of the memo and 10 days from issuance of 

memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the explanations 

offered, he may forfeit the security deposit and / or withhold payment of pending bills in 

whole or in part and/ or get the measures of rectification of progress of work accelerated to the 

pre-defined level at the risk and cost of the contractor. 

    

3.13  All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising therefrom or 

from any sums which may be due or may become due to the contractor by the Authority on 

any account whatsoever. Also in the event of the contractor‟s security deposit being reduced 

by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good the deficit in his security 

deposit. 

 

 

CLAUSE – 4: REFUND OF SECURITY DEPOSIT 

 

 The security deposit less any amount due shall, on demand, be returned to the contractor on 

the expiry of defects liability period for six month or on payment of the amount of the final bill 

payable in accordance with the agreement conditions, whichever is later, provided the 

engineer-in-charge is satisfied that there is no demand outstanding against the contractor. 

 

CLAUSE – 5 : SUFFICIENCY OF TENDER   
 

5.1 The contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates quoted in the schedule of   

Quantities and Prices which shall (except as otherwise provided in the contract) cover all his 

obligations under the contract and all matters and things necessary for the proper execution 

and completion of the works in accordance with the provisions of the contract and its 

operation during execution of work. 

 

5.2 The Contractor is deemed to have independently obtained all necessary information for the 

purpose of preparing the bid and his bid as accepted shall be deemed to have taken into 

account all contingencies as may arise due to such information or lack of the same. 

 

5.3 The Contractor shall be deemed to have examined, visited and acquainted himself with the site 

and the surroundings to have satisfied himself to the nature contract and as to the nature and 

conditions of means of transport and communication, whether by land, to have made local 

independent inquires as to the soil/sub soil conditions variations thereof, storms, prevailing 

winds, climatic conditions and all other matter effecting the work. 

 

5.4 Any neglect or omission or failure on the part of the contractor in obtaining necessary and 

reliable information upon the forgoing or any other matter affecting the contract shall not 

relieve the Contractor, of his responsibility/any risk/liability for completion of the work in 

strict accordance with the terms of the Contract. 

 

 

CLAUSE – 6 :  CONTRACT DOCUMENTS  

          

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one language, the language according to which the 

contract is to be constructed and interpreted shall be English and designated as the „Ruling 

Language‟. 
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 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by the 

Contractor on the Site in good order and the same shall at all reasonable time be available for 

inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting 

officers of the Authority. 

         

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

 

CLAUSE – 7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the Schedule 

of Quantities and prices, the Specifications and/ or the drawings, the following order of 

precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) General Specifications. 

        

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the true intent and meaning of the drawings and specifications 

shall be final and binding. 

          

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the Works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 

following rules: 

          

(a) In the event of error occurring in the amount column of schedule of quantities and 

prices as result of wrong multiplication of unit price and quantity, the unit price shall 

be regarded, as firm and multiplication shall be amended on the basis of the quoted unit 

price. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

          

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  The 

tendered sum so altered shall, for the purpose of tender, be substituted for the sum 

originally tendered and considered         for acceptance instead of the original sum 

quoted by the tenderer. Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the tenderer shall be ignored. 

 

     

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE             

REPRESENTATIVE  
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8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship employed in 

connection with the works.  

          

 8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer-in-Charge. 

        

 8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the Engineer-

in-Charge. 

          

 8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 

confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 

regard shall be final and binding on the contractor. 

       

 CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 

contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize 

the Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the 

contractor submits to him in writing the details of the part of the work(s) or trade proposed to 

be subject, to name of the sub-contractor thereof together with his past experience in the said 

work/trade and the form of the proposed sub-contract. Nevertheless any such approval or 

authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all 

liabilities, obligations, duties and responsibilities under the contract. The contractor shall also 

be fully responsible to the Authority for all the acts and omissions of the sub-contractor, his 

employees and agents or persons directly employed by the contractor.  However, the 

employment of piece rate works shall not be construed as sub-letting. 

          

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any other 

agency properly authorised by Authority or any statutory body which may be employed at the 

site for execution of any work not included in the contract which the Authority may enter into 

in connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-

in-Charge shall direct what compromise should be made and his decision shall be final and 

binding on the parties. 

 

Clause – 11 : CHANGE IN CONSTITUTION 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge 

shall be obtained before any change is made in the constitution of the firms, where the 

contractor is an individual or a Hindu Undivided Family business concern, such approval, as 

aforesaid, shall like-wise be obtained before the contractor enters into any partnership firm 

which would have the right to carryout the work undertaken by contractor.  If prior approval as 

aforesaid is not obtained the contractor shall be deemed to have been assigned in contravention 

to Clause 32 hereof and the same action will be taken and the same consequences shall ensure 

as provided for in the said clause-33.  
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CLAUSE – 12 :  COMMENCEMENT OF WORK 
 

 The contractor shall commence the work at the respective sites within 10 days of the issue of 

Letter of Award.  If the contractor commits default in mobilization of resources, and 

equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 

remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 

  

CLAUSE – 13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards material and otherwise in every respect in strict 

conformity with the specification laid down or as may be laid down by the Engineer-in-Charge 

under the terms of the contract. The contractor shall also conform exactly, fully and faithfully 

to the designs, drawings specifications and instructions in writing in respect of the work, duly 

signed by the Engineer-in-Charge as may be issued from time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 

in accordance with the provisions of contract, the documents set forth herein in respect of the 

work on commencement or during the performance of the contract: 

         

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 

may issue to the contractor from time to time in respect of the work shall be deemed to form 

integral part of the contract and the contractor shall be bound to carry out the work 

accordingly. 

        

13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 

writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-

Charge as soon as practicable without loss of time and only such written instruction shall be 

deemed to be valid.  

 

13.4 The Contractor shall not be entitled to any right or claim whatsoever by reason of any 

representation/ explanation/ statement/ directions/ instructions or alleged representations/ 

explanation/ statement/ directions/ instructions, promises or guarantees given or alleged to 

have been given to him by any person other than what has been stated in the contract in his 

personal capacity.  

 

CLAUSE – 14 : SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15 :  URGENT WORKS 

 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final and 

binding) becomes necessary, the contractor shall execute the same as may be directed, 

provided the directions are in accordance and confirmatory with provisions in Clause – 8. 

 

CLAUSE – 16 :  DEVIATIONS 

          

16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the time of 

or during the course of execution of the works for the aforesaid purpose or for any other 
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reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have the 

powers to make Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / Omissions and 

(iv) Alterations or Substitutions  of  any  kind. No such Deviations in the specification or 

drawings or designs or Schedule of Quantities, as aforesaid, shall in any way vitiate or 

invalidate the contract and any such Deviations which the contractor may be directed to do 

shall form integral part of the contract as if originally provided therein and the contractor shall 

carry out the same on the same conditions in all respects on which he agreed to do the works 

under the contract. 

 

16.2 Such items of work, as are required, to be executed at the   rates already provided in the   

schedule   of quantities, shall apply in respect of the same item(s) of work to be executed due 

to Variation.          

  

16.3 If requested by the contractor the time for completion of the work shall, in the event of any 

deviation resulting in additional cost over the contract sum be extended in the proportion 

which altered, additional or substituted work bears to the original contract sum plus such 

further additional time as may be considered reasonable by the Engineer-in-Charge whose 

decision shall be conclusive as to such provision: 

          

16.4 Under the circumstances, the contractor shall at any stage not suspend the work on account of 

non-settlement of rates of such Deviated items. 

 

CLAUSE - 17:  CONTRACTORS SUPERVISION  

        

17.1    The contractor shall either himself supervise the execution of the works or shall appoint at his 

own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, if 

contractor has himself not sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  The contractor or his agent shall be 

present at the   site(s) and shall superintend the execution of the works with such additional 

assistance in each trade, as the work involved shall require and considered reasonable by the 

Engineer-in-Charge, directions/instructions given by the Engineer-in-Charge to the 

contractor's agent shall be considered to have the same force as if these had been given to the 

contractor himself. 

        

17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 

date as a suitable agent is appointed by the contractor and takes over the supervision of the 

work.  For any such suspension, the contractor shall be held responsible for delay so caused to 

the works. 

 

CLAUSE - 18 :  INSTRUCTION AND NOTICE 

         

18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the Authority 

and all other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge 

or any officer for the time being entrusted with the functions duties and powers of the 

Engineer-in-Charge. 

          

18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing shall be valid. 

 

18.3 All instructions, notices and communications shall be deemed to have been duly given or sent 

to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to, the 

address given by the contractor or his authorized agent or to the last known place of abode or 

business of the contractor or his agent of services by post shall be deemed to have been served 
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on the date when in the ordinary course of post these would have been delivered to him and in 

other cases on the day on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work in a work site order book maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt of 

such instructions by signing the relevant entries in this book. If required by the Contractor, he 

shall be furnished a certified true copy of such instruction(s). 

          

 

 

CLAUSE -19:  PLANT AND EQUIPMENT  

          

19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work covered 

by the contract, which shall ensure the completion of work(s) within the specified time. 

          

19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at the 

written request of the contractor, may issue to the contractor on hire for being deployed on the 

work contracted for, at pre- determined rates, terms and conditions at the sole discretion of the 

Engineer-in-Charge. 

    

CLAUSE – 20 :  PATENT RIGHTS 

          

20.1 The contractor shall indemnify the Authority, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties or other charges which may be 

payable in respect of any article or material or part thereof included in the contract.  In the 

event of any claim being made or action being brought against the Authority or any agent, 

servant or employee of the Authority in respect of any such materials as aforesaid the 

contractor shall immediately be notified thereof. Provided that such indemnity shall not apply 

when such infringement has taken place in complying with the specific directions issued by 

the Authority but the contractor shall pay any royalties or other charges payable in respect of 

any such use, the amount so paid being reimbursement to the contractor only if the use was the 

result of any drawings and or specifications issued after submission of the tender. 

 

20.2 The contractor shall at his own cost and expense, defend all suits or proceedings that may be 

instituted for alleged infringement of any patents involved in the works and in case of an 

award of damages, the contractor shall pay for such award.  In the event of any suit or 

proceedings instituted against the owner, the same shall be defended at the cost and expense of 

the contractor who shall also satisfy/ comply any decree, order or award made against the 

owner. 

 

20.3 Neither the contractor nor through any counsel engaged by the contractor shall defend himself 

in the name of the Authority in any suit or proceedings. 

 

20.4 The Authority shall not be under any obligation to make the final payments to the contractor 

till any such suit or claim remains unsettled. 

       

CLAUSE – 21 : MATERIALS 

 

21.1 The contractor shall at his own expenses provide / arrange all materials required for the 

bonafide use on work under the contract. 
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21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his cost, of the materials parts as may be specified by the Engineer-in-

Charge shall also have powers to have such tests, in addition to those specified in the contract, 

as may be required and the contractor shall provide all facilities to carry out the same. The cost 

of materials parts consumed in such tests and also expenses incurred thereon shall be borne by 

the contractor in all cases and also where such tests which are in addition to those provided in 

the contract disclose that the materials are in conformity with the provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials parts intended to be used in or the works, either on the site or at factory 

or workshop or other place(s) where such materials are assembled, fabricated, manufactured or 

any place where these are lying or from where these are being obtained.  For this, purpose, the 

contractor shall afford such facilities as may be required for such inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Patna only shall have the jurisdiction for filing the award of the arbitration and 

for any other judicial proceedings. 

 

CLAUSE - 23:  WATCHING AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watching when and where necessary or as required by the Engineer-in- Charge for the 

protection of the works or for the safety and convenience of those employed on the works or 

the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during national holidays without the permission in writing of the Engineer-in-

Charge.  However, when work is unavoidable or necessary for safety of life, property or 

works, contractor shall take necessary action immediately and advise the Engineer-in-Charge 

accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/ or extra shifts to ensure completion of works 

under the contract as scheduled. 

          

CLAUSE - 25 : LABOUR 

          

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the 

contract and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not 

employ in connection with the works any person who has not completed eighteen years 

of age the minimum age specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor to work within the site the later shall 

ensure that such foreigner possesses the necessary special permit issued by the civil 

Authorities in writing and also comply with the instructions issued therefore from time 

to time. In the event of any lapse in this regard on the part of such foreigner the 

contractor shall be personally held responsible for the lapse & Authority shall not be 

liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held class-I post under the Authority 
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immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of the Authority or of the Chairman as the 

case may be and employment as contractor for, or in connection with the execution of 

the public works, or as an employee of such contractor. If the contract is terminated on 

account of the failure of the contractor to comply with the above clause, The Authority 

shall be entitled to recover from him such damages as may be determined by the 

Engineer-in-Charge with due regard to the inconvenience caused to the Authority on 

account of such termination without prejudice to the Authority's right to proceed 

against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed  on the works. 

The contractor shall also submit  on the  4th and 19th of every month for the period of second 

half of the preceding month and first half of the  current month respectively to the Engineer-in-

Charge, a true  statement in  respect of the following. 

 

i) Any accidents if occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them and. 

 

ii) the number of female workers who have been allowed maternity benefit as provided in 

the Maternity Benefit Act 1961 or Rules made thereunder and the amount paid to them. 

          

25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act and amendments 

made from time to time. 

          

25.4 The Contractor shall in respect of labour employed by him either directly or though sub-

contractor comply with or cause to be complied with the contract labour (Regulation and 

Abolition) Act 1970 and Rules framed thereunder in regard to all matters provided therein. 

 

25.5 The Contractor shall comply with the provision of all the Acts Laws, any Regulation or Bye 

Laws of any Local or other Statutory Authority applicable in relation to the execution of works 

such as : 

         

i)  Payment of wages Act.1936 (Amended) 

          

ii)  Minimum wages Act. 1948 (Amended). 

       

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended.  

         

iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of 1976. 

          

v)  Employer's Liability Act 1938 (Amended) 

      

vi) Maternity Benefit Act. 1961 (Amended) 

 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 

viii) The Industrial Disputes Act. 1947 (Amended) 

 

ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and 

any amended thereof: 

          

x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made there under from time to time. The Contractor shall take into 
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account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

 

25.6 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of  the  

contract, in accordance with the provision  of  "the Employees State insurance Act 1948" as 

amended from time  to time.  The contractor agrees to indemnify and hold the owner harmless 

from any liability or penalty which may be imposed by any central or state Authority and also 

of any claims, suits or proceedings that may be brought against the Authority arising under, 

growing out of or by reasons of work proved by this contract whether brought by employees of 

the Contractor, by third parties or by Central or State Authority or any political sub division 

thereof.  In case the Contractor fails to submit full details of his account of labour employed 

and the contribution payable the Engineer-in- Charge shall recover from the running bills of 

the contribution an amount of contribution as assessed by him.  The amount so recovered shall 

be adjusted against the actual contribution payable for Employees State Insurance. 

 

25.7 The Engineer-in-Charge shall on a report  having  been made  by  an inspecting officer as 

defined in  the  Contract Labour  (Regulation and Abolition) Act and Rules or  on  his own in 

his capacity as Principal Employer, have the power to deduct  from  the amount due to the 

contractor any  sum  required on estimated to be required for making good the  loss suffered  

by  worker(s) by reason of non-fulfillment  of  the conditions of the Contract for the benefit of 

Workers,  nonpayment  of  wages or of deduction made from him  for  wages which are not 

justified by the terms of the contract or non- observance of the said Act and Rules framed 

there under  with amendments made from time to time. 

      

25.8 The Contractor shall indemnify the Authority against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-25.5 above without 

prejudice to his right to claim indemnity from his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Act/Laws stipulated in Clause-25.5  

or  in the event of decree or  award  or  order against the contractor having been received from 

the competent  authority  on account of any default or  breach  or  in connection  with any of 

the provisions of the  Act/Law/Rules mentioned in Sub-Clause 25.5 above , the  Engineer-in-

Charge without  prejudice  to any other right or remedy  under  the contract shall be 

empowered to deduct such sum or sums  from the  Bill of the contractor or from his security 

deposit  or from  other  payment due under this contract  or  any  other contract to satisfy 

within a reasonable time the  provisions of the various Act/Laws/Rules/Codes as mentioned 

under  Sub-Clause  25.5 above, on the part of the contractor under  the contract on behalf of 

and at the expenses of the  contractor and make payment and /or provide  

amenities/facilities/services  accordingly. In this regard, the decision of the Engineer-in-

Charge shall be conclusive and binding on the contractor. 

 

25.9 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid  Contract's Labour  (Regulation and Abolition) Act and Rules as  amended from  

time to time or furnishing any information or  submit ting or filling any form/Register/Slip 

under the  provisions of  these Regulations which is materially incorrect then  on the  report  of  

the Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 25.5 

above  , the Contractor shall without prejudice to any other liability  pay  to the Authority a 

sum not exceeding  Rs.50/-  (Rs. fifty only) as liquidated damages for every default,  breach or  

furnishing,  making  ,  submitting,  filling  materially incorrect  statement  as may be fixed  by  

the  Engineer-in-Charge.   The decision of the Engineer-in-Charge in this respect shall be final 

& binding. 

          

25.10 The Contractor shall at his own expenses Comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in  the  Contract Labour  

(Regulation  and Abolition) Act and  other  relevant Acts  and Rules framed there under or any  

other  instructions issued by the Authority in this regard for the protection of health  and  for 
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making sanitary  arrangements  for  workers employed  directly or indirectly on the works. In 

case,  the contractor  fails  to make arrangements  as  aforesaid,  the Engineer-in-  Charge shall 

be entitled to do so and  recover the cost thereof from the contractor. 

          

25.11 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-

in-Charge, in respect of all labour directly or indirectly employed for performance of the 

Works and shall provide all facilities in connection therewith. In case the contractor fails to 

make arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge shall 

be entitled to do so and recover the cost thereof from the Contractor. But this will not absolve 

the contractor of his responsibility or otherwise thereof. 
 

 

25.12 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity benefits 

to female  workers  and  the  relevant Act/Rules  referred  in  clause 25.5 above  shall  make  

the contractor  liable  to pay to the  Authority  as  liquidated damages an amount not exceeding 

Rs. 50/- for each default or materially  incorrect  statement. The decision  of  the  Engineer-in-

Charge  in such matters based on reports from  the inspecting  Officers  as defined in the  

relevant  Acts  and Rules  as referred in clause 25.5 above shall be  final  and binding  and  

deductions  for recovery  of  such  liquidated damages may be made from any amount payable 

to the  contractor. In the event of any injury, disability or death of  any workmen  in  or about 

the work employed  by  the  contractor either  directly or through his  sub-contractor,  

contractor shall  at all time indemnify and save harmless the  Authority against  all  claims,  

damages and  compensation  under  the Workmen Compensation Act. 1923 as amended from 

time to  time or in other Law for the time being in force and Rules there-under from time to 

time and also against all costs,  charges and expenses of any smooth action by proceedings 

arising out of such accidents or injury, disability or death of a  workmen  and against all sum 

or sums which may with the  consent of  the  contractor be paid to compromise  or  compound  

any claim  in  this  regard. If any award, decree  or  order  is passed against the contractor for 

recovery of any  compensation  under  the  Workmen Compensation Act,  1923,  for  any 

injury,  disability or death of a workman by  any  competent court,  the  said sum or sums shall 

be deducted by  the  Engineer-in-Charge  from any sum then due or that  may  become due  to 

the contractor or from his security deposit or  sale thereof  in  full or part under the contract  or  

any  other contract  with the Authority towards fulfillment of the  said decree, award or orders. 

          

25.13 Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulation. 

 

 

25.14   ALCOHOLIC LIQUOR OR DRUGS. 

 

The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.15   ARMS AND AMMUNITION 

 

The contractor shall not give, barter or otherwise dispose of to any person or persons any arms 

or ammunition of any kind or permit to suffer the same as aforesaid.       

 

 25.16 REMOVAL OF CONTRACTOR‟S MEN 
 

The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced  in  their respective trades and Engineer-in-Charge shall be at liberty to  

object to and require the contractor to remove  from  the works any persons employed by the 

Contractor for the  execution  of the works who, in the opinion of  the  Engineer-in-Charge, 
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misconduct himself or is incompetent or negligent in the  proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be again 

employed upon the works without written permission of the Engineer-in-Charge. Any person 

so removed from the work shall be immediately replaced at the expense of the contractor by a 

qualified and competent substitute. Should the contractor be requested to repatriate any person 

removed from the work, he shall do so and shall bear all costs in connection herewith.  

 

 CLAUSE – 26 :  MATERIALS OBTAINED FROM EXCAVATION AND TREASURE 

TROVE, FOSSILS, ETC.  

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the Authority 

shall be recoverable from the contractor) for the aforesaid purpose provided the same is found 

suitable and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

Archeological interest discovered on the site shall be the absolute property of the Authority.  

The contractor shall take reasonable precautions to prevent his labour or any other person from 

removing or damaging any such article or thing and shall acquaint the Engineer-in-Charge 

with such discovery and carryout the Engineer-in-Charge‟s directions as to the disposal of the 

same at the expense of the Authority. 

 

CLAUSE – 27:  FORCE MAJEURE 

 

27.1  The term Force Majored shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether  declared  or  not), 

invasion,  act of foreign enemies, hostilation,  civil  war, rebellion,  revolution,  insurrection, 

military  or  usurped power,  damage from aircraft, nuclear fission, acts of  God, such  as  

earthquake (above 7 magnitude on  Richter  Scale), lightning, unprecedented floods, fires not 

caused by contractor's  negligence  and  other such causes  over  which  the contractor  has no 

control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 

and  binding.  In the event of either party being rendered unable  by Force  Majeure  to  

perform any obligation  required  to  be performed by them under this contract, the relative  

obligation  of the party affected by such Force Majeure  shall  be treated as suspended for the 

period during which such  Force Majeure cause lasts, provided the party allowing that it  has 

been  rendered  unable as aforesaid,  thereby  shall  notify within  15 days of the alleged 

beginning and  ending  thereof giving full particulars and satisfactory evidence in support of 

such cause. 

        

 27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure and 

neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 

established that Force Majeure conditions did actually exist. 

 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they 

have been taken into consideration in their quotations. 

 

CLAUSE - 28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
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 28.1 If the contractor or his labour  or  sub-contractor, injure destroy or damage, Battery, Solar 

panel, lighting system, road, fence, enclosures, water pipe, cables,  buildings, drains, 

electricity or telephone  posts, wires,  trees,  grass line, cultivated land in the  area  in which  

they may be working or in the area contiguous to  the premises  on which the work or any part 

of it is being  executed  or  if any damage is caused during  the  progress  of work,   the  

Contractor shall upto receipt of  a  notice  in writing in that behalf from the Engineer-in-

Charge, make the same good at his cost. 

          

28.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior to 

the expiration of the Defects Liability period that any work has been executed  with unsound, 

imperfect or unskilled  workmanship or that any materials or articles provided by the 

Contractor for  execution of the work are unsound or of a  quality  inferior  to that contracted 

for, or otherwise not  in  accordance  with the Contract, or that  any defect, shrinkage  or other  

faults found in the work arising out of defective  or improper  materials  or workmanship, the  

Contractor  shall, upon receipt of a notice in writing in that behalf from  the Engineer-in-  

Charge forthwith rectify or remove and  reconstruct  the  work so specified in whole or in part,  

as  the case may be, and/or remove the materials/articles so  specified and provide other proper 

and suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of his 

employee shall be to the account of the contractor, who shall make good the loss. 

 

CLAUSE – 29 :  CONTRACTOR'S LIABILITY AND INSURANCE   
          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 

shall be liable for any damage or loss that  may happen to the works or any part thereof and to 

the  Authority's  Plant, Equipment and Material (hired or issued to  the Contractor)  shall  be in 

good order and  condition  and  in conformity  in  every respect with the requirements  of  the 

Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable  to the other in respect of any loss or 

damage which may  occur or  arise  out of "Force Majeure" to the works or  any  part 

thereof on to any material or article at site but not incorporated in the works or to any 

person or anything or material whatsoever or either party provided such a loss or 

damage could  not have been foreseen or avoided by a prudent  person and  the  either  

party shall bear losses  and  damages   in respect  of  their  respective men and  

materials.  As such liability of either party shall include claims/ compensations of the 

third party also. 

 

ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 (i) above,  

the  following  provisions shall also have effect : 

          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and 

          

(b) The Contractor shall, as may be directed in writing  by the  Engineer-in-charge, 

re-execute the works lost  or  damaged,  remove  from the site any debris and so 

much  of  the works as shall have been damaged and carry the Authority's T & 

P, Plant and Equipment, Material etc. to the  Authority's store.  The cost of such 

re-execution of the works, removal of damaged works and carrying of 

Authority's store shall be ascertained in the same manner as for deviations and 

this shall be ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, at his own 
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cost, repair and make good so much of the loss or damage as has been 

occasioned by any failure on his part to perform his obligations under the 

contract or not taking precautions to prevent loss or damage or minimise the 

amount of such loss or damage, Final assessment of loss or damage shall be 

decided by the Engineer-in-Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor.  The anchors dropped in the 

waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all losses and  

claims  for  death, injuries or damage to any person or any property  whatsoever which may 

arise out of or in consequence of the construction and  maintenance,  of works during the 

contract  period  and also  against  all claims,  demands,  proceedings,  damages, costs,  

charges and expenses whatsoever in respect of or  in relation   thereto,  and  such  liabilities  

shall   include claims/compensations of the third party.   

 

29.6 (a) Before commencing execution of the work,  the Contractor shall without in any way 

limiting his obligations and  responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any  property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and  any part 

of which is used in part and any part of which is  used by  him for storing combustible 

materials) public  liability by arising out of the carrying out of the contract. For this 

purpose the contractor shall take out, pay all costs and maintain throughout the period of 

his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs.  2,00,000  for each accident. 

 

ii) Property liability limits for each accident  not  less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he 

has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 

 

(b) The  Contractor shall ensure  that  similar  insurance policies  are taken out by his sub-

contractor (if  any)  and shall be responsible for any claims or losses to the Authority  

resulting  from their failure to obtain  adequate  insurance  protection  in connection 

thereof.  The Contractor shall produce or cause to be produced by his sub-contractors 

(if any) as the case may be, relevant, policy or policies and premium receipt as and 

when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall  fail  to effect and keep in 

force the  insurance  referred to above or any other insurance which he/they may  be 

required  to effect under the term of the Contract then  and in  any such case the 

Authority may, without being bound  to  effect  and keep in force any  such insurance 

and  pay  such premium or premiums as may be necessary for that purpose and  from 

time to time deduct the amount so paid by the Authority from any moneys due or 

which may become due to the  contractor or recover the same as a debt due from the 

contractor.  
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(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered  under this contract as per the instruction  of  Engineer-in-

charge.  In case, the contractor fails to comply with the provisions of the safety the 

Engineer- in-Charge shall be entitled to and make the necessary arrangements at the 

risk and cost of the contractor. This will, however, not absolve the Contractor of his 

overall responsibility to execute the works under the contract. 

 

CLAUSE – 30 : SUSPENSION OF WORKS 

 

30.1 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of the works 

or any part thereof for  such time or times and in such manner as the  Engineer-in-Charge  may  

consider  necessary and  shall  during  such suspension properly protect and secure the work so far 

as is necessary in the opinion of the Engineer-in-Charge. 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part of 

the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to 

the contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he could  not derive in consequence of the 

fore closure of  the whole or part of the works. 

 

CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless the 

Engineer-in-Charge is satisfied that the legal representatives of the individual contractor or of 

the proprietor of the proprietary concern and in the case of partnership, the surviving partners 

are capable of carrying out and completing the contract, the Engineer-in-Charge shall be 

entitled to terminate the Contract as to its incomplete part without the Authority being in 

anyway liable  to payment of any compensation whatsoever on any account to the estate  of 

the deceased Contractor and/or to  the  surviving partners of the Contractor's firm on account 

of  termination of the Contract. The decision of the Engineer-in-Charge that the legal 

representatives of the deceased contractor or the surviving   partners of the Contractor's firm 

cannot carry out and complete the works under the contract shall be final and binding on the 

parties. In the event of such termination, the Authority shall not hold the estate of the deceased 

Contractor and/or the surviving partners of the Contractor's firm liable for damages for not 

completing the contract. Provided that the power of the Engineer-in-Charge of such 

termination of contract shall be without prejudice to any other right or remedy which shall 

have accrued or shall accrue to him under the contract. 

 

 

 

CLAUSE– 33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL  OR IN 

PART 

 

 33.1  If the Contractor does not commence the work in the manner described in the Contract 

document or if he shall at any time in the opinion of the engineer. 

          

(i) Commits default in complying with or commits breach of any of the terms and 

conditions of the contract and does not remedy it or take effective steps to remedy it 

immediately and not later than 15 days in any case after a notice in writing is given to 

him in that behalf by the  Engineer-in-Charge; or 
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(ii) fails to complete the work (s) or any item of work  (s) within the time or any extended 

time under the contract  and does  not complete the work (s) or any item of works  

within the  period specified in a notice given in writing  in  that behalf by the Engineer-

in-Charge ; or     

 

(iii) Fails to carry on the work in conformity/ accordance with the contract document or 

mobilize/ supply suitable equipments, labour, materials or other equipments to the site 

as stipulated in the contract, or 

 

(iv) Fails to commence, carry and execute the work to the satisfaction of the EIC, or  

 

(v) Abandon the work, or  

 

(vi) Substantially suspend the work or the works for a minimum period of 30 days without 

any authority/ prior permission of EIC, or   

 

(vii) Commit or suffer or permit any other breach of any of the provisions and terms of the 

Contract to be performed by him or it is observed that the said breach persists 15 days, 

after notifying to the Contractor in writing by the engineer requiring such breach to be 

remedied or 

 

(viii) The contractor becomes bankrupt, insolvent or goes into liquidation whether 

compulsory or voluntary not being merely a voluntary liquidation for he purpose of 

amalgamation or reconstruction which amalgamations or reconstruction would assume 

complete responsibility and liability of the work with the prior approval of the owner 

and would furnish all guarantees by new formation. 

(ix) Assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of labour 

with  materials  not  being incorporated  in the work shall not be deemed to be  

subletting)  or attempts to assign, transfer or sublet  the  entire works  or  any  portion 

thereof without  the  prior  written approval of the Engineer-in-Charge.  The Engineer-

in-Charge shall have powers to terminate the contract in full or in part as aforesaid 

without  prejudice to  any  other right or remedy which shall have  accrued  or shall 

accrue of which cancellation notice in writing to  the Contractor under the hand of the 

Engineer-in-Charge shall be conclusive evidence.  

       

Then the Authority shall have the power to enter upon the work and take possession of 

all the equipments of the contractor thereon, and to remove the contractor‟s license to the same 

and to complete the work by his agents or other contractor or workmen or to relate the same 

upon any terms and conditions and so such other person, firm or corporation as the owner in 

his absolute discretion may think proper to employ and for the purpose of completion of the 

work specified in the contract, and without any payment/allowance to the contractor for the 

use or of the equipment or being liable for any loss or damage thereto the equipments. If the 

Authority shall by reason of its taking the possession of the works being completed by other 

contractors (due account being taken of such extra work or works which may be omitted) then 

the amount of such excess work or works which may be due for work done by the contractor 

under the contract and not paid for. 

 

In case of any deficiency to be paid to the Authority by the contractor, the contractor 

shall make or incase of any deficiency remaining unsettled then the Authority shall have he 

power to sell in such a manner and for such a price as it may think fit all or any of the 

equipments belonging to the contractor and to recoup and retain the said deficiency or any part 

thereof out of the sale proceeds. 

 

33.2  Corrupt Practice  
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The Contractor shall not offer or to give to any person in the employment of the Authority or 

working under the orders of the Chairman any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do any 

act in relation to the obtaining or execution of the contract or any other contract with the 

purchaser or for showing or forbearing to show favour or disfavour to any person in relation to 

the contract or any other contract with the purchaser. Any breach of the aforesaid condition by 

the contract,  or  any  one employed,  by him or acting on his behalf (whether  with  or without  

the knowledge of the Contractor) or the  commission of  any offence by the Contractor or by 

any one employed  by him  or acting on his behalf under Chapter IX of the  Indian Penal  code 

1860 or the Prevention of Corruption Act.  1947 or any other Act enacted for the prevention of 

corruption by Public Servant shall entitle the Chairman to cancel  the contract and all or any 

other contracts with the  Contractor and  to recover from the Contractor the amount of  any  

loss arising from such cancellation in accordance with the provisions of General condition and 

Special conditions. 

 

          

33.3   The Engineer-in-Charge shall, on such termination of the contract, have powers  

 

i) To take possession of the site of work under the contract as well as the land  / premises 

allotted to the contractor for his preliminary, Enabling and Ancillary works and  

 

ii)  Also any materials, constructional plant, equipment, implements, stores, structures etc. 

thereon. The Engineer-in-Charge shall also have powers to carry out the incomplete 

work by any means or through any other agency or by himself at the risk and cost of 

the contractor. In such agencies shall be credited to the contractor at his contract prices 

and the contractor shall pay  the excess  amount, if any, incurred in completing the 

work  as aforesaid, as stipulated under sub-clause 30.5 hereunder. 

          

33.4   On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that a part 

or whole of  such plant,  equipment and materials, structures be removed  from the  site  of  the 

work as well as  from  the  land/premises allotted  to the contractor for his preliminary,  

enabling and  ancillary  works,  within a stipulated  period  if  the contractor  shall fail to do so 

within the period  specified in  a notice in writing by the Engineer-in-Charge,  the  Engineer-

in-Charge may cause then to be sold, holding the  net proceeds of such sale to the credit of the 

contractor, which shall  be released after completion of works and  settlement of amounts 

under the contract. 

          

33.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and completing  

the  incomplete work  or part of the same, as certified by the  Engineer-in-Charge, are in 

excess of the value of the work credited / to be credited to the contractor, the difference shall 

be  paid by the contractor to the Authority. If the contractor fails to pay such an amount , as 

aforesaid, within thirty days  of receipt  of notice in writing from  the  Engineer-in-Charge, the 

Engineer-in-Charge shall be empowered to recover such amount  from  any sum due to the 

contractor on  any  account under this or any other contract or from his security deposit or 

otherwise. 

          

33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's unused 

materials, constructional plant, equipment, implements, temporary building / structures etc. 

and apply the proceeds of sale thereof towards the satisfaction of any sums due from the 

contractor under the contract and if thereafter there may be any balance outstanding from the 

contractor, the Engineer-in-Charge shall have powers to recover the same in accordance with 

the provisions of the contract. 

          

33.7 The contractor shall not construct any structure  even of  a temporary nature for any other 

purpose on IWAI  office premises  & Engineer-in-Charge's representative's office  or 

houseboat,  or any such things except with the written  permission  of  the EIC and any such 
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construction,  so  put  up shall  be removed by the contractor whenever the EIC or  his 

representative calls upon the contractor to remove.  Any dispute or difference in respect of 

either the interpretation effect or application of the above conditions or of the amount 

recoverable there under by the purchaser from the Contractor, shall be decided by the 

Chairman. 

 

33.8 IWAI also reserves its right to determine/ terminate the contract on following basis :  

 

(i) Authority shall, at any time, be entitled to determine and terminate the contract, for any 

cause whatsoever.  A notice in writing from the Owner to the Contractor shall be issued 

giving 15 (fifteen) days time for such determination and termination including the 

reason thereof.   

 

(ii) The contractor upon receipt of such notice, shall discontinue the work on the date and 

to the extent specified in the notice,  make all reasonable efforts to obtain cancellation 

of all orders and contracts to the extent they are related to work terminated, and upon 

terms satisfactory to the Authority, stop all further sub-contracting or purchasing 

activity, related to the work terminated and assist the Authority in maintenance, 

protection and disposition of the works acquired under the contract by the Authority. 

 

(iii) Should the contract be determined under the sub-clause (i) of the said clause, the 

Contractor shall be paid compensation, equitable and reasonable dictated by the 

circumstances prevalent at the time of termination.”. 

 

 CLAUSE - 34  : COMPLETION TIME AND EXTENSIONS 

          

34.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

         

34.2 However, if the work is delayed on account of: 

          

i) Increase in the quantity of work to be done under the contract as per clause 16, or 

 

ii) Suspension of work as per clause 30 ; or 

         

iii) Rebuilding of work as per clause 31; or 

 

iv) "Force Majeure" as per clause 27; or 

          

 v) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond the 

contractor's control; then immediately upon the happening of any such events as 

aforesaid, the contractor shall  inform  the Engineer-in-Charge accordingly,  but  the  

contractor  shall  nevertheless  use constantly  his best endeavors to prevent and/or 

make  good the  delay  and shall do all that may be  required  in  this regard.  The 

Contractor shall also request, in writing, for extension of time, to which he may 

consider himself eligible under the contract, within fourteen days of the date of 

happening of any such events as indicated above. 

 

34.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which may 

have been brought out by the contractor in writing, the Engineer-in-Charge may give a fair  

and  reasonable extension of time, after  taking  into consideration  the nature of the work 

delayed and  practicability  of  its execution during the  period  of  extension.  Provided in the 

event of non-receipt of a request for such extensions from the contractor for reasons 

whatsoever, the Engineer-in-Charge may, at his sole discretion and with due regard to the 

event, grant fair and reasonable extension  of time  not  more than 1/3rd of the  total  

completion  period without  any  financial  implication.  Such extensions,  if admissible,  shall 



45 
 

be communicated to the contractor by  the Engineer-in-Charge  in writing within one month of 

the  date of  receipt of such request or within one month of  the  occurrence  of the event, but 

in any case before expiry of  the contract period. 

 

CLAUSE – 35 :  COMPENSATION FOR DELAY 

 

35.1 If the contractor fails to complete all items of works in respect of any of the sub- group/group 

and/or work as a whole as the case may be and before the expiry of the period(s) of completion 

as stipulated in the aforesaid tender or any extended period (not due to the fault of the 

contractor) as may be allowed, he shall without prejudice to any other right or remedy of the 

Authority on account of such default, pay as an ascertained/agreed compensation as per Clause 

No. 36.  

 

CLAUSE – 36 : LIQUIDATED DAMAGES 

          

36.1  If the contractor fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period (not due to the fault of the contractor) 

as may be agreed he shall without prejudice to any other right or remedy of the Authority on 

account of such default, pay compensation (not by way of penalty) at the rate of 
1
/2 % (half 

percent) per week on the total value of the contract subject to a maximum of 10% of the total 

value of the contract. 
         

36.2  Should however, the contractor achieve the completion of the entire works as a whole under 

the contract within the time or in the extended time (not due to reasons of default on the part of 

the contractor) as may be accorded, the Authority will refund to him the amount of 

compensation recovered from him, if any, in respect of delay in the non completion of 

works(s) under the individual group/sub-group, as aforesaid in full, In this regard, the decision 

of the Engineer-in-Charge shall be final and binding. 

 

 36.3 The amount of compensation may be adjusted, withheld, deducted or set off against any sum 

due or payable to the contractor under this or any other contract with the Authority 

 

 36.4 All sums payable by way of compensation under any of the conditions will be considered as 

reasonable compensation without reference to the actual loss or damage, which will have been 

sustained. 

  

36.5 Payment of such damages shall not relieve the contractor of his obligation to complete the 

work or from any other of his obligation or liabilities under the contract.  

 

CLAUSE – 37  :  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the Engineer-in-

Charge shall be entitled to appraise the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding. 

          

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  

The contractor shall give due notice  to  the  Engineer-in-Charge  or his authorized 

representative  whenever any such work is ready for examination and the Engineer- in-Charge  

or  his representative shall,  without  unreasonable delay,  unless he consider it necessary and 

advise the  contractor accordingly , examine and measure such work. In the event of the failure 

or the contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover 

such work at the contractor's expenses. 
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 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally 

all attempts should be made to have joint inspection and number of inspections be not less than 

three in a calendar month.  

      

CLAUSE – 38 : COMPLETION CERTIFICATE 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with in 

the specified time limit and terms and conditions of the contract. As soon as the work under 

the contractor is completed as a whole the contractor shall give notice of such completion to 

the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and shall satisfy 

himself that the work(s) has been completed in accordance with the provisions of the contract 

and then issue to the Contractor a certificate of completion indicating the date of completion. 

Should the Engineer- in-Charge notice that there are defects in the works or the works are not 

considered  to be  complete,  he  shall issue a notice in  writing  to  the Contractor  to rectify / 

replace the defective work  or  any part thereof or complete the work, as the case may be 

within such time as may be notified and after the contractor has complied  with as aforesaid 

and gives notice  of  completion the Engineer-in-Charge shall inspect the work and issue  the 

completion certificate in the same manner as aforesaid. 

          

38.2 No certificate of completion shall be issued as stipulated above and no work be considered to 

be completed unless the contractor shall have removed from the work  site and  / or premises 

all his belongings /  temporary  arrangements  brought / made by him for the site and / or  

premises in  all  respects and made the whole of the site  and  /  or premises fit for immediate 

occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor fails  to 

comply  with the above mentioned requirements on  or  before the date of completion of the 

work, the  Engineer-in-Charge, may as he thinks fit and at the risk at cost of the contractor,  

fulfill such requirements and remove / dispose  of  the contractor's belongings / temporary 

arrangements , as aforesaid, and the contractor shall have no claim in this respect except  for  

any sum realised by the  sale  of  Contractor's belongings  / temporary arrangements less the 

cost  of  fulfilling the said requirements and any other amount that  may be  due from the 

contractor. Should the expenditure on the aforesaid account exceed the amount realised by sale 

of such contractor‟s belongings / temporary arrangements then the contractor shall on demand 

pay the amount of  such  excess expenditure.   

 

CLAUSE - 39 :  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 

    

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the  Technical  

Specifications or Schedule of Quantities  measurement shall  be  taken in accordance with  the  

relevant  standard methods  of  measurement laid down by the  Bureau  of  Indian Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

          

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative 

and by the contractor or his authorised representative.  

        

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor fails 
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to attend or send an authorised representative for measurement after such notice or fails to 

countersign or to record the objection within a week from the date of taking the measurements, 

taken by the Engineer-in-Charge shall be taken to be correct and final measurements of such 

works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour and 

other things necessary for measurement.  

 

39.7   Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 

representative  of  the Engineer-in- Charge a  note  to  the effect  shall be made in the item 

objected to and such  note shall be signed and dated by both parties engaged in  taking the  

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations.  

 

CLAUSE – 40:  PAYMENT ON ACCOUNT 

          

40.1 Interim bills shall be submitted  by  the  contractor monthly  on  or before the date fixed  by  

the  Engineer-in- Charge  for  the items of work completed.  The Engineer-in-Charge shall 

then arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment for 

the work executed, after deducting therefrom the amount already paid, the security deposit and 

such other amounts as may  be withheld, deductible or recoverable in terms of  the contract. 

 

40.3   Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 

Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or 

his authorised representative.  Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 

the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence that 

any work or materials to which it relates is / are in accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 

40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

 

CLAUSE – 41 : TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, excise service tax or any 

other local or central taxes as applicable/ charged by Center or State Government on all  

materials, including steel, wood, POL (and  increase  if  any, on these during the currency of 

the contract) that  the contractor  has to purchase for the performance of the  contract, shall be 

payable by the contractor and the  Authority will not entertain any claim for compensation 
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whatsoever in  this  regard.  The rates quoted by the contractor shall be deemed to be inclusive 

of all such taxes, duties, levies, etc. 

 

CLAUSE-42 :  TAX DEDUCTION AT SOURCE  

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43  :  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the Engineer-

in-Charge.  No further claim in this regard unless as specified herein under shall be 

entertained.  Payment shall be made within three months. If there shall be any dispute about 

any item or items of the work then the undisputed item or items only shall be paid within the 

said period of three months or six months, as the case may be.  The contractor shall submit a 

list of the disputed items within thirty days from the disallowance thereof and if he fails to do 

so, his claim shall be deemed to have been fully waived and absolutely extinguished. 

 

CLAUSE - 44  :  OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1  Whenever any claim whatsoever for the payments of a sum of  money to the Authority arises 

out of or under this  contract  against the contractor, the same may be  deducted  by the  

Authority  from any sum then due or  which  at  anytime thereafter  may  become  due to the  

contractor  under  this contract and failing that under any other contract with  the Authority  or 

from any other sum whatsoever due to the  contractor from the Authority or from the 

Authority or from his security deposit, or he shall pay the claim on demand. 

  

 44.2 The Authority reserves the right to carry out post- payment audit and technical examination of 

the final bill including all supporting vouchers, abstracts, etc.  The  authority  further reserves 

the right to enforce  recovery  of any  over payment when detected not- withstanding the  fact 

that  the amount of the final bill may be included by one  of the  parties  as  an item of dispute  

before  an  arbitrator appointed under clause 48  of this contract and notwithstanding  the fact 

that the amount of the final bill  figures  in the arbitration award. 

 

44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be duly 

paid to the contractor by the Authority. 

          

 44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 

to the contractor under any other contract with the Authority shall not extend beyond the 

period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill is 

communicated to the contractor. 

 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with such other person or 

persons.  The sum of money so withheld or retained under this clause by the Engineer-in-

Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 

Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 
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clause under the clause 48 or by the competent court hereinafter provided, as the case may be, 

and the contractor shall have no claim for interest or damages  whatsoever  on this  account or 

any other ground in respect of any  sum  of money withheld or retained under this clause. 

        

CLAUSE - 45  :  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

          

45.1 All documents, correspondence, decisions and orders concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall not divulge 

or allow access to them by any un-authorized person. 

 

45.2 The contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX of 

1923) applies to them and shall continue so to apply even after the execution of such under the 

contract. 

 

CLAUSE – 46  :  FINALITY CLAUSE 

          

It shall be accepted as an inseparable part of  the  contract that  in matters regarding materials,  

workmanship,  removal of  improper work, interpretation of the contract  drawings and  

contract  specifications,  mode of  procedure  and  the carryout  out of the work  the decision of 

the  Engineer-in-Charge which  shall be given in writing shall be final and  binding on the 

contractor. 

 

CLAUSE – 47  : SUM PAYABLE BY WAY OF COMPENSATION TO BE  CONSIDERED 

IS  REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not damage shall have been sustained. 

 

 CLAUSE – 48:  ARBITRATION 

         

48.1   Except as otherwise provided herein before, all questions, disputes or difference in respect of 

which the decision has not been final and conclusive arising between the Contractor and the 

Authority in relating to or in connection with contract shall be referred for arbitration in the 

manner provided as under and to the sole arbitrator appointed as follows: 

          

(i) Either of the parties may give to the other notices in writing of the existence of such 

question dispute or difference. 

 

(ii) Within thirty (30) days of receipt of such notice from either party the engineer-in-

charge of work at the time of such dispute shall send to the Contractor panel of three 

persons and there after the Contractor within fifteen (15) days of receipt of such panel 

communicate to the Engineer-in-charge the name of one of the persons from such 

panel and such a person shall then be appointed as sole arbitrator by the Chairman, 

IWAI. However, the arbitration so appointed shall not be an officer or the employee of 

Inland Waterways Authority of India. 

 

(iii) Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer-in-charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person from 

the aforesaid panel and appoint him as the sole arbitrator. 

          

48.2 The arbitrator to whom the matter is originally referred being transferred or vacating his office 

or being unable to act for any reason, then the Chief Engineer shall appoint another person to 
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act as sole arbitrator, such person shall be entitled to proceed with the reference from the stage 

at which it was left by the predecessor. 

          

48.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in what 

proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall be borne by 

either party. 

         

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to make 

and publish his award. 

 

48.5 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, failing 

which all rights and claim under this contract shall be deemed to have been waived and thus 

forfeited and absolutely barred. 

 

 48.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

75,000/- and above. 

          

 48.7 The work under this Contract shall continue during Arbitration proceedings and no payments 

due from or payment by the Authority shall be withheld on account of such proceedings 

except to the extent which may be in dispute. 

 

 48.8 The arbitration and conciliation Act 1996 with any statutory modifications or re-enactment 

thereof and the rules made there under and being in force shall apply to the Arbitration 

proceedings under this clause. 

        

NOTE: In case of contract with another public Sector Undertaking, following Arbitration Clause shall 

apply: "Except as otherwise provided, in case of a contract with a public Sector Undertaking if 

at any time any question dispute or difference whatsoever arises between the parties upon or in 

relation to, or in connection with this agreement, the same shall be settled in terms of the 

Ministry of Industry, Department of Public Enterprises O.M No.3/5/93-PMA dt.30.06.93 or 

any modifications / amendments thereof. "The arbitrator shall have the power to enlarge the 

term to rate the award with the consent of the parties provided always that the commencement 

or continuation of the arbitration proceeding shall not result in cessation or suspension of any 

of other rights and obligations of the parties of any payments due to them hereunder.  

          

 48.9 The parties to the agreement hereby undertake to have recourse only to arbitration proceedings 

under for Arbitration Act 1996 and the venue of the arbitration proceeding shall be PATNA 

and the parties will not have recourse to Civil Court to settle any of their disputes arising out 

of this agreement except through arbitration. 

 

CLAUSE – 49:  VALIDITY OF TERMS & CONDITIONS: 

 

49.1 The parties agree that if any term or provision of this contract is declared by a Court of 

competent jurisdiction to be illegal or in conflict with any law, the validity of the remaining 

terms and provisions shall not be effected and the right and obligations of the parties shall be 

construed and enforced as if this contract did not contain the particular term or provision held 

to be invalid.  

 

 

****** 
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PART III 

 

TECHNICAL & SPECIAL CONDITIONS 

 

 

1 OBJECTIVE AND AREA OF WORK 

 

a) Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the 

Ministry of Surface Transport, Govt. of India. The Authority is entrusted with development, 

maintenance and management of National Waterways for shipping and navigation. The 

Objective of the work is operation and maintenance of Floating terminals at Bateshwarsthan, 

Bhagalpur Munger and Ramnagar ( Varanasi) terminal sites in National Waterway No.-1 

(Ganga River). 

 

b) Following have been declared as National Waterways The Ganga - Bhagirathi · Hooghly 

river system connecting Haldia-Kolkata - Farakka - Bhagalpur - Munger - Patna - Varanasi -

Allahabad was declared as National Waterway in the year 1986. There is considerable 

difference between flood and lean season discharges and water level.   

 

27 The river Brahmaputra connecting Dhubri- Pandu (Guwahati) - Tezpur - Neamati · 

Dibrugarh - Sadiya was declared as National Waterway in the year 1988. 

 

ii) The West Coast Canal (WCC) from Kollam To Kottapuram (168 Kms) alongwith 

Champakkara Canal (14kms.) And Udyogamandal Canal (23 kms) was declared as 

National Waterway in the year 1993. 

 

c ).     In NW-1 and 2 there is considerable difference between flood and lean season discharges and 

water level.  The maximum water level difference is about 10 m. The current in the river 

ranges from 0.5 to 4 m/s.  However, the current during the lean season seldom exceeds 1.5 

m/s.  Whereas NW-3 is backwaters and water level difference is primarily due to tidal effect.  

 

d). The scope of the proposed work is to lay floating pontoon approach gangway from river 

bank to floating dumb barge by way of 6 units of pontoons joined each other by joist (steel) 

of 5m length (each) to provide a gangway for efficient loading-un-loading facility of cargo 

being transported through National Waterway No.-1 at Samdaghat (Sahibganj), Jharkhand 

and Manglahat (Rajmahal), Jharkhand terminal locations in the NW.-1 (River Ganga).  

 

2. GANGWAY  PONTOON (Safely Dismantled & Reassembling) 

 

2.1 Gangway pontoon jetty should have to be maintained at each terminal location during 

contract period as per direction of EIC or his authorized representative. Painting of pontoon 

barge and gangway pontoon to be done during contract period on need basis as per direction 

of EIC or his authorized representative. The Pontoon and gangway to be maintained along 

with rise and fall of water level of River Ganga. At any time pontoon barge and pontoon 

gangway should not be grounded at the terminal site.  If the same is grounded, it is fully 

responsible by the contractor and loss/damaged due to grounding will be recovered from the 

contractor. 

 

2.2 The contractor shall be liable to bear the expenditure of all manpower, material and 

equipment required for the work at his cost. Contractor must, therefore, have thorough 

knowledge about the work prior to submission of his rates. No extra claim in this regard 

shall be entertained once the contract has been awarded. 

 

2.3 The contractor shall submit the rate analysis for the work/sub item in case the Department 

requires for the same during a negotiation. 
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2.4 Once the price has been negotiated between the Authority and the Contractor the same 

may be fixed and such fixed price shall be without any scope of variation/ alteration / 

amendment except where such variation/ alteration/ amendment is provided under any 

provision mentioned in the Contract. 

 

2.5 Technical Details:- 
  

(a) The technical specification of the main gangway items viz. Pontoon, R.S. Joist, 

Railing Post, Sleepers etc. shall be maintained during Sept‟2011 to March‟2011. 

 

(i) Pontoon: 2.44 mt. Dia and 9.74 mt. Long made of 6 mm M.S. Plate, 

12 mm M.S. Plate and 65x65x6 mm angle stiffener ring.  

(ii) R.S. Joist:  5.25 m long (300x140 mm section) complete with flange 

made of 12 mm M.S. plate  

(iii) Railing Post: 1.22 mt. Height made of 65x65x6 mm M.S. angle,  

(iv) Sleepers: Wooden Sleepers having size 14‟x 8”x 5”.  

 

(b) One unit of floating pontoon gangway shall be consisting of 6 nos. pontoons, 35 

nos. R.S. Joist and 70 nos. Railing Posts.  

3 Ramp 

     

At each terminal location ramp is to be made by cutting /filling of earth from nearby in slope 

as per direction and instruction of Engineer in charge‟s representatative. The material , tools 

and planks are to be provided by contractor. The payment for the ramp will be made by 

actual measurement of quantity. The sand bags for the ramp will be placed / pitched 

properly.  

 

4 Mooring Pins:- 

 

Mooring pins are to be made by excavating the ditch of 2.0 m X 1 .0 m and 2.0 m deep at the 

location decided by Engineer-in-charge.  Sal ballah (wooden) will be placed on the bottom of 

ditch and steel wire rope (specified quality) will be tied up properly with ballah and middle 

portions of the steel rope will project outside the earth for mooring the vessel.  After marking 

that in sal ballah, ditch should be dilled up with burnt brick bats (jhama brick) and 

compacted/consolidated up to satisfaction of Engineer‟s representative.  The actual number 

of mooring pins at each terminal location will be decided by Engineer-in-charge.  

Arrangement of mooring pins should be as per drawing and direction of Engineer-in-charge. 

 

5 Fenders: 

 

General provisions of fenders are to be fitted in the pontoon towards facing side.  Fenders 

will be of old automobiles tyres which will be checked by Engineer‟s representative and after 

his satisfaction; it will be fitted in pontoon jetty with steel rope and rings. Actual nos. of 

fenders will be decided by Engineer‟s representative. 

 

6 Painting of wall and steel structure: 

 

(a)  Painting work of boundary wall and DGPS building – Finishing walls with water proofing 

cement paint of required shade for wall to be executed as per DSR 2012 (13.52.1/225) and as per 

instruction of EIC representative.  

(b) Painting of Pontoon and steel structure – Painting and minor local repair of Pontoon barge, 

Pontoon gangway and steel structure to be done as per DSR 2012 (13.52.1/226) and as per 

direction of EIC or his authorized representative. It should be done after proper chipping and 
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removal of damaged portion of steel structure. A priming coat with red oxide primer shall be 

done before painting the surface of approved brand ISI mark paint. All rusts, dirt, suppliers‟ 

delivery marks, oil, grease etc shall be removed by rubbing with sand paper before painting. 

Each coat shall be allowed to dry up perfectly before the succeeding coat is laid over it. Painting 

shall be carried out during the dry weather.    

 

7 Materials: 

 

7.1 Broken Brick or Khoa / Stone aggregate 

 

Broken Brick or Khoa will be prepared by breaking well-burnt bricks and jhama bats.  On 

no account may old bricks spongy jhama, soft or under burnt brick be used. 

 

7.2 Bamboo: 

 Bamboo used for the mentioned works will be of good quality and well seasoned.  The 

bamboo should be of diameter 8 cm approx. at bottom and 6 cm at top. The details may be as 

per drawings and bill of quantities. 

 

7.3 Coir rope: 

Coir rope should be of good quality and as per satisfaction of Engineer‟s representative.  The 

nominal diameter of the coir string (coconut rope) should be of 5 cm (approx). The coir rope 

tie at joint may be up to satisfaction of Engineer‟s representative. 

 

7.4 Steel wire rope: 

Steel wire rope will be of 25mm diameter and tested for marine works.  The steel wire ropes 

should be of I.S. 2581/89 6X37 const.  T/S 1570N/sqmm RHO/FIC, galvanized and tested. 

 

7.5 Wooden Ballah : 

Wooden ballah utilized for the jetty and other allied works should be well seasoned, free 

from rots, knots.  Normally straight ballah should be utilized.  Details of the ballah will be as 

per bill of quantities and drawings. 

 

7.6 Old Automobile tyres : 

The tyres should be of sufficient elastic and protective against the collision between pontoon 

and berthing vessel. 

 

7.7  Sand Bags: 

 

Empty plastic cement bags, which will be utilized for making sand filled bags, should be 

of well condition.  Sand free from clayey soil will be utilized for filling the bags.  

Placement of sand bags will be as per instructions of Engineer-in-charge.  The filling of 

bags should be satisfactory.  The actual Nos. and arrangement of sand bags may be less 

as per requirement . 

 

8. Construction of Road (Reg PCC 1:2:4) 

 

Cement shall be fresh having standard ISI specifications. Aggregate shall be of invert 

materials and should be clean, dense, hard, sound durable, non-absorbent and capable of 

developing good bond with mortar. Coarse aggregate shall be of hard broken stone of 

granite or similar stone free from dust, dirt and other foreign matters. 

 

9. Handing over/taking over terminal assets  
 

On award of work, IWAI will hand over the terminal assets and its structure to the 

contractor to look after the assets during entire contract period and all items associated 

with terminals. It is the duty and responsibility of the contractor to keep all the assets 
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available on terminal sites to intact and safe. If any loss or damage during the contract 

period it will be full liability of the contractor and the loss or damage, theft etc. occurred 

and the present cost of the material for replacement shall be recovered from the 

contractor‟s bill.  

 

10. Period of Compliance 

 

Work shall be completed within 10 days after issue of the relevant order in the site order 

book by EIC or his representative as per specification otherwise liquidated damage (LD) 

shall be imposed as per clause no. 36 of general condition of contract (Part – II) 

 

11. Submission of  False/fake  documents 

 

Even after award of contract and subsequent execution of agreement,  any 

information/facts/documents submitted by the contractor if found misleading, 

incorrect, false/fake etc. IWAI reserve the right to terminate the contract 

without giving any prior notice and the EMD/SD amount submitted for this 

work will be forfeited by IWAI. 
 

12. ADDITIONAL CONDITIONS 

 

i) Unless otherwise provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights lifts and leads and depths 

and nothing extra shall be payable to him on this account. 

 

ii) The drawings shall at all times be properly correlated before executing any work.  

However, in case of any discrepancy in the item given in the Schedule of quantities 

appended with the tender and drawings relating to the relevant item, the former shall 

prevail unless and otherwise given in writing by the Engineer-in-Charge. 

 

iii) The contractor shall be required to produce samples of all materials and fittings 

sufficiently in advance to obtain approval of the Engineer-in-Charge. 

 

iv) The contractor shall make his own arrangements for obtaining electric connections.  If 

required and make necessary payments directly to the department concerned. 

 

 

 

v) No payment shall be made to the contractor for any damage caused by rain, floods or any 

other natural cause whatsoever during the execution of work.  The damage to work will 

be made good by the contractor at his own cost, and no claim on this account shall be 

entertained.  

 

vi) Other agencies may also simultaneously execute the works like electrification, 

horticulture or external services and other works at the same site along with this work in 

particular.  The contractor shall afford necessary facilities for the same.  No claim in the 

matter shall be entertained. 

 

vii) Some restrictions may be imposed by the security staff etc. on the working and/or 

movement of lab our, materials etc, the contractor shall be bound to follow all such 

restrictions/instructions and nothing extra shall be payable on this account. 

 

viii) The works will be carried out in the manner complying in all respects with the 

requirements of relevant byelaws of the local body under the jurisdiction of which the 

work is to be executed or as directed by the Engineer-in-charge and nothing extra will be 

paid on this account. 
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ix) The contractor shall compel with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all fees 

charges which he may be liable. 

 

x) The contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, re lights and providing 

barriers.  He shall be responsible for all damages and accidents caused due to negligence 

on his part.  No hindrance shall cause to traffic during the execution of the work. 

 

xi) The contractor shall be responsible to arrange at his own cost all necessary tools and 

plants required for execution of the work. 

 

xii) The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight/dimensions as may be necessary for 

execution of the work. 

 

xiii) Rate for all items in which use of cement is involve inclusive of charges for curing. 

 

xiv) The foundation trenches shall be kept free from water while all the works below ground 

level are in progress.  

 

xv) All the materials used for this work will be of standard quality as per various ISI before 

commencement of work. 

 

xvi) Royalty at the prevalent rates whenever payable shall have to be paid by the contractor on 

the boulders, metal, shingle, sand and bajri etc. or any other material collected by him for 

the work direct to the revenue authority of the District/States Government concerned. 

 

xvii)  The rate for all items of work, shall, unless clearly specified otherwise includes cost of all 

labour, material and other inputs used during involved in the execution of the item. 

 

xviii) The surplus excavated earth which is beyond the recruitment of Government work may 

be allowed by the E.I.C. to be disposed off by the contractor on his own or to sell the 

surplus earth of to private parties at his discretion but nothing extra will be paid for 

carriage or disposal of surplus earth of the same is not required on any Govt. work. 

 

xix) The work shall be executed and measured as per metric dimensions given in the schedule 

of quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only). 

 

xx) Wherever any reference to any Indian standard specification occurs in the documents 

relating to this contract the same shall be inclusive of all amendment issued there to or 

revisions there of if, any, up to the date of receipt of tender. 

 

xxi) The rates for different items of work shall be for all heights and depths of the buildings 

except where otherwise specified in the item of work. 

 

xxii)  Contract matters are to be treated as confidential. 

 

xxiii) All documents, correspondence, decisions and orders concerning the contract shall be 

considered as confidential and or restricted in nature by the contractor and he shall not 

divulge or allow access to them by any un authorized person. 

 

xxiv) The contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with this contract have noted that the Indian official secrets act 1923 (XIX 
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of 1923) applies to them and shall continue so to apply even after the execution of work 

under the contract. 

 

xxv) The Engineer-in-charge or his representative will inspect, co-ordinate, measure and 

certify the work.  He has the right to inspect at any time during the contract period for 

which contractor‟s authorized agent shall be available at site during such inspection. If 

the contractor or his representative is not available during the measurement/inspection 

and EIC or his authorized representative whatever measurement will recorded that will be 

accepted by the contractor.  

xxvi) The contractor may execute the work round the clock and on all days including Sundays and 

Public Holidays with due permission of the Engineer-in-charge in writing except National 

Holidays and subject to such restriction as may be imposed by State Govt./local body. 

xxvii) If the contractor‟s personnel or any outside labour employed to work during execution of 

contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, bund, 

wires, trees, crop, fruit or cultivated ground during the period of agreement, the same shall 

be made good by the contractor at his own expenses or in default the IWAI may cause the 

same to be made good by other sources and deduct the expenses from any sums that may 

be then or at any time thereafter may become due to the contractor. 

xviii) The right to award split up work or to reject the offer without assigning any reason is 

reserved with the Authority. The rate quoted shall include all taxes, duties and any other 

levies. No additional payment on any such account shall be payable by IWAI.  

xix) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian 

Rupees only. 

xx) The contractor on completion of the work should handover the site to the E-I-C or his 

representative. 

xxi) The income tax as applicable will be deducted from the running bill and final bill and to 

that effect a certificate will be issued. 

xxii) Contractor can claim the running bills with stage completion / with reasonable physical 

progress. However, each running bill claim may be considered only when the value of 

work is more than 20% of the total cost of the work. 

xxiii)   At any time pontoon barge and pontoon gangway should not be grounded at terminal site.  

If the same is   grounded, it is fully responsible by the contractor and loss/damaged due to 

grounding will be recovered from the contractor. 

 

13. Deployment of Manpower for  safety & security  

 

The contractor is responsible for the safety of entire terminal assets and manpower deployment 

during the shifting of structure during rise and fall of water level and other climatic condition. The 

contractor is also responsible for any injury/loss of life of the personnel deployed by him during 

shifting or while maintaining of terminal.  

 

14.  Payment Terms 
  

 

a. Monthly interim bills shall be submitted by the contractor for the work executed. The 

EIC shall then arrange to have the bills verified with reference to the measurements 

recorded in the measurement book (s). 
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b.  Payment on account for amount admissible shall be made only on the engineer certifying 

the sum to which the contractor is considered entitled by way of interim payment for the 

work executed, after deducting there from the advances paid the deposits and such other 

amounts as may be with held/ deduct able or re coverable in terms of the contract if any. 

 

c. Payment of the contractor‟s bill shall be made by the engineer within 30 days from the 

date of submission of the bill subject to the acceptance of the engineer/ engineer‟s 

representative. 

 

d. Payment due to contractor shall be made by crossed cheque / e-payment by the engineer/ 

engineer‟s representative. Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney 

duly authorized to receive such payment. 

 

e. Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate(s) of the engineer supporting 

an interim payment shall itself be conclusive evidence that any work  material to which it 

relates is/are in accordance with the contract. 

 

f.  Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided here in. 

 

g. The final bill shall be submitted by the contractor within one month of the date fixed for 

completion of the work or of the date of certificate of completion furnished by the 

engineer. No further claim in this regard unless as specified here in under shall be 

entertained. Payment shall be made within three months if the amount of the contract 

plus that of the additional items is up to Rs. 2 lakhs of the submission of such bill. If 

there shall be any dispute about any item or item of the work then the undisputed items 

only shall be paid within the said period of three months or six months as the case may 

be. The contractor shall submit the list of the undisputed items within thirty days from 

the disallowance there of and if he fails to do so his claim shall be deemed to have been 

fully waived absolutely extinguished. 

 

h. Whenever any claim what so ever for the payments of a sum of money to the employer 

arises out of or under this contract against the contractor, the same may be deducted by 

the employer from any sum than due or which at any time then there after may become 

due to the contractor under this contract and failing that under any other contract with the 

employer or from his security deposit or he shall pay the claim on demand. 

 

i. The employer reserve the rights to carry out post payment audit and technical 

examination on the final bill including all supporting vouchers abstract etc. The employer 

further reserve the right to enforce recovery of any over payment when detected not with 

standing the fact that the amount of the final bill may be included by one of the parties as 

an item or dispute before an arbitrator appointed under arbitration  clause and not with 

standing this fact that the amount of the final bill figures in the arbitration award.  

 

j. If as a result of such audit and technical examination any over payment is discovered in 

respect of any work done by the contractor or alleged to have been done by him under the 

contract, it shall be recovered by the employer from the contractor by any or all of the 

methods prescribed above and if any underpayment is discovered, the amount shall be 

duly paid to the contractor by the employer. 

 

k. Provided that the aforesaid right of the employer to adjust overpayments against amount 

due to the contractor under any other contract with the employer shall not extend beyond 

the period of two years beyond the date of payment of the final bill or in case the final 
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bill is a MINUS BILL, from the date the date of the amount payable by the contractor 

under the MINUS final bill is communicated to the contractor. 

 

l.  Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be with held or retained by way of lien by the 

engineer in charge against any claim of the employer or such other person or persons in 

respect of payment of a sum of money arising out of or under any other contract made by 

the contractor with the engineer in charge or with such other person or persons.   

 

    The sum of money so with held or retained under this clause by the engineer or 

employer will be kept with held or retained as such by engineer or employer or till his 

claim arising out of in the same contract or any other contract is either mutually settled or 

determined by the contractor, if the contract is governed by the arbitration clause or by 

the competent court here in after provided as the case may be, and the contractor shall 

have no claim for interest or damages what so ever in this account or any other ground in 

respect of any sum of money with held or retained under this clause. 
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PART-IV 
 

SPECIAL CONDITIONS 

 

A. HOLD HARMLESS:    

 

i) The Contractor should indemnify and hold the Authority harmless from any liability 

or claim for damages because of bodily injury, death, property damage, sickness, disease or 

loss and expense arising from the Contractor‟s performance of this Contract. 

 

ii) The Contractor is acting in the capacity of an independent contractor with respect to 

the Authority. 

 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

labourers or Sub Contractors for unpaid work or labour performed in connection with this 

Contractor. 

 

B. CHANGE ORDERS:       

 

i) The Contractor should not make any changes in the schedule of work or the 

Specifications without written authorization by the Engineer in Charge and written 

concurrence by the Authority. 

 

C. UNSATISFACTORY PERFORMANCE:   

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI 

shall have the right to issue a show cause notice to the consultant requiring him to explain the 

reason thereof. 

 

ii) In case of continuation of such unsatisfactory performance / progress / services, 

IWAI reserves the right to rescind the Contract and get the balance work executed at the risk 

and cost of the Contractor. 

 

D. WARRANTIES:  

 

i) The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party. 

 

ii) The Contractor should further warrant that the rights of the Authority under the 

present contract are not and shall not be infringed by any prior or subsequent contract, which 

may have been or may hereafter be entered into by the Contractor with any other party. 

  

E. MISCELLANEOUS:      

 

i) The Contract embodies the entire understanding of the parties as to its subject matter 

and shall not be amended except in writing executed by both the parties and subject to the 

approval of the concerned authorities. 
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PART –V 

BILL OF QUANTITY 

SCHUDLE 

 
Bidders may quote rate for any one or more than one up to 

maximum of three schedules only i.e.  from Schedule A, B, C, D, E, 

F,G, H, I, J  as per their choice and to be submitted under Envelope -2. 

No other document other than the Price schedule should be placed 

inside Envelope – 2 containing price bid otherwise tender will be 

summarily rejected. If any bidder quote the rate more than three 

schedules, then three schedules strictly only from the top as per part-I 

(form of tender at page -9) will be considered. The bidder shall submit 

Each BOQ in separate cover only. 
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Schedule-A 

 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Rajmahal  (at suitable waterfront locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 months) 

 

Man 

month 
18     

1.2 Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos 32 

    

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc after 

chipping, priming with red oxide primer 

and approved quality of paint all complete 

job as per direction of EIC or his 

representative 

Sqm 1100 

    

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging regulator, 

on off switch of light, required necessary 

wire, clamps, 2 nos CFL etc complete in all 

respect as per direction of EIC 

Set 1 

    

1.5 Dismantling and reassembling of pontoon 

gangway and making the path for easy 

movement (Pontoon and wooden sleeper 

will be supplied by IWAI while nut, bolt, 

nail, etc. will be supplied by contractor  as 

required and as per site conditions 

requirment) 

Job 2 

  

2 DEVELOPMENT OF TERMINAL 
LAND 

        

2.1 Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 m. 

All kinds of soil. 

100 

Sqm 
1000.00     

2.2 Supplying and filling of local sand 

including watering, ramming, consolidating 

and dressing all complete. 
Cum 96.00     

2.3 Supplying and stacking of brick bats as per 

direction of EIC or his representative. Cum 34.20     
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2.4 Laying compacted bed of dry brick 

aggregate of 40 mm thick nominal size 

including spreading, well ramming, 

consolidating and grouting with local sand 

including finishing smooth etc. complete as 

per direction of EIC. 

 

Cum 34.20     

2.5 Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250     

2.6 Supplying and driving bamboo pins with 

mats / bamboo strips as per  direction of 

EIC or his representative. The rate is 

inclusive of supplying full material, tools & 

plants, lead & lift and carriage to site, work 

complete in all respects. 

Metre 40     

3 PROVISION FOR REPLACEMENT 

OF FENDERS, SIDE SUPPORT etc.         

3.1 Replacement of fenders with old 

automobile tyres including fixing tying etc. 

complete as per direction of EIC or his 

representative. 

no 5     

3.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long no 20     

3.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 
no 4     

4 Mooring pins(2 Nos.)         

4.1 Earth work in excavation of trench for 

making of mooring pins Cum 8     

4.2 Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin No 2     

4.3 D shackles of suitable size and good quality 

for tying up steel wire rope in wooden 

ballah 

No 4     

4.4 Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle as 

per direction of EIC 
Metre 10     

4.5 Supplying , stacking and laying 63 mm to 

45 mm size stone aggregate / brick khowa 

including proper ramming watering etc. 

Complete in all respect. 

Cum 8     

5 

Maintenance of approach Gangway jetty by 

replacement of damaged material as per 

requirement and direction of EIC. 

per 

month 

9     

   Total         

 

 

 

   
 

   
 

Schedule-C 
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Schedule-B 

 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Sahebganj  (at suitable waterfront locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 months) 

 

Man 

month 
18     

1.2 Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos 32 

    

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc after 

chipping, priming with red oxide primer 

and approved quality of paint all complete 

job as per direction of EIC or his 

representative 

Sqm 1100 

    

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging regulator, 

on off switch of light, required necessary 

wire, clamps, 2 nos CFL etc complete in all 

respect as per direction of EIC 

Set 1 

    

1.5 Dismantling and reassembling of pontoon 

gangway and making the path for easy 

movement (Pontoon and wooden sleeper 

will be supplied by IWAI while nut, bolt, 

nail, etc. will be supplied by contractor  as 

required and as per site conditions 

requirment) 

Job 2 

  

2 DEVELOPMENT OF TERMINAL 
LAND 

        

2.1 Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 m. 

All kinds of soil. 

100 

Sqm 
1000.00     

2.2 Supplying and filling of local sand 

including watering, ramming, consolidating 

and dressing all complete. 
Cum 96.00     

2.3 Supplying and stacking of brick bats as per 

direction of EIC or his representative. Cum 34.20     
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2.4 Laying compacted bed of dry brick 

aggregate of 40 mm thick nominal size 

including spreading, well ramming, 

consolidating and grouting with local sand 

including finishing smooth etc. complete as 

per direction of EIC. 

 

Cum 34.20     

2.5 Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250     

2.6 Supplying and driving bamboo pins with 

mats / bamboo strips as per  direction of 

EIC or his representative. The rate is 

inclusive of supplying full material, tools & 

plants, lead & lift and carriage to site, work 

complete in all respects. 

Metre 40     

3 PROVISION FOR REPLACEMENT 

OF FENDERS, SIDE SUPPORT etc.         

3.1 Replacement of fenders with old 

automobile tyres including fixing tying etc. 

complete as per direction of EIC or his 

representative. 

no 5     

3.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long no 20     

3.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 
no 4     

4 Mooring pins(2 Nos.)         

4.1 Earth work in excavation of trench for 

making of mooring pins Cum 8     

4.2 Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin No 2     

4.3 D shackles of suitable size and good quality 

for tying up steel wire rope in wooden 

ballah 

No 4     

4.4 Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle as 

per direction of EIC 
Metre 10     

4.5 Supplying , stacking and laying 63 mm to 

45 mm size stone aggregate / brick khowa 

including proper ramming watering etc. 

Complete in all respect. 

Cum 8     

5 

Maintenance of approach Gangway jetty by 

replacement of damaged material as per 

requirement and direction of EIC. 

per 

month 

9     

   Total         
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Schedule-C 

 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Bateswarsthan  (at suitable waterfront) 

locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 months) 

 

Man 

month 
18     

1.2 Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos 32 

    

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc after 

chipping, priming with red oxide primer 

and approved quality of paint all complete 

job as per direction of EIC or his 

representative 

Sqm 1100 

    

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging regulator, 

on off switch of light, required necessary 

wire, clamps, 2 nos CFL etc complete in all 

respect as per direction of EIC 

Set 1 

    

1.5 Dismantling and reassembling of pontoon 

gangway and making the path for easy 

movement (Pontoon and wooden sleeper 

will be supplied by IWAI while nut, bolt, 

nail, etc. will be supplied by contractor  as 

required and as per site conditions 

requirment) 

Job 2 

  

2 DEVELOPMENT OF TERMINAL 
LAND 

        

2.1 Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 m. 

All kinds of soil. 

100 

Sqm 
1000.00     

2.2 Supplying and filling of local sand 

including watering, ramming, consolidating 

and dressing all complete. 
Cum 96.00     

2.3 Supplying and stacking of brick bats as per 

direction of EIC or his representative. Cum 34.20     
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2.4 Laying compacted bed of dry brick 

aggregate of 40 mm thick nominal size 

including spreading, well ramming, 

consolidating and grouting with local sand 

including finishing smooth etc. complete as 

per direction of EIC. 

 

Cum 34.20     

2.5 Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250     

2.6 Supplying and driving bamboo pins with 

mats / bamboo strips as per  direction of 

EIC or his representative. The rate is 

inclusive of supplying full material, tools & 

plants, lead & lift and carriage to site, work 

complete in all respects. 

Metre 40     

3 PROVISION FOR REPLACEMENT 

OF FENDERS, SIDE SUPPORT etc.         

3.1 Replacement of fenders with old 

automobile tyres including fixing tying etc. 

complete as per direction of EIC or his 

representative. 

no 5     

3.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long no 20     

3.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 
no 4     

4 Mooring pins(2 Nos.)         

4.1 Earth work in excavation of trench for 

making of mooring pins Cum 8     

4.2 Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin No 2     

4.3 D shackles of suitable size and good quality 

for tying up steel wire rope in wooden 

ballah 

No 4     

4.4 Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle as 

per direction of EIC 
Metre 10     

4.5 Supplying , stacking and laying 63 mm to 

45 mm size stone aggregate / brick khowa 

including proper ramming watering etc. 

Complete in all respect. 

Cum 8     

5 

Maintenance of approach Gangway jetty by 

replacement of damaged material as per 

requirement and direction of EIC. 

per 

month 

9     

   Total         
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Schedule-D 

BILL OF QUANTITY 

Operation and maintenance of floating terminal at Bhagalpur terminal  

Sl. 

No. 
Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position 

(2 nos x 9 months) 

Man 

month 

18 

    

1.2 

Deployment of unskilled labourers for 

helping in displacement and placement 

at proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos. 32 

    

1.3 

Supply and Installation of solar light on 

terminal barge including battery (12 v  

40 amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 

w of size 3 feet x 1.5 feet), charging 

regulator, on off switch of light, required 

necessary wire, clamps, 2 nos CFL etc 

complete in all respect as per direction of 

EIC 

Set 1 

    

1.4 

Painting and minor local repair of 

Pontoon barge as well as gangway 

pontoon, 2 nos 30 mtrs trestle tower of 

DGPS, barbed wire, electric pole, 

shutters and other steel steel structure etc 

after chipping, priming with red oxide 

primer and approved quality of paint all 

complete job as per direction of EIC or 

his representative 

sqm 2800 

    

1.5 

Dismentalling and reassembling of 

pontoon gangway and making the path 

for easy movement (Pontoon and 

wooden sleeper will be supplied by 

IWAI while nut, bolt, nail, etc. will be 

supplied by contractor  as required and 

as per site conditions requirement) 

Job 2 

    

1.6 
Deployment of 1 no Gardener cum 

sweeper as per direction of EIC 
Man 

month 
9 

    

2 RAMP        

2.1 

Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250 

    

2.2 

Supplying and driving bamboo pins with 

mats / bamboo strips as per direction of 

EIC or his representative.  

The rate is inclusive of supplying full 

material, tools & plants, lead & lift and 

carriage to site, work complete in all 

respects. 

Mtr 40 
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3 
PROVISION FOR REPLACEMENT 

OF FENDERS, SIDE SUPPORT etc. 

   
    

3.1 

Replacement of fenders with old 

automobile tyres including fixing tying 

etc. complete as per direction of EIC or 

his representative. 

No 5 

    

3.2 

Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs 

long 

No 20 

    

3.3 

Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs 

long and 15 cm dia. 

No 4 

    

4 MOORING PINS (2 NOS)         

4.1 
Earth work in excavation of trench for 

making of mooring pins 

Cum 8 
    

4.2 
Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin 

No 2 
    

4.3 

D shackles of suitable size and good 

quality for tying up steel wire rope in 

wooden ballah 

No 4 

    

4.4 

Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle 

as per direction of EIC. 

Mtr 10 

    

4.5 

Supplying, stacking and laying 63 mm to 

45 mm size stone aggregate / brick 

khowa including proper ramming 

watering etc. Complete in all respect. 

Cum 8 

    

5 

Maintenance of approach Gangway jetty 

by replacement of damaged material as 

per requirment and direction of EIC. 

per 

month 

9 

  

6 

Finishing walls with water proofing 

cement paint of required shed for 

boundry wall and DGPS room 

Sqm 6000 

  

7 DEVELOPMENT OF TERMINAL    
  

7.1 

Cearing jungle and surface dressing 

including uprooting of rank vegetation, 

grass brush wood, tree sapling of girth 

upto 30 cm measured at a height of 1 m 

above ground level and removal of 

rubbish upto a distsnce of 50 m outside 

the 7.2 periphery of the area cleared. 

100 

Sqm 

2000 

  

7.2 

Supplying and filling of local sand 

including watering, ramming, 

consolidating and dressing complete in 

all respect. 

Cum 300 

  

   Total         
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Schedule-E 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at  Munger, (at suitable waterfront locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 months) 

Man 

month 

18 

  

1.2 Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos. 32 

  

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc 

after chipping, priming with red oxide 

primer and approved quality of paint all 

complete job as per direction of EIC or his 

representative 

sqm 1100 

  

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging 

regulator, on off switch of light, required 

necessary wire, clamps, 2 nos CFL etc 

complete in all respect as per direction of 

EIC 

Set 1 

  

1.5 Dismentalling and reassembling of 

pontoon gangway and making the path for 

easy movement (Pontoon and wooden 

sleeper will be supplied by IWAI while 

nut, bolt, nail, etc. will be supplied by 

contractor  as required and as per site 

conditions requirment) 

Job 2 

  

2 DEVELOPMENT OF TERMINAL 

LAND 

    
  

2.1 Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 

m. All kinds of soil. 

100 Sqm 1000 

  

2.2 Supplying and filling of local sand 

including watering, ramming, 

consolidating and dressing all complete. 

Cum 96 

  

2.3 Supplying and stacking of brick bats as 

per direction of EIC or his representative. 

Cum 34.2 

  

2.4 Laying compacted bed of dry brick 

aggregate of 40 mm thick nominal size 

including spreading, well ramming, 

consolidating and grouting with local sand 

including finishing smooth etc. complete 

as per direction of EIC 

Cum 34.2 
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2.5 Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250 

  

2.6 Supplying and driving bamboo pins with 

mats / bamboo strips as per  direction of 

EIC or his representative. The rate is 

inclusive of supplying full material, tools 

& plants, lead & lift and carriage to site, 

work complete in all respects. 

M 40 

  

3 PROVISION FOR REPLACEMENT OF 

FENDERS, SIDE SUPPORT etc. 

    
  

3.1 Replacement of fenders with old 

automobile tyres including fixing tying 

etc. complete as per direction of EIC or his 

representative. 

No 5 

  

3.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long 

No 20 

  

3.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 

No 4 

  

3 PROVISION FOR REPLACEMENT OF 

FENDERS, SIDE SUPPORT etc. 

    

  

3.1 Replacement of fenders with old 

automobile tyres including fixing tying 

etc. complete as per direction of EIC or his 

representative. 

Cum 8 

  

3.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long 

No 2 

  

3.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 

No 4 

  

4 MOORING PINS (2 NOS)  Mtr 10 
  

4.1 Earth work in excavation of trench for 

making of mooring pins 

Cum 8 

  

4.2 Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin 

per 

month 

9 

  

4.3 D shackles of suitable size and good 

quality for tying up steel wire rope in 

wooden ballah 

Man 

month 

18 

  

4.4 Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle as 

per direction of EIC 

Nos. 32 

  

4.5 Supplying, stacking and laying 63 mm to 

45 mm size stone aggregate / brick khowa 

including proper ramming watering etc. 

Complete in all respect. 

sqm 1100 

  

5 Maintenance of approach Gangway jetty 

by replacement of damaged material as per 

requirment and direction of EIC. 

Set 1 

  

 Total  
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Schedule-F 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Semaria (at suitable waterfront locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 month) 

Man 

month 
18     

1.2 

Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorized representative 

No 32     

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc 

after chipping, priming with red oxide 

primer and approved quality of paint all 

complete job as per direction of EIC or his 

representative 

m
2
 1100     

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging 

regulator, on off switch of light, required 

necessary wire, clamps, 2 nos CFL etc 

complete in all respect as per direction of 

EIC 

 

Set 1 
  

2 
DEVELOPMENT OF TERMINAL 
LAND/ROAD 
 

        

2.1 

Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 

m. All Kinds of soil. 

100 

Sqm 
1000.00     

2.2 

Supplying and filling of local sand 

including watering, ramming 

consolidating dressing complete in all 

respect as per direction of EIC 

 

Cum 96 
  

2.3 

Supplying and stacking of brick bats as 

per direction of EIC or his representative. 

 

Cum 34.2 
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2.4 

Laying compacted bed of dry brick 

aggregate of 40 mm thick nominal size 

including spreading, well ramming, 

consolidating and grouting with local sand 

including finishing smooth etc. complete 

as per direction of EIC 

 

Cum 34.20     

2.5 

Sand bags for side support of ramp 

including collecting sand, filling, stiching, 

stacking at proper place as per direction of 

EIC or his representative 

No 250     

2.6 

Supplying and driving bamboo pins with 

mats/bamboo strips as per direction of EIC 

or his representative. The rate is inclusive 

of supplying full material tools plant lead 

and lift and carriage to site, work complete 

in all respects 

Metre 40     

3 
Provision for replacement of fenders, 

side support etc. 
        

3.1 

Replacement of fenders with old 

automobile tyres including fixing tying 

etc. complete as per direction of EIC or his 

representative  

no 5     

3.2 
Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long  
no 20     

3.3 

Supply of Sal/Uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia 

no 4     

4 Mooring pins(2 Nos.)         

4.1 
Earth work in excavation of trench for 

making of mooring pins. 
Cum 8.00     

4.2 
Supplying of wooden ballahs 1.5 to 2 mtrs 

Long 15 cm Dia for mooring pin. 
No 2     

4.3 

D shackles of suitable size and good 

quality for tying up steel wire rope in 

wooden ballah 

No 4     

4.4 

Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shackle  

as per direction of EIC      

Metre 10     

4.5 

Supplying, stacking and laying 63 mm to 

45 mm size stone aggregate /brick khowa  

including proper ramming watering etc. 

complete in all respect 

Cum 8.00     

5 

Erection of bamboo jetty at Semaria for 

get down and climbing as per direction of 

EIC or his representative 

Per 

meter 
15 

  

6 

Maintenance of Bamboo jetty by 

replacement of damaged material as per 

requirement and direction of Engineer in 

Charge  

per 

month 

9     

   Total         
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Schedule-G 

 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Buxar  (at suitable waterfront) locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 months) 

 

Man 

month 
18     

1.2 Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos 32 

    

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc after 

chipping, priming with red oxide primer 

and approved quality of paint all complete 

job as per direction of EIC or his 

representative 

Sqm 1100 

    

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging regulator, 

on off switch of light, required necessary 

wire, clamps, 2 nos CFL etc complete in all 

respect as per direction of EIC 

Set 1 

    

1.5 Dismantling and reassembling of pontoon 

gangway and making the path for easy 

movement (Pontoon and wooden sleeper 

will be supplied by IWAI while nut, bolt, 

nail, etc. will be supplied by contractor  as 

required and as per site conditions 

requirment) 

Job 2 

  

2 DEVELOPMENT OF TERMINAL 
LAND 

        

2.1 Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 m. 

All kinds of soil. 

100 

Sqm 
1000.00     

2.2 Supplying and filling of local sand 

including watering, ramming, consolidating 

and dressing all complete. 
Cum 96.00     

2.3 Supplying and stacking of brick bats as per 

direction of EIC or his representative. Cum 34.20     
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2.4 Laying compacted bed of dry brick 

aggregate of 40 mm thick nominal size 

including spreading, well ramming, 

consolidating and grouting with local sand 

including finishing smooth etc. complete as 

per direction of EIC. 

 

Cum 34.20     

2.5 Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250     

2.6 Supplying and driving bamboo pins with 

mats / bamboo strips as per  direction of 

EIC or his representative. The rate is 

inclusive of supplying full material, tools & 

plants, lead & lift and carriage to site, work 

complete in all respects. 

Metre 40     

3 PROVISION FOR REPLACEMENT 

OF FENDERS, SIDE SUPPORT etc.         

3.1 Replacement of fenders with old 

automobile tyres including fixing tying etc. 

complete as per direction of EIC or his 

representative. 

no 5     

3.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long no 20     

3.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 
no 4     

4 Mooring pins(2 Nos.)         

4.1 Earth work in excavation of trench for 

making of mooring pins Cum 8     

4.2 Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin No 2     

4.3 D shackles of suitable size and good quality 

for tying up steel wire rope in wooden 

ballah 

No 4     

4.4 Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle as 

per direction of EIC 
Metre 10     

4.5 Supplying , stacking and laying 63 mm to 

45 mm size stone aggregate / brick khowa 

including proper ramming watering etc. 

Complete in all respect. 

Cum 8     

5 

Maintenance of approach Gangway jetty by 

replacement of damaged material as per 

requirement and direction of EIC. 

per 

month 

9     

   Total         
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Schedule-H 

 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Rajghat (Varanasi)  (at suitable waterfront) 

locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 months) 

 

Man 

month 
18     

1.2 Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos 32 

    

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc after 

chipping, priming with red oxide primer 

and approved quality of paint all complete 

job as per direction of EIC or his 

representative 

Sqm 1100 

    

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging regulator, 

on off switch of light, required necessary 

wire, clamps, 2 nos CFL etc complete in all 

respect as per direction of EIC 

Set 1 

    

1.5 Dismantling and reassembling of pontoon 

gangway and making the path for easy 

movement (Pontoon and wooden sleeper 

will be supplied by IWAI while nut, bolt, 

nail, etc. will be supplied by contractor  as 

required and as per site conditions 

requirment) 

Job 2 

  

2 DEVELOPMENT OF TERMINAL 
LAND 

        

2.1 Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 m. 

All kinds of soil. 

100 

Sqm 
1000.00     

2.2 Supplying and filling of local sand 

including watering, ramming, consolidating 

and dressing all complete. 
Cum 96.00     

2.3 Supplying and stacking of brick bats as per 

direction of EIC or his representative. Cum 34.20     
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2.4 Laying compacted bed of dry brick 

aggregate of 40 mm thick nominal size 

including spreading, well ramming, 

consolidating and grouting with local sand 

including finishing smooth etc. complete as 

per direction of EIC. 

 

Cum 34.20     

2.5 Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250     

2.6 Supplying and driving bamboo pins with 

mats / bamboo strips as per  direction of 

EIC or his representative. The rate is 

inclusive of supplying full material, tools & 

plants, lead & lift and carriage to site, work 

complete in all respects. 

Metre 40     

3 PROVISION FOR REPLACEMENT 

OF FENDERS, SIDE SUPPORT etc.         

3.1 Replacement of fenders with old 

automobile tyres including fixing tying etc. 

complete as per direction of EIC or his 

representative. 

no 5     

3.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long no 20     

3.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 
no 4     

4 Mooring pins(2 Nos.)         

4.1 Earth work in excavation of trench for 

making of mooring pins Cum 8     

4.2 Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin No 2     

4.3 D shackles of suitable size and good quality 

for tying up steel wire rope in wooden 

ballah 

No 4     

4.4 Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle as 

per direction of EIC 
Metre 10     

4.5 Supplying , stacking and laying 63 mm to 

45 mm size stone aggregate / brick khowa 

including proper ramming watering etc. 

Complete in all respect. 

Cum 8     

5 

Maintenance of approach Gangway jetty by 

replacement of damaged material as per 

requirement and direction of EIC. 

per 

month 

9     

   Total         
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Schedule-I 

 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Ramnagar (Varanasi)  (at suitable waterfront) 

locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 months) 

 

Man 

month 
18     

1.2 Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos 32 

    

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc after 

chipping, priming with red oxide primer 

and approved quality of paint all complete 

job as per direction of EIC or his 

representative 

Sqm 1100 

    

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging regulator, 

on off switch of light, required necessary 

wire, clamps, 2 nos CFL etc complete in all 

respect as per direction of EIC 

Set 1 

    

1.5 Dismantling and reassembling of pontoon 

gangway and making the path for easy 

movement (Pontoon and wooden sleeper 

will be supplied by IWAI while nut, bolt, 

nail, etc. will be supplied by contractor  as 

required and as per site conditions 

requirment) 

Job 2 

  

1.6 Deployment of 1 no Gardner cum Sweeper 

as per direction of EIC 

Man 

month 

6 

  

2 DEVELOPMENT OF TERMINAL 

LAND/ ROAD 
        

2.1 Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 m. 

All kinds of soil. 

100 

Sqm 
35000.00     

2.2 Making bajri path including preparation of 

subgrade supplying brick aggregate of 50 

mm nominal size 7.5 cm deep with binding 

material consisting of 12 mm moorum and 

12 mm red bajri consolidated with road 

roller. To provide connectivity between 

pontoon gangway and bank 

Sqm 200 
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3 RAMP 
    

3.1 Supplying and filling of local sand 

including watering, ramming, consolidating 

and dressing complete in all respect as per 

direction of EIC. 

Cum 96.00     

3.2 Supplying and stacking of brick bats as per 

direction of EIC or his representative. Cum 34.20     

3.3 Laying compacted bed of dry brick 

aggregate of 40 mm thick nominal size 

including spreading, well ramming, 

consolidating and grouting with local sand 

including finishing smooth etc. complete as 

per direction of EIC. 

 

Cum 34.20     

3.4 Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250     

3.5 Supplying and driving bamboo pins with 

mats / bamboo strips as per direction of 

EIC or his representative. The rate is 

inclusive of supplying full material, tools & 

plants, lead & lift and carriage to site, work 

complete in all respects. 

Metre 40     

4 PROVISION FOR REPLACEMENT 

OF FENDERS, SIDE SUPPORT etc.         

4.1 Replacement of fenders with old 

automobile tyres including fixing tying etc. 

complete as per direction of EIC or his 

representative. 

no 5     

4.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long no 20     

4.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 
no 4     

5 Mooring pins(2 Nos.)         

5.1 Earth work in excavation of trench for 

making of mooring pins 
Cum 8     

5.2 Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin 
No 2     

5.3 D shackles of suitable size and good quality 

for tying up steel wire rope in wooden 

ballah 

No 4     

5.4 Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle as 

per direction of EIC 
Metre 10     

5.5 Supplying , stacking and laying 63 mm to 

45 mm size stone aggregate / brick khowa 

including proper ramming watering etc. 

Complete in all respect. 

Cum 8     

6 

Maintenance of approach Gangway jetty by 

replacement of damaged material as per 

requirement and direction of EIC. 

per 

month 9     

   Total         
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Schedule-J 

 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Allahabad  (at suitable waterfront) locations)  

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 MAINTENANCE OF TERMINAL         

1.1 

Manning for maintenance of floating 

pontoon, barge and gangway for minor 

displacement and upkeeping in position (2 

nos x 9 months) 

 

Man 

month 
18     

1.2 Deployment of unskilled labourers for 

helping in displacement and placement at 

proper location including cleaning the 

premises as per direction of EIC or his 

authorised representative 

Nos 32 

    

1.3 Painting and minor local repair of Pontoon 

barge as well as gangway pontoon etc after 

chipping, priming with red oxide primer 

and approved quality of paint all complete 

job as per direction of EIC or his 

representative 

Sqm 1100 

    

1.4 Supply and Installation of solar light on 

terminal barge including battery (12 v  40 

amp. Exide make), solar panel 1 no. 

(TATA POWER minimum capacity 40 w 

of size 3 feet x 1.5 feet), charging regulator, 

on off switch of light, required necessary 

wire, clamps, 2 nos CFL etc complete in all 

respect as per direction of EIC 

Set 1 

    

1.5 Dismantling and reassembling of pontoon 

gangway and making the path for easy 

movement (Pontoon and wooden sleeper 

will be supplied by IWAI while nut, bolt, 

nail, etc. will be supplied by contractor  as 

required and as per site conditions 

requirment) 

Job 2 

  

2 DEVELOPMENT OF TERMINAL 
OPEN STORAGE AREA 

        

2.1 Cearing jungle and surface dressing 

including uprooting of rank vegetation, 

grass brush wood, tree sapling of girth upto 

30 cm measured at a height of 1 m above 

ground level and removal of rubbish upto a 

distsnce of 50 m out side the periphery of 

the area cleared. 
 

100 

Sqm 
30000.00     

3 RAMP 
    

3.1 Sand bags for side support of ramp 

including supplying of sand, filling, 

stiching, stacking at proper place as per 

direction of EIC or his representative. 

No 250     
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3.2 Supplying and driving bamboo pins with 

mats / bamboo strips as per direction of 

EIC or his representative. The rate is 

inclusive of supplying full material, tools & 

plants, lead & lift and carriage to site, work 

complete in all respects. 

Metre 40     

4 PROVISION FOR REPLACEMENT 

OF FENDERS, SIDE SUPPORT etc.         

4.1 Replacement of fenders with old 

automobile tyres including fixing tying etc. 

complete as per direction of EIC or his 

representative. 

no 5     

4.2 Supply of thick and strong bamboos for 

side support of pontoon about 7 mtrs long no 20     

4.3 Supply of Sal / uclyptus ballah for side 

support of pontoon about 5 to 7 mtrs long 

and 15 cm dia. 
no 4     

5 Mooring pins(2 Nos.)         

5.1 Earth work in excavation of trench for 

making of mooring pins Cum 8     

5.2 Supplying of wooden ballahs 1.5 - 2 mtr 

long 15 cm dia for mooring pin No 2     

5.3 D shackles of suitable size and good quality 

for tying up steel wire rope in wooden 

ballah 

No 4     

5.4 Supplying and tying steel wire rope (25 

mm) with wooden ballah with D-shakle as 

per direction of EIC 
Metre 10     

5.5 Supplying , stacking and laying 63 mm to 

45 mm size stone aggregate / brick khowa 

including proper ramming watering etc. 

Complete in all respect. 

Cum 8     

6 

Maintenance of approach Gangway jetty by 

replacement of damaged material as per 

requirement and direction of EIC. 

per 

month 
9     

   Total         
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PART – VI 

 

       Annexure -I 

 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on one 

part and M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, 

shall unless excluded by repugnant to the context be deemed to include his heirs, executors, 

Administrators, representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works for ____________ 

___________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively 

as assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule - Bill of  Quantity 

 

(b) Annexure  

 

iv) General Conditions of Contract 

 

v) Technical  and Special Conditions of  Contract 

 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor‟s offer, minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall 

take precedence over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 
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The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________ 

             

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation____________ 
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Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 

called „the Authority” having agreed, under the terms and conditions of the Agreement dated 

……………….  .  made between……..  and …for the due fulfillment of the said Agreement by 

the Contractor of the terms and conditions contained in the said Agreement, on production of  

Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 

amount not exceeding Rs…………………… against any loss or damage caused to or suffered, 

or would be caused to or suffered by the Authority by reason of any breach of the said 

Contractor(s) of any of the terms or conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that the amount claimed is 

due by way of loss or damage caused to or would be caused to or suffered by the authority by 

reason of breach by the said contractor(s) of any of the terms or conditions contained in the said 

Agreement or by reason of the contractor(s)‟s failure to perform the said Agreement,. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute 

or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any 

court or Tribunal relating thereto liability under this present being absolute and unequivocal. 

 

   The payment so made by us under this Bond shall be valid discharge of our liability for 

payment there under and the contractor(s) / supplier(s) shall have no claim against us for making 

such payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Authority under or 

by virtue of the said Agreement have been fully and its claim satisfied or discharge or 

till…....................... Certify that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee 

after…….. years from the date  of completion of the said contract unless a demand or claim 

under this  Guarantee is served in writing on the bank but before the expiry of the said period of 

………………. years in which case it shall be enforceable  against the bank not withstanding the 

fact that the same is enforced after  the expiry  of the said period of …………….. years. 

 

5. We,…………………..further agree with the Authority that the Authority shall have the 

fullest liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the said Agreement or to extend time of performance 

by the said  Contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Authority against the said Contactor(s) and to forbear or enforce 

any of the terms and conditions relating to the said Agreement and we shall not be relived from  

our liability by reason of any such variation, or extension  being granted to the said Contractor(s) 
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or for any forbearance, act or omission on the part of the Authority or any indulgence by the 

Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for the provision, have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against the 

Bank notwithstanding any security which the Authority may have obtained or obtain from the 

Contactor shall at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

 

7. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until……………….  Unless a claim or 

suit under this guarantee is filed with us on or before……………………  ALL OUR RIGHTS 

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s) / supplier(s). 

 

9. We,…………. lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the Authority in writing.   

 

Dated the …………date of…………..2006 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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  Annexure – III 

 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT‟S LETTER HEAD) 
 

NAME OF THE PROJECT: __________________________________________ 
 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

I/We _______________________________(Name of the Bidder) hereby request you to 

give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in particulars 

given below and will not hold IWAI responsible for any delay / default due to any technical 

reasons beyond IWAI‟s control:- 
 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

Date:        Signature of Authorized Signatory 

 

BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _________________  

with our branch and the bank particulars mentioned above are correct. 

 

Date:                 Authorized Signatory 
 

                  Authorization 

No._____________ 
         

          Name:_______________________

     
    

      Official Seal/Stamp 
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