Subject: Consultancy services for Preparation of Detailed Project Report towards the Development of World Class Cruise Terminals at Patna, Bihar

Reference: IWAI/JMVP-II/CruiseTerminal/Patna/Consultancy/2025

CPP Portal Tender no: 2025_JMVP_873395_1

Amendment-1 (Amendment triggered due to pre-bid responses)

Sr. No	Reference	As per tender			Employer's Response			
1	Deliverables at page no 70	Sl. Activi	ity	Timeline	S1. No	Activity	Timeline	
		a. Submission of Inception report	Within 1 month after signing of	a.	Submission of Preliminary report	Within 1 month after signing of contract		
		Detaile	ission of Draft ed Project (3copies)	contract Within 2 months after signing of	b.	Submission of Draft Final Report(3copies)	Within 2 months after signing of contract.	
		c. Detaile (3 copi incorp	ission of Final ed Project Report ies) after orating final	contract. Within 3 months after signing of contract.	c.	Submission of Final Report (3 copies) after incorporating final comments of IWAI and tender document	Within 3 months after signing of contract.	
2	Clause 21.1	tender	ents of IWAI and document hould have been ex	agaged in conducting	Consul	tant should have been en	gaged in conducting	
24	Part- A at Page No. 30-31, Sr No 3	Consultant should have been engaged in conducting similar activities for the past 7 years – copy of Certificate of Completions to be submitted along with the EOI				similar activities for the past 7 years – copy of Certificate of Completions to be submitted along with the bid.		

^{*}Other terms & conditions of the RFP remain unchanged.