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Inland Waterways Authority Of India

Jal Marg Vikas Project

RFP No: IN-IWAI - 336117 -CW-RFB-2
CPPP Tender ID : 2023_JMVP_771703_1

Amendment -5 dated. 11.12.2023

Assignment title -
File Reference : IWAI -WB-NW1- 14/ 14 / 2023

Fairway Maintenance on Quantity Based Dredging of Digha — Majhaua stretch ( 95 km) on National Waterway — 1

Subsequent to the pre-bid meeting of Majhaua-Ghazipur stretch (115 km) stretch, following clarifications & amendments are incorporated and
will form an integral part of the Bid Document.

Sl.

Bid document ref

Existing Text

To be Read as

A

Pre Bid Minutes attached at Appendix-A

Section Ill, Clause 2.6.0

Equipment 6.1 Dredger

Dredger - Minimum of Two (2) nos. of Cutter
Suction Dredgers having capacity of dredging
minimum of 250 - 650 cum of solids per hour with
suitable discharge pipes.

River worthiness certificate to be provided at
the time of Bid Submission, from the -certifying
authority.

Dredger - Minimum of Two (2) nos. of Cutter
Suction Dredgers having capacity of dredging
minimum of 250 - 650 cum of solids per hour with
suitable discharge pipes.

The dredgers should be:

a. Registered either under the Inland Vessels Act,
2021 or under the Merchant Shipping Act, 1958

b. The Dredgers should have valid statutory
certificates i.e., Registration Certificate and
Survey Certificate from the designated authority
under IV Act 2021 or MMD under the Merchant
Shipping Act, 1958.

Both the a & b should be submitted at the time of bid
submission.
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Inland Waterways Authority Of India

Jal Marg Vikas Project

RFP No: IN-IWAI - 336117 -CW-RFB-2
CPPP Tender ID : 2023_JMVP_771703_1

Amendment -5 dated. 11.12.2023

2 IFB clause-08 &
Section-II Bid Data Sheet
ITB-22.1

Both Technical and Financial Bids shall be uploaded
on-line in separate electronic envelopes,

The deadline for uploading the bids

Date: 15.12.2023 Time: 1500 hrs.
amended from time to time.

IST or as

Both  Technical and Financial Bids shall be
uploaded on-line in separate electronic envelopes,

The deadline for uploading the bids

Date:. Time: 26.12.2023 1500 hrs.
amended from time to time.

IST or as

3 IFB clause-08 &
Section-II Bid Data Sheet
ITB-25.1

The online Bid Opening of Technical Parts of the Bid
shall take place on  Date: 15.12.2023 Time: 1530
hrs. IST or as amended from time to time

The online Bid Opening of Technical Parts of the
Bid shall take place on Date: 26.12.2023 Time:
1500 hrs. IST or as amended from time to time.

4

All other terms & Conditions of the Tender documents remains Un-altered

OFFICER INVITING BIDS :-

Vice — Chairman Project Director ( JIMVP ) ;
Inland Waterways Authority of India. : A — 13, Sector — 1, Noida — 201301,

Uttar Pradesh — INDIA - Telephone No. : (91) 0120-2424544  Email. : vc.iwai@nic.in
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APPENDIX - A.

Subject: Fairway Maintenance on Quantity Based Dredging Of Digha—Majhaua stretch (95 km) of National Waterway — 1

Reference:

IN-IWAI-336117-CW-RFB-2

CPP Portal Tender no:- 2023 JMVP_771703_1

response to queries

S. Page No & Content of RFB requirement Clarifications sought Response
No Clause No
Clause no | (c) The audited balance sheets or, if not | We presume that a bidder has to | Tender condition prevails.
2.3.1 (c) at|required by the laws of the Bidder’s | furnish Audited balance Sheets for
Page No 46 country, other financial statements |the last 05 (five) Financial years | Please refer Clause no 2.3.1 (c)
acceptable to the Employer, for the last 5 | (ending FY 2022-23) as desired in | at Page No 46 of tender
years (ending FY 2021-22) ....... Form Fin-2.3.1 to 2.3.2. Please | document.
confirm.
1
Form Fin- | Form Fin-2.3.1 to 2.3.3: Actuals for
2.3.1 to 2.3.2: | Previous five years excluding the current
Summary of | financial year
Financial
Statement at
Page No 70
Clause no | Minimum average annual turnover of INR | We presume that a bidder has to
2.3.2: Annual | 17.7068 Crs (Seventeen Crores Seventy | furnish Average Annual Turnover for | Tender condition prevails.
Average Lacs and Sixty Eight Thousand), | contracts in  progress and/or
9 Turnover  at | calculated as total certified payments | completed within the last five

Page No 46 &
47

received for contracts in progress and/or
completed within the last five financial
years, divided by five years. ending 31st
March 2021-22

financial years, divided by five years
ending 31st March 2022-23. Please
confirm.

Please refer Clause no 2.3.2 at
Page No 46 & 47 of tender
document.




APPENDIX - A.

Subject: Fairway Maintenance on Quantity Based Dredging Of Digha—Majhaua stretch (95 km) of National Waterway — 1

Reference:

IN-IWAI-336117-CW-RFB-2

CPP Portal Tender no:- 2023 JMVP_771703_1

response to queries

S. Page No & Content of RFB requirement Clarifications sought Response
No Clause No
Form FIN - | Average Annual Dredging Turnover. Also, we request you to guide us
2.3.1 to 2.3.2 about the data to be filled up in the
at Page No 70 three columns against each financial
years apart from the annual turnover
figure.
Clause no | Bidders who meet the minimum qualification | We presume the ‘A’ value i.e | Tender conditions prevail.
2.4.2 (d), Bid | criteria will be qualified only if their available | Maximum value of civil engineering
Capacity  at | bid capacity for construction work is equal to | works executed in any one year | Please refer clause no 2.4.2 (d),
Page No 49 or more than the total bid value of the work. | q;1ino the last five years (updated to | Bid Capacity at Page No 49.
The available bid capacity will be calculated as - :
:- Assessed Available bid capacity = (A*N*1.5- the price level of the financial year
B) 31st March 2023).
Where,
A = Maximum value of civil engineering works Please confirm.
executed in any one year during the last five
3 years (updated to the price level of the financial

year 31 March2022 (end of Gol’s Financial
Year) ..... at the rate of 5% per year), taking into
account the completed as well as works in
progress).

N = Number of years prescribed for completion
of the works for which bids are invited (period
up to 6 months to be taken as half-year and
more than 6 months as one year).

B = Value, at the current price level, of existing
commitments on on-going works to be




APPENDIX - A.

Subject: Fairway Maintenance on Quantity Based Dredging Of Digha—Majhaua stretch (95 km) of National Waterway — 1

Reference: IN-IWAI-336117-CW-RFB-2
CPP Portal Tender no:- 2023_JMVP_771703_1 response to queries
S. Page No & Content of RFB requirement Clarifications sought Response
No Clause No
completed during the period of completion of
the works for which bids are invited.
Note: the statements in Section IV showing the
value of existing commitments of on-going
works as well as the stipulated period of
completion remaining for each of the works
listed should be countersigned by the Engineer
in charge, not below the rank of an Executive
Engineer or equivalent.
Clause - (c) | We have not been suspended nor declared | Shall a tenderer have to submit a “Bid | Tender conditions prevail.
Letter of Bid — | ineligible by the employer based on | securing declaration”? If not then we | There is no such declaration.
4 Technical execution of a Bid-securing Declaration or | request your good self to amend the | The bidder is required to sign
Part, Proposal securing Declaration in the | said clause of the letter of bid - | the Letter of Bid — Technical
Page No. 55 employer’s country in accordance with ITB | Technical Part. Part — this will be considered as
4.6 their declaration.
Section  VII, | (a) The Contractor shall mobilize all the | We request you to consider | Not agreed.
Work dredgers, allied vessels, equipment and | commencement of  mobilization
Requirement: | manpower at site, within 45 days from the | period of 45 days from the date of | Tender conditions prevail.
Clause — 8 (a) | date of Letter of Award. signing of Agreement instead of from
5 & (b), Page No. | (b) The Contractor, within 15 days from the | the date of issue of Letter of Award.
106 date of issue of Letter of Award, should | Please confirm.

submit detailed Schedule of activities
including mobilization, method
statements, QC manual including all data
and reporting formats, for comments and
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Subject: Fairway Maintenance on Quantity Based Dredging Of Digha—Majhaua stretch (95 km) of National Waterway — 1

Reference:

IN-IWAI-336117-CW-RFB-2

CPP Portal Tender no:- 2023 JMVP_771703_1

response to queries

S. Page No & Content of RFB requirement Clarifications sought Response
No Clause No
observations to get the same approved by
EIC.
Section VII | Timelines: The Contract duration for the | (a) We request you to consider | Tender conditions prevail.
Work entire scope of work shall be 36 months | Contract duration to be 36 months | The bidder is requested to refer
Requirement; | from the date of issue of Letter of Award | from the date of signing of Agreement | EMP provided in the tender
Clause-8 (¢), | (Including non-working monsoon period & | instead of from the date of issue of | document at Page No. 216 to
6 | Page No. 106 | mobilization period of 45 days). Letter of Award. Please confirm 232.
(b) Does the Period of Contract
include the '"fish/turtle breeding
season" or not? What is the general
span of "fish-breeding season'?
Section-IX The amount of the Advance Payment is Ten | We presume that the Advance | Yes, it is interest free. Please
P.C.C. Clause | (10) percent of the Contract Price Payment is going to be "interest free" | refer GCC Clause 49.1, Page
7 | No.- GCC advance. Please confirm. No. 138.
49.1, Page No.
186
Section IX. | Performance Security of shall be submitted in | We request you to amend the
P.C.C.; GCC | two separate Bank Guarantees in the Standard | Performance Security to 3.0 % of | Tender conditions prevail.
3 50.1.1, Page | Form of Bank Guarantee of the detailed here | Contract Amount &. Environmental, | No changes.
No. 187 under _ . Social, Health and Safety (ESHS)
(i) The Performance Security amount is 5% Performance Securitv amount as
y

percent of the Contract Amount

1.0% of Contract Amount.




APPENDIX - A.

Subject: Fairway Maintenance on Quantity Based Dredging Of Digha—Majhaua stretch (95 km) of National Waterway — 1

Reference:

IN-IWAI-336117-CW-RFB-2

CPP Portal Tender no:- 2023 JMVP_771703_1

response to queries

S. Page No & Content of RFB requirement Clarifications sought Response
No Clause No
(ii) Environmental, Social, Health and Safety | Please confirm
(ESHS) Performance Security amount is 1.5
Percent of Contract Amount.
Section IX. | The percentage to apply to the value of the | We request you to reduce the penalty | No changes.
P.C.C.; GCC |work not completed, representing the | percentage from 20% to 10% of
9. 58.1, Page No. | Employer's additional cost for completing | unfinished work. Tender conditions prevail.
189 the Works, is 20%.
Page No 2 & | NCB: Bid no:- IN-IWAI-336117-CW-RFB-2 | The bid no mentioned in the said | The Bid no in Excel BoQ (on the
10 | BOQ_811213 | Excel BoQ: Contract No.: IN-IWAI-366117- | document are contradictory. CPP portal) may be read as
EXCEL FILE CW-RFB-2 Please confirm us the actual bid no. | IN-IWAI-336117-CW-RFB-2
IFB CLAUSE - | Both Technical and Financial Bids shall be Both Technical and Financial
08 and Section- | yploaded On-line up to 16.10.2023 time Bids shall be uploaded On-line
11 | I BDSITB 22.1 | 1500 hrs IST up to 26.12.2023 time 1500 hrs

& 25.1

IST




