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DISCLAIMER

1. This Tender document is neither an agreement nor an offer by the Inland Waterways
Authority of India (IWAI) to the prospective Bidders or any other person. The purpose of
this Tender document is to provide information to the interested parties that may be

useful to them in the formulation of their Bid pursuant to this Tender.

2. IWAI does not make any representation or warranty as to the accuracy, reliability or
completeness of the information in this tender document and it is not possible for IWAI
to consider particular needs of each party who reads or uses this tender document. This
tender document includes statements which reflect various assumptions and
assessments arrived at by IWAI in relation to the services. Such assumptions,
assessments and statements do not purport to contain all the information that each
Bidder may require. Each prospective Bidder should conduct its own investigations and
analyses and check the accuracy, reliability and completeness of the information
provided in this tender document and obtains independent advice from appropriate

sources.

3. IWAI will not have any liability to any prospective Company / Firm / Consortium or any
other person under any laws (including without limitation the law of contract, tort), the
principles of equity, restitution or unjust enrichment or otherwise for any loss, expense
or damage which may arise from or be incurred or suffered in connection with anything
contained in this tender document, any matter deemed to form part of this tender
document, the award of the Assignment, the information and any other information
supplied by or on behalf of IWAI or their employees, any consultants or otherwise
arising in any way from the selection process for the Assignment. IWAI will also not be
liable in any manner whether resulting from negligence or otherwise however caused
arising from reliance of any Bidder upon any statements contained in this tender

document.

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this Tender
document does not imply that IWAI is bound to select a Bidder or to appoint the
successful Bidder, as the case may be, for the services and IWAI reserves the right to
accept / reject any or all of Bids submitted in response to this Tender document at any

stage without assigning any reasons whatsoever. IWAI also reserves the right to
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withhold or withdraw the process at any stage with intimation to all who submitted the

Bid.

5. The information given is not an exhaustive account of statutory requirements and should
not be regarded as a complete or authoritative statement of law. IWAI accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on the law

expressed herein.

6. IWAI reserves the right to change / modify / amend any or all provisions of this Tender
document. Such revisions to the tender document / amended Tender document will be

made available on the e-procurement portal & website of IWAI.
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SECTION - I: NOTICE INVITING E-TENDER
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INLAND WATERWAYS AUTHORITYOF INDIA

(Ministry of Shipping, Government of India)
P-78, GARDEN REACH ROAD, KOLKATA — 700 043
Email: dirkol.iwai@nic.in
Web site: www.iwai.gov.in&https://eprocure.gov.in/eprocure/app

a)

b)

NOTICE INVITING E-TENDER

Introduction

Inland Waterways Authority of India (IWAI) invites online Tenders / Bids from reputed& eligible
Contractors / Companies / Firms in two cover systems (Cover — |:Technical Bid and Cover —
Il: Financial Bid) for “Engagement of skilled Crew for operation and maintenance of
vessels of IWAI as per defined scope for a period of 8 months and extendable for
another 4 months based on satisfactory completion of assign work for Kolkata Regional
Office.”

Critical Data Sheet

Interested parties may download the Tender document online from the site
https://eprocure.gov.in/eprocure/appand or IWAI's website “www.iwai.nic.in” and pay INR
5000/-(Rupees Five thousand only) plus GST as the cost of tender document / tender fee
deposited to IWAI fund through RTGS. However, Micro and Small Enterprises (MSESs) as
defined in MSE Procurement Policy issued by Department of Micro, Small and Medium
Enterprises (MSME) or Start-ups as recognized by Department for Promotion of Industrial and
Internal Trade (DPIIT) are exempt from submitting the Tender Fee/cost of Tender document,
on submission of documents to the extent as per the Government of India notifications in this
regard.

Some important dates for this tender process are as follows:

0] Document download start date 04.08.2023
(i) | Last Date for submission of pre-bid
queries
(iii) | Pre-bid meeting NIL
(iv) | Bid Submission Last Date 21.08.2023 at 15:00 hrs
(v) | Technical Bid Opening date 22.08.2023 at 15:30 hrs
(vi) | Estimated Cost Rs. 2,39,27,526/- excluding GST
(vii) | EMD Rs. 4,78,551/-
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Brief Scope of the Work

In brief, Engagement of skilled Crew for operation and maintenance of vessels of IWAI as per
defined scope of work for a period of 8 months for Kolkata Regional Office and extendable for
another 4 months based on satisfactory completion of assign work. The detailed Terms of
Reference (ToR) shall be as described in Section - VI of this Tender Document.

Note: - Travelling Allowance and Dearness Allowance of staff, if applicable, subject to
approval of the movement by Director shall be reimbursed as per the eligibility of the staff,
separately on production of bills with supporting document.

Method of Selection

The successful Bidder will be selected under Least Cost System (LCS) selection method and
procedures described in this Tender Document.

Clarifications

Clarification / Query, if any, on the Tender Document can be obtained from the following
address:

Director,

Inland Waterways Authority of India,

(Ministry of Shipping, Govt. of India)

Address of Issuing Office: P-78, GARDEN REACH ROAD,
KOLKATA — 700 043

E-mail address of Issuing Officer: dirkol.iwai@nic.in

Web site: www.iwai.gov.in&https://eprocure.gov.in/eprocure/app

6. IWAI reserves the right to accept or reject any or all Tenders without assigning any reason
and no correspondence shall be entertained in this regard.

Director

IWAI, Kolkata
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SECTION — II: INSTRUCTIONS TO BIDDERS (ITB)
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SECTION II: INSTRUCTION TO BIDDERS (ITB)

1. Background 1.1 Inland Waterways Authority of India (IWAI) is a statutory body of the
Ministry of Port, Shipping and Waterways, Government of India (Gol).
IWAI was setup in 1986 for regulation and development of Inland
Waterways for the purposes of shipping and navigation. IWAI is
primarily responsible for development, maintenance and regulation of
Inland Water Transport (IWT) on the National Waterways (NWSs) in the
country. Presently, there are 111 new NWs in the country.

1.2 IWT has the potential to provide a cost efficient, economic, reliable, safe
and environmental friendly form of transport. When developed for use
by modern inland vessels operating on dependable rights of way, it can
reduce congestion and investment needs in rail and road infrastructure,
promote greater complementarities in the riparian states, enhance intra-
regional trade and, through increased economies of scale, significantly
reduce overall logistics costs for the benefit of the entire economy and
India’s global trade competitiveness.

2. Introduction 2.1 The Employer will select a Company / Firm (the “Contractor”) in
accordance with the method of selection specified in Clause 15 &
Clause - 16 under Section — II: ITB.

2.2  The name of the Assignment / Job has been mentioned in Section - lll:
Bid Data Sheet. Detailed scope of the Assignment / Job has been
described in Section - VI: Terms of Reference (ToR).

2.3  The date, time and address for submission of the Bids have been given
in Section — |I: Bid Data Sheet.

2.4  Bidder shall bear all costs associated with the preparation and
submission of their Bids.

2.5 The Employer is not bound to accept any Bid and reserves the right to
annul the selection process at any time prior to contract award, without
thereby incurring any liability to the Bidder.

3. Bidder Eligibility The Bidders shall meet the following pre-qualification criteria:

Criteria 3.1 Bidder should be one among the renowned organizations those are

Private entities, Government entities or government owned entity in the
Employer’s country may participate only if they can establish that they
(i) operate under commercial law and (ii) are not dependent agencies of
the Employer.

3.2  The Bidder shall meet the Qualification criteria of executing “Similar
Works” of the value as mentioned in clause 16.1 of ITB. The Bidder
shall indicate the value of the order executed by him together with the
details of name of the party, order value, scope of work / component
breakup, completion period stipulated in the order and actual
completion period. The completion certificate, awarded by the client
should have a mention of start date, date of completion and value of the
work executed by the Bidder. In case the work was performed by the
Bidder in a JV, the same shall be supported by a client certificate
enumerating the claimant share also. In case the work was performed
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4. Pre-Bid Meeting

3.3

3.4

3.5

3.6

3.7

3.8

3.9

391

3.9.2

4.1

in Kolkata Regional Office

by the bidder as a sub-contractor, the bidder shall submit similar
completion certificate awarded to it by the main contractor and
countersigned by the Employer / Client of the main contractor.

Copy of work order / letter of award / letter of work agreement alone
shall not suffice Bidders claim for executing the Similar Works.
Submitting completion certificate from the client on its letter head along
with supporting documents as mentioned in clause 3.2 above is
mandatory to qualify.

Average Annual Turnover during the last three (03) years ending
31%March of the previous financial year should be as mentioned in
clause 16.1.2 of ITB. The Bidders shall provide financial turnover of the
firm for the last three years duly certified by the Statutory Auditor(s).

Bidder should not have been debarred / blacklisted during the last three
years. However, hiding of the facts or non-compliance by the bidder in
this regard would be punishable under existing law and would lead to
rescinding or termination of the work if information relating to debarment
or blacklisting is brought to knowledge of the Employer even during the
currency of the contract brought forward at a later stage. Declaration in
this regard has been incorporated in Form 4A, Section IV.

The similar works experience of parent company / subsidiary / sister
Company of the Bidder shall not be considered unless the parent
company / subsidiary / sister company is part of the JV / Consortium
participating in the Bid.

The Bidder shall submit an undertaking of submitting the Labour
License (i.e. registration under Contract Labour (Regulation & Abolition)
Act 1970) within 21 days of issuance of Letter of Acceptance (LOA).
Further, the Bidder shall also submit an undertaking to the extent that
the employees are paid not less than the remuneration notified under
this contract.

The Bidder must be registered with appropriate authorities under
Employees Provident Fund (EPF) and Employees State Insurance Act
(ESI). The Bidder shall submit copies of EPF & ESI certificates.

The Bidder shall also indicate the following:

The Bidder shall have adequate resources for successful execution of
the services and should be financially solvent. Bidder shall provide a
solvency certificate from any nationalized / scheduled bank in India for a
minimum amount as indicated in Section - Ill: Bid Data Sheet.

The Bidder shall be income tax assessee and accordingly the Bidder
shall submit copy of Income Tax Return (ITR) filed by the Bidder for the
last three financial years.

A Pre-Bid meeting shall be held as per the date and time mentioned in
Section Ill —Bid Data Sheet. Bidders willing to attend the pre-bid
meeting should inform the Employer beforehand in writing and email.
The maximum number of participants, who chose to attend the pre-bid
meeting, shall not be more than two per bidder. The representatives
attending the pre-bid meeting must carry an authority letter duly signed
by the authorized signatory of his / her organization permitting the
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Addendum

5.2

5.3

6. Preparation of
Bids

6.1

6.1.1
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representatives to attend the pre-bid meeting on behalf of the
respective bidder.

During the course of Pre-Bid Meeting, the Bidders will be free to seek
clarifications and make suggestions for consideration by the Employer.
The Employer will endeavor to provide clarifications and such further
information as it may, in its sole discretion, consider appropriate for
facilitating a fair, transparent and competitive selection process.

The Bidders may put forth their pre-bid queries in the format prescribed
in Form 4G, Section IV.

Bidders may request a clarification on any clause of the document up to
the number of days/date indicated in Section - IlI: Bid Data Sheet before
the Bid submission last date. Any request for clarification must be sent
in writing, or by e-mail to the Employer’s address indicated in Section -
lll: Bid Data Sheet. No request for the clarification shall be entertained if
such request is received by the Employer after the deadline for
submitting clarifications.

The Employer will respond to the queries raised by the Bidders
(including an explanation of the query but without identifying the source
of query) along with any amendment, which would be published on the
website of IWAI and e-procurement portal.

At any time before the submission of Bids, the Employer may amend
the tender document by issuing an addendum / corrigendum
(amendment). The amendment / clarification, if any, to the document
will be made available on https://eprocure.gov.in/eprocure/appandé&
on IWAI's website “www.iwai.nic.in”. All Bidders participating in the Bid
shall be deemed to have kept them informed and updated about each
such amendment / clarification, which is posted on the above website
from time to time. The bidders shall acknowledge receipt of all
amendments. To give reasonable time to the bidders to consider an
amendment, the Employer may, if the amendment is substantial, extend
the deadline for the submission of Bids. Declaration on the issue has
been built-up in Form 4G, Section IV.

In preparing their Bid, Bidders are expected to examine in detail the
documents comprising the Tender document. Material deficiencies in
providing the requisite information may result in rejection of the Bidder’s
Bid.

Bidders shall adhere to the requirements mentioned below:
Earnest Money Deposit (EMD)

All Bidders shall furnish EMD of the amount as mentioned in Section IlI:
Bid Data Sheet. However, Micro and Small Enterprises (MSEs) as
defined in MSE Procurement Policy issued by Department of Micro,
Small and Medium Enterprises (MSME) or Start-ups as recognized by
Department for Promotion of Industrial and Internal Trade (DPIIT)are
exempt from submitting the EMD on submission of documents to the
extent as per the Government of India notifications in this regard.

EMD for the mentioned amount shall be deposited to IWAI Fund
through RTGS in the following account:
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6.1.2

6.1.3

6.1.4

6.1.5

6.1.6

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

6.2

in Kolkata Regional Office

i.) Name of Bank Account: IWAI FUND

ii.) Bank Name and State Bank of India, Garden
Address Reach Branch, Kolkata.

iii.) Bank Account Number 31661496517

iv.) IFSC SBIN0001402

Bids not accompanied by EMD shall be rejected as non-responsive.

No interest shall be payable by the Employer for the sum deposited as
EMD.

The EMD of those Bidders whose Financial Bids have been opened but
are not selected as “Successful Bidder” would be returned within seven
days of issuance of LOA to the successful Bidder.

The EMD of Bidders who have not qualified for opening of Price Bids in
terms of clause 3 & 16 of ITB would be returned within seven days of
opening of Price bid.

The EMD shall be forfeited by the Employer in the following events:

If Bid is withdrawn during the bid validity period including any extension
agreed to by the Bidder thereof.

If the Bidder tries to influence the evaluation process.
If the lowest Bidder raises any fresh issue and / or T&C during
negotiations, it will be construed as withdrawal of the original bid and in

that case EMD is liable to be forfeited.

In case the Bidder, submits false certificate in terms of any documents
supported to this Tender.

If the Bidder fails to sign the contract in accordance with Conditions of
Contract on receipt of LOA.

In case the Bidder is found to indulge in corrupt or fraudulent practices
at any stage of the execution of the contract.

If the Bidder fails to furnish the Performance Bank Guarantee in
accordance with Conditions of Contract.

In case of a Bidder revoking or withdrawing his Tender or varying any
terms of the Bid without the consent of the Employer in writing.

In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the

Bidder shall not be allowed to participate in the retendering process of
the work.

Cost of Tender Document / Tender Fee
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6.3

6.4

6.5

6.6

6.7

in Kolkata Regional Office

All Bidders are required to pay the cost of Tender Document as
mentioned in Section Ill: Bid Data Sheet, through RTGS. However,
Micro and Small Enterprises (MSESs) as defined in MSE Procurement
Policy issued by Department of Micro, Small and Medium Enterprises
(MSME) or Start-ups as recognized by Department for Promotion of
Industrial and Internal Trade (DPIIT) are exempt from submitting the
Tender fee on submission of documents to the extent as per the
Government of India notifications in this regard. The cost of Tender
Document is Non-Refundable.

Bank Solvency

All Bidders shall submit Bank Solvency certificate from a nationalized /
scheduled bank in India for a minimum amount as mentioned in Section
- lll: Bid Data Sheet. The bank solvency certificate submitted by the
Bidder shall not be older than Six(6) months from the Bid Submission
Last Date. In case Bidder does not adhere to this criterion, his bids
shall be considered non-responsive and shall not be considered
for further evaluation process.

Taxes

The Bidders shall fully familiarize themselves with the applicability of all
types of taxes and all such taxes, as prevailing on date of submission of
the bid, must be included by the Bidder in the Financial Proposal along
with the conditions mentioned therein, except for GST which will be
guoted separately by the Bidder as per Form Fin — 2. It may be noted
that the Bidder shall have to be registered with GST and shall submit
the proof of the same at the time of bid submission. The GST and all
other relevant taxes shall be paid as per existing rules and regulations
at the time of payment.

Currency

Bidders shall express the price of their Assignment / job in Indian
Rupees (INR).

Language

The Bid as well as all related correspondences exchanged between the
Bidders and the Employer shall be in English language and shall be
strictly as per the formats attached in this tender document. The
Employer will evaluate only those Bids that are received in the specified
formats and are complete in all respects. Any supporting document
submitted by the Bidder with its Bid or subsequently, in response to any
query / clarification from the Employer shall be in English and in case
any of these documents is in another language, it must be accompanied
by an accurate translation of all the relevant passages in English, and in
such case, for all purposes of interpretation of the Bid, the translation in
English shall prevail.

Bid Validity

Section - llI: Bid Data Sheet indicates for how long the Bids submitted
by the bidders must remain valid after the submission date. During this
period, Bidders shall maintain the availability of Key Personnel
nominated in the Bid and also the amount quoted for the services in the
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6.8

6.9
6.9.1

7. Conflict of Interest 7.1

7.2

(@)

(b)

()

in Kolkata Regional Office

Financial Bid shall remain unchanged. Should the need arise, the
Employer may request Bidders to extend the validity period of their
Bids. Bidders who agree to such extension shall confirm that they will
maintain the availability of the Key Personnel proposed in the Bid and
that their Financial Bid will remain unchanged. Also, in their
confirmation of extension of validity of the Bid, bidders could submit
new staff in replacement, which would be considered in the final
evaluation for contract award. The bidders who do not extend the
validity of their bids, shall not be considered for further evaluation.

Number of Bids

A Bidder can submit one bid only either as a single entity. In case a
bidder submits or participates in more than one bid, the application of
the bidder shall be rejected summarily.

Bids by Joint Venture (JV) / Consortium
Bids from Joint Venture (JV)/ Consortium is not allowed.

Employer requires that selected bidder (the “Contractor”) provides
professional, objective, and impartial advice and at all times holds the
Employer's interests paramount, strictly avoids conflicts with other
assignment(s) / job(s) or his own corporate interests and act without
any consideration for future work.

Without limitation on the generality of the foregoing, Bidders, and any of
their affiliates, shall be considered to have a conflict of interest and shall
not be recruited, under any of the circumstances set forth below:

Conflicting Activities: A firm or any of its affiliates who have been
engaged by the Employer to provide goods, works or assignment/job
other than design and build assignment/job for a project shall be
disqualified from providing design and build assignment/job related to
those goods, works or assignments/ jobs. Conversely, a firm or any of
its affiliates who have been hired to provide design and build
assignment/ job for the preparation or implementation of a project, and
any of its affiliates, shall be disqualified from subsequently providing
goods or works or assignment/job other than design and build
assignment/job resulting from or directly related to the firms design and
build assignment/job for such preparation or implementation. For the
purpose of this paragraph, assignment/ job other than design and build
assignment/job are defined as those leading to a measurable physical
output; for example surveys, exploratory drilling, aerial photography,
satellite imagery etc.

Conflicting assignment/ job: A Contractor {including its Personnel and
Sub-Contractor(s)} or any of its affiliates shall not be hired for any
assignment/ job that by its nature may be in conflict with another
assignment/ job of the Contractor to be executed for the same or for
another Employer, for example a Contractor hired to prepare
engineering design for an infrastructure project shall not be engaged to
prepare an independent environmental assessment for the same
project and a Contractor assisting an Employer in the privatization of
public assets shall not purchase nor advise purchasers of such assets.

Conflicting Relationships: A Contractor (including its Personnel and
Sub-Contractors) that has a business or family relationship with a
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member of the Employer's staff who is directly or indirectly involved in
any part of (i) the preparation of the Terms of Reference of the
assignment/job (ii) the selection process for such assignment/job or (iii)
supervision of the Contract, may not be awarded a Contract unless the
conflict stemming from this relationship has been resolved in a manner
acceptable to the Employer throughout the selection process and the
execution of the Contract.

Contractors have an obligation to disclose any situation of actual or
potential conflict that impacts their capacity to serve the best interest of
their Employer, or that may reasonably be perceived as having this
effect. Any such disclosure shall be made as per the standard forms of
technical proposal provided herewith. If the Contractor fails to disclose
said situations and if the Employer comes to know about any such
situation at any time, it may lead to the disqualification of the Contractor
during bidding process or termination of its Contract during execution of
assignment.

No agency or current employees of the Employer shall work as
Contractors under their own ministries, departments or agencies. The
contract is liable for cancellation if either the contractor himself or any of
his employees or representatives are found to be persons / person who
have held Class | post under IWAI immediately before retirement and
has within two years of such retirement accepted without obtaining the
previous permission of IWAI, or the Chairperson as the case may be,
and employment as contractor, or in connection with the execution of
the public works, or as an employee of such contractor. If the contract is
terminated on account of the failure of the contractor to comply with this
clause, IWAI shall be entitled to recover from him such damages as my
be determined by the Engineer in Charge with due regard to the
inconvenience caused to IWAI on account of such termination without
prejudice to IWAI's right to proceed against such officer.

It shall be deemed that by submitting the Proposal, the Bidder has:

Made a complete and careful examination of this Tender;
Received all relevant information from the Employer;

Satisfied itself about all matters and necessary information required for
submitting a competitive bid;

Updated itself about any amendments / clarifications that have been
posted on the website and e-procurement portal in terms of Clause
5.2& 5.3 above;

Acknowledged that it does not have a Conflict of Interest; and

Agreed to be bound by the undertaking provided by it under the terms
and conditions laid in this tender document.

The Bids should be submitted online through Central Public
Procurement Portal for e-Procurement
https://eprocure.gov.in/eprocure/app.
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Possession of valid Digital Signature Certificate (DSC) and enrolment /
registration of the Bidders on the e-procurement / e-Tender portal is a
prerequisite for e-Tendering

Bidder should enroll in the e-Procurement site
https://eprocure.gov.in/eprocure/app using the option available
“Enroll Here” on the home page portal. Enrolment is free of charge.
During enrolment / registration, the Bidders should provide the correct /
true information including valid e-mail id. All the correspondence shall
be made directly with the Bidders through email id provided.

Bidders need to login to the site through their user ID / password
chosen during enrolment / registration.

Then the Digital Signature Certificate (Class - Il or Class - 1l Certificates
with signing key usage) issued by SIFY / TCS / node / e-Mudra or any
Certifying Employer recognized by CCA India on e-Token / Smart Card,
should be registered.

The Bidder should only use the registered DSC and should ensure
safety of the same.

Bidder may go through the Tenders published on the site and download
the required Tender documents / schedules in which the Bidder is
interested.

After downloading / getting the Tender document / schedules, the
Bidder should go through them carefully and then submit the
documents as asked.

If the Bidder wish to seek any clarifications, this may be obtained online
through the Tender site, or through the contact details as specified in
Section — llI: Bid Data Sheet. The Bidder should also take into account
the addenda / corrigenda published before submitting the Bids online.

Then the Bidder may log into the site through the secured log in by
giving the user id / password chosen during enrolment / registration and
then by giving the password of the e-Token / Smart card to access
DSC.

Bidder will then select the tender which he / she is interested in by using
the search option & then moves it to the ‘my favourites’ folder.

From the favourite’s folder, he selects the tender to view all the details
indicated.

It is construed that the Bidder has read all the terms and conditions
before submitting his / her offer. Bidder should go through the tender
schedules carefully and upload the documents as asked; otherwise, the
bid will be rejected.

Bidder, in advance, should get ready the Bid documents to be
submitted as indicated in the Tender document/schedule and generally,
they can be in general PDF/xIs/rar/jpg formats. If there are more than
one document, they can be clubbed together and can be provided in the
requested format as specified in Section — Ill: Bid Data Sheet. Each
document to be uploaded online should be less than 2 MB. If any

Page 16 of 109



https://eprocure.gov.in/eprocure/app

Inland Waterways Authority of India Supply of Crew on vessels of IWAI on outsourced basis
(Ministry of Ports, Shipping and

Waterways, Govt. of India)

9.15

9.16

9.17

9.18

9.19

9.20

9.21

9.22

9.23

9.24

in Kolkata Regional Office

document is more than 2MB, it can be reduced through zip/rar and the
same can be uploaded, if permitted.

The Bidders can update well in advance, the documents such as
certificates, annual report details etc., under “My Space” option and
these can be selected as per Tender requirements and then sent along
with Bid documents during Bid submission. This will facilitate the Bid
submission process making it faster by reducing upload time of Bids.

Bidder should submit the Tender Fee and EMD for the amount as
specified in Section — lll: Bid Data Sheet. The original payment
instruments should be posted / couriered / given in person so as to
reach to the Employer on or before bid closing date & time. Scanned
copy of the instruments for both these payments should be uploaded as
part of the offer.

While submitting the Bids online, the Bidder should accept the Terms &
Conditions and proceed further to submit the Bid packets.

The Bidder has to select the payment option as offline to pay the
Tender Fee and EMD as applicable and enter details of the
instruments.

The details of the DD/any other accepted instrument, physically sent,
should tally with the details available in the scanned copy and the data
entered during Bid submission time. Otherwise submitted Bid will not be
acceptable.

The Bidder has to scan digitally sign and upload the required Bid
documents one by one as indicated. Bidders to note that the very act of
using DSC for downloading the Bids and uploading their offers shall be
deemed to be a confirmation that they have read all sections and pages
of the Tender document including conditions of contract without any
exception and have understood the entire document and are clear
about the requirements of the Tender Document.

The Bidder has to upload the relevant files required as indicated in the
cover content as enumerated in clause 10 below.

If the price Bid format is provided in a spread sheet file like
BoQ_xxxx.xls, the rates offered should be entered in the allotted space
only and uploaded after filling the relevant columns. The Price Bid /
BOQ template must not be modified / replaced by the Bidder; else the
Bid submitted is liable to be rejected for this Tender.

The Bidders are requested to submit the Bids through online e-
tendering system to the Tender Inviting Authority (TIA) well before the
Bid submission end Date &Time (as per Server System Clock). The TIA
will not be held responsible for any sort of delay or the difficulties faced
during the online submission of Bids by the Bidders at the eleventh
hour.

After the Bid submission, the acknowledgement number, given by the e-
tendering system should be printed by the Bidder and kept as a record
of evidence for online submission of Bid for the particular Tender and
will also act as an entry pass to participate in the Bid opening date.
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The Bidder should ensure that the Bid documents submitted are free
from virus. If the documents could not be opened, due to virus, during
Tender opening, the Bid is likely or liable to be rejected.

The time settings fixed in the server side and displayed at the top of the
Tender site, will be valid for all actions of requesting, Bid submission,
Bid opening etc., in the e-Tender system. The Bidders should follow
these time settings during Bid submission.

All the data being entered by the Bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data
entered will not viewable by unauthorized persons during Bid
submission & not be viewable by any one until the time of Bid opening.

Any Bid document that is uploaded to the server is subjected to
symmetric encryption using a system generated symmetric key. Further
this key is subjected to asymmetric encryption using buyers/Bid
opener’s public keys. Overall, the uploaded Tender documents become
readable only after the Tender opening by the authorized Bid openers.

The confidentiality of the Bids is maintained since the secured Socket
Layer 128 bit encryption technology is used. Data storage encryption of
sensitive fields is done.

The Bidder should logout of the Tendering system using the normal
logout option available at the top right-hand corner and not by selecting
the (X) exit option in the browser.

Any queries relating to the Tender document and the Terms &
Conditions contained therein should be addressed to the TIA for a
Tender or the relevant contact person indicated in the Tender.

Any queries relating to the process of online Bid submission or queries
relating to CPP Portal in general may be directed to the 24x7 CPP
Portal Helpdesk. The contact number for the helpdesk is 1800 233
7315.

The Hard Copy of original Power of Attorney (POA) and payment
instruments in respect of Tender Fee & EMD, must be delivered to the
office of authorized representative of IWAI as mentioned in Section llI:
Bid Data Sheet, on or before Bid Closing Date & Time.

Online Bids submitted without hard copies of original POA and payment
instruments towards Tender Fee & EMD shall automatically become
ineligible and shall not be considered for opening of bids.

In case of MSE registered firms, letter of claim of exemption for EMD &
Tender Fee with documentary evidence in support of the claim must be
delivered to the office of authorized representative of IWAI as
mentioned in Section IlI: Bid Data Sheet, on or before Bid Closing Date
& Time.

The Bidders are further advised to number all the pages and prepare a
table of contents in the beginning of each Part referring the page
numbers of the indexed items.

The scanned copy of the Technical and Financial Bids, complete in all
respects, should be submitted as per sequence mentioned below. Bids
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should be submitted in Two Covers:

Cover —I: Technical Bid
Part — |

Proof of Tender Fee as specified in Section — lll; Bid Data sheet or
claim of exemption with supporting documents.

Proof of EMD as specified in Section — Ill: Bid Data Sheet or claim of
exemption with supporting documents

Proof of Bank Solvency for the minimum amount as specified in Section
— lIl: Bid Data Sheet

Letter of Acceptance of Tender Document duly filled and signed by the
authorized signatory of the Bidder as per Annex — VI in Section I1X

Letter of Bid (Section IV: Form - 4A)
Signed declaration by the Bidders (Section IV: Form — 4E)
Statement of Legal Capacity by the Bidders (Section IV: Form — 4H)

Power of Attorney for the authorized person of the bidder as per Section
IV: Form - 4D. This form shall be accompanied by copy of company
identity card or general identity card (passport / Driving license / Voter’s
ID etc.) of the authorized representative.

Bidder information Sheet as per Section IV: Form 4F
Composition / Ownership / Shareholding pattern of the organization

Board Resolution, details of top management (Board members), key
officials with documentary evidence, Articles of Association /
Memorandum of Association of the Company.

Registration / incorporation certificate of the Company.
Integrity Agreement in format given at Annex — | in Section IX

Original tender document with minutes of the pre-bid meeting and all
addenda & corrigenda issued till last date of bid submission date duly
stamped and signed by the authorized signatory of the bidder.

Note: If the Tender is submitted by a firm in partnership, it shall be
signed by all the partners of the firm above, their full names and current
business address, or by a partner holding the power of attorney for the
firm for signing the Tender in which case a certified copy of the power of
attorney shall accompany the Tender. A certified copy of the partnership
deed and current business address of all the partners of the firm shall
also accompany the Tender.

Part— 1

Annual Report / Audited Balance Sheets, for the last three financial
years ending 31*March of the previous financial year.
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GST Registration certificate

Income Tax Return (ITR) filed by the Company for the last three
financial years

PAN card of the Company
Section IV: Form - 4C for Average Annual Turnover

Bank account details, along with a cancelled cheque, for transaction
through e-payment in format given at Annex - IV & V in Section IX

Part — 1l

Complete Company Profile including the following details:
Background of the organization

Client completion certificate on client letter head for Similar Woks
executed by the Bidder in the last seven years. The submitted
certificates shall comply with the conditions laid in Clause - 3 of ITB
(Bidder Eligibility Criteria). Such eligible projects shall be supplied in
Section IV: Form - 4B.

List of Litigation History
EPF & ESI Certificates

EPF & ESI challans for the last three months

Undertaking in regard to clause 3.7 of Section II: ITB

It may be noted that the Technical Bid shall not contain any
reference to the fee.

Cover - llI: Financial Bid

Financial Bid in excel format (BoQ) provided along with this Tender as
Form Fin — 2, Section V shall be used for quoting prices / offer.

This will contain fixed fee to be charged for completing the services.
While working out the price, following points should be noted:

All duties, taxes, royalties and other levies payable by the Bidder for
executing the Contract, shall be included in the rates, prices, and total
Bid price submitted by the Bidder except for GST which will be paid as
per existing rules and regulations at the time of payment. The rates
and prices quoted by the Bidder shall be fixed for the duration of
the Contract and shall not be subject to adjustment. Further, any
variation in the statutory taxes shall be accounted for the payment of
differential tax amount, against submission of proof of change in Tax on
work done amount. However, this would be entertained only if the
Bidder has submitted its breakup with effective weightage, otherwise it
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would be presumed that the Bidder would absorb the same in his quote.

The prices shall be quoted by the Bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees (INR).

The total duration of the services shall be as specified in Section — IlI;
Bid Data Sheet.

The Employer may extend the date of submission of bids by issuing an
addendum / corrigendum and uploading the same on Employer’s
website and e-procurement portal.

Online proposals received by the Employer after the specified bid
submission date & time or any extension thereof, pursuant to Clause —
11 above, shall not be considered for evaluation and shall be summarily
rejected.

The Bidders are advised to avoid last moment rush to submit bids
online and they should upload their bids well in advance before the bid
submission deadline. The Employer shall not be liable for failure of
online submission of bids by the Bidder that may arise due to any
reason whatsoever. It shall be construed that the procedure for online
submission of bids, mentioned under Clause - 9 of ITB, has been read
and understood by the bidder. The submission of hard copy is not a
mandatory requirement. However, if the Bidder submits hard copy of
the bid, it shall not be treated as a substitute to online bids submission
and in case a bidder fails to submit bids online due to any reason, the
hard copies of the bids shall not be considered for evaluation.

The tender once submitted may be modified, substituted or withdrawn
by the Bidders before the last date of bid submission.

No bid shall be modified, substituted or withdrawn after the deadline
fixed for submission of bids.

From the time the Proposals are opened to the time the Contract is
awarded, any effort by Bidders to influence the Employer in the
examination, evaluation, ranking of Proposals, and recommendation for
award of Contract may result in the rejection of the Bidders’ Proposal.

The Employer will constitute a Tender Evaluation Committee (TEC),
which will carry out the evaluation process.

Online Bid opening shall be carried out in two stages. Firstly, "'Technical
Bid' of all the online Bids received shall be opened on the date and time
mentioned in Section — IlI: Bid Data Sheet. 'Financial Bid' of those
Bidders whose Technical Bid has been determined to be responsive
and on evaluation fulfils the criteria as stipulated in the Tender
document, shall be opened on a subsequent date, which will be notified
to such Bidders. In the event of the specified date for the submission of
bids being declared a holiday for the Employer, the Bids will be opened
at the appointed time and location on the next working day. Bids for
which a notice of withdrawal has been submitted in accordance with
Clause - 14 above shall not be opened.

The TEC shall evaluate the Technical Proposals on the basis of their
responsiveness to the ToR and by applying the eligibility &evaluation
criteria, sub-criteria specified in Clause -3 &16. In the first stage of
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evaluation, a Proposal shall be rejected if it is found deficient or found
not meeting the minimum eligibility criteria as mentioned in Clause - 3
and Clause - 16 of ITB. Only responsive Proposals shall be further
taken up for evaluation.

A Bid shall be considered responsive only if:

It is received by the Bid submission date and time including any
extension thereof, pursuant to Clause — 11 above;

It is accompanied by the EMD & Tender Fee as specified in Clause 6.1
& 6.2 above;

It is received in the forms specified in Section - IV (Technical Proposal)
and in Section - V (Financial Proposal);

It does not contain any condition or qualification or suggestion; and

It fulfills the eligibility & qualification criteria stipulated in Clause 3 and
Clause 16.1 of ITB.

After ascertaining the responsiveness of the bid, evaluation of each
responsive Bid will be done as per clause 16.2 below. To assist in the
examination, evaluation, and comparison of the bids, and qualification
of the Bidders, the Employer may, at its discretion, ask any Bidder for a
clarification of its bid, giving a reasonable time for response. Employer
however, is not bound to accept the clarification submitted by the Bidder
if found irrelevant. The Employer's request for clarification and the
response shall be in writing.

The Employer shall inform the Bidders, whose Technical Bids are found
responsive and on evaluation fulfils the criteria stipulated in the Tender
document, of the Date, Time and Place of opening of the Financial Bids.
The Bidders so informed, or their representative, may attend the
meeting of online opening of Financial Bids.

At the time of the online opening of the ‘Financial Bids’, the names of
the technically qualified Bidders along with the Bid prices, the total
amount of each Bid, and such other details as the Employer may
consider appropriate will be announced by the Employer at the time of
Bid opening.

Bidder may, if deemed necessary by him, send a representative to
attend the financial bid opening. Such representative shall have a letter
of authorization from the bidder to attend the bid opening on its behalf.

Minimum Qualification Criteria

To qualify for this tender, the Bidder must satisfy each of the qualifying
criteria stipulated in Clauses 16.1.1 to 16.1.2 of ITB. Not satisfying any
of the qualification criteria shall render the bid non-responsive and
financial bids of such bidders shall not be opened.

Qualification Criteria for Works

The Bidder should have successfully completed “Similar Works” in
previous 7 years before the last date of the Bid submission as per the
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criteria specified below:

3 similar completed services each costing not less than the amount
equal to 40% of the estimated cost put to this tender, or

2 similar completed services each costing not less than the amount
equal to 50% of the estimated cost put to this tender, or

1 similar completed service costing not less than the amount equal to
80% of the estimated cost put to this tender

Note: The value of the “Completed Work(s)” considered by the Bidders
shall be rounded off to the nearest two digits

For this purpose, “Similar Works” has been defined in Section lIll: Bid
Data Sheet.

Qualification Criteria for Average Annual Turnover for last three (03)
financial years

At least 100% of the estimated cost of this work to qualify for this work.

In case a bidder fails to meet the eligibility criteria stipulated in Clause 3
of ITB along with above mentioned minimum qualification criteria, the
further process for technical evaluation will not be carried out and such
bids shall be treated as non-responsive.

Bid Evaluation

The Bids shall be evaluated based on the eligibility &qualification
criteria mentioned in Clause 3 &16 of ITB. In case a bidder fails to meet
the above mentioned eligibility &qualification criteria, their bids shall be
treated as non- responsive and financial bids of such bidders shall not
be opened.

A substantially responsive bid is one that conforms to all the terms,
conditions, and specifications of the tender document without material
deviation or reservation. A material deviation or reservation is one:

that affects in any substantial way the scope, quality, or performance of
the Works;

that limits in any substantial way, inconsistent with the tender
document, the Employer’s rights or the bidder’s obligations under the
contract; or

Whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive bids. Further, a bid will not
be considered substantially responsive if the bidder has not offered to
undertake all the items of the work as listed in Bill of Quantity (BoQ) of
Section V of tender document.

The estimated effect of price adjustment (if any) provisions of the
Conditions of Contract, applied over the period of execution of the
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Contract, shall not be taken into account while evaluating bids.

The services will be awarded to the Bidder who quotes the lowest
Service Charge Percentage (%) as per the Financial Bid format
(Section V: Form FIN — 2). However, in case of two or more Bidders
guoting the lowest (same) % of Service Charge, the Bidder who qualify
for the criteria laid down at Page 42 of notes (c ) will be awarded the
work.

The Employer shall issue a LOA to the selected Bidder. It may also
notify all other Bidders about the decision taken (if requested by other
Bidders).

The Contractor will sign the contract after fulfilling all the formalities /
pre-conditions mentioned in the Conditions of Contract in Section VII
including submission of performance bank guarantee, within 28 days of
issuance of the LOA.

The Contractor is expected to commence the Assignment / job at the
location specified in Section Ill: Bid Data Sheet.
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SECTION lII: BID DATA SHEET

Reference Particulars Description
ITB 2.1 | Employer The Chairperson, Inland Waterways Authority of India
(IWAI), A-13, Sector-1, Noida-201301

ITB 2.1 Method of Least Cost System (LCS) selection method (based on
Selection service charge percentage)

ITB 2.2 Engagement of skilled Crew for operation and
Name of the maintenance of vessels of IWAI as per defined scope for a
Assignment / period of 8 months and extendable for another 4 months
Job based on satisfactory completion of assign work for

N.W.01 (Kolkata —Kahalgaon) and Protocol route.
ITB 2.3 a) Last date & Date : 21.08.2023
time for Time : Latest by 15:00. Hrs (IST)
submission of . . . . .
Bid and Submission : Online submission
b) Address for Address: Director
submission of | Inland Waterways Authority of India (IWAI), P-78,
2U0h7 Qe GARDEN REACH ROAD, KOLKATA - 700 043
ITB 4 Pre-Bid Meeting | NIL

ITB 5.1 | Last date for
seeking
clarifications

- Estimated cost INR 2,39,27,526/-excluding GST
of this work

ITB 6.1 EMD INR 4,78,551/- Bank Account details as follows: -

ITB 6.2 | Tender Fee INR 5000/-plus GST @18%

Tender fee for the amount mentioned above shall be
deposited to IWAI Fund through RTGS in the following
account:
i. Name of Bank Account: IWAI Fund
ii. Bank Name and Address. State Bank of India,
Garden Reach Branch, Kolkata.
Bank Account number: 31661496517
IFSC: SBIN0O001402
ITB 6.3 Minimum Bank | INR 95,71,011/-
Solvency
ITB 6.7 | Bid Validity 120 days after last date of Bid Submission
Period
ITB 3.2 & | Similar Works “Similar Works” means “Supply of Crew / Manpower for
manning of Inland or coastal vessels / dredgers / barges
ITB 16.1 . . . N
and / or their operation & maintenance

ITB6.9 |JV/ Not allowed
Consortium

ITB 10.1 | Authorized Name: Director,

. Inland Waterways Authority of India,
Representative

(Ministry of Shipping, Govt. of India)
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Reference Particulars Description
P-78, GARDEN REACH ROAD, KOLKATA - 700 043
ITB 10.3 | Contract 8 Months and extendable for another 4 months based on
Duration satisfactory completion of assign work from the date of
issuance of Work Order
ITB 15.3 | Bid Opening Date: 22.08.2023
Time: 15:30 hrs
date
ITB 17.3 | Location of IWAI, Regional office, Kolkata .

Assignment

Price Preference

Since Splitting of scope / quantity of work is not
feasible keeping in view the nature of work involved,
price preference clause for MSE registered firms /

bidders will not be applicable.

Performance

Guarantee

5% of the quoted amount in the form of irrevocable

bank guarantee from nationalized / scheduled bank

Security Deposit

5% of the quoted amount in terms of the General

Conditions of Contract

Make in India

As per policy of Govt. of India to encourage ‘Make in
India’ and promote manufacturing and production of
goods and services in India, the provisions vide order
no. P-45021/2/2017-PP (B.E-II) dated 29.05.2019 on
the subject “Public Procurement (Preference to Make in

India), Order 2017 — Revision” shall be fully applicable.
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To,

FORM 4A: LETTER OF BID
(To be submitted on the letter head of the Bidder)

The Director,
IWAI, P-78, GARDEN REACH ROAD,
KOLKATA - 700 043.

Sub: Engagement of skilled Crew for operation and maintenance of vessels of IWAI as per defined

scope for a period of 8 months and extendable for another 4 months based on satisfactory completion

of assign work for Kolkata Regional Office —reg.

Dear Sir,

1.

Having examined the information and instructions for submission of tender, General & Special
Conditions of Contract, Technical, General and detailed specifications, Bill of Quantities (BoQ)
agreement and bank guarantee forms, etc. for the above named works, I/ We .......... (Name of
Bidder) hereby tender for execution of the works referred to in the tender document in
conformity with the said Conditions of Contract, Schedule of quantities for the sum as stated in
BoQ of this tender document or such other sum as may be ascertained in accordance with the
said conditions of contract.

I/ We undertake to complete and deliver the whole of the works comprised in the Contract
within the time as stated in the tender and also in accordance in all respects with the
specifications, Scope of work and instructions as mentioned in the tender document.

I / We am / are tendering for the works mentioned in the table below and submitting the EMD
in the form of RTGS / NEFT/ BG in favour of IWAI Fund payable at Kolkata from Nationalised /
Scheduled bank of India as per the details given therein:

S Total
No.. RTGS /NEFT Bank Guarantee EMD
(INR)
Amount | Details of RTGS/ | Amount Details of the Bank
(INR) NEFT (No. and (INR) Guarantee (No and Date)
Date) and details of and details of the bank
the bank (Name of (Name of bank, branch,
bank, branch, address)
address)
1

I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 120
days from the last date of Bid Submission or extension thereto as required by the IWAI and not
to make any modifications in its terms and conditions.

I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any

modifications in the terms and conditions of my/ our tender, if I/ We fail to commence the
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10.

execution of the works as above, I/ We shall become liable for forfeiture of my/ our EMD, as
aforesaid and IWAI shall without any prejudice to another right or remedy, be at the liberty to
forfeit the said EMD absolutely otherwise the said EMD shall be retained by IWAI towards part
of security deposit to execute all the works referred to in the tender document upon the terms
and conditions contained or referred to therein and to carry out such deviations as may be
ordered. Should this tender be accepted, I/ We agree(s) to abide by and fulfill all the terms
and conditions and provisions of this tender. No interest is payable on EMD and/ or Security
Deposit.

I/ We have independently considered the amount of Liquidated Damages shown in the tender
hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in

the event of works not being completed in time.

If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until
a formal Agreement is prepared and executed, this tender together with your written

acceptance thereto shall constitute a binding contract.

I/We also declare that the firm has not been debarred / blacklisted during the last three
years. Any such discovery relating to debarment or blacklisting is brought to knowledge of the
Employer at any stage of the tender / contract would be punishable under existing law and

would lead to rescinding or termination of the contract.

I/ We understand that IWAI is not bound to accept the lowest or any tender it may receive and

may reject all or any tender without assigning any reason.

I/ We certify that the tender submitted by me / us is strictly in accordance with the terms,
conditions, specifications etc. as contained in the tender document, and it is further certified

that it does not contain any deviation to the aforesaid documents.

Designation ..................
duly authorized to sign & submit tender for an on behalf of

(Name and address of firm)

Telephone no’s...... FAXNo...............
Email ID: ...
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FORM 4B: ELIGIBLE PROJECTS
(To be submitted on the letter head of the Bidder)
Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience
[Using the format below, provide information on each assignment for which your firm, and each

associate for this assignment, was legally contracted either individually as a corporate entity or as

one of the major companies within an JV for carrying similar works under this assignment.]

1n

“Similar Works™ have been defined in Section lll: Bid Data Sheet

S. Client Contract Date of | Scheduled Actual Details of Remarks
No. | Name? | ValueinINR | startof | completion | completion work
Name of Financial® work date date (including
work & value of Similar
location similar work Work).
of satisfactorily
project completed

Firm's Name PP
Authorized Signature ...

Notes:
1. For the purpose of evaluation, Bidders should assume 7% inflation for Indian Rupees every
year and 2% for foreign currency portions per year simple annually.
2. Bidders should mention the maximum value of similar works as defined in Clause 16.1.1 of
ITB executed during the last seven years (adjusted last day of the month previous to the one

in which this Tender is invited).

LExhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission.

“The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details. The
Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The works
claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of ITB from the
Client will not be considered.

3Against the Contract of works having several components other than the Similar Works, only the relevant
component shall be evaluated for contract value, payment value and the actual execution period for the relevant
component only should be submitted / specified.
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3.

In case of foreign currency, it should first be escalated at the rate mentioned above and then
the amount so derived shall be converted to INR at the exchange rate prevailing last day of the
month previous to the one in which this Tender is invited.

Exchange rate should be taken from official website of RBI

(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx)

In case exchange rate for the currency in consideration, is not available on RBI website
(mentioned above), Bidders shall quote exchange rates from websites such as www.xe.com,
www.oanda.com, along with copy of the exchange rate used by the Bidder for the conversion.

Any additional comments / information to substantiate that the said work conforms to the

specified similar works can also be indicated by the bidder, as deemed fit.

Please limit the description of each project in two A4 size sheet of paper. Descriptions exceeding two

(02) A4 size sheet of paper may or may not be considered for evaluation.
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FORM 4C: AVERAGE ANNUAL TURNOVER
(Tobe submitted on the letter head of Chartered Accountant / Statutory Auditor)

SI. No. Financial Years Annual Turnover in INR
2020-21
2021-22
2022-23

Total (1+2+3)

Average Annual Turnover [indicate sum of the above figures divided by 3]

ap & W NP

Certificate from the Statutory Auditor

This is to certify that .................. [Name of the Firm][Registered Address] has received the payments

shown above against the respective years.

Name of Authorized Signatory

Designation:

(Signature of the Statutory Auditor Seal of the Firm)

Note:

In case the Bidder does not have a statutory auditor, it may provide the certificate from a practicing

chartered accountant.
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FORM 4D: POWER OF ATTORNEY
(To be executed on non-judicial stamp paper of appropriate value in accordance
with relevant Stamp Act and duly notarised. The stamp paper to be in the name of the company
who is issuing the Power of Attorney)

Know all men by these presents, We, ....ccccccvvinnnns (name of organization and address of the
registered office) do hereby constitute, nominate, appoint and authorize Mr./Ms.
........................... son/daughter/wife and presently residing at ..........who is presently employed
with/retained by us and holding the position of ....... Y eeeeeeen as our true and lawful attorney (hereinafter

referred to as the "Authorized Representative"), with power to sub-delegate to any person, to do in
our name and on our behalf, all such acts, deeds and things as are necessary or required in
connection with or incidental to submission of our Bid for “.......ccciioiiiiiiiiiii e (insert
name of the assignment)”. The selection of Contractor for Inland Waterways Authority of India (the
"Employer") including but not limited to signing and submission of all applications, Bids and other
documents and writings, participating in pre-bid and other conferences and providing information /
responses to the Employer, representing us in all matters before the Employer, signing and execution
of all contracts and undertakings consequent to acceptance of our Bid and generally dealing with the
Employer in all matters in connection with or relating to or arising out of our Bid for the said Project
and / or upon award thereof to us till the entering into of the Contract with the Employer.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be
done by our said Authorized Representative pursuant to and in exercise of the powers conferred by
this Power of Attorney and that all acts, deeds and things done by our said Authorized Representative

in exercise of the powers hereby conferred shall and shall always be deemed to have been done by

us.
IN WITNESS WHEREOF WE, .......... THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS
POWER OF ATTORNEY ON THIS .......... DAY OF................ , 20**

For ...

(Signature, Name, Designation and Address)

Witnesses:

Accepted

(Signature, name, designation and address of the Attorney)

Notes:
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1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executant(s) and when
it is so required the same should be under common seal affixed in accordance with the
required procedure.

2. Wherever required, the Bidder should submit for verification the extract of the charter
documents and other documents such as a resolution / power of attorney in favour of the
person executing this Power of Attorney for the delegation of power hereunder on behalf of the
Applicant

3. For a Power of Attorney executed and issued overseas, the document will also have to be
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney
is being issued. However, the Power of Attorney provided by Bidders from countries that have
signed the Hague Legislation Convention, 1961 are not required to be legalized by the Indian
Embassy if it carries a conforming Apostle certificate.
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To,

FORM 4E: DECLARATION BY THE BIDDERS
(To be submitted on the letter head of the Bidder)

The Director,

INLAND WATERWAYS AUTHORITY OF INDIA,
P-78, GARDEN REACH ROAD,

KOLKATA — 700 043.

Sub: Declaration from the Bidder

Dear Sir,

This is with reference to the above-mentioned Tender document.

We hereby make the following declarations:

1

No alteration has been made in any form in the Tender document downloaded from the

website of IWAI and e-procurement portal.

I / We have not been debarred / blacklisted during the last three years

I / We accept the payment terms of Terms of Reference.

| / We provide our acceptance to all the Terms and Conditions of this tender document.

al | WO DN

| / We agree to disqualify us for any wrong declaration with respect to the submissions

made by us for this tender and reject my/our tender summarily

I / We agree to disqualify us from this tender and black list us for tendering in IWAI
projects in future, if it comes to the notice of IWAI that the documents/submissions made

by me/us are not genuine

I / We confirm that I/we have noted / updated ourselves of all amendments / corrigendum

/ response to pre-submission queries etc. and bid is submitted incorporating the same.

Yours Faithfully

(Signature of the Bidder, with Official Seal)

Note: Please Tick the appropriate box in the above table.
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in Kolkata Regional Office

FORM 4F: BIDDER INFORMATION SHEET
(To be submitted on the letter head of the Bidder)

Bidder name:

[insert full name]

Bidder’s Party name:

[insert full name]

Bidder's Party country of registration:

[indicate country of registration]

Bidder’s year of constitution:

[indicate year of constitution]

[insert street/ number/ town or city/ country]

Bidder's legal address in country of constitution:

Bidder's authorized representative information

Name: [insert full name]

E-mail address: [indicate e-mail address]

Address: [insert street/ number/ town or city/ country]

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes]

1. Attached are copies of original documents of

documents of the legal entity named above

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration

O In case of a Government-owned enterprise or institution, documents establishing legal and financial

autonomy, operation in accordance with commercial law, and absence of dependent status

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial Ownership.

(Signature of the Bidder, with Official Seal)

Note:

Yours Faithfully

This Form shall be supplied with Identity proof of the authorized representative
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FORM 4G: FORMAT FOR PRE BID QUERIES BY BIDDERS
(To be submitted on the letter head of the Bidder)

Name of Bidder:
Date of Submission:

Pre — Bid Queries

S. No. | Section Number, Clause Number, Tender clause Query / Suggestion /
Sub Clause Number and Page description Clarification sought
Number of Tender Document

o~ Wi E

Yours Faithfully

(Signature of the Bidder, with Official Seal)
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Name of Bidder:
Date of Submission:

Supply of Crew on vessels of IWAI on outsourced basis
in Kolkata Regional Office

FORM 4H: List of On-going works
(To be submitted on the letter head of the Bidder)

Officer

charge

S. Description | Value of Date of Scheduled Average Expected
No. of the work | contract | Commencement | completion | completion date of
Address including of work period as on date | Completion
of Client similar
& name works

Yours Faithfully

(Signature of the Bidder, with Official Seal)
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Name of Bidder:

Supply of Crew on vessels of IWAI on outsourced basis

in Kolkata Regional Office

FORM 4I: Details of Manpower Supplied

(To be submitted on the letter head of the Bidder)

Date of Submission:

Full Postal
Address
of Client &
name of
Officer In-
charge

Description
of the work
including
similar
works

Executed
Value of
contract

Date of
Commencement
of work

Date of
completion
of work

Number
of
Manpower
Supplied

Number
of Man-
months
Supplied

(Signature of the Bidder, with Official Seal)

Yours Faithfully
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SECTION - V: FINANCIAL BIDS STANDARD FORMS
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FORM FIN — 1: FINANCIAL BID SUBMISSION FORM

Date ..........
To:
The Director,
Inland Waterways Authority of India
P-78, GARDEN REACH ROAD,
KOLKATA - 700 043
Dear Sir,

We, the undersigned, offer to provide the services for the Assignment/Job for [Insert title of
Assignment/Job] in accordance with your notice inviting tender dated [Insert Date] and our
Technical Bid. Our attached Financial Bid is for ..... % of the Cost to our Organization
(CTO)[Insert percentage of the CTO], against submission of proof of payment. This amount is
inclusive of all types of taxes (such as Income tax, duties, fees, levies etc.) and all statutory
dues (ESI, EPF, etc) excluding Goods &Service Tax(GST), which shall be paid as per the
provisions effective at the time of release of payments. We hereby confirm that the financial
Bid is unconditional and we acknowledge that any condition attached to Financial Bid shall
result in rejection of our Financial Bid / Bid as a whole.

Our Financial Bid shall be binding upon us subject to the modifications resulting from Contract
negotiations (if any), up to expiration of the validity period of the Bid, i.e. before the date

indicated in .......... Clause.........

We understand you are not bound to accept any Bid you receive.

Yours sincerely,

Authorized Signature [In Full and initials]:

Name and Title of Signatory

Name of Firm
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FORM FIN - 2: SUMMARY OF COSTS -BOQ

Supply of Crew on vessels of IWAI on outsourced basis

in Kolkata Regional Office

Sl. No. Item Description Qty. Unit Rate Amount
1 Engagement of skilled Crew for operation
and maintenance of vessels of IWAI as per
defined scope for a period of 8 months
and extendable for another 4 months
based on satisfactory completion of assign
work for Kolkata Regional Office
complying of other Statutory requirement
like minimum wages, EPF, ESI, Bonus
etc. including any other charges for
supply of each category of vessel crew.
Payment as per rate indicated below shall
be made to each crew and documentary
proof to be submitted with each RA bill.
(Rate is excluding GST which will be
reimbursed). Number of manpower may
be increased/ decreased as per
requirement of this office.
1 1st year
1.01 | Dredge Control Operator 1 Man-month | 39750 318000
1.02 [ Master I 3 Man-month | 39750 954000
1.03 | Master II 4 Man-month | 30825 986400
1.04 | Master III 1 Man-month | 24874 198992
1.05 | Licensed Engine Driver 4 Man-month | 39750 1272000
1.06 | Driver I 10 Man-month | 30825 2466000
1.07 | Driver II 1 Man-month 24874 198992
1.08 | Pipe line Assistant 3 Man-month | 24874 596976
1.09 | Seacunny 3 Man-month | 22814 547536
1.10 | Greaser 14 Man-month | 22814 2555168
1.11 | Laskar 52 Man-month | 22814 9490624
1.12 | Cook 9 Man-month | 22814 1642608
Total wages for 8 months | 105 2,12,27,296
Safety gear (@ 5000/ crew) 105 Per Crew 5000 5,25,000
Sub Total 2,17,52,296
Sub Total
GST @18%
Grand Total RS
Notes:

a) Safety gear items include Boiler Suit, Uniform, Helmet, Safety Shoes, Rain Coat, Gloves, and
Goggles etc. Reimbursement will be done on production of relevant documents. Safety gear will
be provided at least one time during the contract period.

Page 43 of 109




Inland Waterways Authority of India Supply of Crew on vessels of IWAI on outsourced basis
(Ministry of Ports, Shipping and Waterways in Kolkata Regional Office
Govt. of India)

b) During Financial Bid Evaluation, for selection of lowest Bidder, quoted percentage excluding
GST would be considered. However, GST would remain effective as per the Government
Guidelines, which shall be paid as per the provisions effective at the time of release of payments.

¢) The Service charge quoted by bidder shall not be less than 2% of the CTO. In case, bidder
quoting less than stipulated service charges (< 2%), the bid will not be entertained and shall be
treated as non-responsive.

d) The bids will also be evaluated during Technical Bid Evaluation as follows: -

i. Having minimum 3 years of Similar Work Experience Yes/No.
In case of “Yes’, further evaluation.

. Executed project of engagement of skilled crew for vessel operation and maintenance of

minimum 50 skilled crew in a single contract.
Yes/No.

In case of ‘Yes’ or satisfaction.

iii. Having the highest number of Man-months of engagement of skilled crew for vessels in
contracts executed in last three years.

The above will be considered only if more than one L1 bidder(s) are there i.e. bidders who have
guoted same service charges (L1)

Authorized Signature
Name

Designation

Name of Firm
Address
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SECTION =VI: TERMS OF REFERENCE (ToR)
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AREA OF OPERATION & DURATION

(a) The crew will be engaged on the various vessels/tugs/dredgers barges of IWAI

under Kolkata Regional Office.

(b) The total period for supply of vessel crew shall be initially for 8 months from the

date of issue/acceptance of the work order and extendable for another 4 months
based on satisfactory completion of assign work.

SCOPE OF WORK

The scope of work for engagement of manpower for the operation and maintenance

of different types of vessels for the fixed term of contract is as follows:

~oo0 o

S3TRTTS @

o

LT

Operation & Navigation of vessels in NW 1, NW 2 & IBP route as per scope.
Undertake upkeep and routine maintenance of all vessels.

Maintain engine and a deck log books.

Maintain gangway logbook for entry/exit of personals and material/spare/equipment.
Maintain vessel running defect.

Maintain a record of inventory onboard vessel at the time of assuming charge till
handing over.

Monitor repairs during annual/dry-dock repair throughout the project and ensure
timely and correct rectification of defects.

Comply with the schedule of maintenance

Plan and execute periodical maintenance and record it

Comply with Technical SOP Report.

Ensure uptime of vessels of min 90%

Report incidents/accidents, if any to RO immediately.

. Maintain a record of inventory on board.

File weekly report on POL, routine maintenance undertaken, Running hours of Main
Engine/Auxiliary Engine.

Undertake safety drills onboard every month in the presence of representatives from
ROs.

Ensure proper handing over and taking of the responsibilities on joining of the vessel
Ensure safety and safe keeping of the vessel from any accidents, damage to
equipment etc.

Submit monthly consumption of consumables and place timely demand to RO’s.
Performance evaluation of the crew shall be done on quarterly basis by RO’s

Any repair / maintenance work by third party shall be first certified for completeness
by crew.

All manning to comply with Inland Vessels Manning rule, 2022

Ensure safety and safe keeping of vessel from any damage to equipment’s,
accidents etc

DUTIES & RESPONSIBILITIES OF THE CONTRACTOR/MANNING PERSONAL:

a) The bidder has to supply the total requirement of personnel of different categories

indicated in schedule depending upon the requirement and as directed by the EIC of
the work, as and when required. The number of persons in each category may
increase or decrease.
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b)

d)

f)

9)

h)

k)

The contractor should maintain adequate number of crew in reserve in their pay roll
so that weekly off, Gazetted holidays and other leaves and exigencies can be
accommodated by the contractor.

The obligation of the contractor/successful bidder should be stated as ensuring that
adequate and technically competent staff is made available to achieve the aforesaid
objective, along with clauses stating the minimum requirement of manpower,
obligation to send additional manpower if required, at no additional cost to the
employer

The selection of personnel should be made by giving preference to persons who
have already worked with IWAI in various capacities, got training in NINI the
institution run by IWAI as well as Ex-Serviceman having adequate experience in
appropriate field. Fresh candidates without any training and experience should not
be supplied as they will not be acceptable to IWAI. The contractor shall comply with
the provision of Statutory Authority applicable in relation to execution of works.

The crew deployed by the contractor should have to undertake total responsibilities
of the machines/vessels in which they will be deployed and ensure for total safety
and security of the same including keeping the same in a neat and clean and in
operational condition.

The skilled crew deployed by the contractor should have to undertake total
responsibilities of the said objective in which they will be deployed and ensure for
total safety and security of the vessels including keeping the same in a neat and
clean and in operational condition.

The crew member shall be in uniform while on duty. All other facilities and
provisions for the crew deployed shall have to be arranged by the contractor as per
provision of labour/marine act/practice.

Any crew found absent from duty during his allotted shift will be treated as absent.

The crew supplied will have to remain in the vessel/craft/ Port area for 24 hours’
basis and incase he is to be retired for any reason; a reliever has to be provided by
the contractor at no additional cost.

The contractor / successful bidder shall ensure downtime of the vessels are limited to
10% in a month.

In order to more effectively indicate and assess the level and quantum of the work performed
by the contractor, the contractor’'s performance shall be measured in terms of no of
breakdowns; no of accidents; negligence of crew; frequent substitution of crew.
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p)

Q)

f)

The contractors have to ensure that the remuneration/salary payable by him is paid
on time every month. The proof of remittance of statutory deductions like EPF & ESI
with appropriate authorities is to be submitted along with monthly R.A. bill.

The bidder shall comply with the maintenance and quality Plan for execution of the
work and meeting the standards required as per the Administrative Authority / Class
rules and regulations (IV Act 2021 and IV Rules 2022). The bidder shall comply with
the provision of Statutory Authority applicable in relation to execution of works.

The contractor shall indemnify IWAI against any loss of life/injuries to their
personnel arising out of their negligence or natural causes. IWAI shall not be
responsible in any way for any loss of life/ injuries arising out of the negligence or
natural causes to the contractor under this contract.

The contractor shall deploy under the overall control of the concerned Engineer-in-
Charge (Project Manager) of the bidder who in turn would be the single point
contact for crew management and would report to Owner’s representative / Director,
IWAI at Regional Office, for safety and safe operation and maintenance of vessels.

The Employer shall remove any person of contractor, if the Director finds him
unsuitable and replace him with suitable substitute within 2 days of written intimation
in that regard by the Director.

Only the experienced and qualified personnel shall be deployed for all categories of
work onboard.

IWAI reserves the right to terminate the contract of service provider any time before
expiry of contract by issue of one month’s notice to the Contractor. For such
foreclosure, no compensation for reduction in scope shall be payable to the
contractor.

In case of any cause of damage or loss of property by the crew, the cost of damage
has to be borne by the contractor. In case of any damage caused to the Owner’s
vessel during operation stage due to negligence and carelessness by the contractor
crew under this contract, the contractor has to compensate for such losses. The
authority shall have the right to assess any damage caused to the asset of the
authority and deduct the same from the bills of the contractor/ security deposit by
the contractor.

On award of the contract, the bidder shall provide full particulars of the crew being
supplied including certificates, contact no, PAN, Aadhar, photograph, enrolment in
ESI & EPF (if applicable).
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u) Before the crew embarks the vessel for takeover, complete list of ship inventory,

tools and tackles, spares, material state, operational state of equipment and
machinery has to be recorded and jointly documented between the contractor and
Owner. On handing over, the vessel shall be inspected and taken over on basis of
this document. Deficiencies if any found shall have to be made good by the bidder.

The Service Provider shall engage and provide the required personnel for Manning,
Maintenance and Operation in all matters pertaining to their discipline, labour
relations, welfare and amenities as required by the National Statutory requirements.

w) FUEL: During the validity of this agreement, IWAI shall arrange for supply and pay

(i)

(ii)

(iii)

v)

(vi)

(vii)

(vii)

for all costs pertaining to fuel required for the vessel's propulsion and other
machinery on board including the cost of fuel additives required for the said
propulsion and other machinery. The complete record of fuel is to be properly
maintained and every week records should be produced to EIC.

GENERAL UPKEEP, MAINTENANCE:

General upkeep of the vessels will be crew’s responsibility. This includes normal
routine maintenance and cleanliness of the vessels, proper mooring and berthing so
as to keep the vessel ready and fit for operation.

Maintenance of the history book of the repair & maintenance work during the period of
the contract will be responsibility of master /driver.

The inventory list for all the deck & Engine items, spares, stores, accommodation
including galley etc. to be prepared and maintained by the master /driver.

Preventive and schedule maintenance as per manufacturer's manuals of all
machineries / equipment’s, engines/ motors/ electrical gears, etc./ painting.

Annual surveys to be attended by IWAI officials/staff so as to keep the tug duly
classed and river worthy during period of contract.

Indenting of items/ materials/ spares/ diesel/ oil, etc., as may be applicable to be
informed to the Regional Office well in advance so that it can be made available on
time. No short notice indenting shall be accepted or entertained.

Maintenance Painting: vessel painting of hull inside outside, Skirts, engines spaces,
super structure, decks, pipelines, bilges, stairs, vents pipes, store spaces &
accommodation etc. shall be continuously maintained and painted after duly chipping
and scrapping, under the supervision of EIC of IWAI other than dry docking. Paint
shall be provided by the IWAI. Contractor has to maintain the records for paint
received and consumed.

Reporting for Daily/Monthly Maintenance of machineries/equipment’s, monitoring
performance of main machineries, drill schedules and reports, defect list report,

Page 49 of 109




Inland Waterways Authority of India Supply of Crew on vessels of IWAI on outsourced basis
(Ministry of Ports, Shipping and Waterways in Kolkata Regional Office
Govt. of India)

(viii)

(ix)

)

(i)

(xii)

(xii)

(xiv)

(xv)

(xvi)

(Remaining On Board) ROB report, Requisition report, dry dock repair list etc to RO
Kolkata.

Preventive & routine maintenance for cleaning heat exchangers, engine spaces, store
spaces, anchor chain spaces & all other spaces, cleaning of small tanks, changing of
fuel/oll filters, valves servicing (except sea chest/OBD), servicing and minor repairing
of electrical panels/switchboards/ switchgears, replacement of electrical fittings,
luminaries etc. shall be continuously maintained as per standard marine practice.
Spares shall be provided by IWAI.

All bilges are to be regularly cleaned, kept free of oil and ensured that there are no
solid particles inside the bilges at any point of time. All tanks are to be regularly
checked and inspected against leakages and all fittings such as cocks, gauge glasses
etc. are to be repaired and maintained as necessary.

The alternators and motors are to be maintained regularly, checked and condition are
to be regularly recorded in the log book.

All Pumps and pipelines in the engine room mainly the cooling pumps, bilge pump,
GS pumps, transfer pumps, fire pumps etc. shall be periodically checked and
maintained for ensuring its proper functioning during operation and such inspections /
check shall be recorded in Engine Room Log book./reports.

Electrical Equipment’s: All electric equipment namely MSB, panel IWAIs, consoles,
electric motors, galley equipment and all other electrical fittings including domestic
appliances shall be checked and maintained periodically to ensure its proper
functioning.

Deck Machinery: All Deck machineries namely windlass, Capstan, towing hook,
davit, ventilation fans shall be regularly checked as preventive maintenance. Some of
these items are normally not used but periodical drill should be carried out as per
schedule of maintenance so as to check the functioning of the same and recorded.

Electronic Equipment: Preventive Maintenance of all electronic, navigation,
communication equipment shall be responsibility of Contractor. Any repairing and
Licensing towards them shall be on account of IWAI.

The manpower/crew deployed shall wash the vessels with soap and fresh water and
keep the vessel clean at all times.

The crew deployed shall maintain the accommodation in clean and hygienic condition
and shall also maintain the tug free from rats, pests and insects at their expense. Pest
control measures by recognized pest control firms must be carried out at least once a
year through IWAI and documentary evidence maintained.

3. STATUS OF ENGAGEMENT:
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The engagement of crew shall be on fixed term works contract as per scope of work. The
nature of contract shall be fixed and firm with NO liability to IWAI. The individual will not
have any claim for absorption in IWAI beyond the fixed term of the contract. It's the liability
and responsibility of the company to have individual tenure-based engagement contracts
with the skilled crew. In the event of attrition of crew, the company shall be solely
responsible for replacement of the said crew. The engagement shall be limited to the said
contract only.

4. TRAINING TO GENERAL PURPOSE RATING OF NINI AS APPRENTICES:

The contractor shall allow apprenticeship training to the General-Purpose ratings passed
out of NINI. While the necessary stipend shall be paid by NINI, the Contractor may ensure
effective on-board training to the candidates under the guidance and supervision of NINI.

5. MINIMUM CONSOLIDATED EMOLUMENTS AND STATUTORY ALLOWANCES:

The tenderer has to ensure that the remuneration as per CTO(Clause 8 of ToR) are to be
paid to respective category of crew. All the statutory allowances such as PF, ESI, Bonus,
and Group Insurance are to be provided to each crew as prevailing and accordingly
tenderer has to ensure for opening their deposit to the concerned organization as per the
procedure in this regard.

It is also to be insured that the remuneration to be paid to personal through
scheduled/commercial bank accounts having valid bank account no. towards its fee for the
services rendered to IWAI, the Contractor shall be paid “Administrative and Management
Charges”, excluding GST, at the rate approved through the tender in terms of percentage of
the Cost to his Organization (CTO) for rendering the actual professional support services to
IWAI

6. OPERATION:

The vessels shall be under the operational control of Director, IWAI, Kolkata and crew shall
be bound to carry out all legal and feasible operation ordered by the concerned field
Director of IWAI or his authorized officer.

The vessels may have to ply in the river and estuary at any time during day or night within
the permissible plying limits.

The vessels shall be made ready for operation on receiving appropriate order from the
authorized officer. The vessel may be shifted from one Regional office to another in a
waterway or from one waterway to another at the sole discretion of IWAI.

7. OPERATIONAL MODE AND CHARGES:

Normal working hours shall be 8 hrs. per day for 6 days a week. For any working hours
beyond 8 hrs. and for working on holidays extra payment on hourly basis(proportionate to
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salary for 8 hrs. duty) shall be admissible as per the rule of the Authority in this regard. One
hour to be deducted as free from extra duty performed either before or after working hours,
beyond the prescribed hours of work. The manpower supplied shall be having same closed
holidays (Gazetted) as admissible/applicable to employees of IWAI Regional office. The
rate for over time payment shall be as given below:

a. For all category on working days @ Rs. 15.85 per hour

b. For all category on holiday @ Rs. 21.15 per hour and maximum 8 hrs. a day.

c. The total Over Time Allowances (OTA) is admissible for maximum 40 hrs. In a
month.

8. OTHERS

(a) The contractor shall provide the personnel with working uniforms, safety

accessories like boots, helmets, bedding & winter clothing etc. and IWAI shall not be
liable to supply any such item except statutory LSA, FFA on board the dredger. The
contractor shall be responsible for medical expenses etc. of the crew during the
duty. The Crew member shall be in uniform while on duty. IWAI shall not be liable to
supply any such items except statutory lifesaving appliances (LSA) / fire-fighting
appliances (FFA) on board vessels.

(b) The contractor shall indemnify IWAI against any loss of life/linjuries to their

personnel arising out of their negligence or natural causes. IWAI shall not be
responsible in any way for any loss of life/ injuries arising out of the negligence or
natural causes to vessel crew supplied by the contractor under this contract. All
crew supplied contractor shall take suitable measures, insurance policy etc. in this
regard.

(c) The concerned personnel shall be deployed under the overall control of the

concerned Director, IWAI in charge of the vessel and the personnel shall be
required to report for duty at Regional Office of concerned Director, for further
deployment.

(d) The contractor shall remove any person, if the Director finds him unsuitable and

replace him with suitable substitute within 7 days of written intimation in that regard
by the Director.

(e) Engagement on IWAI vessels shall not confer any right on any individual for

()

preference in employment in IWAI or for his continuation in subsequent years.

Only the experienced and qualified personnel shall be deployed for all categories of
personnel requiring competency certificates issued by any Authority shall be
provided in original at IWAI office by selected party for each personnel offered by
him. All the Crew Particularly Master, (if deployed) and Driver shall have valid
certificates of competency issued by the Statutory Body, such as: State IWT
Directorate, State Maritime Board and MMD as the case may be. The minimum
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qualification, essential/ desirable experience for inland vessel crew to be engaged
under this contract would be as per guideline of contract. Contractor is required to
submit attested copies of qualification and proof of experience of all persons to be
deployed for the work in advance to Engineer—in-charge for this contract and obtain
clearance prior to deployment. Crew shall compulsorily know swimming and know
reading and writing in English and at least in one more Indian language.

(g) IWAI reserve the right to terminate the contract of manpower supply any time before
expiry of even year by issue of one month’s notice to the Contractor. For such
foreclosure, no compensation for reduction in scope shall be payable to the
contractor. Similarly, if the contractor wants to withdraw the deployed manpower
before expiry of contract period he will have to give one-month notice, failure to do
so will result in forfeiture of the deposited security amount.

(h) In case of any cause of damage or loss of property by the supplied personnel, the
cost of damage has to be borne by the contractor. In case of any damage caused to
the Authority’s Assets, POL, vessel or otherwise, due to negligence and
carelessness by the contractor employee/ staff/ manpower / vessel crew supplied
under this contract, the contractor has to compensate for such losses. The authority
shall have the right to assess any damage cause the assets of the authority and
deduct the same from the bills of the contractor/ security deposit by the contractor.

(i) The Master/Dredge supervisor of the vessel will be overall responsible for the safety
of the vessel. When the vessel is berthed or moored the safety of the vessels is also
to be ensured by the Crew. Crew shall be responsible for safekeeping of vessel
during operation, waiting and idling. Duties of crew shall be standard and as
assigned by the Director of the concerned waterway/ Regional office. All deployed
crew shall have to stay on board the vessel of his duty both during day & night for
safety of the vessel. The Master/ Dredge supervisor & Driver shall maintain the
daily log i.e. deck & engine log provided for each vessel on which they are posted.

() The contractor shall also have to ensure that his deputed crew (Masters& Drivers)
are regularly maintaining the deck and engine log books for ensuring fruitful and
authentic utilization of the POL/consumable stores supplied which will also be
verified with the electronic digital tracking system/log book.

(k) Contractor shall submit a panel of qualified, experience and certificate holder crew
as the case may be, to the Engineer In-Charge who shall therefrom select crew as
found suitable for deployment in different vessels. The Engineer In-Charge shall
have the discretionary power to accept or reject any crew supplied by the tenderer
for the work but not found suitable by E-I-C for the job. Alternate crew duly approved
by the Engineer-in-charge shall have to be supplied during absence/ leave of
existing vessel crew. In case contractor fails to comply with this clause, this would
be sufficient cause for termination of contract.
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9. ESSENTIAL QUALIFICATION FOR THE MANPOWER TO BE DEPLOYED:-

The minimum qualification and essential/ desirable experience of crew shall be as given
below:

S Name & No. of Qualification & Experience
No posts
Petty officers from Indian Navy having one year
1 Dredge Control | experience in the Grade or Diploma in Mechanical,
Operator Electrical Engineering. with experience of one year

in operation of machinery or Matriculation with
minimum ten years experience as Tube Operator
on Dredgers or Driver 1st Class with 5 years
experience in the Grade. Should know swimming
2 Master 1% class Certificate of Competency as Master 1°Class
obtained from M.M.D/ respective State department
with min.5-year experience.

Should know swimming.

Certificate of Competency as Master 2" Class

3 Master 2"class obtained from M.M.D/ respective State department
with  min.3-year experience. Should know
swimming

4 Master 3 rd class Certificate of competency as Serang / Master Il

class obtained from M.M.D / issued by the
respective State department with min. 2 year
experience. Should know swimming

5 Licensed Engine | Certificate of competency as Driver License driver
Driver obtained from M.M.D/ respective State department
with  min. 5-year experience. Should know
swimming.

Certificate of competency as Driver 1% Class
6 Driver 1% Class obtained from M.M.D/ respective State department
with  min.3-year experience. Should know
swimming.

7 Certificate of competency as Driver 2nd Class
Driver 2 nd Class obtained from M.M.D/ respective State department
with  min.2-year experience. Should know
swimming.

8 Pipeline Assistant Three years experience working on a Cutter
Suction Dredger handling all works of the
discharge pipelines both floating and shore lines.
Should know swimming

9 Crane Operator Heavy Vehicle driver licence with 5Syears crane
operator experience. Should know reading &
writing. Should know swimming
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IWT trained or ex-navy personnel or trained in
10 Greaser merchant shipping (engine side) or Inland Vessels

with minimum 4 year experience.

Should know reading & writing at least in 1

language. Should know swimming

IWT trained or ex-navy personnel or trained to
11 Lascar merchant ship / Inland vessel or with one year

experience in vessel

Should know reading & writing at least one

language. Should know swimming.

Two years’ experience in cooking Indian style
12 Cook dishes (Veg & Non-veg) as Cook. Should know

swimming.
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10. Engagedstaff to be deployed along with their remuneration and total cost to

Organization (CTO).

Consolidated Remuneration
to be paid per Month per
,\?lo'. Designation ggég. person (in Rs.)
1st year
wages
1.01 | Dredge Control Operator 1 39750
1.02 | Master I 3 39750
1.03 | Master II 4 30825
1.04 | Master III 1 24874
1.05 | Licensed Engine Driver 4 39750
1.06 | DriverI 10 30825
1.07 | Driver II 24874
1.08 | Pipe line Assistant 24874
1.09 | Seacunny 22814
1.10 | Greaser 14 22814
1.11 | Laskar 52 22814
1.12 | Cook 9 22814
Total 105

Note : The above rates are consolidated rates, which shall be reimbursed to the Contractor
inclusive of all the statutory compliances but excluding service charge and GST.
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SECTION - VII: GENERAL CONDITIONS OF CONTRACT (GCC)
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SECTION VII: GENERAL CONDITIONS OF CONTRACT

Definitions 1.1

111

112

113

114

115

116

1.1.7

118

1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

Definitions

“Employer” means the Chairperson, Inland Waterways Authority of India
and his successors.

“Authority / Department / Owner” shall mean the Inland Waterways
Authority of India, which invites tenders on behalf of the Chairperson,
IWAI and includes therein-legal representatives, successors and assigns.

“Chairperson” means Chairperson of Inland Waterways Authority of
India.

“Chief Engineer” means the Chief Engineer of the Authority, as the case
may be.

“Director” means the Director of the Authority, as the case may be.

“Deputy Director” means the Deputy Director of the Authority, as the case
may be.

“Contractor” means the successful Bidder who has been awarded the
contract to perform the work covered under this tender document and shall
be deemed to include the Contractor's successors, executors,
representatives or assigns approved by the Engineer.

"Contractor's Representative" means the person named by the
Contractor in the Contract or appointed from time to time by the Contractor,
who acts on behalf of the Contractor.

"Employer's Personnel" means the Engineer, the assistants and all other
staff, labour and other employees of the Engineer and of the Employer; and
any other personnel notified to the Contractor, by the Employer or the
Engineer, as Employer's Personnel.

"Contractor's Personnel" means the Contractor's Representative and all
personnel whom the Contractor utilizes on Site, who may include the staff,
labour and other employees of the Contractor and of each Subcontractor;
and any other personnel assisting the Contractor in the execution of the
works.

“Engineer-In-Charge (EIC) or Engineer” means the Employers personnel
authorized to direct, supervise and be in-charge of the works on behalf of the
Employer.

“Subcontractor” means any person named in the Contract as a
Subcontractor for a part of the Works or any person to whom a part of the
Works has been subcontracted by the Contractor with the consent of the
Engineer and the legal successors in title to such person, but not any
assignee of any such person.

“Engineer-in-charge representative / assistant” shall mean any officer of
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1.1.14

1.1.15

1.1.16
1.1.17
1.1.18
1.1.19
1.1.20
11.21

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

1.1.28

in Kolkata Regional Office

the Authority nominated by the Engineer for day to day supervision,
checking, taking measurement, checking bills, ensuring quality control,
inspecting works and other related works for completion of the project.

"Contract" means the documents forming the tender and acceptance
thereof and the formal agreement executed between the competent
authority on behalf of the Chairman, Inland Waterways Authority of India and
the contractor, together within the documents referred to therein including
these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer and all these documents taken
together shall be deemed to form one contract and shall be complementary
to one another.

“Party” means either the Employer or the Contractor as the case may be
and “Parties” means both of them.

"Commencement Date" means the date notified under clause 12.1.
"Day"means a calendar day beginning and ending at mid-night.
“Week” means seven consecutive calendar days.

“Month” means one Calendar month

“GCC” means the General Conditions of Contract.

“SCC” means the Special Conditions of Contract.

“Work / Works” means work / works to be executed in accordance with
the contract.

“Work Order” means a letter from the Authority conveying the
acceptance of the tender/offer subject to such reservations as may have
been stated therein.

“Letter of Acceptance” means the formal letter issued by the Employer
to successful bidder to notify the acceptance of the offer of contractor and
shall specify including other terms and conditions, total contract price in
consideration of execution & completion of works and the remedying of
any defect therein by the contractor in accordance with the terms and
conditions of the contract.

“Bill of Quantities” means the price schedule and complete bill of
quantities forming part of the Contract.

"Contract Price" means the price as specified in the letter of acceptance
subject to additions and adjustments thereto or deductions there from as
may be made pursuant to the offer.

“Cost" means all expenditure reasonably incurred (or to be incurred) by
the Contractor, whether on or off the Site, including overhead and similar
charges, but does not include profit.

"Accepted contract Amount" means the amount accepted in the Letter
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Interpretations

1.1.29

1.1.30

2.2

2.3

2.4

2.5

(a)
(b)
(c)
(d)
(e)
(®
(9)
(h)
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of Acceptance for the execution and completion of the Works including
remedying of any defects.

“Applicable Law” means the laws and any other instrument having the
force of law in India for the time being.

“Approval” means consent by the Employer in writing
Where the contract so requires, words imparting the singular only shall

also include the plural and vice versa. Any reference to masculine gender
shall whenever required include feminine gender and vice versa.

Heading and marginal notes in these General Conditions shall not be
deemed to form part thereof or be taken into consideration in the
interpretation of construction thereof of the contract.

Wherever in the Contract, provision is made for the giving or issuing of
any notice, consent, approval, certificate or determination by any person,
unless otherwise specified such notice, consent, approval, certificate or
determination shall be in writing and the words “notify”, “certify” or
“determine” shall be construed accordingly. Any such consent, approval,
certificate or determination shall not unreasonably be withheld or
delayed.

Law and Language
The Contract shall be governed by the law of the country (Indian Law).

The language for communications shall be English.

Priority of Documents

The documents forming the Contract are to be taken as mutually
explanatory of one another. For the purposes of interpretation, the priority
of the documents shall be in accordance with the following sequence:

the Contract Agreement,

the Integrity Agreement

the Letter of Acceptance / Firm work order
Special Conditions of Contract

General Conditions of Contract

The priced Bill of Quantities

The Drawings and Annexure.

The Technical Specification
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(i)
0
(k)
()

2.6

2.7

(ii)

(iii)

Signing of 3.1(a)
Agreement

(b)

in Kolkata Regional Office

Addendum / Corrigendum
Minutes of the Meeting
Technical Bid

Post bid correspondences and any other document forming part of
contract.

If any ambiguity or discrepancy is found in the documents, the Employer /
Engineer shall be the sole authority to issue any necessary clarification or
instruction in this regard.

Contract Agreement

The Parties shall enter into a Contract Agreement within 28 days after the
issue of the Letter of Acceptance. The Contract Agreement shall be in the
format annexed to the bid. The costs of stamp duties and similar charges
(if any) imposed by law in connection with entry into the Contract
Agreement shall be borne by the Bidder.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture or
consortium of two or more persons/ companies

these persons / companies shall be deemed to be jointly and severally
liable to the Employer for the performance of the Contract;

these persons / companies shall notify the Employer of their leader who
shall have authority to bind the Contractor and each of these persons /
companies.

The Contractor shall not alter its composition or legal status without the
written prior consent of the Employer.

The parties to the contract are the contractor and the owner.

Authority of Persons signing the Contract on behalf of the
Contractor

A person signing the tender or any other document in respect of the
contract on behalf of the contractor without disclosing his authority to do
so shall be deemed to warrant that he has authority to bind the
contractor. If it is discovered at any time that the person so signing had
no authority to do so, the Chairman on behalf of Authority may, without
prejudice to any other right or remedy of the owner, cancel the contract
and make or authorize the making of a purchase of the vessels at the risk
and cost of such person and hold such person liable to the owner for all
costs and damages arising from the cancellation of the contract including
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(©)

(i)

(ii)

3.2
Performance 4.1
Security & Security
Deposit

4.2
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any loss which the owner may sustain on account of such purchase. The
provisions of clause 11 apply to every such purchase as far as
applicable.

Address of the Contractor and notices & communication on behalf
of the Owner

For all purposes of the contract including arbitration there under, the
address of the contractor mentioned in tender shall be the address to
which all communication addressed to the contractor shall be sent,
unless the contractor has notified a change by a separate letter
containing no other communication and sent by registered post due to
Chairman, Inland Waterways Authority of India, A-13, Sector-1, NOIDA,
Gautam Buddh Nagar Dist (U.P.) 201301. The Contractor shall be solely
responsible for the consequence of an omission to notify a change of
address in the matter aforesaid.

Any communication or notice on behalf of the owner, in relation to the
contract may be issued to the contractor by the owner, and such
communications and notices may be served on the contractor either by
email or fax or courier or registered post or under certificate of posting or
by ordinary post or by hand delivery at the option of the owner.

Authority of the Chairman

For all purposes of the contract including arbitration proceeding there
under, the Chairman on behalf of the Authority shall be entitled to
exercise all the rights and powers of the owner.

For All Bidders including MSE Registered Firms

The contractor shall be required to deposit an amount equal to 5% of the
contract value of the work as Performance Security in the form of an
irrevocable bank guarantee bond of any nationalized / scheduled bank of
India in accordance with the form prescribed within 15 days of the issue
of the LOA.

A sum @ 10% of the gross amount of the bill shall be deducted from
each running bill of the contractor till the sum along with the sum already
deposited as the earnest money in the form of RTGS will amount to
security deposit of 5% of the contract value of work. The Earnest money
of the successful bidder submitted in the form of RTGS will be retained as
Security Deposit. Bank guarantee will not be accepted as security
deposit.

In case of MSE registered firms, deduction of a sum of 10% of the gross
amount of the bill from each running bill till that amount reaches 5% of the
contract value of the work as Security Deposit will also be made.
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4.3

4.4

4.5

4.6

4.7

4.8

4.9
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Release of Performance Security & Security Deposit

The Performance Bank Guarantee shall be valid up to the stipulated date
of completion plus ninety days beyond that. No claim shall be made
against such bank guarantee and such bank guarantee shall be returned
to the Contractor within 21 days of the completion of the aforesaid period.
In case of extension of time, the Contractor shall get the validity of the
Performance Bank Guarantee extended to cover such extension of time
of the work.

The total security deposit shall remain with the Owner till the completion
of the contract and handing over of the Survey cum Inspection Vessels
back to the Owner or the payment of the final bill payable in accordance
with agreement conditions whichever is later, provided the Engineer is
satisfied that there is no demand outstanding against the Contractor.

No interest will be paid on security deposit.

If the Contractor neglects to observe or fails to perform any of his
obligations under the contract, it shall be lawful for the Owner to forfeit
either in whole or in part, the Security Deposit furnished by the
Contractor. However, if the Contractor duly performs and completes the
contract in all respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, the Owner shall refund the
Security Deposit to the Contractor after deduction of cost and expenses
that the Owner may have incurred and other money including all losses
and damages which the Owner is entitled to recover from the Contractor.

In case of delay in the progress of work, the Owner shall issue to the
Contractor a notice in writing pointing out the delay in progress and
calling upon the Contractor to explain the causes for the delay within 3
days of receipt of the notice or 10 days from issuance of notice whichever
is earlier. If the Owner is not satisfied with the explanations offered, he
may withhold payment of pending bills in whole or in part and / or get the
measures of rectification of progress of work accelerated to the pre-
defined level at the risk and cost of the Contractor and if necessary,
forfeit the Security Deposit.

All compensation or other sums of money payable by the Contractor
under the terms of the contract or any other contract or on any other
account whatsoever, may be deducted from or paid by the sale of a
sufficient part of his security or from any sums which may be due or may
become due to the Contractor by the Owner on any account whatsoever.
Also in the event of the Contractor's Security Deposit falls short of such
deductions or sale, as aforesaid the Contractor shall, within 14 days of
receipt of notice of demand from the Employers representative make
good the deficit in his Security Deposit.

In case the contractor fails to commence the operation after handing
over of the survey launch to him or when the contractor has defaulted for
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more than thirty days or when covered from the contract as penalty or
deduction and the contractor fails to pay such amount even after due
notice is given to him in this regard, the Owner shall at its own discretion
encash the bank guarantee furnished as performance guarantee and /or
recover the sum from his security deposit.

The contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the
works and of the rates quoted in the schedule of Quantities and Prices
which shall (except as otherwise provided in the contract) cover all his
obligations under the contract and all matters and things necessary for
the proper execution and completion of the works in accordance with the
provisions of the contract and its operation during execution of work.

The language in which the contract documents shall be drawn up shall
be English and if the said documents are written in more than one
languages, the language according to which the contract is to be
constructed and interpreted shall be English.

The Contractor shall be furnished free of charge certified true copy of the
contract document.

A copy of the Contract Documents furnished to the Contractor as
aforesaid shall be kept by the Contractor on the Site in good condition
and the same shall at all reasonable time be available for inspection and
use by the Engineer-in-Charge, his representatives or by other
Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any
purpose other than that of this contract.

In case of discrepancy between the Schedule of Quantities and prices,
Specifications, the following order of precedence shall be observed: -

Description in the Schedule of Quantities and Prices.
Relevant Specifications and Special Conditions, if any.

The contractor shall study and compare the drawings, specifications and
other relevant information given to him by the Engineer-in-Charge and
shall report in writing to the Engineer-in-Charge any discrepancy and
inconsistency which he notes. The decision of the Engineer-in-Charge
regarding the correct intent and meaning of the drawings and
specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and
Prices or any omission there from shall not vitiate the Contract or release
the Contractor from the execution of the whole or any part of the work(s)
comprised therein according to specifications or from any of his
obligations under the contract.
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If on check there is difference in the amount worked out by contractor in
the schedule of quantities and prices and General summary the same
shall be adjusted in accordance with the following rules:

In the event of error/discrepancy occurring in the rates written in figures
and words, then the rate which corresponds with the amount worked out
by the contractor shall, unless otherwise proved, be taken as correct. If
the amount of an item is not worked out by the contractor or it does not
correspond with the rate written either in figures or in words, then the
rate quoted by the contractor in words shall be taken as correct. When
the rate quoted by the contractor in figures and words tally, but the
amount is not worked out correctly, the rate quoted by the contractor will,
unless or otherwise proved, be taken as correct.

All errors in totaling in the amount column and in carrying forward totals
shall be corrected.

The totals of various sections of schedule of quantities and price
amended shall be carried over to the General Summary and the
tendered sum amended accordingly. The tendered sum so altered shall,
for the purpose of tender, be substituted for the sum originally tendered
and considered for acceptance instead of the original sum quoted by the
tenderer. Any rounding off of quantities or in sections of schedule of
guantities and prices or in General summary by the tenderer shall be
ignored.

The duties of the representative of the Engineer-in-Charge are to watch
and supervise the work performed by various category of crew deployed
on board with respect to discharge of the intended duty and also check
the performance of various engines and machineries, account of P.O.L.,
repairs & maintenance.

The Engineer-in-Charge may, from time to time in writing, delegate to his
representative any of the powers and authorities, vested in the Engineer-
in- Charge and shall furnish to the contractor a copy of all such written
delegation of powers and authorities. Any written instruction or written
approval given by the representative of the Engineer-in-Charge to the
contractor within the terms of such delegation shall bind the contractor
and the Authority as though it has been given by the Engineer-in-
Charge.

Failure of the representative of the Engineer-in-Charge to disapprove
any work or materials shall be without prejudice to the power of the
Engineer-in-Charge thereafter to disapprove such work. The contractor
shall, at his own expense, again carry out such works as directed by the
Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the representative of
the Engineer-in-Charge, he will be entitled to refer the matter to the
Engineer-in- Charge who shall thereupon confirm, reverse or vary such
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decision and the decision of the Engineer-in- Charge in this regard shall
be final and binding on the contractor.

The Contractor shall not sub-let, transfer or assign the whole or any part
of the work under the contract. Provided that the Engineer-in-Charge
may at his discretion, approve and authorize the Contractor to sub-let
any part of the work, which in his opinion, is not substantial, after the
contractor submits to him in writing the details of the part of the work(s)
or trade proposed to be sublet, the name of the sub-contractor thereof
together with his past experience in the said work/trade and the form of
the proposed sub-contract. Nevertheless any such approval or
authorization by the Engineer-in-Charge shall not relieve the contractor
from his any or all liabilities, obligations, duties and responsibilities under
the contract. The contractor shall also be fully responsible to the
Authority for all the acts and omissions of the sub-contractor, his
employees and agents or persons directly employed by the contractor.
However, the employment of piece rate works shall not be construed as
sub-letting.

The contractors shall, in accordance with the requirements of the work as
decided by the Engineer-in- Charge, afford all reasonable facilities to
other contractors engaged contemporaneously on separate contracts and
for departmental labour and labour of any other agency properly
authorized by Authority or any statutory body which may be employed at
the site for execution of any work not included in the contract which the
Authority may enter into in connection with or ancillary to the works. In all
matters of conflict of interest, the Engineer-in-Charge shall direct what
compromise should be made and his decision shall be final and binding
on the parties.

Where the contractor is a partnership firm, prior approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
Undivided Family business concern, such approval, as aforesaid, shall
like-wise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to
carry out the works hereby undertaken by the contractor. If prior approval
as aforesaid is not obtained the contractor shall be deemed to have been
assigned in contravention to Clause 31 hereof and the same action will
be taken and the same consequences shall ensure as provided for in the
said clause-31.

The contractor shall commence the work and supply the manpower at
the respective sites/ vessels within 15 days of the issue of Letter of
Acceptance Award. If the contractor commits default in mobilization of
resources, and equipment as aforesaid, the Engineer-in-Charge shall
without prejudice to any other right or remedy be at liberty to cancel the
contract and forfeit the earnest money/security deposit. The contract will
be effective from the day of handing over of the survey vessels after
signing of the agreement. Any delay in handing over will not be counted
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for any penalty.

The contractor shall execute the whole and every part of the work in the
most substantial and workman like manner in strict conformity with the
specifications laid down in the contract document or as may be laid down
by the Engineer-in-Charge under the terms of the contract. The
contractor shall also conform exactly, fully and faithfully to the
specifications and instructions in writing in respect of the work, duly
signed by the Engineer-in-Charge as may be issued from time to time.

The contractor shall be entitled to receive, on demand, in addition to the
contract documents, in accordance with the provisions of contract, the
documents set forth herein in respect of the work on commencement or
during the performance of the contract:

Specifications or revisions thereof from time to time
Explanations, instructions etc.

Such further explanation, modifications and instruction, as the Engineer-
in-Charge may issue to the contractor from time to time in respect of the
work shall be deemed to form integral part of the contract and the
contractor shall be bound to carry out the work accordingly.

All instructions and orders in respect of the work shall be given by the
Engineer-in-Charge in writing. However, any verbal instructions or order
shall be confirmed by the Engineer-in-Charge as soon as practicable
without loss of time and only such written instruction shall be deemed to
be valid.

The contractor shall provide all assistance and adhere to the instruction
of E.I.C during the course of surveying, inspection, etc.

If any urgent work (in respect of which the decision of the Engineer-in-
Charge shall be final and binding) becomes necessary, the contractor
shall execute the same as may be directed by Engineer-in-Charge,
provided the directions are in accordance and confirmatory with
provisions in Clause — 8.

The Engineer-in-Charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original
specifications and instructions that may appear to him to be necessary or
advisable during the progress of the work, and (ii) to omit a part of the
works for any reasons and the contractor shall be bound to carry out the
works in accordance with any instructions given to him in writing signed
by the Engineer-in-Charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the
contractor may be directed to do in the manner specified above as part
of the works, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed to do the
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main work except as hereafter provided.

The contractor shall either himself supervise the execution of the works
or shall appoint at his own expense, a qualified and experienced
Engineer as his accredited agent approved by the Engineer-in-Charge, if
contractor has himself not sufficient knowledge or experience to be
capable of receiving instruction or cannot give his full attention to the
works. The contractor or his agent shall be present at the site(s) and
shall supervise the execution of the works with such additional
assistance in each trade, as the work involved shall require and
considered essential by the Engineer-in-Charge. Further the
directions/instructions given by the Engineer-in-Charge to the
contractor's agent shall be considered to have the same force as if these
had been given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the
Engineer-in-Charge, the Engineer-in- Charge shall have full powers to
suspend the execution of the works until such date as a suitable agent is
appointed by the contractor and takes over the charge of supervision of
the work. For any such suspension, the contractor shall be held
responsible for delay so caused to the work.

Except as otherwise provided in this contract, all notices to be given on
behalf of the Authority and all other actions to be taken on its behalf may
be given or taken by the Engineer-in-Charge or any officer for the time
being entrusted with the functions, duties and powers of the Engineer-in-
Charge.

All instructions, notices and communications etc. under the contract shall
be given in writing and any such oral orders / instructions given shall be
confirmed in writing and no such communication which is not given or
confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have
been duly given or sent to the contractor, if delivered to the contractor,
his authorized agent, or left at, or posted to the address given by the
contractor or his authorized agent or to the last known place of abode or
business of the contractor or his agent of services by post shall be
deemed to have been served on the date when in the ordinary course of
post these would have been delivered to him and in other cases on the
day on which the same were so delivered or left.

The vessel required to be manned as specified for different stretches of
the National Waterway shall be provided / handed over to the contractor
by IWAI.

The contractor shall provide the required man power who shall operate
and maintain the engines and machineries of different vessels for their
proper functioning during the tenancy of the contract in accordance with
terms and conditions, specifications of the contract and instructions of
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the Engineer-in-charge.

The Courts at Noida only shall have the jurisdiction for filing the award of
the arbitration and for any other judicial proceedings.

Subject to any provisions to the contrary contained in the contract, none
of the works shall be carried out during Sundays and national holidays
without the permission in writing of the Engineer-in-Charge. However,
when work is unavoidable or necessary for safety of life, property or
works, contractor shall take necessary action immediately and advise the
Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the
contractor that the work may be carried out on holidays, Sundays and/or
in extra shifts to ensure completion of works under the contract as
scheduled.

The contractor shall provide personnel in required numbers for
operation, maintenance & running repair of vessels to the satisfaction of
the Engineer-in-Charge. The Contractor shall not employ in connection
with the works any person who has not completed eighteen years of age
the minimum age specified in Indian Labour Law.

The minimum qualification and essential/ desirable experience for each
crew to be deployed is given in Section VI: ToR.

If any foreigner is employed by the contractor on the work within the site
the later shall ensure that such foreigner possesses the necessary
special permit issued by the Civil Authorities in writing and also comply
with the instructions issued there-from from time to time. In the event of
any lapse in this regard on the part of such foreigner the contractor shall
be personally held responsible for the lapse &IWAI shall not be liable in
any event.

The Contract is liable for cancellation if either the contractor himself or
any of his employee is found to be a person who has held Class-I post
under the IWAI immediately before retirement and has within two years
of such retirement accepted without obtaining the previous permission of
the IWAI or of the Chairman as the case may be and employment as
contractor for, or in connection with the execution of the public works, or
as an employee of such contractor. If the contract is terminated on
account of the failure of the contractor to comply with the above clause,
the IWAI shall be entitled to recover from him such damages as may be
determined by the Engineer-in-Charge with due regard to the
inconvenience caused to the IWAI on account of such termination
without prejudice to the IWAI’s right to proceed against such officer.

The contractor shall in respect of personnel employed by him either
directly or through sub-contractor comply with or cause to be complied
with the contract labour (Regulation and Abolition) Act 1970 amended
from time to time and Rules framed there under in regard to all matters
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provided therein.

The Contractor shall also comply with the provisions of all Acts, Laws,
any Regulation or Bye Laws of any Local or other Statutory Authority
applicable in relation to the execution of works such as:

Payment of Wages Act, 1936 (Amended)
Minimum Wages Act, 1948 (Amended).

The Contract Labour (Regulation & Abolition) Act, 1970 with Rules
framed there under as amended.

Workmen Compensation Act, 1923 as amended by Amendment Act
no.65 of 1976.

Employer's Liability Act 1938 (Amended)
The Industrial Employment (Standing orders) Act 1946 (Amended).
The Industrial Disputes Act. 1947 (Amended)

Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No.
48 of 1978 and any amended thereof:

The Personal Injuries (Compensation Insurance) Act 1963 and any
modifications thereof and rules made there under from time to time. The
Contractor shall take into account all the above and financial liabilities in
his quoted rates and nothing extra, whatsoever, shall be payable to him
on this account.

The list is indicative only; otherwise the contractor should be aware of all
the Acts/Labour Laws and should follow diligently on the work. The
contractor shall be fully and personally responsible for the violation of
any Act/Labour Law

The Contractor shall be liable to pay his contribution and the employees
contribution to the State Insurance Scheme in respect of all labour
employed by him for the execution of the contract, in accordance with
the provision of "the Employees State insurance Act 1948" as amended
from time to time. In case the Contractor fails to submit full details of his
account of labour employed and the contribution payable, the Engineer-
in- Charge shall recover from the running bills the contribution amount as
assessed by him. The amount so recovered shall be adjusted against
the actual contribution payable for Employees State Insurance

The Engineer-in-Charge shall on a report having been made by an
inspecting officer as defined in the Contract Labour (Regulation and
Abolition) Act and Rules or on his own in his capacity as Principal
Employer, have the power to deduct from the amount due to the
contractor any sum required for making good the loss suffered by
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worker(s) by reason of non-fulfillment of the conditions of the Contract for
the benefit of Workers, nonpayment of remuneration or on account of
deduction made from the remuneration of the workers which are not
justified by the terms of the contract or non- observance of the said Act
and Rules framed there under with amendments made from time to
time.

The Contractor shall indemnify the Authority against any payments to be
made under and for observance of the Regulation Laws, Rules as
stipulated in Clause-22.4 above without prejudice to his right to claim
indemnity from his sub-contractors. In the event of the contractor's failure
to comply with the provisions of all the Acts/Laws stipulated in Clause-
22.4 or in the event of decree or award or order against the contractor
having been received from the competent authority on account of any
default or breach or in connection with any of the provisions of the
Acts/Laws/Rules mentioned in Sub-Clause 22.4 above, the Engineer-in-
Charge without prejudice to any other right or remedy under the contract
shall be empowered to deduct such sum or sums from the Bill of the
contractor or from his security deposit or from other payment due
under this contract or any other contract to satisfy within a reasonable
time the provisions of the various Acts/Laws/Rules/Codes as mentioned
under Sub-Clause 22.4 above, on the part of the contractor under the
contract on behalf of and at the expenses of the contractor and make
payment and /or provide amenities/ facilities/services accordingly. In this
regard, the decision of the Engineer-in-Charge shall be conclusive and
binding on the contractor.

In the event or the Contractor committing a default or breach of any of
the provisions of the aforesaid Contract's Labour (Regulation and
Abolition) Act and Rules as amended from time to time or furnishing any
information or submitting or filling any form/Register/Slip under the
provisions of these Regulations which is materially incorrect then on the
report of the Inspecting officer as defined in the relevant Acts and
Rules as referred in Clause 22.4 above, the Contractor shall without
prejudice to any other liability pay to the Authority a sum not exceeding
Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach
or furnishing, making, submitting, filling materially incorrect statement as
may be fixed by the Engineer-in-Charge. The decision of the Engineer-
in-Charge in this respect shall be final & binding.

The Contractor shall at his own expenses comply with or cause to be
complied with the Provisions/ Rules provided for welfare and health of
Contract Labour in the Contract Labour (Regulation and Abolition) Act
and other relevant Acts and Rules framed there under or any other
instructions issued by the Authority in this regard for the protection of
health and for making sanitary arrangements for workers employed
directly or indirectly on the works. In case the contractor fails to make
arrangements as aforesaid, the Engineer-in-Charge shall be entitled to
do so and recover the cost thereof from the contractor.
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The Contractor shall at his own expense arrange for the safety or as
required by the Engineer-in-Charge, in respect of all Personnel
employed for performance of the Works and shall provide all facilities i.e.
shirt, Pant, Pair of shoes, woolen clothes, boiler suit (for engine room
crew) and rain coat / gloves etc. (for deck crew) in connection therewith.
In case the contractor fails to make arrangements and provide necessary
facilities as aforesaid, the Engineer-in- Charge shall be entitled to do so
and recover the cost thereof from the Contractor. But this will not absolve
the contractor of his responsibility or otherwise thereof.

In the event of any injury, disability or death of any workmen in or about
the work employed by the contractor either directly or through his sub-
contractor, contractor shall at all time indemnify and save harmless the
Authority against all claims, damages and compensation under the
Workmen Compensation Act. 1923 as amended from time to time or in
other Law for the time being in force and Rules there-under from time to
time and also against all costs, charges and expenses of any smooth
action by proceedings arising out of such accidents or injury, disability or
death of a workmen and against all sum or sums which may with the
consent of the contractor be paid to compromise or compound any claim
in this regard. If any award, decree or order is passed against the
contractor for recovery of any compensation under the Workmen
Compensation Act, 1923, for any injury, disability or death of a workman
by any competent court, the said sum or sums shall be deducted by the
Engineer-in-Charge from any sum then due or that may become due to
the contractor or from his security deposit or sale thereof in full or part
under the contract or any other contract with the Authority towards
fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim
payments/claims whatsoever on account of his compliance with his
obligations under this clause and Labour Regulations.

The contractor shall not otherwise than in accordance with the statutes
ordinance and Government Regulations or orders for the time being in
force import, sell, give, barter or otherwise dispose of any alcoholic liquor
or drugs to permit or suffer any such import, sale, gift, barter or disposal
by his sub-contractor, agent or employees.

The contractor shall not give, barter or otherwise dispose of to any
person or persons any arms or ammunition of any kind or permit to suffer
the same as aforesaid.

The Contractor shall employ for the execution of the works only such
persons as are skilled and experienced in their respective trades and
Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any persons employed by the
Contractor for the execution of the works who, in the opinion of the
Engineer-in-Charge, misconduct himself or is incompetent or negligent in
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the proper performance of his duties.

The contractor shall forthwith comply with such requisition and such
person shall not be again employed upon the works without permission
of the Engineer-in-Charge.

The term Force Majeure shall herein mean Riots (other than among the
contractor's employees), Civii Commotion (to the extent no insurable),
war (whether declared or not), invasion, act of foreign enemies,
hostilities, civil war, rebellion, revolution, insurrection, military or usurped
power, damage from aircraft, nuclear fission, acts of God, such as
earthquake (above 7 magnitude on Richter Scale), lightning,
unprecedented floods, fires not caused by contractor's negligence and
other such causes over which the contractor has no control and are
accepted as such by the Engineer-in-Charge, whose decision shall be
final and binding. In the event of either party being rendered unable by
Force Majeure to perform any obligation required to be performed by
them under this contract, the relative obligation of the party affected by
such Force Majeure shall be treated as suspended for the period during
which such Force Majeure cause lasts, provided the party allowing that it
has been rendered unable as aforesaid, thereby shall notify within 15
days of the alleged beginning and ending thereof giving full particulars
and satisfactory evidence in support of such cause.

For delays arising out of Force Majeure, the bidder shall not claim
extension in completion date for a period exceeding the period of delay
attributable to the causes of Force Majeure and neither the Authority nor
the bidder shall be liable to pay extra costs provided it is mutually
established that Force Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of operation of
the bidder even at the time of submission bid, he shall categorically
specify in his bid and state whether they have been taken into
consideration in their quotations.

If the personnel supplied by the contractor injure any person or destroy or
damage any item belonged to IWAI including the vessel on which they
are deployed during the tenure of a contract, the contractor shall upon
receipt of a notice in writing in that behalf from Engineer-in-charge make
good the same at his cost.

All damages caused by accidents or carelessness of the contractor or
any of his employees or any property belonging to the Authority is wasted
or is misused by the contractor or any of his employees shall be to the
account of the contractor, who shall make good the loss.

The loss to equipment / machinery / vessel of employer due to
attributability to the contractor or his employees shall be recovered from
the contractor limited to cost of operability of the equipment / machinery /
vessel damaged.
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From commencement to completion of the work(s) as a whole, the
Contractor shall take full responsibility for the care thereof and for taking
precautions to prevent loss or damage by the personal supplied by the
contractor. He shall be liable for any damage or loss that may happen to
the vessel, engines, machineries, Equipment and Material which shall be
in good order and condition and in conformity in every respect with the
requirements of the Contract and instructions of the Engineer-in-Charge.

Neither party to the contract shall be liable to the other in respect of any
loss or damage which may occur or arise out of "Force Majeure" to the
works or any part thereof on to any material or article at site but not
incorporated in the works or to any person or anything or material
whatsoever or either party provided such a loss or damage could not
have been foreseen or avoided by a prudent person and the either party
shall bear losses and damages in respect of their respective men and
materials. As such liability of either party shall include claims/
compensations of the third party also.

Provided, however, in an eventuality as mentioned in sub-clause - 25.2
above, the following provisions shall also have effect:

The Contractor shall, as may be directed in writing by the Engineer-in-
Charge proceed with the completion of the works under and in
accordance with the provisions and conditions of the contract, and

The Contractor shall, as may be directed in writing by the Engineer-in-
charge, at his own cost, repair and make good so much of the loss or
damage as has been occasioned by any failure on his part to perform his
obligations under the contract or not taking precautions to prevent loss or
damage or minimize the amount of such loss or damage, Final
assessment of loss or damage shall be decided by the Engineer-in-
Charge and his decision shall be final and binding.

The navigable waterways shall not be blocked by Contractor's vessels.
The anchors dropped in the waterways shall be properly marked and
removed after done with.

The contractor shall indemnify and keep indemnified the Authority
against all losses and claims for death, injuries or damage to any person
or any property whatsoever which may arise out of or in consequence of
the operation of vessels during the contract period and also against all
claims, demands, proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto, and such liabilities shall
include claims/compensations of the third party.

Before commencing execution of the work, the Contractor shall without
in any way limiting his obligations and responsibilities under this
condition, insure against any damage, loss or injury which may occur to
any property (excluding that of the Authority but including the Authority
building rented to the contractor wholly or in part and any part of which is

Page 74 of 109




26.

27.

Inland Waterways Authority of India Supply of Crew on vessels of IWAI on outsourced basis

(Ministry of Ports, Shipping and
Waterways, Govt. of India)

0]
(if)
(iii)
(b)
(©)

Foreclosure of 26.1

contract in full or

in part due to

abandonment or

reduction in scope

of work

Termination of 27.1

contract on death

in Kolkata Regional Office

used in part and any part of which is used by him for storing combustible
materials) public liability by arising out of the carrying out of the contract.
For this purpose the contractor shall take out, pay all costs and maintain
throughout the period of his contract public liability with the following
coverage.

Public liability limits for bodily injury or death not less than Rs. 1,00,000
for one person and Rs. 2,00,000 for each accident.

Property liability limits for each accident not less than Rs. 1,00,000/-

The Contractor shall prove to the Engineer-in Charge from time to time
that he has taken out all the insurance policies referred to above and has
paid the necessary premiums for keeping the policies alive till legacy of
the contract.

The Contractor shall ensure that similar insurance policies are taken out
by his sub-contractor (if any) and shall be responsible for any claims or
losses to the Authority resulting from their failure to obtain adequate
insurance protection in connection thereof. The Contractor shall produce
or cause to be produced by his sub-contractors (if any) as the case may
be, relevant, policy or policies and premium receipt as and when required
by the Engineer-in-Charge.

If the contractor and/or his sub- contractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the term of the Contract
then and in any such case the Authority may, without being bound to
effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the Authority from any moneys due or
which may become due to the contractor or recover the same as a debt
due from the contractor.

If at any time after acceptance of the tender the Authority decides to
abandon or reduce the scope of the works for reason whatsoever and
hence does not require the whole or any part of the works to be carried
out, the Engineer-in-Charge (with the prior approval of competent
authority mentioned in scheduled ‘B’) shall give notice in writing to that
effect to the contractor and the Contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any
profit or advantage which he might have derived from the execution of the
works in full but which he could not derive in consequence of the fore
closure of the whole or part of the works.

If the Contractor is an individual or a proprietary concern and the
individual or the proprietor dies, or if the Contractor is a partnership
concern and one of the partners dies, then, unless the Engineer-in-
Charge is satisfied that the legal representatives of the individual
contractor or of the proprietor of the proprietary concern and in the case
of partnership, the surviving partners are capable of carrying out and
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completing the contract, the Engineer-in-Charge shall be entitled to
terminate the Contract as to its incomplete part without the Authority
being in anyway liable to payment of any compensation whatsoever on
any account to the estate of the deceased Contractor and/or to the
surviving partners of the Contractor's firm on account of termination of
the Contract. The decision of the Engineer-in-Charge that the legal
representatives of the deceased contractor or the surviving partners of
the Contractor's firm cannot carry out and complete the works under the
contract shall be final and binding on the parties. In the event of such
termination, the Authority shall not hold the estate of the deceased
Contractor and/or the surviving partners of the Contractor's firm liable for
damages for not completing the contract. Provided that the power of the
Engineer-in-Charge of such termination of contract shall be without
prejudice to any other right or remedy which shall have accrued or shall
accrue to him under the contract.

If the contractor

At any time makes default during the currency of work or does not
execute any part of the work with due diligence and continues to do so
even after a notice in writing of 7 days in this respect from the Engineer-
in-Charge; or

Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it
within 7 days even after a notice in writing is given in that behalf by the
Engineer-in-Charge; or

Fails to complete the work (s) or items of work with individual dates of
completion, on or before the date (s) so determined, and does not
complete them within the period specified in the notice given in writing in
that behalf by the Engineer-in-Charge.

The Engineer-in-Charge without invoking action under clause 37 may,
without prejudice to any other right or remedy against the contractor
which have either accrued or accrue thereafter to IWAI, by a notice in
writing to take the part work/ part incomplete work of any item (s) out of
his hands and shall have powers to:

Carry out the part work/ part incomplete work of any items (s) by any me
at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is
recoverable from the contractor for completion of the part work/ part
incomplete work of any item (s) taken out of his hands and execute at the
risk and cost of the contractor, the liability of contractor on account of loss
or damage suffered by IWAI because of action under this clause shall not
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exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same number and at the same
rate as if it had been carried out by the original contractor under the
terms of his contract. The certificate of the Engineer-in-Charge as to the
value of work done shall be final and conclusive against the contractor
provided always that action under this clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the
expenses incurred by the IWAI are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to
the contractor.

Any excess expenditure incurred or to be incurred by IWAI in completing
the part work/ part incomplete work of any item (s) or the excess loss of
damages suffered or may be suffered by IWAI as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available
to IWAI in law or as per agreement be recovered from any money due to
the contractor on any account, and if such money is insufficient, the
contactor shall be called upon in writing and shall be liable to pay the
same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period
of 30 days, the Engineer-in-Charge shall have the right to recover the
same in accordance with the provisions of the contract.

In the event of the above course being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advance on any
account or with a view to the execution of the work or the performance of
the contract.

The Engineer-in-Charge will make available to the contractor the required
vessel to enable the contractor to commence & proceed with the
execution of the work in accordance with agreed programme. If there is
any delay in making available the vessel the competent authority as
specified in Schedule-‘B’ on the recommendations of the Engineer-in-
Charge shall grant reasonable extension of time for commencement of
work but the contractor shall not claim any compensation whatsoever on
this account.

If after the award of the work the contractor commits defaults in
commencing the execution of work as aforesaid, IWAI shall without
prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee absolutely.

However, if the commencement of the work (s) be delayed by:-

Force majeure as per clause 23, or
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Abnormally bad weather, or
Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

Delay on the part of other contractors or tradesman engaged by
Engineer-in-Charge in executing work not forming part of the contract, or

Non-availability of stores, which are the responsibility of Government to
supply or

Non-availability of breakdown of Tools and Plant to be supplied or
supplied by Government or

Any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control.

then immediately upon the happening of any such events as aforesaid,
the contractor shall inform the Engineer-in-Charge accordingly, but the
contractor shall nevertheless use constantly his best endeavours to
prevent and/or make good the delay and shall do all that may be required
in this regard. The Contractor shall also request, in writing, for extension
of time, to which he may consider himself eligible under the contract,
within fourteen days of the date of happening of any such events as
indicated above.

(Clarification with regard to point (vi) above, the survey launches will be
handed over to the contractor and it is the responsibility of the contractor
to arrange for any store or tools required during the contract period for
maintenance and operation).

Request for extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening
of the event causing delay on the prescribed form to the competent
authority as indicated in Schedule ‘B’. The Contractor may also, if
practicable, indicate in such a request the period for which extension is
desired.

In any such case as may have arisen due to any of the events, as
aforesaid, and which may have been brought out by the contractor in
writing, the Competent Authority mentioned in Scheduled ‘B’ may give a
fair and reasonable extension of time, after taking into consideration the
nature of the work delayed and practicability of its execution during the
period of extension.

Such extensions shall be communicated to the contractor by the
Engineer-in-Charge in writing. The contractor shall not be entitled to claim
any compensation or over run charges whatsoever for any extension
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granted.

If the contractor fails to supply the required manpower for more than 72
hrs., he shall without prejudice to any other right or remedy of the
Authority on account of such default, pay compensation (not by way of
penalty) at the rate of twice the amount payable to the contractor for the
period of non-supply of those number of crew which he has failed to
supply or the crew have remained absent on the vessel and in the event
of more than three such occasions of non-supply or absence of
manpower or more than 10% of the manpower required to be supplied
are either not supplied or remained absent then the compensation to be
paid will be at the rate of @1.5 % per month of delay to be computed on
per day basis on the total value of the contract subject to a maximum of
10% of the total value of the contract.

The amount of liquidated damages may be adjusted or set-off against
any sum payable to the contractor under this or any other contract with
the authority.

All sums payable by way of compensation under any of the conditions will
be considered as reasonable compensation without reference to the
actual loss or damage which will have been sustained.

Payment of such damages shall not relieve the contractor of his
obligation to complete the work or from any other of his obligation or
liabilities under the contract.

Subject to other provisions contained in this clause, the Engineer-in-
Charge may, without prejudice to his any other rights or remedy
against the contractor in respect of any delay, inferior workmanship,
any claims for damages and/or any other provisions of this contract or
otherwise, and whether the date of completion has or has not
elapsed, by notice in writing absolutely determine the contract in any
of the following cases:

If the contractor having been given by the Engineer-in-Charge a notice
in writing to rectify, reconstruct or replace any defective work or that
the work is being performed in an inefficient or otherwise improper or
un-workman like manner shall omit to comply with the requirement
of such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the
progress of the work or has failed to proceed with the work with
due diligence so that in the opinion of the Engineer he will be
unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from the
Engineer.

If the contractor fails to complete the work within the stipulated date
or items of work with individual date of completion, if any
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stipulated, on or before such date(s) of completion and docs not
complete them within the period specified in a notice given in writing in
that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations
under the contract and/ or commits default in complying with any
of the terms and conditions of the contract and docs not remedy it
or take effective stepsto remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer- in-Charge.

If the contractor shall offer or give or agree to give to any person in IWAI
service. or to any other person on his behalf any gift or
consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of contract.

If the contractor shall obtain a contract with IWAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits breach of integrity pact.

If the contractor being an individual, or if a firm, any partner thereof
shall at any time be adjust insolvent or have a receiving order or order
for administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any Insolvency Act for the time being enforce
for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court
shall make an order that the company shall be wound up or if a
receiver or a manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a
winding up order.

If the contractor shall suffer an execution being levied on his goods
and allow it to be continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in
the work, shall not be deemed to be subletting) or otherwise parts
with or attempts to assign, transfer, sublet or otherwise parts with the
entire works or any portion thereof without the prior written approval
of the Engineer -in-Charge.
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When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer- in-Charge on behalf of the IWAI with the
approval of the competent authority shall have powers:

To determine the contract as aforesaid (of which termination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the IWAI.

After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof: as
shall be un-executed out of his hand and to give it to another contractor
to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the
balance work.

the event of above courses being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for any
loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made
any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is
taken under any of the provision aforesaid, the contractor shall not
be entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the Engineer--
in-Charge has certified in writing the performance of such work and
the value payable in respect thereof and he shall only be entitled to
be paid the value so certified.

Periodic inspection will be carried out by the EIC or his representative by
their vessels. The contractor can have the inspection schedules finalized
with the Engineer-in-charge. Generally all attempts should be made to
have joint inspection and number of inspections be not less than two in a
calendar month.

All the payments to be made for the services provided for by the
Contractor shall be made, on reimbursable basis, directly to the
Contractor, who shall raise its invoices accordingly on a monthly basis.

Towards its fee for the services rendered to IWAI, the Contractor shall be
paid “Administrative and Management Charges”, excluding GST, at the
rate approved through the tender in terms of percentage of the Cost to
his Organization (CTO) for rendering the actual professional support
services to IWAI

The Contractor will submit the invoices/bills in triplicate on the 6th day of
every month for reimbursement along with a declaration that
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remuneration of all the staff deployed has been paid. Payments to the
Contractor would be strictly on certification by the concerned officer that
the services were satisfactory and attendance as per the bill preferred by
the service provider. The payment shall be made by IWAI within 30 days
from the date of receipt of the invoice only on the basis of number of
working days for which duty has been performed by each manpower.
Amount deducted from the bill / claim for the days of absence in a month
shall be as per the approved rate per day per person quoted by the
Contractor.

The invoice(s) shall be accompanied by supporting documents including
copies of receipts issued by the personnel/employees to the Contractor in
respect of payment of salary/ remuneration, allowances, reimbursements
etc., acknowledgement/ receipts issued by concerned Government
Departments in respect of and towards proof of deduction and deposit of
ESI, EPF, GST, etc., as applicable, besides copies of bills/ payment proof
in respect of consumables purchased, if any

Note: The Contractor shall pay remuneration to the outsourced staff only
through ECS by 5th of the following month without waiting for the
clearance of bill from IWAI. The details in this regard will accompany the
monthly invoice submitted for reimbursement to IWAI. Also, the statutory
remittances claimed from IWAI should be evidenced by relevant
documentary proof.

The prices shall include all the taxes, levies, cess, octroi, royalty,
terminal tax, excise, or any other local, State or Central taxes as
applicable/ charged by Centre or State Government or Local authorities
that the Contractor has to bear for the services and the Authority will not
entertain any claim for compensation whatsoever in this regard.

TDS at the applicable rate as per Income Tax Act/Rules shall be
deducted from all the payment/advances made against the contract.

The final bill shall be submitted by the contractor within one month from
the date of completion of the work or of the date the certificate of
completion furnished by the Engineer-in-Charge. No further claim in this
regard unless as specified herein under shall be entertained. Payment of
final bill shall be made within three months if the amount of the contract is
up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15
lakhs. If there shall be any dispute about any item or items of the work
then the undisputed item or items only shall be paid within the said period
of three months or six months, as the case may be. The contractor shall
submit a list of the disputed items within thirty days from the disallowance
thereof and if he fails to do so, his claim shall be deemed to have been
fully waived and absolutely extinguished.

Whenever any claim whatsoever for the payments of a sum of money to
the Authority arises out of or under this contract against the contractor,
the same may be deducted by the Authority from any sum then due or
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which at any time thereafter may become due to the contractor under this
contract and failing that under any other contract with the Authority or
from any other sum whatsoever due to the contractor from the Authority
or from his security deposit, or he shall pay the claim on demand.

The Authority reserves the right to carry out post- payment audit and
technical examination of the final bill including all supporting vouchers,
abstracts, etc. The authority further reserves the right to enforce recovery
of any over payment when detected not- withstanding the fact that the
amount of the final bill may be included by one of the parties as an item
of dispute before an arbitrator appointed under clause 40 of this contract
and notwithstanding the fact that the amount of the final bill figures in the
arbitration award.

If as a result of such audit and technical examination any over payment
is discovered in respect of any work done by the contractor or alleged to
have been done by him under contract, it shall be recovered by the
Authority from the contractor by any of all of the methods prescribed
above, and if any under payment is discovered, the amount shall be duly
paid to the contractor by the Authority.

Provided that the aforesaid right of the Authority to adjust over-payment
against amount due to the contractor under any other contract with the
Authority shall not extend beyond the period of two years from the date of
payment of the final bill or in case the final bill is a MINUS bill, from the
date the amount payable by the Contractor under the MINUS final bill is
communicated to the contractor.

Any sum of money due and payable to the Contractor (including the
security deposit returnable to him) under the contract may be withheld or
retained by way of lien by the Engineer-in-Charge or Authority against
any claim of the Authority or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract
made by the contractor with the Engineer-in-Charge or Authority or with
such other person or persons. The sum of money so withheld or retained
under this clause by the Engineer-in-Charge or Authority will be kept
withheld or retained as such by the Engineer-in- Charge or Authority or till
his claim arising out of in the same contract is either mutually settled or
determined by the arbitrator, if the contract is governed by the arbitration
clause under the clause 40 or by the competent court hereinafter
provided, as the case may be, and the contractor shall have no claim for
interest or damages whatsoever on this account or any other ground in
respect of any sum of money withheld or retained under this clause.

It shall be accepted as an inseparable part of the contract that in matters
regarding contract specifications, mode of procedure and the carryout of
the work, the decision of the engineer-in-charge which shall be given in
writing shall be final and binding on the contractor.

All sum payable by way of compensation to the Authority under any of
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these conditions shall be considered as reasonable compensation
without reference to the actual loss or damage sustained and whether or
not damage shall have been sustained.

Except where otherwise provided in the contract, all questions and
disputes relating to the meaning of the specifications and instructions
here-in-before mentioned and as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the
contract, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works or the execution or failure
to execute the same whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any record or decision given in
writing by the Engineer-in-Charge on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable,
he shall promptly within 15 days of the receipt of decision from the
Engineer-in-Charge request the Director in writing through the Engineer-
in-Charge for written instruction or decision. Thereupon, the Director shall
give his written instructions of the decision within a period of one month
from the receipt of the contractor’s letter. However, this will not be reason
for the stoppage of work.

If the Director fails to give his instructions or decision in writing within the
aforesaid period or if the contractor is dissatisfied with the instruction or
decision of the Director’s the contractor may, within 15 days of the receipt
of Director’s decision, appeal to the Chairman, IWAI who shall afford an
opportunity to the contractor to be heard, if the latter so desires, and to
offer evidence in support of his appeal. The Chairman, IWAI shall give his
decision within 30 days of receipt of contractor’s appeal. If the contractor
is still dissatisfied with his decision, the contractor shall within a period of
30 days from receipt of the decision, give notice to the Chairman, IWAI
for appointment of arbitrator on prescribed Performa as per Appendix V,
failing which the said decision shall be final binding and conclusive and
not referable to adjudication by the arbitrator.

Except where the decision has become final, binding and conclusive in
terms of Sub Para 40.1 above, disputes or differences shall be referred
for adjudication through arbitration by a sole arbitrator appointed by
Chairman, IWAI.

Further, within thirty (30) days of receipt of such notice from either party,
the Engineer-in-Charge of work at the time of such dispute shall send to
the Contractor a panel of three persons preferably but not necessarily
from the approved panel of arbitrators being maintained by Indian Council
of Arbitration (ICA) and thereafter the Contractor within fifteen (15) days
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of receipt of such panel communicate to the Engineer-in-charge the name
of one of the persons from such panel and such a person shall then be
appointed as sole arbitrator by the Chairman, IWAI. However, the
arbitrator so appointed shall not be an officer or the employee of Inland
Waterways Authority of India.

Provided that if the Contractor fails to communicate the selection of a
name out of the panel so forwarded to him by the Engineer-in-charge
then after the expiry of the aforesaid stipulated period the Chairman, shall
without delay select one person from the aforesaid panel and appoint him
as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred
or vacating his office or being unable to act for any reason, then the
Chairman IWAI shall appoint another person to act as sole arbitrator,
such person shall be entitled to proceed with the reference from the stage
at which it was left by the predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall
decide in what proportion the Arbitrator's fees, as well as the cost of
Arbitration proceeding shall be borne by either party.

The arbitrator with the consent of the parties can enlarge the time, from
time to time to make and publish his award.

A notice of the existence in question dispute or difference in connection
with the contract unless served by either party within 30 days after the
issue of Defects Liability Certificate, failing which all rights and claim
under this contract shall be deemed to have been waived and thus
forfeited and absolutely barred.

The work under this contract shall continue during arbitration proceedings
and no valid payments due from or payment by the Employer shall be
withheld on account of such proceedings except to the extent, which may
be in dispute.

The Arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act, 1996 read with the Arbitration &
Conciliation (Amendment) Act, 20150r any statutory modifications or re-
enactment thereof and the rules made there under for being in force shall
apply to the arbitration proceeding under this clause.

The Arbitrator shall have the power to enlarge the term to rate the award
with the consent of the parties provided always that the commencement
or continuation of the arbitration proceeding shall not result in cessation
or suspension of any of other rights and obligations of the parties of any
payments due to them hereunder.

The venue of the arbitration proceedings shall be at Noida. It is further
clarified that both the parties to this agreement hereby undertake not to
have recourse to civil court to solve any of their dispute whatsoever,
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42. Interest 42.1
43. Removal of 43.1

Contractor’s Men

in Kolkata Regional Office

arising out of this agreement except through arbitration.

In case of contract with another Public Sector Undertaking, following
Arbitration Clause shall apply: “In the event of any dispute or difference
relating to the interpretation and application of the provisions of
commercial contract(s) between Central Public Sector Enterprises
(CPSEs) / Port Trusts inter se and also between CPSEs and Government
Departments / Organizations (excluding disputes concerning Railways,
Income Tax & Excise Departments), such dispute or difference shall be
taken up by either party for resolution through AMRCD as mentioned in
DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22™ May 2018.

Jurisdiction & Venue

The parties to the agreement hereby undertake to have recourse only to
arbitration proceedings under for Arbitration & Conciliation Act, 1996 read
with the Arbitration & Conciliation (Amendment) Act, 2015 or any
statutory modifications or re-enactment thereof and the venue of the
arbitration proceeding shall be Noida / New Delhi and the parties will not
have recourse to Civil Court to settle any of their disputes arising out of
this agreement except through arbitration.

The contractor shall send to the Engineer-in-Charge once in every month
on account giving particulars, as full and detailed as possible of all claims
for any additional payment to which the contractor may consider himself
entitled and of all extra work or additional work ordered in writing and
which has been executed during preceding month.

No claim for payment of any extra work or expenses will be considered
which has not been included in such particulars. The Engineer-in-Charge
may consider payment for any such work or expense, where admissible
under the terms of the Contract.

Any claim which is not notified in two consecutive monthly statements for
the two consecutive months shall be deemed to have been waived &
extinguished.

No interest shall be payable on account due to the contractor against final
bills or any other payment due under the contract.

The Contractor shall employ for the execution of the works only such
persons as are skilled and experienced in their respective trades and
Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person(s) employed by the
Contractor for the execution of the works who, in the opinion of the
Engineer-in-Charge, misconduct himself or is incompetent or negligent in
the proper performance of his duties. The contractor shall forthwith
comply with such requisition and such person shall not be again
employed upon the works without permission of the Engineer-in-Charge.
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44, Termination of 44.1
Contract in Full or
in Part
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(iv)
442
(i)

in Kolkata Regional Office

If the contractor

commits default in complying with or commits breach of any of the terms
and conditions of the contract and does not remedy it or take effective
steps to remedy it immediately and not later than 10 days in any case
after a notice in writing is given to him in that behalf by the Engineer-
in-Charge; or

fails to complete the work (s) or any item of work (s) within the time or
any extended time under the contract and does not complete the work
(s) or any item of works within the period specified in a notice given in
writing in that behalf by the Engineer-in-Charge ; or

assigns, transfers, sublets (engagement of labour on a piece-work
basis or of labour with materials not being incorporated in the work
shall not be deemed to be subletting) or attempts to assign, transfer or
sublet the entire works or any portion thereof without the prior
written approval of the Engineer-in-Charge. The Engineer-in-Charge
shall have powers to terminate the contract in full or in part as
aforesaid without prejudice to any other right or remedy which shall
have accrued or shall accrue of which cancellation notice in writing to
the Contractor under the hand of the Engineer-in-Charge shall be
conclusive evidence.

IWAI reserve the right to terminate the contract any time before expiry by
issue of one month’s written notice to the contractor. For such
foreclosure no compensation for reduction in scope shall be payable to
the contractor. Similarly, if the contractor wants to withdraw or foreclose
the contract he shall have to give three months’ notice failing which it will
result in forfeiture of the security deposit. Any loss or damage suffered
by IWAI due to such foreclosure of the contract by the contractor will be
deducted from the performance security and from any balance amount
payable to the contractor from this contract or any other contract.

Risk & Cost

The Engineer-in-Charge shall, on such termination of the contract, have
powers to complete the incomplete work or part of the same and if the
expenses incurred or to be incurred by the Authority for carrying out
and completing the incomplete work or part of the same, as certified by
the Engineer-in-Charge, are in excess of the value of the work credited /
to be credited to the contractor, the difference shall be paid by the
contractor to the Authority. If the contractor fails to pay such an amount ,
as aforesaid, within thirty days of receipt of notice in writing from the
Engineer-in-Charge, the Engineer-in-Charge shall be empowered to
recover such amount from any sum due to the contractor on any
account under this or any other contract or from his security deposit or
otherwise.
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(ii) Any dispute or difference in respect of either the interpretation effect or
application of the above conditions or of the amount recoverable there

under by the Owner from the Contractor, shall be decided by the
Chairman.
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SECTION - VIII: ANNEXES

in Kolkata Regional Office
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ANNEX - | INTEGRITY AGREEMENT

(To be executed on non-judicial stamp paper of appropriate value in accordance with
relevant Stamp Act and signed by the Bidder and the same is to signed by the Authorized
Signatory / Competent Employer on behalf of IWAI)

This Integrity Agreement is made at ............... on this ........... day of ........... 2023
BETWEEN
Chairperson, Inland Waterways Authority of India represented through ............ (insert name of

authorized representative), Inland Waterways Authority of India,

IWAI, (Hereinafter referred to as the ‘Employer’, which expression shall unless repugnant to the

meaning or context hereof include its successors and permitted assigns)
AND

.......................................................................................................................................... (Name
and Address of the Individual / firm / Company) through
................................................................... (Hereinafter referred to as the (details of duly
authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to the

meaning or context hereof include its successors and permitted assigns)
Preamble:

WHEREAS the Employer has floated the Tender (NIT No.: IWAl/..........................) (hereinafter
referred to as “Tender / Bid”) and intends to award, under laid down organizational procedure,

contract for ... (insert name of assignment)”

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its

Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact’” or “Pact’), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents

and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties

hereby agree as follows and this Pact withesses as under:

Article 1: Commitment of the Principal/Owner

1) The Employer commits itself to take all measures necessary to prevent corruption and to

observe the following principles:
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(@)

(b)

(€)

2)

No employee of the Employer, personally or through any of his/her family members, will
in connection with the Tender, or the execution of the Contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the person

is not legally entitled to.

The Employer will, during the Tender process, treat all Bidder(s) with equity and reason.
The Employer will, in particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in relation

to the Tender process or the Contract execution.

The Employer shall endeavor to exclude from the Tender process any person, whose

conduct in the past has been of biased nature.

If the Employer obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Employer will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and

procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1.

a)

b)

It is required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the IWAI all suspected
acts of fraud or corruption or Coercion or Collusion of which it has knowledge of or
becomes aware, during the tendering process and throughout the negotiation or award
of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation

in the Tender process and during the Contract execution:

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Employer’s employees involved in the tender process or
execution of the contract or to any third person any material or other benefit which
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind

whatsoever during the Tender process or during the execution of the contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to cartelize in the bidding

process.
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c)

d)

e)

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
provided by the Employer as part of the business relationship, regarding plans, technical

Bids and business details, including information contained or transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if any.
Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participate in a
tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender

for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined

above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means of a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the

Government / Employer’s interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his/ her reputation or property

to influence their participation in the tendering process).

Article 3: Conseguences of Breach

Without prejudice to any rights that may be available to the Employer under the law or
the Contract or its established policies and laid down procedures, the Employer shall
have the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to respect and

uphold the Employer’s absolute right:
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1.

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Employer after giving 14 days’
notice to the Contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from
the tender process or terminate/determine the Contract, if already executed or exclude
the Bidder/Contractor from future contract award processes. The imposition and duration
of the exclusion will be determined by the severity of transgression and determined by
the Employer. Such exclusion may be forever or for a limited period as decided by the

Employer.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has
disqualified the Bidder(s) from the tender process prior to the award of the contract or
terminated/determined the contract or has accrued the right to terminate/determine the
contract according to Article 3(1), the Employer apart from exercising any legal rights
that may have accrued to the Employer, may in its considered opinion forfeit the entire
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or
Contractor or of an employee or a representative or an associate of a Bidder or
Contractor which constitutes corruption within the meaning of IPC Act, or if the Employer
has substantive suspicion in this regard, the Employer will inform the same to law

enforcing agencies for further investigation.

Article 4: Previous Transgression

1

2)

3)

The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anti-corruption approach or with
Central Government or State Government or any other Central/State Public Sector

Enterprises in India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing

of the Bidder/Contractor as deemed fit by the Employer.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the Employer may, at

its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors

1)

The Bidder/Contractor shall be responsible for any violation(s) of the principles laid

down in this agreement/Pact by any of its sub-vendors.
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2) The Employer will enter into Pacts on identical terms as this one with all Bidders and
Contractor.

3) The Employer will disqualify Bidders / Contractors, who do not submit, the duly signed
Integrity Pact between the Employer and the Bidder / Contractor, along with the Tender

or violate its provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires 18 months after the

completion of work under the contract.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Employer.

Article 7: Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Employer, who has floated the Tender.

2) Changes and supplements need to be made in writing. Side agreements have not been
made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a
representative duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

5) Itis agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Employer in accordance with this Integrity Agreement/ Pact or interpretation thereof shall
not be subject to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the
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Tender/Contact documents with regard to any of the provisions covered under this Integrity
Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place

and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder / Contractor)

WITNESSES:

(Signature, name and address)

(Signature, name and address)

Place s

Date @
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ANNEX - II: FORMAT OF BANK GUARANTEE FORM FOR PERFORMANCE SECURITY

To
The DIRECTOR,

INLAND WATERWAYS AUTHORITY OF INDIA,
P-78, GARDEN REACH ROAD, KOLKATA - 700 043

In consideration of the ..................... (Hereinafter called “Employer”) having to enter into
an Agreement with M/s ..................... (hereinafter called the “Contractor”) as a follow up
to the Letter of Acceptance no............ dated............... issued by the Employer for

.................................... (insert name of assignment)”, on production of Performance

security in the form of Bank Guarantee for INR .............. (Rupees................. only), at the
request of ................ Contractor, We, (Bank) do hereby undertake to pay to the Employer
an amount not exceeding INR.................oooeiiinne. (Rupees----------- only) against any

default or failure on the part of Contractor to perform the contract in accordance with terms &

conditions or any breach of the said Agreement.

1. We, (Bank) do hereby undertake to pay the amount due and payable under this
Guarantee without any demur, merely on a demand from the Employer stating that the
amount claimed is due by way of loss or damage caused to or would be caused to or
suffered by the Employer by reason of breach by the said Contract or any of the terms
or conditions contained in the said time frame or by reason of the Contractor’s failure
to perform the said Agreement. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not

exceeding INR .............. (Rupees........cceevieiinne. only).

2.  We, (Bank) undertake to pay the Employer any money so demanded notwithstanding
any dispute or disputes raised by the Contractor in any suit or proceeding pending
before any court or Tribunal relating thereto, liability under this present being absolute
and unequivocal. The payment so made by us under this guarantee shall be valid
discharge of our liability for payment there under and the Contractor shall have no

claim against us for making such payment.

3.  We, (Bank) further agree that the guarantee herein contained shall remain in full force
and effect till completion of project work to the complete satisfaction of the Employer in
terms of conditions of contract and Letter of Acceptance and that it shall continue to be
enforceable till all the dues of the Employer under or by virtue of the said Agreement
have been fulfiled and its claim satisfied or till the scheduled date of completion of
Works as per the Agreement. We(Bank) shall consider that the terms and conditions of
the said Agreement have been fully and properly carried out by the said Contractor and
accordingly discharge this Guarantee after 90 days beyond the completion period of the
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said contract unless a demand or claim under this Guarantee is served by the Employer
in writing on the bank but before the expiry of the said period in which case it shall be
enforceable against the bank notwithstanding the fact that the same is enforced after
the expiry of the said period or after the extended period as the case may be.

4. We (Bank) further agree with the Employer that the Employer shall have fullest liberty
without our consent and without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the said Agreement or to extend time or
performance by the said Contractor from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Employer against the said
Contractor and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor or for any forbearance, act
or omission on the part of the Employer or any indulgence by the Employer to the said
Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for the provision, have effect of so relieving us.

5. It shall not be necessary for the Employer to proceed against the Contractor before
proceeding against the Bank and the guarantee herein contained shall be enforceable
against the bank notwithstanding any security which the Employer may have obtained
or obtain from the Contractor at the time when proceedings are taken against the bank
hereunder be outstanding or unrealized.

6. Notwithstanding anything contained herein above our liability under the guarantee is

restricted to INR....... (Rupees................. only) and shall remain in force until ....... or
otherwise until the extended date by the Employer. Unless a claim or suit under this
guarantee is filled with us on or before or the extended date ............................ ALL

YOUR RIGHTS UNDER THE GUARNTEE SHALL BE FORFEITED and the bank shall
be relieved and discharged from all liabilities therein.

7. This Guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor.

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of the Employer in writing.

Dated the ........... of woiiiiinn. 2023

(Indicate the name of bank)

Signature.........oooioiiiiiii

Name of the Officer ................cooviiinn.
(In Block Capitals)

Designation

Code NO. ..o
Name of the bank and Branch (SEAL)
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ANNEX - lll: AGREEMENT FORM

(To be executed on non-judicial stamp paper of appropriate value in accordance with
relevant Stamp Act and signed by the Bidder and the same is to signed by the Authorized
Signatory / Competent Employer on behalf of IWAI)

.............................................................. (insert name of the assignment)
AGREEMENT
BETWEEN
INLAND WATERWAYS AUTHORITY OF INDIA
AND
CONTRACTOR FIRM

This Agreement made on this....... day of........ Two thousand Twenty Three between Inland

Waterways Authority of India, . (hereinafter called

the “IWAI”, which expression shall, unless repugnant to the context or meaning thereof, include
its successors and assigns) on one part and M/s..............ccoiiiiiiin having its office at
......................... (hereinafter called the “Contractor®, which expression shall, unless
repugnant to the context be or meaning thereof, include its successors, permitted assigns and

substitutes) on the other part.

WHEREAS IWALI is desirous of giving “.....oiiiiiiiiiiiiirrs e (insert name of
the assignment) (the “Work”)” as per the Work Order No.
.............................................. dated ..........in accordance with the Terms of Reference

(ToR) & conditions of contract attached hereto all of which will form part this agreement.

WHEREAS THE CONTRACTOR FIRM has agreed to undertake the “Work”on Terms and

Conditions herein after set forth.

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by and

between the parties hereto as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively

assigned to them in the Contract documents referred to.

2. The Contractor shall undertake the “Work” as per the Work Order No.
.............................................. dated .......... in accordance with the ToR& conditions of

contract attached hereto all of which will form part this agreement.

3. The following documents shall be deemed to form and be read and construed as part of the

Agreement i.e.

a) Agreement Form
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b) Integrity Agreement

c) Letter of Acceptance

d) General & Special Conditions of contract

e) Schedule of the price bid
f) Technical Bid

g) Addenda/ Corrigenda

h) Minutes of Pre-bid Meeting

i) All Correspondences

Supply of Crew on vessels of IWAI on outsourced basis

in Kolkata Regional Office

The “Contractor” hereby covenants with IWAI to complete and maintain the “Works” in conformity

in all respect, with the provisions of the Agreement.

The “IWAI” hereby covenants to pay the Contractor in consideration of such completion of works,

the contract price at the time and in the manner prescribed by the Contract.

IN WITNESS whereof the Parties hereto have caused this Agreement to be executed in

accordance with the laws of Republic of India on the day, month and year indicated above.

For and on behalf of

(Inland Waterways Authority of India)

Signature

Name & Designation

Stamp
Witness — |

1) Signature

2) Name & Designation

Stamp
Witness — Il

1) Signature

2) Name & Designation

For and on behalf of

(Contractor)

Signature

Name & Designation

Stamp
Witness — |

1) Signature

2) Name & Designation

Stamp
Witness — Il

1) Signature

2) Name & Designation
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ANNEX - IV: DETAILS OF BANK ACCOUNT
FOR RELEASE OF PAYMENT THROUGH
ELECTRONIC FUND TRANSFER SYSTEM

(To be submitted on the letter head of the Bidder)

NAME OF THE PROJECT: __ Supply of Crew on vessels of IWAI on outsourced basis in
National Waterway no. 1

We (Name of the Bidder) hereby request you to give our payments

by crediting our bank account directly by E-payment mode as per account details given below.
We hereby undertake to intimate IWAI in case of any change in particulars given below and will
not hold IWAI responsible for any delay / default due to any technical reasons beyond IWAI's

control: -

Bank Account Number

RTGS/NEFT/IFSC CODE

NAME OF THE BANK

ADDRESS OF THE BRANCH

OF THE BANK
BRANCH CODE

ACCOUNT TYPE
(SAVING/CURRENT/OTHERS) :

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

We hereby declare that the particulars given above are correct and complete. If the transaction
is delayed or credit is not affected at all for reasons of incomplete or incorrect information, 1/We
would not hold IWAI responsible.

Signhature of Authorized Signatory
Name & Designation
Date:

Place
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ANNEX-V: BANK CERTIFICATION

It is certified that above mentioned beneficiary holds a Bank Account No.

............................... with our branch and the bank particulars mentioned above are correct.

Authorized Signatory
Date: Authorization No.

Name:

Official Seal/Stamp
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ANNEX-VI: LETTER OF ACCEPTANCE OF TENDER DOCUMENT
(To be submitted on the letter head of the Bidder)

To, Date:

The Director,

INLAND WATERWAYS AUTHORITY OF INDIA,
P-78, GARDEN REACH ROAD, KOLKATA - 700 043

Sub:  Acceptance of Terms & Conditions of Tender.

Name of Tender/Work: ..o e e e (insert name of the assignment)
Dear Sir,
1. I/ We have downloaded /obtained the Tender document for the above mentioned

‘Tender/Work’ from the website(s) namely: WWW.iwai.hic.in OR

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above mentioned

website(s).
. 1 / We hereby certify that | / we have read the entire Terms and Conditions of the Tender
documents from Page No. to (including all documents like annexure(s),

schedule(s), etc.), which form part of the contract agreement and | / we shall abide hereby by

the terms/conditions/clauses contained therein.

. The minutes of the pre-bid meeting (if any) and / or corrigendum(s) (if any) issued from time

to time by your department / organization for this work too have also been taken into

consideration, while submitting this acceptance letter.

. 1 / We hereby unconditionally accept the Tender conditions of above mentioned Tender

document / minutes of the Pre-bid Meeting (if any) / corrigendum(s) (if any) in its totality /

entirety.

. In case any provisions of this Tender are found violated, then your department/ organization

shall without prejudice to any other right or remedy be at liberty to reject this Tender / Bid

including the forfeiture of the full Earnest Money Deposit absolutely.

Yours Faithfully
(Signature of the Bidder, with Official Seal)
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Inland Waterways Authority of India Supply of Crew on vessels of IWAI on outsourced basis
(Ministry of Ports, Shipping and in Kolkata Regional Office
Waterways, Govt. of India)

ANNEX-VII: FORM OF BANK GUARANTEE FOR EMD

To

The Chairman

Inland Waterways Authority of India
A-13, Sector-1

Noida - 201301

WHEREAS (Name of Tenderer)
(hereinafter called the “Tenderer”) wishes to submit his tender for work of in the
state/s of herein called “the Tender” KNOW ALL PEOPLE by these
present that we (Name of Bank) of

(Name of country) having our registered office at ( )
(hereinafter called the “Bank”) are bound unto the Inland Waterways Authority of India
(hereinafter called the “Employer”) in the sum of INR (Rupees

) for which payment can truly be made to the said

Employer. The Bank bind themselves, their successors and assigns by these presents with the

common seal of the Bank this day of 2023 and undertake to pay the amount of
INR to the Employer upon receipt of this written demand

without the employer having to substantiate his demand.

The conditions of this obligation are:

If the tenderer withdraws his tender during the period of Tender validity specified in the Letter of

Bid.

Or

If the Tenderer having been notified of the acceptance of his Tender by the Employer during the

period of tender validity fails or refuses to execute the Form of Agreement in accordance with

the instructions to bidders, if required; or fails or refuses to furnish the Performance Security, in

accordance with the Instruction to Bidders.

We undertake to pay Employer up to the guaranteed amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by his is due to his owing to the occurrence of
any one of the above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including the date 180 days beyond the validity of
the bid as such deadline is stated in the Instructions to Bidders or as it may be extended by the
Employer, at any time prior to the closing date for submission of the Tenders Notice of which
extension to the Bank is hereby waived. Any demand in respect of this guarantee should reach
the Bank not later than the above date of expiry of this guarantee.

SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK

NAME AND DESIGNATION

SEAL OF THE BANK

SIGNATURE OF THE WITNESS

NAME AND ADDRESS OF THE WITNESS
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Annexure—=IX: Requirementsforpersonnelto be deployed

S.no. Designation Nos. Man months
1 Works Contract of Vessels Crew for Operation,
Maintenance, Safety & Security of Vessels
Dredgers / Floating Crafts / Mechanical
Equipment’s and Other Related Works in Kolkata
to Kahalgaon Stretch of NW-1.
11 Master Ist Class 3 24
1.2 DCO 1 8
1.3 Master 2™ class 4 32
1.4 Licensed Engine Driver 4 32
1.5 Driver 1* Class 10 80
1.6 Driver 2™ Class 1 8
1.7 Master 3"“Class 1 8
1.8 Pipe Line Assistant 3 24
1.9 Seacunny 3 24
1.10 |Greaser 14 112
1.11 Lascar 52 416
1.12 Cook 9 72
Total 105 840

Note: The quantity of Works Contract of Vessels Crew for Operation &Maintenance of Vessels
is as per requirement which shall be increased /decreased.
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AppendixX :TeamComposition

Sl.

no.

Personnel to
be deployed

Minimum
No. of
personnel

No. of Days of
engagementin a
month

Roles and responsibilities

Master Ist
Class

3

30

e Operation and safety of the vessel and
crew.

¢ Planning, Supervision and monitoring the
activities of the vessel

e Compliance of SOP

e Ensuring compliance of maintenance
schedule

e Rendering monthly performance report of
the vessel

e Ensuring upkeep and up time of the
vessel.

e To check, POL Stock in daily basis and
maintain in logbooks accordingly.

e To provide the logistics support as per
requirement

e To ensure filling of daily basis logbook

e Ensuring gangway log book upkeep

e Supervision of repair and maintenances
of vessel

e Maintain the daily routine maintenance
work

e Preparation of daily, weekly, fortnightly,
monthly, quarterly progress report of
activity and other related work.

e Maintain the safety and security of the
vessel and Co-ordination / liaison
between the nodal officers / superior and
other related agency. Undertaking all
other duties and functions for satisfactory
completion of the project/assigned work.

DCO

30

e Planning, Supervision and monitoring the
dredging activity and dredging
units/fleets.

e Compliance of Sop

e Compliance of maintenance schedule

e Rendering monthly performance report

e Upkeep and uptime of vessel.

e To ensure filling of daily basis logbook of
dredgers/fleets.

e To check, POL Stock in daily basis and
maintain in logbooks accordingly.

e Look after of repair and maintenances of
dredging units/fleets.

e Daily routine maintenance work of
dredging units/fleets.

e To assist the logistics support as per
requirement of dredging units/fleets.

e Operation of the dredger in Co-
ordination/liaison with crew and
superior/nodal officer.

e Assist for preparation of daily, weekly,
fortnightly, monthly, quarterly progress
report of dredging activity and other
related work.

e Undertaking all other duties and functions

Page 105 of 109




e Maintaining of daily routine work of
engine side and log book of vessels.

e Repair & maintenances of all
equipment’s /Machineries as required as
per your capacity.

e Preparation of daily, weekly, fortnightly,
monthly, quarterly progress report of
vessel and other related work.

e Co-ordination between officers / superior
/ crew member and other related agency
for related works.

e Undertaking all other duties and functions
for satisfactory completion of the
assigned work/assigned by superior.

e Monthly demand for consumables and
spares

e Preparation of defect list

Engine Driver 30 e Planning of maintenance of engines and
2" Class other machineries of vessels and safety
& security of vessel.

e Compliance of SOP

e Compliance of maintenance schedule

e Upkeep and uptime of vessel

e Operation, repair & maintenance of
engines and other machineries of
vessels

e Maintaining of daily routine work of
engine side and log book of vessels.

e Repair & maintenances of all
equipment’s /Machineries as required as
per your capacity.

e Preparation of daily, weekly, fortnightly,
monthly, quarterly progress report of
vessel and other related work.

e Co-ordination between officers / superior
/ crew member and other related agency
for related works.

e Undertaking all other duties and functions
for satisfactory completion of the
assigned work/assigned by superior.

e Monthly demand for consumables and
spares

e Preparation of defect list

Master IlI 30 e Planning of plying of vessels and safety &
Class security of Vessels.

e Compliance of SOP

e Compliance of maintenance schedule

e Rendering of Monthly performance report
of the vessel

e Operation & maintenance of vessel.

e Upkeep and uptime of vessels

e Maintain Daily routine work of deck side
and log book of vessels.

e Preparation of daily, weekly, fortnightly,
monthly, quarterly progress report of
vessels and other related work.

e Co-ordination/liaison between the nodal
officers / superior / crew member and
other related agency for related works.
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e Co-ordination between master/drivers /
superior / crew member and other related
agency for related works.

e Undertaking all other duties and functions
for satisfactory completion of the
assigned work/assigned by superior.

e Daily maintenance work

12.

Cook

30

e Making food and cleaning & maintaining
of kitchen of the vessels.

e Maintaining & monitoring of all domestic
utensil.

e Assist to Greaser/lascar for operation &
maintenance of vessels as per
requirements.

e Co-ordination between master/drivers /
superior / crew member and other related
agency for related works.

e Undertaking all other duties and functions
for satisfactory completion of the
assigned work/assigned by superior.
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Annexure XI: INDIVIDUAL AGREEMENT BETWEEN CREW & CONTRACTOR

AGREEMENTBETWEEN

&“CONTRACTOR FIRM”.....ceiiiiiiiiiiieieneas

This Agreement made on this day of Two Thousand Twenty
Three between
s/o
residing at

which expression

shall, unless repugnant to the context or meaning thereof, include its successors and assigns) on one part
and M/s ..o having its office at .............coiiiiiiii (hereinafter called the
“Contractor®, which expression shall, unless repugnant to the context be or meaning thereof, include its

successors, permitted assigns and substitutes) on the other part.

WHEREAS ... is desirous of appointing me
for the POST

as per the Work in accordance with the Terms & conditions mentioned

hereto all of which will form part this agreement.

I hereby solemnly declare and accept

that | will follow the following terms & conditions of the FIRM “M/S..........ccoiiiiiiiiee . ” under
contract basis WITH IWAI.

The Contractis valid till...................... 2023-24 and | will not claim any permanent job based on this
contract.

| shall be particular about the duty time.

| shall be bound to do all the duties | am supposed to do as per my designation.

I shall follow all the instructions of my senior official/ colleague without any objection.

| shall not create any nuisance during my duty hours.

In-case of any change in duty area/ Vessel, | shall follow the orders and not raise any objection thereto.
In-case | am found guilty during my job, | will accept all/ any punishment given by the company.

| shall not claim anything more than which our company gets from his principal employer.

| accept that the job is on contractual basis and the validity is either till the validity of the contractor

termination against in discipline behavior whichever is earlier.

. | will be getting my service benefit as per the terms& conditions of the principal employer which is totally

based on my performance and | will not claim any other extra benefit.
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11. 1 will Act with loyalty, honesty, and integrity.

12. 1 will Comply with all applicable laws of IWAI.

13. 1 will Treat others with respect.

14. 1 will Protect confidentiality of information of IWAI.
15. I will Protect all data of IWAI.

16. | will Avoid conflicts of interest.

17. 1 will Comply with the rules and Regulations of IWAI
18. I will Report any suspicious activities.

19. I will not involve in any antinational activities.

20. | will not Verbally, Physically or Sexually assault others.
21. 1 will not engage in violent acts or illegal activities.

22. 1 will Safe Guard all property of IWAL.

All the above-mentioned declaration is also applicable to the manpower provider (Contractor) namely

| have read all the above terms &

conditions carefully & | agree to follow all the termsé& conditions.

IN WITNESS whereof the Parties hereto have caused this Agreement to be executed in accordance with the
laws of Republic of India on the day, month and year indicated above.

CREW CONTRACTOR
SIGNATURE SIGNATURE
WITNESS1 WITNESS1

Page 109 of 109




