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BID DATA SHEET FOR KEY DATES AND CHECK LIST 

 
 

Particulars Description 

Employer 
The Chairman, Inland Waterways Authority of India (IWAI),               
A-13, Sector-1, Noida-201301 

Method of Selection Least Cost System (LCS) selection method  

Name of the Work 
Annual Maintenance Contract for Jungle Clearance & Cleaning of 
IWT Terminals in NW.3 

a) Closing date for 
submission of Online Bid 
and 

 
 
b) Address 

Date   :   19.8.2025 

Time  : 15:00 Hrs (IST) 

Submission : Online submission 
 

The Director, Inland Waterways Authority of India,  
National Waterway Road, Kannadikkadu,  
Maradu P.O, Ernakulam, Kerala.   PIN 682304 

Estimated cost of this work INR 28,27,065/- (Excl. GST & but incl. Labour welfare Cess) 

EMD INR 56,541/- 

Tender Fee INR 1,180/- 

Mode of Transaction EMD & Tender fee for the amount mentioned above shall be 
deposited to IWAI Fund through NEFT / RTGS in the following 
account: 
 

Account No.        : 39360627884 
Name of Account: Inland Waterways Authority of India 
Name of the bank: State Bank of India, Vyttilla Branch 
IFSC CODE          :  SBIN0008694 

Minimum Bank Solvency 40% of the estimated cost of this work i.e., Rs. 11.31 lakhs 

Bid Validity Period 90 days after last date of Bid Submission  

Similar Works “Similar Works” any Civil works including Jungle Clearance & 
Cleaning of Terminals / godowns / office, etc., satisfactory 
performance. 

Authorized Representative Name: Director, IWAI, Kochi 

Contract Duration  12 months. 

Bid Opening date Date   :  20.8.2025 Time  :  15:30 hrs 
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Particulars Description 

Document required for 
technical bid Evaluation. 

1. Scanned copy of UTR no of payment towards tender cost 
and EMD or exemption document proof. 

2. Bank solvency with issuing bank authority for verification 
3. Tender acceptance letter on letter head with scanned tender 

document with seal and signature 
4. Duly signed tender form and Self Declaration for 

undertaking for not blacklisted from any department. 
5. Copy of valid Contractor Registration certificate. 
6. Audited Financial Statements – Balance Sheet, Profit & Loss 

Account, and IT return for last 3 years (i.e., for FY 2021-22, 
FY 2022-23 & FY 2023-24). 

7. PAN and GST registration copy 
8. Prequalification work experience document (Work order & 

Completion Certificate). 
9. Local office and establishment details. 

10. Authorisation letter for bidding, negotiation, signing of 
agreement and execution work (as the case may be) 

Location of Assignment Regional Office, Kannadikkadu, Maradu, Kochi. 

Price Preference Since Splitting of scope / quantity of work is not feasible keeping in 
view the nature of work involved, price preference clause for 
MSME registered firms / bidders will not be applicable. 

Performance Guarantee 
5% of the quoted amount in the form of NEFT / RTGS mode 
payment.  

Security Deposit 

5% as Performance Guarantee, 2% EMD and balance 3% of quoted 
amount shall be deducted from Running Account Bills in terms of 
the General Conditions of Contract.  

Time schedule  Remittance of Performance security with 15 days from date of 
issue of LOA 

 Signing of agreement with 15 days from date of issue of LOA 

 Work will be completed as per specifications by 12 months from 
the date of issue of Work order. 

Make in India As per policy of Govt. of India to encourage “Make in India” 
policy: As per the policy of Government of India to promote the 
provisions vide order No. P-4502/2/82017-B.E.,-II dated 
15.06.2017 as amended by Order No. P-45021/2/2017-B.E-II dated 
28.05.2018 and Order No. P-45021/2/ 2017-B.E.–II dated 
29.05.2019, have issued the revised “Public  Procurement 
(preference to Make in India) Order 2017” dated 04.06.2020 of 
Ministry of Commerce and Industry, Department for Promotion of 
Industry and Internal Trade (Public procurement Section), on the 
subject “public procurement (preference to Make in India) shall be 
applicable to the extent possible. 
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INLAND WATERWAYS AUTHORITY OF INDIA, 

(Ministry of Ports, Shipping and Waterways, Govt. of India) 
(पƣन, पोत पǐरवहन और जलमाग[ मğंालय, भारत सरकार) 

Regional Office: National Waterway Road, Kannadikkadu, 
Maradu, Ernakulam, Kerala. PIN: 682 304. 
Telephone No. 0484 - 2389804, 2389445 

E mail:- dirkoc.iwai@nic.in, Web Site:- www.iwai.nic.in 
https://eprocure.gov.in/eprocure/app 

 
 
Tender No: IWAI/COCH/46(A)/2025-26/16 
 
To, 
…………………………… 
…………………………… 
…………………………… 
…………………………… 
 
Sub: Tender for Annual Maintenance Contract for Jungle Clearance & Cleaning of IWT 

Terminals in NW.3 
 
Ref:  Your letter no………………………………………………, Dated: ………………… 
 
 
Sir, 

 
With reference to your letter cited above on the subject, please find enclosed herewith one set 

of tender document for the subject work.  You are requested to go through the terms and conditions 
carefully and also visit the site to familiarise and submit your tender as per procedure explained 
therein.  

 
The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP 

Portal Website https://eprocure.gov.in/eprocure/app. The last date for submission of e- tender is on 
19.08.2025 up to 3.00 PM. The Bids will be placed only online at 
https://eprocure.gov.in/eprocure/app.  Issuance of tender document will not construe that such 
bidders are automatically considered qualified. 

 
 

       Yours faithfully 
 
 

                                                                                                                                     Director 
                                                                                                                              IWAI, Kochi 
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(For publication in News Paper) 

 
                                           

 

INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping and Waterways, Govt. of India) 
National Waterway Road, Kannadikkadu, Maradu, 

Ernakulam, Kerala – 682 304. 
Telephone No. 0484 - 2389804, 2389445 

E mail:- dirkoc.iwai@nic.in, Web Site:- www.iwai.nic.in 
 

NOTICE INVITING E-TENDER 
 

E- Tender No.: IWAI/COCH/46(A)/2025-26/16 
 
                   Online bids are invited from resourceful and experienced firms / 

contractors for “Annual Maintenance Contract for Jungle Clearance & Cleaning 
of IWT Terminals in NW.3.” Estimated cost: Rs 28,27,065/- (Excl. GST but incl. 
Labour welfare Cess). Tender cost: Rs. 1,180/-. Date of download of Tenders is 
from 30.7.2025, 11:00 hrs to 19.8.2025 15:00 hrs. Last date for submission of 
online bids 19.8.2025 up to 15:00 hrs and online opening of bid is on 20.8.2025, 
at 15:30 hrs. All the relevant details shall be available in website www.iwai.nic.in 
and https://eprocure.gov.in/eprocure/app. Further amendments / Corrigendum, 
if any, will be uploaded in above websites only. Bidders are advised to check 
the website before submitting the tender. 

Sd/- 
 

DIRECTOR 
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INLAND WATERWAYS AUTHORITY OF INDIA, 
National Waterway Road, Kannadikkadu, 
Maradu, Ernakulam, Kerala. PIN: 682 304. 

Telephone No. 0484 - 2389804, 2389445 
E mail:- dirkoc.iwai@nic.in Websites: www.iwai.nic.in 

https://eprocure.gov.in/eprocure/app.  
 

TENDER NOTICE 
 

Tender Notice No: IWAI/COCH/46(A)/2025-26/16 

1. Name of Work: Annual Maintenance Contract for Jungle Clearance & Cleaning of IWT 
Terminals in NW.3 

2. Inland Waterways Authority of India (IWAI) invites e-tenders in two cover system (Cover I - 
Technical bid and Cover II - Financial Bid) from experienced and resourceful Contractors for 
the work of Annual Maintenance Contract for Jungle Clearance & Cleaning of IWT 
Terminals in NW.3 

 

3. Estimated Cost of the work is as under:  
 

Sl. 
No. 

Name of the work 
Estimated Cost 
(Rs. in Lakh) 

EMD 
(in Rs) 

Duration of 
work 

1. Annual Maintenance Contract for 
Jungle Clearance & Cleaning of IWT 
Terminals in NW.3 

Rs.28,27,065/- 
(Exclusive of GST but 

inclusive of Labour 
Welfare Cess @ 1%) 

  
 
   56,541/- 

 
 
12 months        

 

4. Download of tender document: from 11.00 hrs on 30.7.2025 to 15.00 hrs on 19.8.2025. 

5. Bid submission closing: 15.00 hrs on 19.8.2025 

6. Bid Opening Date & Time: 20.8.2025 at 15.30 hrs.  
 

 

TERMS & CONDITIONS:- 
 

7. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP 
Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating e-tender process 
are required to furnish a non-refundable deposit of Rs. 1,180/- (Rupees one thousand one 
hundred and eighty only) inclusive of 18% GST & through RTGS in the following bank 
particulars and submitted the proof along with UTR No. towards the remittance of payment of 
tender cost and upload a copy of the same in Technical Bid, on or before the last date and 
time of submission of tender.  However, Micro and Small Enterprises (MSEs) as defined in 
MSE Procurement Policy issued by Department of Micro, Small and Medium Enterprises 
(MSME) or Start-ups as recognized by Department of Industrial Policy & Promotion (DIPP) 
are exempt from submitting the Tender Fee / cost of Tender document, on submission of 
documents to the extent as per the Government of India notifications in this regard. 
 

The details of Bank Particulars of IWAI are; 
 

 Name of Account Holder :     Inland Waterways Authority of India. 
 Name of Bank & Branch :     State Bank of India, Vyttilla Branch. 
  Account No.   :     39360627884 
 IFS Code   :      SBIN0008694 
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8. The Bids are to be submitted only online at https://eprocure.gov.in/eprocure/app. 
 
9. The tenderer shall meet the following criteria: 
 

i. The tenderer shall be registered in appropriate class with CPWD, Railways, MES, State 
PWD / Irrigation Department, Port Trust etc., or shall have required experience in similar 
works namely building construction, maintenance, structural works etc., executed in 
inland waterways. 
 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. and must be 
an assessee. 

 

iii. Average annual financial turnover during last three years ending 31st March of the 
previous financial year should be at least 100% of the estimated cost. Experience of 
having successfully completed similar works during last 7 years ending last day of month 
previous to the one in which this tender is invited should be either of following: 

 

a. Three similar works costing not less than 40% of the estimated cost; or  
b. Two similar works costing not less than 60% of the estimated cost; or  
c. One similar work completed not less than 80% of the estimated cost  

     AND  
One completed work costing not less than the amount equal to 40% of the estimated cost 
put to tender with some Central Government Department/State Government Department/ 
Central Autonomous Body/ State Autonomous Body/ Central Public Sector Undertaking/ 
State Public Sector Undertaking/City Development Authority/ Municipal Corporation of 
City formed under any Act by Central/ State Government and published in Central/State 
Gazette.  
 

Note: The successful completion of the similar work should be supported with a 
completion certificate issued by the department/ agency for whom the work has been 
executed. 
 

iv. Latest certificate of solvency from Nationalized / Scheduled Bank included in the Second 
Schedule of the RBI Act for not less than 40% (i.e., for Rs.11.31 lakhs) of the estimated 
cost of the work. 

 

v. Average annual financial turnover on contract works should be at least 100% of the 
estimated cost during the immediate last 3 consecutive financial years and should not have 
incurred any loss in more than two years during the last five years ending March of the 
previous financial year. 

   

vi. The tenderer shall furnish the Tender Cost and Earnest Money Deposit through RTGS (in 
IWAI Account) before closing date and time of submission of tender. Any / all 
submissions made without the Earnest Money Deposit and without the Tender Cost and / 
or received after the closing date mentioned shall be rejected.  

 

vii. Tender cost and EMD are exempted for SSI units or MSEs registered with Central 
Purchase Organization or the concerned Ministry or Department or Start-ups as recognized 
by Department of Industrial Policy & Promotion (DIPP) & copies of same shall be 
uploaded to avail benefit of exemption. 

 

10. IWAI reserves the right to accept or reject any or all tenders fully & split the work without 
assigning any reason and no correspondence shall be entertained in this regard. 

 
Director  

IWAI 
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PART – I   

 
 

4.  (i)  Tender Acceptance Letter  
 

(ii)  Form of Tender 
 

5.  Instruction to Bidders for submission of bid 
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           PART-I 
 

       4 (i) TENDER ACCEPTANCE LETTER 
 

 (To be given on Company Letter Head) 
 

Date: ................... 
To, 
 The Director, 
 Inland Waterways Authority of India, 

National Waterway Road, Kannadikkadu, 
Maradu P.O, NH 47 Bypass, 
Ernakulam, Kerala. PIN: 682 304. 

 
Sub:  Acceptance of Terms & Conditions of Tender. 
 

Tender Reference No. IWAI/COCH/46(A)/2025-26/16 
 

Name of Tender/ Work: Annual Maintenance Contract for Jungle Clearance & Cleaning of IWT     
Terminals in NW.3 

  
Dear Sir, 
 
1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from the web site(s) namely: www.iwai.nic.in OR 
https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above mentioned 
website(s).   

 
2.  I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. _______ to ______ (including all documents like annexure(s), 
schedule(s), etc.), which form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein. 

 
3.  I / We hereby unconditionally accept the tender conditions of above-mentioned tender 

document(s) / minutes of the pre-bid meeting/ corrigendum(s) in its totality / entirety.  
4.  In case any provisions of this tender are found violated, then your department/ organisation 

shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 
including the forfeiture of the full said earnest money deposit absolutely.  

 

 
                                                                                                              Yours Faithfully, 
 
 
 

                                                                                      (Signature of the Bidder, with Official Seal) 
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         4 (ii).  FORM OF TENDER 
 
 
To, 

 The Director, 
 Inland Waterways Authority of India 

National Waterway Road, Kannadikkadu, 
Maradu P.O, NH 47 Bypass, 
Ernakulam, Kerala. PIN: 682 304. 
 

Name of Work: Annual Maintenance Contract for Jungle Clearance & Cleaning of IWT  
                          Terminals in NW.3. 
 

Sir, 
 

1. Having visited the site and examined the information and instruction for submission of tender, 
general conditions of contract, Special Condition of contract, Technical, General and Detailed 
specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc. for 
the above named works, I/ We hereby tender for execution of the work referred to in the 
tender document in conformity with the said Conditions of Contract, Specifications, Schedule 
of quantities for the sum as stated in Bill of quantities of this tender Document or such other 
sum as may be ascertained in accordance with the said conditions of contract. 

 

2. I/ We undertake to complete and deliver the whole of the works comprised in the Contract 
within the time as stated in the tender and also in accordance in all respects with the 
specifications, designs, drawings and instructions as mentioned in the tender documents. 

 

3.  We are registered SSI units / MSEs registered with Central Purchase Organization / the 
concerned Ministry / Department / Start-ups as recognized by Department of Industrial Policy 
& Promotion (DIPP) and Tender fees is exempted for submission of tender cost and EMD. 
Copies of same are also uploaded to avail benefit of exemption. 

 

OR 
 

 I am tendering for the work mentioned in the table below duly furnishing Earnest Money 
Deposit (EMD) of Rs. 56,541/- through RTGS in the following bank particulars.  

 

 Name of Account Holder :     Inland Waterways Authority of India. 
 Name of Bank & Branch :     State Bank of India, Vyttilla Branch. 
  Account No.   :     39360627884 
 IFS Code   :     SBIN0008694 
 

 
Sl. 
No. 

 
Name of the work 

 Details of 
amount 
remitted 

Particulars of 
RTGS transfer 

along with UTR 
No.   

Name of the 
Bank 

1 Annual Maintenance Contract 
for Jungle Clearance & 
Cleaning of IWT Terminals in 
NW.3 
 

Tender Cost                          
(Rs. 1,180/-) 

  

EMD                          
(Rs. 56,541/-) 

  

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 
days from the last date of submission of bid or extension thereto as required by the IWAI and 
not to make any modifications in its term and conditions.  



 
 

 12

 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 
modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 
execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 
money, as aforesaid and IWAI shall without any prejudice to any other right or remedy, be at 
the liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall 
be retained by IWAI towards part of  security deposit to execute all the works  referred to in 
the tender documents upon the terms and conditions  contained or referred to therein and to 
carry out such deviations as may be ordered.  Should this tender be accepted, I/ We agree to 
abide by and fulfil all the terms and conditions and provisions of this tender.  No interest is 
payable on earnest money deposit and/ or security deposit. 

 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender 
hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in 
the event of works not being completed in time. 

 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until 
a formal Agreement is prepared and executed this tender together with your written 
acceptance thereto shall constitute a binding contract. 

 

8. If my/ our tender is accepted, I/We am/are to be jointly and severally responsible for the due 
performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi-Govt. agency or Public Sector 
Undertaking or Multilateral or International Aid Agency/Development Bank. 

 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 
and may reject all or any tender without assigning any reason. 

 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further certified 
that it does not contain any deviation to the aforesaid documents. 

 
 

Date ………………..       
Signature ………………… 
 

        Name ……………………. 
        Designation ……………… 
 
duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 
       M/s  ………………………………..  
               ……………………………….. 
       Telephone nos.……………FAX No…………...  
Witness : 
 

Signature…………………….. 
 

Name : ……………………………. 
 

Occupation ……………………….. 
 

Address  …………………………..Telephone nos.   
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5. INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF BID 
 

1.0 All covering letters and information to be included in the bid shall be submitted along with 
the bid itself. 

 

2.0 This tender schedule is only for the work of Annual Maintenance Contract for Jungle 
clearance & cleaning of IWT Terminals in NW.3 

 

3.0 The total estimated cost of works is Rs. 28,27,065/- exclusive of GST.  
 

4.0 Tender should be submitted online at https://eprocure.gov.in/eprocure/app latest by 
15.00 hours on 19.8.2025 in two bid systems i.e., Technical Bid and Price Bid. Technical 
Bid of the offer will be opened online at 15:30 hours on 20.8.2025 at IWAI, Kannadikkadu, 
Maradu, Ernakulam, Kerala. 

 

4.1. Technical Bid 

The technical bid shall be submitted online along with scanned copy of the following 
documents:  

a) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped.  
b) Scanned copy of the ‘Form of Tender’ duly signed and stamped. 
c) Scanned copy of Self Declaration in the form as Annex-1 on page no. 83 to be submitted in 

letter head of the registered firm. 
d) Scanned copy of Tender document downloaded from e-procure site duly signed & stamped. 

e) Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards cost 
of the bidding documents must be uploaded. A certified copy of Payment Receipt is to be 
deposited in the office before the bid submission closing date & time. 
 

Tender fee is exempted for SSI units or MSEs registered with Central Purchase 
Organization or the concerned Ministry or Department or Start-ups as recognized by 
Department of Industrial Policy & Promotion (DIPP). Copies of the applicable credential 
shall be submitted to avail benefit of exemption. 
 

f) Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards 
remittance of Earnest Money Deposit must be uploaded. A certified copy of Payment Receipt 
is to be deposited in the office before the bid submission closing date & time. 
 

Earnest Money Deposit is exempted for SSI units or MSEs registered with Central 
Purchase organization or the concerned Ministry or Department or Start-ups as 
recognized by Department of Industrial Policy & Promotion (DIPP).  Copies of the 
applicable credential shall be submitted to avail benefit of exemption. 
 

g) Registration certificate from concerned Authorities. 
h) Details of experience in the form at Annex-2 on page no. 84 (please read foot note also) and 

copies of experience certificate. (Experience certificate for the works of similar nature with 
satisfactory performance). 

i) Latest Solvency certificate for not less than Rs. 11.31 lakhs issued by Nationalised / 
Scheduled Bank, which should not be older than 6 months from the last date of bid 
submission. The Solvency Certificate should have full address of banker for confirmation. 

j) Letter of Authority for signing and negotiation of tender (as the case may be). 
k) Duly signed Integrity Pact (given in Part-II, General conditions)   
l) Permanent Account Number (PAN) issued by Income Tax Department. 
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m) Audited financial statements such as balance sheets, profit and loss account, and IT Returns 
for the last 3 years i.e. (i.e., for FY 2021-22, FY 2022-23 & FY 2023-24) ending March. 

n) Goods & Services Tax Registration number including copy of registration certificate. 
 

The technical bid shall not contain any reference on price bid or quoted price of the bidder 
offer. Such bids will be treated as technically disqualified and their price will not be opened. 
 

4.2.  Price Bid 
 

The price bid shall be submitted online for  
 

(i) Schedule of Prices duly filled in the specified form.  
 

(ii) This part shall not contain any terms & conditions. Any condition given in the price 
bid will be a sufficient cause for rejection of bid. 

 

5.0 Bidders are advised to submit their offer strictly based upon technical specification, terms and 
conditions contained in documents and not to stipulate any deviations.  Any change in this 
may lead to rejection of bid. 

 

6.0 Earnest Money Deposit of Rs. 56,541/- for the tendered work in Notice Inviting Tender 
should be submitted through RTGS in the A/c. No. 39360627884 of Inland Waterways 
Authority of India, maintained at State Bank of India, Vyttilla Branch (IFS Code: 
SBIN0008694).  

   

A certified copy of Payment Receipts towards Tender Cost and Earnest Money Deposit shall 
be submitted in the office of IWAI, National Waterway Road, Kannadikkadu, Maradu P.O, 
NH 47 Bypass, Ernakulam, Kerala, PIN 682 304 on or before the closing date & time of 
submission of bid.  In case the EMD & Tender fee does not credit in the specified Account 
No. of IWAI due to any reasons, the bid is liable for rejection. 

 

The Earnest Money of the Successful Bidder submitted through RTGS mode will be retained 
as Security Deposit. 

 

The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid after its 
submission during the period of Bid Validity or in the case of a Successful Bidder, if the 
Bidder fails within the specified time limit to sign the Agreement; and/or to furnish the 
required Performance Security. 
 

6.1 All Bidders shall furnish EMD of the amount as mentioned in Section III: Bid Data Sheet. 
However, Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued 
by Department of Micro, Small and Medium Enterprises (MSME) or Start-ups as recognized 
by Department of Industrial Policy & Promotion (DIPP) are exempt from submitting the 
EMD on submission of documents to the extent as per the Government of India notifications 
in this regard. 

EMD for the mentioned amount shall be deposited to IWAI Fund through RTGS / NEFT in 
the following account: 

Bids not accompanied by EMD shall be rejected as non-responsive. 

No interest shall be payable by the Employer for the sum deposited as EMD. 

The EMD of those Bidders whose Financial Bids have been opened but are not selected as 
“Successful Bidder” would be returned within seven (7) days of issuance of LoA to the 
successful Bidder. 

The EMD of Bidders who have not qualified for opening of Price Bids would be returned 
within seven (7) days of opening of Price bid. 
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The EMD shall be forfeited by the Employer in the following events: 

i. If Bid is withdrawn during the bid validity period including any extension 
agreed to by the Bidder thereof. 

ii. If the Bidder tries to influence the evaluation process. 

iii. If the lowest Bidder raises any fresh issue and / or T&C during negotiations, it 
will be construed as withdrawal of the original bid and in that case EMD is 
liable to be forfeited. 

iv. In case the Bidder, submits false certificate in terms of any documents 
supported to this Tender. 

v. If the Bidder fails to sign the contract in accordance with Conditions of 
Contract on receipt of LoA. 

vi. In case the Bidder is found to indulge in corrupt or fraudulent practices at any 
stage of the execution of the contract. 

vii. If the Bidder fails to furnish the Performance Bank Guarantee in accordance 
with Conditions of Contract. 

viii. In case of a Bidder revoking or withdrawing his Tender or varying any terms 
of the Bid without the consent of the Employer in writing. 

ix. In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the Bidder 
shall not be allowed to participate in the retendering process of the work. 
 

6.2 Cost of Tender Document / Tender Fee 

 All Bidders are required to pay the cost of Tender Document as mentioned in Section I: Bid 
Data Sheet, through RTGS / NEFT. However, Micro and Small Enterprises (MSEs) as 
defined in MSE Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department of Industrial Policy & 
Promotion (DIPP) are exempt from submitting the Tender fee on submission of documents to 
the extent as per the Government of India notifications in this regard. The cost of Tender 
Document is Non-Refundable. 

6.3 Bank Solvency  

All Bidders shall submit Bank Solvency certificate from a nationalized / scheduled bank in 
India for a minimum amount as mentioned in Bid Data Sheet. The bank solvency certificate 
submitted by the Bidder shall not be older than six (6) months from the Bid Submission Last 
Date. In case Bidder does not adhere to this criterion, his bids shall be considered non-
responsive and shall not be considered for further evaluation process. 

6.4 Taxes  

The Bidders shall fully familiarize themselves with the applicability of all types of taxes and 
all such taxes, as prevailing on date of submission of the bid, must be included by the Bidder 
in the Financial Proposal along with the conditions mentioned therein, except for GST which 
will be claimed separately along with the RA Bills. It may be noted that the Bidder shall have 
to be registered with GST and shall submit the proof of the same at the time of bid 
submission. The GST and all other relevant taxes shall be paid as per existing rules and 
regulations at the time of payment. 

7.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 
language only and in metric system. Tenders filled in any other language will be summarily 
rejected. 
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8.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document 
has been issued / downloaded. The bid shall be duly signed and sealed by an authorized 
person of the bidder’s organization as following: 

 

8 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 
name and full name of his firm with its current business address. 

 

8 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above 
his full name and full name of his firm with its name and current business address. 

 

8 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the 
firm above, their full names and current business address, or by a partner holding the power 
of attorney for the firm for signing the Tender in which cases a certified copy of the power of 
attorney shall accompany the Tender. A certified copy of the partnership deed and current 
business address of all the partners of the firm shall also accompany the Tender. 

 

8 (d) If the Tender is submitted by a limited company, or a limited corporation, it shall be signed by 
a duly authorized person holding the power of attorney for signing the tender in which case a 
certified copy of the power of attorney shall accompany the Tender.  Such limited company 
or corporation may be required to furnish satisfactory evidence of its existence before the 
contract is awarded.  ‘Satisfactory evidence’ means the certificate of incorporation of the 
limited company or corporation under Indian Companies Act, 1956. 

 

8 (e) All witnesses and sureties shall be persons of status and their full names, occupations and 
addresses shall be stated below their signatures.  All signatures affixed in each page in the 
tender will be dated.  

 

9.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall 
state his capacity and also the source of his ability to bind the bidder. The power of attorney 
or authorization or any other document constituting adequate proof of the ability of the 
signatory to bind the bidder shall be annexed to the bid. The Owner may reject outright any 
bid unsupported by adequate proof of the signatory’s authority. 

 

10.0 The bid document shall be completed in all respects and shall be submitted together with the 
requisite information and appendices. They shall be complete and free from ambiguity, 
change or inter-lineation.  In case IWAI requires any information/ clarification(s) from the 
Bidder in respect of the bid documents, the bidder shall be required to furnish the same in 
writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A 
failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

 

11.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 
be separately added.  These pages shall be consecutively page numbered and shall also be 
signed by the Bidder. 

 

12.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 
telephone numbers and other communication details enabling IWAI to contact the bidder in 
case the need so arise. 

 

13.0 IWAI shall have an unqualified option under the said bid bond to claim the amount there 
under in the event of the Bidder failing to keep the bid valid up to the date specified or 
refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 
award the Work to the Bidder. 

 

14.0 The EMD shall be retained with the IWAI until finalization of tenders. Further, security 
deposit as per the Clause of Security shall be payable by the successful bidder. If the tenderer 
fails to furnish the security deposit in accordance with tender conditions EMD shall be 
forfeited. In the event of the Bidder becoming the successful Contractor, the amount of EMD 
would be adjusted against the Security deposit. 
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15.1 The earnest money deposit (EMD) submitted by all the bidders expect the lowest bidder shall 
be refunded immediately latest within a week from the date of approval of the award of the 
contract to the lowest bidder (s)/decision to re-tender or otherwise closure of the proposal as 
the case may be, by the competent authority. No interest shall be payable on EMD by IWAI. 

 

15.2 In case of Joint Venture (JV), only Lead Partner can deposit EMD and same will be refunded 
to the bank account of the Lead Partner provided by the bidders / tenderers in the bid. 

 

15.3  In case, where the Office-In-Charge considers that an item of EMD instead of being refunded, 
be carried to the credit of the IWAI-Fund, then the fact required to be recorded on the Deposit 
Receipt with the Officers initial records, and request the Accounts / Finance Wing to effect 
necessary adjustment in Accounts. Accordingly, the concerned bidders shall be 
communicated this fact within the period specified for EMD refund. 

 

16.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 
intending tenderers who may be present at the date and time of opening informed in the bid 
document or subsequently.  If any of the tenderer or his agent is not present at the time of 
opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 
statement of the attested and unattested corrections in the tender over their signature. Such a 
list shall then be binding on the absentee tenderer. 

 

17.0 The successful tenderers shall be required to execute a contract agreement in the given 
format. In case of any refusal/ failure on the part of such successful tenderer to execute such a 
contract shall be deemed to be a failure on the part of such successful bidder to comply with 
the terms contained herein. 

 
18.0  Qualification of the Bidder 
 

18.1 This invitation for online bids is open to all reputed and resourceful contractors fulfilling the 
criteria given under Terms and Conditions in the Tender Notice and as regards the size / value 
of experience in execution of similar works during past seven years, the factor specified 
below shall be used to bring the value of such completed works at the level of current 
financial year i.e. FY 2025-26. 

 

 Year Before     Multiplying Factor 
 One ………………………………………  1.07 
 Two ……………………………………....  1.14 
 Three ……………………………………..  1.21 
 Four ………………………………………  1.28 
 Five ……………………………………....  1.35 
            Six   ………………………………………  1.42 
            Seven …………………………………….   1.49 
 

19.0 Each Bidder shall submit only one online Bid for the work. A Bidder who submits more than 
one Bid will cause proposals with the Bidder's participation to be disqualified. 

 

20.0 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Owner will, in no case, be responsible or liable for those costs regardless of the conduct or 
outcome of the bidding process. 

 

21.0 The bidder is expected to examine carefully all instructions, conditions of contract, contract 
data, terms, specifications, forms and drawings in the Bid Document. Failure to comply with 
the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 33 
hereof, bids, which are not substantially responsive to the requirements of the Bid 
Documents, shall be rejected. 
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22.0 Clarification of Bidding Documents  
 

22.1  A prospective Bidder requiring any clarification of the bidding documents may notify the 
Tender Inviting Authority in writing, by facsimile or email at the address indicated in the 
Tender Notice / Notice Inviting Tender. The tender inviting authority will respond to any 
request for clarification received earlier than 7 days prior to the deadline for submission of 
bids. Copies of the response will be forwarded to all purchasers of the bidding documents / 
will be uploaded to the web sites, including a description of the inquiry, but without 
identifying its source. 

 
 23.0 Amendment of Bidding Documents:  
 

Before the deadline for online submission of bids, the Owner may 
modify/amend/make addition in the bidding documents for any reason, whether at its own 
initiative or in response to clarification requested by a prospective bidder by issuing 
addenda/corrigendum. Any addendum/corrigendum/ minutes of pre bid meeting uploaded on 
website shall be part of the bidding documents. Corrigendum / Addendum/ Minutes of pre bid 
meeting will be available on website. The modification /amendment/ additions in the bidding 
document shall be binding on the prospective bidders. To give prospective bidders reasonable 
time in which to take a corrigendum / addendum / minute of pre bid meeting into account in 
preparing their bids, the Owner may extend, as necessary, the deadline for submission of bids. 

 

24.0 Bid Prices:  
 

The Contract shall be for the whole Works, as described, based on the cost schedule 
submitted by the Bidder. The bidder shall quote rates and prices for all items of the Works 
described in the cost schedule. The prices shall include all the taxes, levies, cess, royalty, 
terminal tax, or any other local, State or Central taxes as applicable / charged by Central or 
State Government or Local authorities on all materials that the contractor has to purchase for 
the performance of the contract and services and the Authority will not entertain any claim for 
compensation whatsoever in this regard. The rates quoted by the bidder shall be deemed to be 
inclusive of all such taxes, duties, cess, levies, etc. including 1% Labour Welfare Cess except 
for GST which shall be indicated and claimed separately. Labour Welfare Cess @ 1% of the 
value of the contract shall be deducted from the RA bills of the Contractor and deposited by 
IWAI as per norms of Govt. of India. 

Bidders are to download BOQ through https://eprocure.gov.in/eprocure/app and 
cannot modify BOQ, they can enter only white portion of BOQ. The Bidder shall quote rate 
for Per item Basic price, inclusive of Freight, Insurance, Transportation, packing, Inspection 
if applicable etc. The GST has to be mentioned separately 

Prices quoted by the Bidder shall remain firm and fixed and valid till the validity time. 
The prices quoted shall be for destination of the consignees.  

Form No. ‘C’ or ‘D’ & 31/32 will not be issued by the “Authority”. Road permit, way 
bill etc. are to be   arranged by   the Bidder.   

The rates and prices quoted by the Bidder shall be fixed for the duration of the 
Contract and shall not be subject to adjustment. The prices shall be quoted by the bidder 
entirely in Indian Rupees.  All payments shall be made in Indian Rupees. 

 
25.0  Bid Validity:  
 

Bids shall remain valid for a period of 90 days after the last date for bid submission. A 
bid valid for a shorter period will be treated as non-responsive and shall be rejected. 
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In exceptional circumstances, prior to expiry of the original time limit, the IWAI may request 
the bidder to extend the period of validity for a specified additional period.  The request and 
the bidders’ responses shall be made in writing.  A bidder may refuse the request without 
forfeiting his bid security.  A bidder agreeing to the request will not be required or permitted 
to modify his bid, but will be required to extend the validity of his bid security.  

 

26.0  Bidder shall submit offers that fully comply with the requirement of the bidding document 
including conditions of contract. Conditional offer or alternate offer will not be considered in 
the process of tender evaluation. 

 

27.0 The Bidder shall submit online bid and the Bid shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by the person 
or persons signing the Bid. The Bid shall contain no overwriting, alterations or additions, 
except those to comply with instructions issued by the Tender Inviting Authority. 

 
28.0 Submission of Bids:  
 

The Bidder shall submit online bids. Complete online Bids (including Technical and 
Financial) must be received by the bid submission closing date and time. The Tender inviting 
Authority may extend the deadline for submission of bids by issuing an amendment, in which 
case all rights and obligations of the Owner and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

 
29.0 Modification and Withdrawal of Bids:  
 

Bidders may modify or withdraw their bids online   before the deadline prescribed. 
Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified or as extended shall result in the 
forfeiture of the Bid security. 

 
30.0 Bid Opening and Evaluation 
 

30.1 Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the online 
bids received shall be opened on the date and time mentioned. 'Financial Bid' of those bidders 
whose technical bid has been determined to be responsive and on evaluation fulfils the criteria 
shall be opened on a subsequent date, which will be notified to such bidders. 

  

30.2 The Owner will open the online "Technical Bid" of all the bids received in the presence of the 
bidders/bidders’ representatives who choose to attend at the time, date and place specified. In 
the event of the specified date for the submission of bids being declared a holiday for the 
Owner, the Bids will be opened at next immediate convenient time & date which will be 
notified through the web site. 

 

30.3 Bidder's names and such other details like EMD furnished, as the Owner may consider 
appropriate will be announced by the Owner after the opening. 

 

30.4 After the opening of the technical bids, their evaluation will be taken up with respect to bid 
security, qualification and other information furnished in technical bid.  Thereafter, on 
fulfilling the criteria laid down in Bid Evaluation, a list will be drawn up of the responsive 
bids whose financial bids are eligible for consideration.  

 

30.5  The Owner shall inform the bidders, whose technical bids are found responsive, of the date, 
time and place of opening of the financial bids. The bidders so informed, or their 
representative, may attend the online opening of financial bids.        
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30.6 At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose bids 
were found responsive and the Bid prices, the total amount of each bid and such other details 
as the Owner may consider appropriate will be announced by the Owner.   

 
 

31.0 Process to be Confidential 
 

Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder 
has been announced. Any attempt by a Bidder to influence the Owner’s processing of bids or 
award decisions may result in the rejection of his Bid. 

 
32.0.   Clarification of Bids and Contacting the Owner 
 

32.1 During the evaluation of the bids, the owner may, at its discretion, ask the bidder to provide 
any additional information/clarification in relation to its bids as may be deemed fit by the 
owner. The bidder shall in all cases where such request has been made by the owner, submit 
such information/clarification within such period and in such manner as may be specified by 
the owner in the request so made. In the event of failure of the bidder to furnish such 
additional information as may be requested by the owner, the owner may, in its sole 
discretion, deem such bid as non-responsive. The bidder shall not have any right to challenge 
the same or any claims arising from such bid being deemed non-responsive by the owner.  

 

32.2 No bidder shall contact the owner on any matter relating to its bid from the time of the bid 
opening to the time the contract is awarded. Any attempt by the bidder to influence the 
Owner’s bid evaluation, bid comparison or contract award decision may result in the rejection 
of his bid. 

 
33.0 Examination of Bids and Determination of Responsiveness 
 

During the detailed evaluation of “Technical Bids”, the Owner will first determine whether 
each Bid (a) meets the eligibility criteria (b) has been properly signed; (c) is accompanied by 
the required securities; and (d) is responsive to the requirements of the bidding documents. 

 

After the above process is completed, the technical specification/offer of the responsive 
bidders will be examined with respect to technical specifications provided in the tender 
document. Clarifications, if any, at this stage in respect of the technical parameters offered by 
the bidder will be sought from the bidders.  Thereafter, the bids, which conform, to the terms, 
conditions, and specifications of the bidding documents, without material deviation or 
reservation will be considered as responsive for evaluation.  

 
 
 
 
34.0 Evaluation of Bids 
 

34.1  Selection of the bidder for the tendered work will be based on technical and financial 
evaluation. 

 

34.2  Technical evaluation shall be based on the bidder satisfying the eligibility criteria stated in 
clause 9 of Terms and Conditions under the Tender Notice AND the bidder furnishing all 
documents / certificates / undertakings as specified in clause 4.1 under INSTRUCTIONS FOR 
SUBMISSION OF BID.  
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34.3  Verification of the facts furnished by the bidders may be made prior to finalizing the technical 
evaluation. 

34.4 If the bidder does not fulfil the above criteria his bid shall be technically disqualified and his 
financial bid shall not be opened.  

34.5 The evaluation of the financial bid will be based on the lowest financial offer received for the 
work.   

 
35.0 Award of Contract 
 

35.1.  Subject to Clause 36, the Owner will award the Contract to the Bidder after evaluation as per 
Clause 34.  

 

35.2. Owner has the right to accept any Bid and to reject any or all Bids and split the work or 
Increase and Decrease work. Notwithstanding Clause 35.1, the Owner also reserves the right 
to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or bidders or any obligation to 
inform the affected Bidder or bidders of the grounds for the Owner’s action.  

 

35.3 Award of work under “Make in India” policy: As per the policy of Government of India to 
promote Make in India the provisions vide order No. o-45021/2/2017-B.E.II dated 15.06.2017 
of Ministry of Commerce and Industry on the subject “public procurement (preference to 
Make in India) shall be applicable to the extent possible. 

 
36.0. Notification of Award and Signing of Agreement.  
 

36.1  The bidder whose Bid has been accepted will be notified of the award by the Owner prior to 
expiration of the Bid validity period and this letter will be called “Letter of Acceptance” or 
“Work order” which will state the sum that the Owner will pay to the Contractor in 
consideration of the execution and completion of the Works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “Contract Price”) and also the time 
period for completion of the works. 

 

36.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 37. 

 

36.3 The Agreement will incorporate all agreements between the Owner and the successful Bidder. 
It will be signed in the proforma given at Annexure.3 by the Owner and the successful 
Bidder after the performance security is furnished and within 15 days of issuance of Letter of 
Acceptance. 

 

36.4     Upon the furnishing of the Performance Security by the successful Bidder, the other Bidders 
will be informed that their Bids have been unsuccessful. 

 
 
37.0 Performance Security 
 

37.1  Within 15 (fifteen) days of issue of the Letter of Acceptance, the successful Bidder shall 
deliver to the Owner a Performance Security equivalent to five percent [5%] of the Contract 
Price. 

 

37.2 The performance security shall be furnished through RTGS in the                                         
A/c. No. 39360627884 of Inland Waterways Authority of India, maintained at State Bank of 
India, Vyttilla Branch (IFS Code: SBIN0008694). 
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37.3 Failure of the successful bidder to comply with the requirement of sub-clause 37.1 shall 
constitute sufficient ground for cancellation of the award and forfeiture of the bid security. 

 
 
 

38.0 Corrupt or Fraudulent Practices 
 

The Owner will reject a proposal for award if it determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in question 
and will declare the firm ineligible, either indefinitely or for a stated period of time, to be 
awarded a contract with Inland Waterways Authority of India and any other agencies, if it at 
any time determines that the firm has engaged in corrupt or fraudulent practices in competing 
for the contractor, or in execution.   

 

The Owner requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 
 

39.0 Instructions to the Bidders for the submission of bids online through the e-Procurement 
Portal  https://eprocure.gov.in/eprocure/app 

 

39.1   Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 
consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering.  

  

39.2 Bidder should do the enrollment in the e-Procurement site using the 
https://eprocure.gov.in/eprocure/app option available” Enroll Here” on the home page. Portal. 
Enrollment is free of charge. During  enrollment/registration, the bidders should provide the 
correct/true information including valid email-id. All the correspondence shall be made 
directly with the contractors/bidders through email-id provided. 

 
 

39.3 Bidder need to login to the site through their user ID/ password chosen during 
enrollment/registration. 

 

39.4  Then the Digital Signature Certificate (Class II or Class III Certificates with signing key 
usage) issued by SIFY/TCS/ nCode/ eMudra or any Certifying Authority recognized by CCA 
India on eToken / Smart Card, should be registered. 

 

39.5 The DSC that is registered only, should be used by the bidder and should ensure safety of the 
same. 

 

39.6 Contractor/Bidder may go through the tenders published on the site and download the 
required tender documents/schedules for the tenders he/she  is interested. 

 
 

39.7 After downloading / getting the tender document/schedules, the Bidder should go through 
them carefully and then submit the documents as asked.   

 

39.8  If there are any clarifications, this may be obtained online through the tender site, or through 
the contact details. Bidder should take into account of the corrigendum published before 
submitting the bids online. 

39.9 Bidder then logs in to the site through the secured log in by giving the user id/ password 
chosen during enrolment/registration and then by giving the password of the eToken/ Smart 
Card to access DSC. 

 

39.10 Bidder selects the tender which he/she is interested in by using the search option and then 
moves it to the ‘my favourites’ folder. 

 

39.11 From the favourites folder, he selects the tender to view all the details indicated. 
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39.12 It is construed that the bidder has read all the terms and conditions before submitting their 
offer. Bidder should go through the tender schedules carefully and upload the documents as 
asked; otherwise, the bid will be rejected. 

 

39.13 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document/schedule and generally, they can be in general PDF/xls/rar/jpg formats. If 
there is more than one document, they can be clubbed together and can be provided in the 
requested format. Each document to be uploaded through online for the tenders should be less 
than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the 
same can be uploaded, if permitted.  

 

39.14 If there are any clarifications, this may be obtained through the site, or during the pre-bid 
meeting if any. Bidder should take into account the corrigendum published from time to time 
before submitting the online. 

 

39.15  The Bidders can update well in advance, the documents such as certificates, annual report 
details etc., under My Space option and these can be selected as per tender requirements and 
then send along with bid documents during bid submission. This will facilitate the bid 
submission process faster by reducing upload time of bids. 

 

39.16 Bidder should submit the Tender Fee/ EMD as specified in the tender. The original payment 
instruments should be posted/ couriered/ given in  person to the Tender Inviting Authority 
within the due date as mentioned in this tender document. Scanned copy of the instrument 
should be uploaded as part of the offer, if asked for.  

 

39.17  While submitting the bids online, the bidder reads the terms & conditions and accepts the 
same to proceed further to submit the bid packets. 

 

39.18 The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 
applicable and enter details of the instruments. 

  

39.19  The details of the DD/any other accepted instrument, physically sent, should tally with the 
details available in the scanned copy and the data entered during bid submission time. 
Otherwise submitted bid will not be acceptable. 

 

39.20 The bidder has to digitally sign and upload the required bid documents one by one as 
indicated. Bidders to note that the very act of using DSC for downloading the bids and 
uploading their offers shall be deemed to be a confirmation that they have read all sections 
and pages of the bid document including General conditions of contract without any 
exception and have understood the entire document and are clear about the requirements of 
the tender requirements. 

 

39.21 The bidder has to upload the relevant files required as indicated in the cover content.   In case 
of any irrelevant files, the bid will be rejected. 

 

39.22  If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 
should be entered in the allotted space only and uploaded after filling the relevant columns. 
The Price Bid/BOQ template must not be modified/replaced by the bidder, else the bid 
submitted is liable to be rejected for this tender. 

 

39.23 The bidders are requested to submit the bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per Server 
System Clock). The TIA will not be held responsible for any sort of delay or the difficulties 
faced during the submission of bids online by the bidders at the eleventh hour. 

 

39.24 After the bid submission, the acknowledgement number, given by the e-tendering system 
should be printed by the bidder and kept as a record of evidence for online submission of bid 
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for the particular tender and will also act as an entry pass to participate in the bid opening 
date. 

 
 

39.25  The bidder should ensure/see that the bid documents submitted should be free from virus and 
if the documents could not be opened, due to virus, during tender opening, the bid is likely 
/liable to be rejected. 

 

39.26  The time settings fixed in the server side & displayed at the top of the tender site, will be 
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. 
The bidders should follow this time during bid submission. 

 
 

39.27  All the data being entered by the bidders would be encrypted using PKI encryption techniques 
to ensure the secrecy of the data. The data entered will not viewable by unauthorized persons 
during bid submission & not be viewable by any one until the time of bid opening. 

 

39.28  Any bid document that is uploaded to the server is subjected to symmetric encryption using a 
system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid opener’s public keys. Overall, the uploaded tender documents become readable 
only after the tender opening by the authorized bid openers. 

 

39.29  The confidentiality of the bids is maintained since the secured Socket Layer 128-bit 
encryption technology is used. Data storage encryption of sensitive fields is done. 

 

39.30  The bidder should logout of the tendering system using the normal logout  option available at 
the top right-hand corner and not by selecting the (X) exit option in the browser.  

 

39.31 Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact 
person indicated in the tender.  

39.32  Any queries relating to the process of online bid submission or queries relating to CPP Portal 
in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 
helpdesk is 1800 233 7315. 

 
 

********* 
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PART – II 
 

 
 

6. GENERAL CONDITIONS.  
 

(i) Integrity Pact 
 

(ii) Schedules 
 

(iii) General Conditions of Contract. 
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PART – II 
 

To be signed by the bidder and same signatory competent / authorized to sign 
the relevant contract on behalf of IWAI. 

 
(i) INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............................ on this ........ day of ............. 20.... 
 

BETWEEN 
 

Chairman / Chairperson, Inland Waterways Authority of India represented through the 
Director, Inland Waterways Authority of India, National Waterway Road, Kannadikkadu, 
Maradu P.O, NH 47 Bypass, Ernakulam, Kerala. PIN 682 304. 
 

(Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to the 
meaning or context hereof include its successors and permitted assigns) 
 

AND 
 

.......................................................................................................................................... 
(Name and Address of the Individual/firm/Company) 
through ...................................................................(Hereinafter referred to as the 
                                    (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 

Preamble 
 

WHEREAS the Principal/ Owner has floated the Tender No. IWAI/COCH/46(A)/2025-26/16 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract for Annual Maintenance Contract for Jungle Clearance & 
Cleaning of IWT Terminals in NW.3 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its relation 
with its Bidder(s) and Contractor(s). 
 

AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties.  
 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 
 
 

Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to the Tender process or the 
Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 
if there be a substantive suspicion in this regard, the Principal/Owner will inform the 
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 
internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1. It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the IWAI 
all suspected acts of fraud or corruption or Coercion or Collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the 
negotiation or award of a contract.   

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal/Owner’s employees involved in the 
tender process or execution of the contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange 
any advantage of any kind whatsoever during the Tender process or during the 
execution of the contract. 

 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This applies 
in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or 
transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/representatives in India, if any. Similarly, 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of 
foreign agents/representatives, if any. Either the Indian agent on behalf of the 
foreign principal or the foreign principal directly could bid in a tender but not both. 
Further, in cases where an agent participates in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
along with the first manufacturer in a subsequent/parallel tender for the same item. 



 
 

 28

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a wilful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in 
reliance thereof, with the purpose of obtaining unjust advantage by or causing damage 
to justified interest of others and/or to influence the procurement process to the 
detriment of the Government interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her 
reputation or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have 
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and 
the bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s 
absolute right: 

 
1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days’ notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the tender process or terminate/determine the Contract, if 
already executed or exclude the Bidder/Contractor from future contract award processes. 
The imposition and duration of the exclusion will be determined by the severity of 
transgression and determined by the Principal/Owner. Such exclusion may be forever or 
for a limited period as decided by the Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal / Owner 
has disqualified the Bidder(s) from the tender process prior to the award of the contract 
or terminated/determined the contract or has accrued the right to terminate/determine the 
contract according to Article 3(1), the Principal/Owner apart from exercising any legal 
rights that may have accrued to the Principal/Owner, may in its considered opinion 
forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security 
Deposit of the Bidder/Contractor. 

 
 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 
Contractor, or of an employee or a representative or an associate of a bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 
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Article 4: Previous Transgression 
 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 
1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/ sub-vendors.  

 
2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 
 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 

 
If any claim is made/lodged during the time, the same shall be binding and continue 

to be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority of IWAI. 

 
Article 7: Other Provisions 

 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 
 

2) Changes and supplements need to be made in writing. Side agreements have not been 
made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 
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4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by 
the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration.   

 
Article 8: LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the same 
shall be deemed to be cumulative and not alternative to such legal rights and remedies 
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contact documents with regard any of the provisions covered 
under this Integrity Pact. 

 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 

 
 
 

............................................................... 
(For and on behalf of Principal/Owner) 
 
 

 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
 

 
WITNESSES: 

1............................................... 
(Signature, name and address) 
 
 

2................................................ 
(Signature, name and address) 

 
 
 
Place: ……………… 
 
Date: ………………… 
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(ii)  SCHEDULES 
 

SCHEDULE ‘A’: Salient Features of the work. 
 

Name of Work: Annual Maintenance Contract for Jungle Clearance & Cleaning of 
IWT Terminals in NW.3 

 

Estimated cost: Rs.28,27,065/- excluding GST. 
     

Earnest Money: Rs.56,541/-.        
 

Security Deposit: 10% of contract price. 
 

 
SCHEDULE ‘B’:   General Rules & Directions with reference to General Conditions 

of Contract: - 
 

(i) Officer inviting tender   :  Director, IWAI, Kochi 
    

(ii)  Tender Accepting Authority  : Director, IWAI 
 

(iii)  (a) Time allowed for submission of  
Performance Guarantee as per  
clause 3.1 of GCC from the date  : 15 days 
of issue of letter of acceptance   . 

 
(b) Maximum allowable extension  

beyond the period provided in   : 7 days. 
(a) above 

      
(iv) Percentage on Cost of Materials and      

Labour to cover all overheads & profits : included in the estimate  
 

(v) Standard Schedule of Rates   : Not applicable 
 

(vi) Specifications to be followed  : Not applicable 
  

(vii) Deviation Limit beyond which   . 20%   with approval of the 
Clause 16.3, 16.4, 16.5 & 16.6   Competent Authority  

 
(viii) Competent Authority for grant extension of time under clause 34:- 
 

(a) Member (Technical), IWAI (if the 
amount of contract is up to 300 lakhs). 
 

(b) Vice-Chairman / Chairman, IWAI, Noida 
(if the cost of contract is more than 300 
lakhs & up to 1500 lakhs). 

 

(c) Chairman, IWAI, Noida (if the amount of 
contract is more than 1500 lakhs). 
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(ix) Competent Authority to levy liquidated damages for delay under clause 35:-   

(a) Regional Director (Field), IWAI (if the 
amount of contract is up to 150 lakhs). 

 

(b) Member (Technical), IWAI (if the amount 
of contract is upto 100 lakhs). 

 

(c) Vice-Chairman / Chairman, IWAI, Noida 
(if the cost of contract is more than 100 
lakhs & up to 500 lakhs). 

 

(d) Chairman, IWAI, Noida (if the amount of 
contract is more than 500 lakhs). 

(x) Competent Authority to determine the contract as per clause 36:- 

(A) Regional Director, Director (Field), IWAI (if the amount of 
contract is up to 150 lakhs). 

 

(B) Regional Director/Engineer-in-Charge with the prior approval of; 
 

(a) Member (Technical), IWAI (if the amount 
of contract is up to 300 lakhs). 

 

(b) Vice-Chairman / Chairman, IWAI, Noida 
(if the cost of contract is more than 300 
lakhs & up to 1500 lakhs). 

 

(c)  Chairman, IWAI, Noida (if the amount of 
contract is more than 1500 lakhs). 

(xi) Milestones as per table given below:- 
 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 
more than 10 Crores).  

 

 

 
 
 
 

(xii) Competent authority to reschedule   
  the milestones as per clause 34.5     : Chairman, IWAI, Noida. 

 

 (xiii) Competent authority for foreclosure of contract in full or in part due to 
abandonment or reduction in scope of work as per Clause – 31:  

 

(A) Regional Director / Engineer–in-Charge with the prior approval of; 
 

(a) Member (Technical), IWAI (if the amount 
of contract is up to 300 lakhs). 

 

(b) Vice-Chairman / Chairman, IWAI, Noida 
(if the cost of contract is more than 300 
lakhs & up to 1500 lakhs). 

 

(c) Chairman, IWAI, Noida (if the amount of 
contract is more than 1500 lakhs). 

 

 (xiv) Incentive for early completion :   Not applicable. 
 

************************ 

Sl. 
No. 

Milestone 
Time Allowed (from date 

of start) in months 
Amount to be withheld in case of 
non-achievement of mile stone 

 Not applicable being 
less than Rs. 10 Crores. 
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(iii) GENERAL CONDITION OF CONTRACT 

 
C O N T E N T S 

 
CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :     INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8  :  DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   

REPRESENTATIVE  
 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11  :   CHANGE   IN CONSTITUTION OF THE FIRM TO BE       

INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE    
   WITH   SPECIFICATIONS   DRAWINGS AND ORDERS ETC. 

 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR’S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24  : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26  : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS 

FOSSILS, COINS   ETC. 
CLAUSE-27 : FORCE   MAJEURE 

CLAUSE-28 :   LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 



 
 

 34

 

CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 

CLAUSE-30 : SUSPENSION   OF   WORKS  

 CLAUSE-31   : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE   

TO ABANDONMENT  ORREDUCTION   IN SCOPE   OF   WORK 
 

CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-33  : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E 

CONTRACTOR 
 

CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE   & COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 :  PAYMENT   ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-43 : PAYMENT   OF   FINAL BILL 

CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-45 : FINALITY   CLAUSE  

CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE 
CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

 

CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION 

CLAUSE-48 : CLAIM 

CLAUSE-49 : INTEREST 

 

 

                                                                      ********************* 
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expression shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 

 

(i) Contract: means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of the Chairman, Inland 
Waterways Authority of India and the contractor, together within the documents referred to 
therein including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-charge and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another          

 

(ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 
schedule of quantities and price by the respective item rates as allowed. 
 

(iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 
covered under this tender document and shall be deemed to include the contractor’s 
successors, executors, representatives or assign approved by the Engineer-in-charge. 

 

 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 
 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 
India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be 
In-charge of the works for the purpose of this contract who shall supervise and be in charge of 
the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 
Engineer-in-charge for day-to-day supervision, checking, taking measurement, checking bills, 
ensuring quality control, inspecting works and other related works for completion of the 
project. 

  

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Vice Chairman: means the Vice Chairman of the Authority 
 

(x) Chief Engineer: means the Chief Engineer of the Authority. 
 

(xi) Director means the Director of the Authority, as the case may be. 
 

(xii) Deputy Director means the Deputy Director of the Authority, as the case may be. 
 

(xiii) Assistant Director means the Assistant Director of the Authority, as the case may be. 
 

(xiv) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 
Authority, as the case may be  

 

(xv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 
subject to such reservations as may have been stated therein. 
 

(xvi) Day : means a calendar day beginning and ending  at  mid-night. 
 

(xvii) Week : means seven consecutive calendar days 
 

(xviii) Month : means the one Calendar month. 
 

(xix) Site means the waterway and / or other places through which the works are to be executed. 
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(xx) Vessel : Any inland vessel / dredger operating in the National Waterway including the 
dredging units of IWAI for carrying out the work.  

 

(xxi) Drawings : means the drawings referred to in the specifications  and  / or appended with the  
tender  document,  any modifications  of such drawing approved in writing  by  the Engineer-
in-Charge  and shall also include  drawings/ charts  issued for  actual  execution of the work 
time to time by  the  Engineer-in-Charge. 
 

(xxii) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 
become necessary at the time of execution and / or during the progress of work to obviate any 
risk or accident or failure or to obviate any risk of damage to the vessel structure, or required 
to accelerate the progress of work or which becomes necessary for security or for any other 
reason the Engineer-in-Charge may deem expedient. 

 

(xxiii) Work / works: means work / works to be executed in accordance with the contract. 
 

(xxiv) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 
tender papers.  

 

(xxv) District specifications means the specifications followed by the State Government in the area 
where the work is to be executed. 

 

(xxvi) Tendered value means the value of the entire work as stipulated in the letter of award. 
 
 

CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa.  

 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation of construction thereof of the 
contract. 
 

CLAUSE – 3: PERFORMANCE GUARANTEE  
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the contract sum as 
performance guarantee through RTGS in the A/c. No. 39360627884 of Inland Waterways 
Authority of India, maintained at State Bank of India, Vyttila Branch (IFS Code: 
SBIN0008694) within 15 days of the issue of the work order. Bank guarantee will not be 
accepted as performance guarantee.  

 

3.2 After recording of the completion certificate for the work by the competent authority, and 
completion of defects liability period, the performance guarantee shall be returned to the 
contractor without any interest. 

 

3.3 In the event of contract being determined under the provision of any of the clauses/ conditions 
of agreement, the performance guarantee shall be forfeited in full and shall be absolutely at 
the disposal of the authority.  
 
CLAUSE – 4: SECURITY DEPOSIT 

 

4.1  A sum @ 10% of the gross amount of the bill shall be deducted from the 1st & Final bill of 
the contractor till the sum along with the sum already deposited as the EMD in the form of                     
RTGS/NEFT will amount to Security Deposit of 5% of the contract value of work. The EMD 
of the successful Bidder submitted in the form of RTGS / NEFT will be retained as Security 
Deposit. Bank guarantee will not be accepted as security deposit. 
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 In case of MSE registered firms, deduction of a sum of 10% of the gross amount of the bill 
from each running bill till that amount reaches 5% of the contract value of the work Security 
Deposit will also be made. 

 

4.2 The total security deposit shall remain with IWAI till the completion of the contract and 
handing over of the site back to IWAI and the defect liability period is over or the payment of 
the final bill payable in accordance with agreement conditions whichever is later, provided 
the Engineer-in-Charge is satisfied that there is no demand outstanding against the contractor.  

 

4.3 No interest will be paid on security deposit. 
 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the contractor. However, if the contractor duly performs and 
completes the contract in all respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 
contractor after deduction of cost and expenses that the Authority may have incurred and 
other money including all losses and damages which the Authority is entitled to recover from 
the Contractor. 

 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor 
a memo in writing pointing out the delay in progress and calling upon the contractor to 
explain the causes for the delay within 3 days of receipt of the memo and 10 days from 
issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 
explanations offered, he may forfeit the security deposit and / or withhold payment of pending 
bills in whole or in part and/ or get the measures of rectification of progress of work 
accelerated to the pre-defined level at the risk and cost of the contractor. 
 

4.6  All compensation or other sums of money payable by the contractor under the terms of the 
contract or any other contract or on any other account whatsoever, may be deducted from or 
paid by the sale of a sufficient part of his security or from the interest arising there from or 
from any sums which may be due or may become due to the contractor by the Authority on 
any account whatsoever. Also in the event of the contractor’s security deposit being reduced 
by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 
receipt of notice of demand from the Engineer-in-Charge make good the deficit in his security 
deposit.  

 

4.7 In case the contractor fails to commence the works or when the contractor has defaulted for 
more than thirty days or when any amount is to be recovered from the contractor as penalty or 
deduction and the contractor fails to remit such amount even after due notice is given to him 
in this regard, IWAI at its own discretion may recover the sum from his security deposit. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER  

 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates quoted in the schedule of 
Quantities and Prices which shall (except as otherwise provided in the contract) cover all his 
obligations under the contract and all matters and things necessary for the proper execution 
and completion of the works in accordance with the provisions of the contract and its 
operation during execution of work. 
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CLAUSE – 6:  CONTRACT DOCUMENTS  
 

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 
said documents are written in more than one languages, the language according to which the 
contract is to be constructed and interpreted shall be English. 

 

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  
 

 6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 
the Contractor on the Site in good condition and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge, his representatives or by other 
Inspecting officers of the Authority. 

 

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 
this contract. 

  
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 
dimensions in preference to scaled dimensions. The case of discrepancy between the Schedule 
of Quantities and prices, the Specifications and/ or the drawings, the following order of 
precedence shall be observed : - 
 

(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

 

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 
information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 
Engineer-in-Charge regarding the correct intent and meaning of the drawings and 
specifications shall be final and binding. 

 

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 
omission there-from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the work(s) comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 
quantities and prices and General summary the same shall be adjusted in accordance with the 
following rules: 

 

(a) In the event of error/discrepancy occurring in the rates written in figures and words, 
then the rate which corresponds with the amount worked out by the contractor shall, 
unless otherwise proved, be taken as correct. If the amount of an item is not worked 
out by the contractor or it does not correspond with the rate written either in figures or 
in words, then the rate quoted by the contractor in words shall be taken as correct. 
When the rate quoted by the contractor in figures and words tally, but the amount is 
not worked out correctly, the rate quoted by the contractor will, unless or otherwise 
proved, be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 
corrected. 

 



 
 

 39

(c) The totals of various sections of schedule of quantities and price amended shall be 
carried over to the General Summary and the tendered sum amended accordingly.  
The tendered sum so altered shall, for the purpose of tender, be substituted for the sum 
originally tendered and considered for acceptance instead of the original sum quoted 
by the tenderer.  Any rounding off of quantities or in sections of schedule of quantities 
and prices or in General summary by the tenderer shall be ignored. 

 
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 
works and to test and examine any materials/ parts to be used or workmanship achieved in 
connection with the works.  

 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 
of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 
contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-Charge to the 
contractor within the terms of such delegation shall bind the contractor and the Authority as 
though it has been given by the Engineer-in-Charge. 

 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 
shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order the pulling down, removal or breaking up thereof. The 
contractor shall, at his own expense, again carry out such works as directed by the Engineer-
in-Charge. 

 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 
confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 
regard shall be final and binding on the contractor. 

 
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 

 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 
under the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 
authorize the Contractor to sub-let any part of the work, which in his opinion, is not 
substantial, after the contractor submits to him in writing the details of the part of the work(s) 
or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 
experience in the said work/trade and the form of the proposed sub-contract. Nevertheless any 
such approval or authorization by the Engineer-in-Charge shall not relieve the contractor from 
his any or all liabilities, obligations, duties and responsibilities under the contract. The 
contractor shall also be fully responsible to the Authority for all the acts and omissions of the 
sub-contractor, his employees and agents or persons directly employed by the contractor.  
However, the employment of piece rate works shall not be construed as sub-letting. 

 
 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 

 

The contractors shall, in accordance with the requirements of the work as decided by 
the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of any other 
agency properly authorised by Authority or any statutory body which may be employed at the 
site for execution of any work not included in the contract which the Authority may enter into 
in connection with or ancillary to the works. In all matters of conflict of interest, the 
Engineer-in-Charge shall direct what compromise should be made and his decision shall be 
final and binding on the parties. 
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CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE  
         INTIMATED 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu Undivided Family business concern, such approval, 
as aforesaid, shall like-wise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the 
contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and the 
same action will be taken and the same consequences shall ensure as provided for in the said 
clause-36.  

 

CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 15 days of the 
issue of Letter of Award.  If the contractor commits default in mobilization of resources, and 
equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 
remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 

  

CLAUSE–13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner in strict conformity with the specifications laid down in the contract 
document or as may be laid down by the Engineer-in-Charge under the terms of the contract. 
The contractor shall also conform exactly, fully and faithfully to the designs, drawings 
specifications and instructions in writing in respect of the work, duly signed by the Engineer-
in-Charge as may be issued from time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 
in accordance with the provisions of contract, the documents set forth herein in respect of the 
work on commencement or during the performance of the contract: 

 

(a) Specifications or revisions thereof other than standard printed specifications and 
charts/drawings issued to the contractor from time to time 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 
may issue to the contractor from time to time in respect of the work shall be deemed to form 
integral part of the contract and the contractor shall be bound to carry out the work 
accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards specifications. In case there are 
no such specifications in the BIS, work shall be carried out as per manufacturer’s 
specifications, if manufacturer’s specifications are also not available then as per District 
specifications. In case there are no such specifications as required, above the work shall be 
carried out in all respect in accordance with the instructions and requirements of the 
Engineer-in-Charge. 

 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 
writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-
Charge as soon as practicable without loss of time and only such written instruction shall be 
deemed to be valid.  
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CLAUSE – 14: SETTING OUT THE WORKS 
   

The contractor shall provide all assistance and adhere to the instruction of E.I.C during 
the course of surveying, inspection, etc.  

 
CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge 
shall be final and binding) becomes necessary, the contractor shall execute the same as may 
be directed by Engineer-in-Charge, provided the directions are in accordance and 
confirmatory with provisions in Clause – 8. 

 
CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 
to, or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons 
and the contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed to do in the 
manner specified above as part of the works, shall be carried out by the contractor on the 
same conditions in all respects including price on which he agreed to do the main work except 
as hereafter provided. 

 

16.2 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested by the 
contractor, as follows:  

 

(i)  In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus  

 

(ii)  20% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge after approval of the Competent 
Authority. 

 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, determine 
the rates on the basis of the market rates and the contractor shall be paid in accordance with 
the rates so determined. 

 

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following Para. 

 

(a) If the market rate for the substituted item so determined is more than the market rate 
of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

 

(b)  If the market rate for the substituted item so determined is less than the market rate of 
the agreement item (to be substituted), the rate payable to the contractor for the 
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substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

 
16.5 In the case of contract items, substituted items, contract cum substituted items, which exceed 

the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim revision of the rates, supported by proper 
analysis for the work in excess of the above mentioned limits, provided that if the rates so 
claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within one month of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on 
the basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 
 

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the 
excess and after taking into consideration any reply received from him within fifteen days of 
the receipt of the notice, revise the rates for the work in question within one month of the 
expiry of the said period of fifteen days having regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on account of 
non-settlement of rates of such Deviated/Extra/Substituted items. 

 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION  
 

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at his 
own expense, a qualified and experienced Engineer as his accredited agent approved by the 
Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to be 
capable of receiving instruction or cannot give his full attention to the works.  The contractor 
or his agent shall be present at the   site(s) and shall supervise the execution of the works with 
such additional assistance in each trade, as the work involved shall require and considered 
essential by the Engineer-in-Charge. Further the directions/instructions given by the 
Engineer-in-Charge to the contractor's agent shall be considered to have the same force as if 
these had been given to the contractor himself. 

 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 
Engineer-in- Charge shall have full powers to suspend the execution of the works until such 
date as a suitable agent is appointed by the contractor and takes over the charge of supervision 
of the work.  For any such suspension, the contractor shall be held responsible for delay so 
caused to the work. 

 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
 

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 
Authority and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and 
powers of the Engineer-in-Charge. 

 

18.2 All instructions, notices and communications etc. under the contract shall be given in writing 
and any such oral orders / instructions given shall be confirmed in writing and no such 
communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or sent 
to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to the 
address given by the contractor or his authorized agent or to the last known place of abode or 
business of the contractor or his agent of services by post shall be deemed to have been served 
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on the date when in the ordinary course of post these would have been delivered to him and in 
other cases on the day on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 
respect of the execution of work through a “Site Order Book“ maintained in the office of the 
Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt 
of such instructions by signing the relevant entries in this book. If required by the Contractor, 
he shall be furnished a certified true copy of such instruction(s). The pro-forma for Site Order 
Book to be maintained at site is given in Annex – 4. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which 
comes to the notice of the representative of the Engineer-in-Charge shall be recorded and 
immediately a report will be made to the Engineer-in-Charge within a week. The Engineer-in-
Charge shall review the Hindrance Register at least once in a month. The pro-forma on which 
the Hindrance Register shall be maintained is given in Annex – 5. 

 
CLAUSE -19:  PLANT AND EQUIPMENT  

 

 19.1 The plants and equipments required for the execution of dredging works and all additional 
necessary plant, equipment and machinery required for the execution of the work under the 
contract shall be brought to the site by the Contractor at his cost and shall use such methods 
and appliances for the purpose of all the operations connected with the work covered by the 
contract, which shall ensure the completion of work(s) within the specified time. 

 

  19.2 The contractor shall operate, maintain, repair and safeguard the plants and equipments during 
the tenancy of the contract in accordance with terms and conditions, specifications of the 
contract and instructions of the Engineer in Charge. 

 

19.3     Subject to the availability of any item(s), plant, equipment and machinery, the Authority at 
the written request of the contractor, may issue to the contractor on hire for being deployed on 
the work contracted for, at pre- determined rates, terms and conditions at the sole discretion of 
the Engineer-in-Charge. 

 
CLAUSE – 20:  PATENT RIGHTS 

 

    The contractor shall indemnify the Authority, its representatives or its 
employees against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties or other 
charges which may be payable in respect of any article or material or part thereof included in 
the contract.  In the event of any claim being made or action being brought against the 
Authority or any agent, servant or employee of the Authority in respect of any such materials 
as aforesaid the contractor shall immediately be notified thereof. Provided that such 
indemnification shall not apply when such infringement has taken place in complying with the 
specific directions issued by the Authority but the contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid being reimbursement to the 
contractor only if the use was the result of any drawings and or specifications issued after 
submission of the tender. 

 
CLAUSE – 21: MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the bona-
fide use on work under the contract. 

 

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 
specifications laid down in the contract and the contractor shall furnish from time to time 
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proof and samples, at his own cost, the materials/parts as may be specified by the Engineer-
in-Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in 
addition to those specified in the contract, as may be required and the contractor shall provide 
all facilities to carry out the same. The cost of materials/parts consumed in such tests and also 
the expenses incurred thereon including the cost of the testing charges, shall be borne by the 
contractor in all cases and also where such tests which are in addition to those provided in the 
contract disclose that the materials are in conformity with the provisions of the contract. 

 

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 
examine any plants, materials/parts intended to be used in the works, either on the site or at 
factory or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or any place where these are lying or from where these are being obtained.  For 
this, purpose, the contractor shall afford such facilities as may be required for such inspection 
and examination. 

 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

  The Courts at Noida only shall have the jurisdiction for filing the award of 
the arbitration and for any other judicial proceedings. 

 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

    The Contractor shall provide and maintain at his expense all lights, guards, 
fencing and watch & ward when and where necessary or as required by the Engineer-in-
Charge for the protection of the works or for the safety and convenience of those employed on 
the works or the public. 

 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

 

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 
carried out during Sundays and national holidays without the permission in writing of the 
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 
property or works, contractor shall take necessary action immediately and advise the 
Engineer-in-Charge accordingly. 

 

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 
may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works 
under the contract as scheduled. 

 
CLAUSE - 25: LABOUR 

 

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 
of progress and of quality to ensure workmanship of the degree specified in the 
contract and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not 
employ in connection with the works any person who has not completed eighteen 
years of age the minimum age specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor on the work within the site the later 
shall ensure that such foreigner possesses the necessary special permit issued by the 
Civil Authorities in writing and also comply with the instructions issued there-from 
from time to time. In the event of any lapse in this regard on the part of such foreigner 
the contractor shall be personally held responsible for the lapse & Authority shall not 
be liable in any event.           
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(c) The Contract is liable for cancellation if either the contractor himself or any of his 
employee is found to be a person who has held Class-I post under the Authority 
immediately before retirement and has within two years of such retirement accepted 
without obtaining the previous permission of the Authority or of the Chairman as the 
case may be and employment as contractor for, or in connection with the execution of 
the public works, or as an employee of such contractor. If the contract is terminated on 
account of the failure of the contractor to comply with the above clause, the Authority 
shall be entitled to recover from him such damages as may be determined by the 
Engineer-in-Charge with due regard to the inconvenience caused to the Authority on 
account of such termination without prejudice to the Authority's right to proceed 
against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the works. 
The contractor shall also submit on the 4th and 19th of every month for the period of second 
half of the preceding month and first half of the current month respectively to the Engineer-
in-Charge, a true statement in respect of the following. 

 

i) Any accident if occurred during the said fortnight showing the circumstances under 
which it happened and the extent of damage and injury caused by it and. 

 

ii) The number of female workers who have been allowed maternity benefit as provided 
in the Maternity Benefit Act 1961 or Rules made there-under and the amount paid to 
them. 

 

25.3 The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 
Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 
there-under and other labour laws affecting contract labour that may be brought in force from 
time to time. 

 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 
Bye Laws of any Local or other Statutory Authority applicable in relation to the execution of 
works such as: 

 

i)  Payment of Wages Act, 1936 (Amended) 
 

ii)  Minimum Wages Act, 1948 (Amended). 
 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 
under as amended.  

 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 
 

v)  Employer's Liability Act 1938 (Amended) 
 

vi) Maternity Benefit Act. 1961 (Amended) 
 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 
and any amended thereof: 

 

x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 
thereof and rules made there-under from time to time. The Contractor shall take into 
account all the above and financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 
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The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 
Laws and should follow diligently on the work. The contractor shall be fully and personally 
responsible for the violation of any Act/Labour Law  

 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 
State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 
amended from time to time.  In case the Contractor fails to submit full details of his account 
of labour employed and the contribution payable, the Engineer-in- Charge shall recover from 
the running bills the contribution amount as assessed by him.  The amount so recovered shall 
be adjusted against the actual contribution payable for Employees State Insurance. 

 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 
defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in his 
capacity as Principal Employer, have the power to deduct from the amount due to the 
contractor any sum required for making good the loss suffered by worker(s) by reason of non-
fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of wages 
or on account of deduction made from the wages of the workers which are not justified by the 
terms of the contract or non- observance of the said Act and Rules framed there under  with 
amendments made from time to time. 

 

25.7 The Contractor shall indemnify the Authority against any payments to be made under and for 
observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 
prejudice to his right to claim indemnity from his sub-contractors. In the event of the 
contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause-
25.4 or in the event of decree or award or order against the contractor having been received 
from the competent authority on account of any default or breach or in connection with any of 
the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in-
Charge without prejudice to any other right or remedy under the contract shall be empowered 
to deduct such sum or sums  from the  Bill of the contractor or from his security deposit  or 
from  other  payment due under this contract  or  any  other contract to satisfy within a 
reasonable time the  provisions of the various Acts/Laws/Rules/Codes as mentioned under  
Sub-Clause  25.4 above, on the part of the contractor under  the contract on behalf of and at 
the expenses of the contractor and make payment and /or provide amenities/ facilities/services  
accordingly. In this regard, the decision of the Engineer-in-Charge shall be conclusive and 
binding on the contractor. 

 

25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 
aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  time 
to time or furnishing any information or  submitting or filling any form/Register/Slip under 
the  provisions of  these Regulations which is materially incorrect then  on the  report  of  the 
Inspecting officer as  defined in  the relevant  Acts and Rules as referred in Clause 25.4 
above, the Contractor shall without prejudice to any other liability  pay  to the Authority a 
sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or 
furnishing, making,  submitting, filling materially incorrect statement as may be fixed by the 
Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final & 
binding. 

 
 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 
(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 
other instructions issued by the Authority in this regard for the protection of health and for 
making sanitary arrangements for workers employed directly or indirectly on the works. In 
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case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 
entitled to do so and recover the cost thereof from the contractor. 

 

25.10 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-
in-Charge, in respect of all labour directly or indirectly employed for performance of the 
Works and shall provide all facilities in connection therewith. In case the contractor fails to 
make arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge 
shall be entitled to do so and recover the cost thereof from the Contractor. But this will not 
absolve the contractor of his responsibility or otherwise thereof. 

 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 
Safety Manual, or the provisions relating to report on accidents and grant of maternity 
benefits to female workers and the relevant Acts/Rules referred in clause 25.4 above shall 
make the contractor liable to pay to the Authority as liquidated damages an amount not 
exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the 
Engineer-in-Charge in such matters based on reports from the inspecting Officers as defined 
in the relevant Acts and Rules as referred in clause 25.4 above shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any amount payable 
to the contractor. In the event of any injury, disability or death of any workmen in or about 
the work employed by the contractor either directly or through his sub-contractor, contractor 
shall at all time indemnify and save harmless the Authority against all claims, damages and 
compensation under the Workmen Compensation Act. 1923 as amended from time to time or 
in other Law for the time being in force and Rules there-under from time to time and also 
against all costs, charges and expenses of any smooth action by proceedings arising out of 
such accidents or injury, disability or death of a workmen and against all sum or sums which 
may with the consent of the contractor be paid to compromise or compound any claim in this 
regard. If any award, decree or order is passed against the contractor for recovery of any 
compensation under the Workmen Compensation Act, 1923, for any injury, disability or death 
of a workman by any competent court, the said sum or sums shall be deducted by the 
Engineer-in-Charge from any sum then due or that may become due to the contractor or from 
his security deposit or sale thereof in full or part under the contract or any other contract with 
the Authority towards fulfillment of the said decree, award or orders. 

 

25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever 
on account of his compliance with his obligations under this clause and Labour Regulations. 
 

25.13 The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 
gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any 
arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

25.15 The Contractor shall employ for the execution of the works only such persons as are skilled 
and experienced in their respective trades and Engineer-in-Charge shall be at liberty to object 
to and require the contractor to remove from the works any persons employed by the 
Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 
misconduct himself or is incompetent or negligent in the proper performance of his duties. 
The contractor shall forthwith comply with such requisition and such person shall not be 
again employed upon the works without permission of the Engineer-in-Charge. 

 

25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not be 
refunded till the contractor produces a clearance certificate from the Labour Officer. As soon 
as the work is virtually completed, the contractor shall apply for clearance certificate to the 
Labour Officer under intimation to Engineer-in-Charge. The Engineer-in-Charge on the 
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receipt of such communication shall write to Labour Officer to intimate if any complaint is 
pending against the contractor in respect of the work. If no complaint is pending on record till 
after three months after completion of work and/or no communication is received from 
Labour Officer to this effect till six months after the date of completion, it will be deemed to 
have received the clearance certificate and the security deposit will be released if otherwise 
due. 

 
CLAUSE – 26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 
Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 
used in the execution of the work under the contract, the contractor will be allowed to use the 
same free of cost (except that any amount of royalty paid for in this regard by the Authority 
shall be recoverable from the contractor) for the aforesaid purpose provided the same is found 
suitable and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 
archeological interest discovered on the site shall be the absolute property of the Authority.  
The contractor shall take reasonable precautions to prevent his labour or any other person 
from removing or damaging any such article or thing and shall acquaint the Engineer-in-
Charge with such discovery and carryout the Engineer-in-Charge’s directions as to the 
disposal of the same at the expense of the Authority. 

 
CLAUSE – 27:  FORCE MAJEURE 

 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 
employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 
military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 
earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 
caused by contractor's negligence and other such causes  over  which  the contractor  has no 
control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 
and  binding.  In the event of either party being rendered unable by Force Majeure to perform 
any obligation required to be performed by them under this contract, the relative obligation of 
the party affected by such Force Majeure shall be treated as suspended for the period during 
which such Force Majeure cause lasts, provided the party allowing that it has been rendered 
unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and ending 
thereof giving full particulars and satisfactory evidence in support of such cause. 

 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 
date for a period exceeding the period of delay attributable to the causes of Force Majeure and 
neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 
established that Force Majeure conditions did actually exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 
the time of submission bid, he shall categorically specify in his bid and state whether they 
have been taken into consideration in their quotations. 
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CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF 

 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 
panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 
electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which they 
may be working or in the area contiguous to the premises on which the work or any part of it 
is being executed or if any damage is caused to any item belonging to IWAI or to any person 
during the progress of work, the Contractor shall upon receipt of a notice in writing in that 
behalf from the Engineer-in-Charge, make good the same at his cost. 

 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress of 
work or prior to the expiration of the Defects Liability period that any work has been 
executed with unsound, imperfect or unskilled workmanship or that any materials or articles 
provided by the Contractor for execution of the work are unsound or of a quality inferior to 
that contracted for, or otherwise not in accordance with the Contract, or that any defect, 
shrinkage or other faults found in the work arising out of defective design or defective/ 
improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing 
in that behalf from the Engineer-in-Charge forthwith rectify or remove and  reconstruct  the  
work so specified in whole or in part,  as  the case may be, and/or remove the 
materials/articles so  specified and provide other proper and suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 
any property belonging to the Authority is wasted or is misused by the contractor or any of his 
employees shall be to the account of the contractor, who shall make good the loss. 
 

28.4 Defects liability period for the civil works shall be 6 months from the date of completion of 
all works under the contract. Due to the nature of the work being classified under Annual 
Maintenance Contract (AMC), there shall be no Defect Liability Period (DLP) applicable to 
the jungle clearance activities. The security deposit for the project shall be released only after 
a period of three (3) months from the completion of the work, subject to the successful 
completion of all tasks and without any unresolved issues arising during this period. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE  

 

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 
responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 
shall be liable for any damage or loss that may happen to the works or any part thereof and to 
the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in 
good order and condition and in conformity in every respect with the requirements of the 
Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 
damage which may occur or arise out of "Force Majeure" to the works or any part 
thereof on to any material or article at site but not incorporated in the works or to any 
person or anything or material whatsoever or either party provided such a loss or 
damage could not have been foreseen or avoided by a prudent person and the either 
party shall bear losses and damages in respect of their respective men and materials.  
As such liability of either party shall include claims/ compensations of the third party 
also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 
following provisions shall also have effect: 
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(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 
proceed with the completion of the works under and in accordance with the 
provisions and conditions of the contract, and 

 

(b)     The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-
execute the works lost or damaged, remove from the site any debris and so much of 
the works as shall have been damaged and carry the Authority's T & P, Plant and 
Equipment, Material etc. to the Authority's store.  The cost of such re-execution of 
the works, removal of damaged works and carrying of Authority's store shall be 
ascertained in the same manner as for deviations and this shall be ascertained in the 
same manner as for deviations and this shall be added to the contract sum. Provided 
always that the Contractor shall, at his own cost, repair and make good so much of 
the loss or damage as has been occasioned by any failure on his part to perform his 
obligations under the contract or not taking precautions to prevent loss or damage 
or minimise the amount of such loss or damage, Final assessment of loss or damage 
shall be decided by the Engineer-in-Charge and his decision shall be final and 
binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 
contractor's yard are not blocked at anytime either by his material or by his workmen. The 
roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped 
in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 
claims for death, injuries or damage to any person or any property whatsoever which may 
arise out of or in consequence of the construction and maintenance, of works during the 
contract period and also against all claims, demands, proceedings, damages, costs, charges 
and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 
claims/compensations of the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way 
limiting his obligations and responsibilities under this condition,  insure  against any  
damage, loss or injury which may occur to any property (excluding that of the Authority 
but including the Authority building rented to the contractor wholly or in part and  any 
part of which is used in part and any part of which is used by him for storing combustible 
materials) public  liability by arising out of the carrying out of the contract. For this 
purpose the contractor shall take out, pay all costs and maintain throughout the period of 
his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 
person and Rs. 2,00,000 for each accident. 
 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 
taken out all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the Defects Liability Period. 

 

 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-
contractor (if any) and shall be responsible for any claims or losses to the Authority 
resulting from their failure to obtain adequate insurance protection in connection thereof.  
The Contractor shall produce or cause to be produced by his sub-contractors (if any) as 
the case may be, relevant, policy or policies and premium receipt as and when required 
by the Engineer-in-Charge. 
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(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required to 
effect under the term of the Contract then and in any such case the Authority may, 
without being bound to effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the Authority from any moneys due or which may become due to 
the  contractor or recover the same as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as required in 
respect of the works covered under this contract as per the instruction of Engineer-in-
charge.  In case, the contractor fails to comply with the provisions of the safety the 
Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk 
and cost of the contractor. This will, however, not absolve the Contractor of his overall 
responsibility to execute the works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 
be final and binding on the contractor) suspend the progress of the works or any part thereof 
for such time or times and in such manner as the Engineer-in-Charge may consider necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 
reasons: 

  

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or  
(c) for the safety of the works or part thereof. 

 

30.3 The contractor shall during the suspension period, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineer-in-
Charge. 

 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 
contractor shall be entitled to the extension of time equal to the period of every such 
suspension Plus 25% for the completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which suspended work forms 
a part 

 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

           TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 
scope of the works for reason whatsoever and hence does not require the whole or any part of 
the works to be carried out, the Engineer-in-Charge (with the prior approval of competent 
authority mentioned in Schedule ‘B’) shall give notice in writing to that effect to the 
contractor and the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he could  not derive in consequence of the 
fore closure of  the whole or part of the works. 

 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then, 
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unless the Engineer-in-Charge is satisfied that the legal representatives of the individual 
contractor or of the proprietor of the proprietary concern and in the case of partnership, the 
surviving partners are capable of carrying out and completing the contract, the Engineer-in-
Charge shall be entitled to terminate the Contract as to its incomplete part without the 
Authority being in anyway liable  to payment of any compensation whatsoever on any 
account to the estate  of the deceased Contractor and/or to  the  surviving partners of             
the Contractor's firm on account of  termination of the Contract. The decision of the Engineer-
in-Charge that the legal representatives of the deceased contractor or the surviving   partners 
of the Contractor's firm cannot carry out and complete the works under the contract shall be 
final and binding on the parties. In the event of such termination, the Authority shall not hold 
the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm 
liable for damages for not completing the contract. Provided that the power of the Engineer-
in-Charge of such termination of contract shall be without prejudice to any other right or 
remedy which shall have accrued or shall accrue to him under the contract. 

 
CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 
 

33.1  If the contractor  
 

(i) At any time makes default during the currency of work or does not execute any part of 
the work with due diligence and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice 
in writing is given in that behalf  by the Engineer-in-Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 
or before the date (s) so determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue 
thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any 
item (s) out of his hands and shall have powers to: 

 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk 
and cost of the contractor. 

 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item (s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by IWAI because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

 

33.4 In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same number and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor’s materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses 
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incurred by the IWAI are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor.   
 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 
incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by 
IWAI as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to IWAI in law or per as agreement be recovered from any money due to the 
contractor on any account, and if such money is insufficient, the contactor shall be called 
upon in writing and shall be liable to pay the same within 30 days.     
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contactor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract.       
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the contract.  

 
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

 

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the contractor 
to commence & proceed with the execution of the work in accordance with agreed 
programme. If there is any delay in making available any area of the work or the delays 
mentioned in Para 34.4, the competent authority as specified in schedule ‘B’ on the 
recommendations of the Engineer-in-Charge shall grant reasonable extension of time for 
completion of work. But the contractor shall not claim any compensation whatsoever on this 
account. 

 

34.2 If after the award of the work the contractor commits defaults in commencing the execution 
of work as aforesaid, Govt. shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the earnest money & performance guarantee absolutely.  

 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 
Progress Chart get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work. 

 

34.4 However, if the work (s) be delayed by: - 
 (i) Force majeure as per clause 27, or 
 (ii) Abnormally bad weather, or 
 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in 
executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply or 
(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 
(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 
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 then immediately upon the happening of any such events as aforesaid, the contractor shall 
inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless use 
constantly his best endeavours to prevent and/or make good the delay and shall do all that 
may be required in this regard. The Contractor shall also request, in writing, for extension of 
time, to which he may consider himself eligible under the contract, within fourteen days of 
the date of happening of any such events as indicated above.  

 

34.5 In case the cost of the work is more than 10 crores, then the total scope of work will be 
divided into milestones. The contractor shall submit a Time & Progress chart for each 
milestone and get it approved by the competent authority. 

 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the competent authority as 
indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a request 
the period for which extension is desired. 

 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which may 
have been brought out by the contractor in writing, the Competent Authority mentioned in 
Scheduled ‘B’ may give a fair and reasonable extension of time, after taking into 
consideration the nature of the work delayed and practicability of its execution during the 
period of extension.  

 
34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run charges 
whatsoever for any extension granted.  

 
CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to complete 
the work and clear the site on or before the date of completion as per the contract or extended 
date of completion, he shall, without prejudice to any other right or remedy available under 
the law to the authority on account of such breach, pay as agreed liquidated damages the 
amount calculated at the rates stipulated below.  

 

(i)  Liquidated Damages      @ 1.5 % per month of delay  
for delay of work        to be computed on per day basis  

 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work.  
 

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be final 
& binding) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 34 or that 
the work remains incomplete. 
 

The amount of liquidated damages may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the authority. 

 

35.2 In case of contracts having tendered amount more than 10 Crores, if the contractor does not 
achieve a particular milestone mentioned in Schedule ‘B’, or the re-scheduled milestone(s) in 
terms of Clause 34.6, the amount shown against that milestone shall be withheld, to be 
adjusted against the liquidated damages levied at the final decision on Extension of Time. 
With-holding of this amount on failure to achieve a milestone, shall be automatic without any 
notice to the contractor. However, if the contractor catches up with the progress of work on 
the subsequent milestone(s), the withheld amount shall be released. In case the contractor 
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fails to make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall 
be payable on such withheld amount. 

 

35.3 In case of contracts having tendered amount less than 10 Crores, if the work remains 
incomplete after the stipulated date of completion, the Engineer-in-charge may withheld 10% 
of the tendered value of the work from the running payments of the contractor pending final 
decision of the competent authority mentioned in schedule ‘B’ on the extension of time case. 
If the competent authority decides to grant extension of time without levy of liquidated 
damages or levy part of the total liquidated damages specified above then the balance 
withheld amount after adjusting the amount of the liquidated damages levied by the 
competent authority will be refunded to the contractor.  

 
CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

 

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or un-workman like manner shall omit to comply with the requirement 
of such notice for a period of seven days thereafter. 

 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge he will be unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from the Engineer-in-Charge. 

 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge. 

 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to any 
other person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of contract. 

 

(vi) If the contractor shall enter into a contract with IWAI in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been previously disclosed in writing 
to the Engineer-in-Charge. 

 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 
non-bona-fide methods of competitive tendering or commits breach of integrity pact. 

 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
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voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, or if 
any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of accredit or shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order. 

 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Engineer -in-Charge. 

 

When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the IWAI with the approval of the competent authority 
mentioned in schedule ‘B’ shall have powers: 
 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 
such determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the IWAI. 

 

(b)  After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 
another contractor to complete the work. The contractor, whose contract is determined as 
above, shall not be allowed to participate in the tendering process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. 
And in case action is taken under any of the provision aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 
 
CLAUSE – 37:  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 
each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 
authorized representative, when each stage is ready.  In default of such notice, the Engineer-
in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the 
Engineer-in-Charge in this regard shall be final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 
authorized representative and the Contractor shall afford full opportunity for examination.  
The contractor shall give due notice to the Engineer-in-Charge or his authorized 
representative whenever any such work is ready for examination and the Engineer- in-Charge 
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or his representative shall, without unreasonable delay, unless he considers it necessary and 
advise the contractor accordingly, examine and measure such work. In the event of the failure 
or the contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover 
such work at the contractor's expenses. 

 

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 
contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally 
all attempts should be made to have joint inspection and number of inspections be not less 
than three in a calendar month.  

 
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within 
the specified time limit and under the terms and conditions of the contract. As soon as the 
work under the contractor is completed as a whole the contractor shall give notice of such 
completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 
shall satisfy himself that the work(s) has been completed in accordance with the provisions of 
the contract and then issue to the Contractor a certificate of completion indicating the date of 
completion. Should the Engineer- in-Charge notice that there are defects in the works or the 
works are not considered to be complete, he shall issue a notice in writing to the Contractor to 
rectify / replace the defective work or any part thereof or complete the work, as the case may 
be within such time as may be notified and after the contractor has complied with as aforesaid 
and gives notice of completion the Engineer-in-Charge shall inspect the work and issue the 
completion certificate in the same manner as aforesaid. 

 

38.2.1 No certificate of completion shall be issued as stipulated above and no work be considered 
to be completed unless the contractor shall have removed from the work  site and  / or 
premises all his belongings /  temporary  arrangements  brought / made by him for the site 
and / or  premises in  all  respects and made the whole of the site  and  /  or premises fit for 
immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor 
fails to comply with the above mentioned requirements on or before the date of completion 
of the work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 
contractor, fulfill such requirements and remove / dispose of the contractor's belongings / 
temporary arrangements, as aforesaid, and the contractor shall have no claim in this respect 
except for any sum realised by the sale of Contractor's belongings  / temporary arrangements 
less the cost of fulfilling the said requirements and any other amount that  may be  due from 
the contractor. Should the expenditure on the aforesaid account exceed the amount realised 
by sale of such contractor's belongings / temporary arrangements then the contractor shall on 
demand pay the amount of such excess expenditure.  
 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 30 
days of the completion of work. In case the contractor fails to submit completion plans as 
aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject 
to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in-
Charge concerned and in this respect the decision of the Engineer-in-Charge shall be final 
and binding on the contractor. 

 
CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 

 

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 
general or local custom, measurement of work done under the contract shall be taken in 
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accordance with the procedure set forth in the Technical Specifications or Schedule of 
Quantities under the contract. In case of items of work which are not covered by the 
Technical Specifications or Schedule of Quantities measurement shall be taken in accordance 
with the relevant standard methods of measurement laid down by the Bureau of Indian 
Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 
prescribed by the Authority so that the complete work performed under the contract is duly 
accounted. 

 

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative 
and by the contractor or his authorised representative.  

 

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 
by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor 
fails to attend or send an authorised representative for measurement after such notice or fails 
to countersign or to record the objection within a week from the date of taking the 
measurements, in such eventuality the measurements taken by the Engineer-in-Charge shall 
be taken to be correct and final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 
and other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on completion of 
measurement. If the contractor objects to any of the measurement recorded by the 
representative of the Engineer-in- Charge a note to the effect shall be made in the item 
objected to and such note shall be signed and dated by both parties engaged in taking the 
measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 
interpretation shall be final and binding on the contractor in respect of all contract items, 
substituted items, extra items and deviations.  

 
CLAUSE – 40:  PAYMENT ON ACCOUNT 

 

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 
Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall then 
arrange to have the bills verified with reference to the actual measurements recorded in the 
measurement book(s). 

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim payment 
for the work executed, after deducting there from the amount already paid, the security 
deposit and such other amounts as may be withheld, deductible or recoverable in terms of the 
contract. 

 

40.3     Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 
30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 
Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or 
his authorised representative.  Such cheques shall be issued direct to the contractor on 
furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 
authorised to receive such payments from the EIC. Alternatively payment, due to the 
contractor shall be made by electronic bank transfer / RTGS   

 

40.5 Any interim certificate given relating to work done or materials delivered may be modified or 
corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 
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the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence 
that any work or materials to which it relates is / are in accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 
interim payments shall continue to be made as provided herein. 

 

40.7 Income Tax / TDS at the applicable rates shall be deducted at source from any payment made 
to the contractor against this contract. 

 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

The rates quoted by the bidder shall be deemed to be inclusive of all taxes, duties, 
cess, levies, etc. and also including 1% Labour Welfare Cess except for GST which shall be 
indicated and claimed separately. Labour Welfare Cess @ 1% of the value of the contract 
shall be deducted from the RA bills of the Contractor and deposited by IWAI as per norms of 
Govt. of India. 

 
CLAUSE-42:  TAX DEDUCTION AT SOURCE  

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 
payment/advances made against the contract. 

 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the Engineer-
in-Charge.  No further claim in this regard unless as specified herein under shall be 
entertained. Payment of final bill shall be made within three months if the amount of the 
contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. If 
there shall be any dispute about any item or items of the work then the undisputed item or 
items only shall be paid within the said period of three months or six months, as the case may 
be.  The contractor shall submit a list of the disputed items within thirty days from the 
disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully 
waived and absolutely extinguished. 

 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 
out of or under this contract against the contractor, the same may be deducted by the 
Authority from any sum then due or which at anytime thereafter may become due to the 
contractor under this contract and failing that under any other contract with the Authority or 
from any other sum whatsoever due to the contractor from the Authority or from his security 
deposit, or he shall pay the claim on demand. 

 

 44.2 The Authority reserves the right to carry out post- payment audit and technical examination of 
the final bill including all supporting vouchers, abstracts, etc.  The authority further reserves 
the right to enforce recovery of any over payment when detected not-withstanding the fact 
that the amount of the final bill may be included by one of the parties as an item of dispute 
before an arbitrator appointed under clause 48 of this contract and notwithstanding the fact 
that the amount of the final bill figures in the arbitration award. 

 
44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 
contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 



 
 

 60

methods  prescribed  above, and if any under payment is discovered, the amount shall  be duly 
paid to the contractor by the Authority. 

 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 
to the contractor under any other contract with the Authority shall not extend beyond the 
period of two years from the date of payment of the final bill or in case the final bill is a 
MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 
is communicated to the contractor. 

 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or Authority against any claim of the Authority or such other person or 
persons in respect of payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer-in-Charge or Authority or with such other person or 
persons.  The sum of money so withheld or retained under this clause by the Engineer-in-
Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 
Authority or till his claim arising out of in the same contract or any other contract is either 
mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 
clause under the clause 48 or by the competent court hereinafter provided, as the case may be, 
and the contractor shall have no claim for interest or damages  whatsoever  on this  account or 
any other ground in respect of any  sum  of money withheld or retained under this clause. 

 
CLAUSE – 45:  FINALITY CLAUSE 

 

It shall be accepted as an inseparable part of the contract that in matters 
regarding design, materials, workmanship, removal of improper work, interpretation of the 
contract drawings and contract specifications, mode of procedure and the carryout of the work 
the decision of the Engineer-in-Charge which shall be given in writing shall be final and 
binding on the contractor. 

 
CLAUSE–46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these 
conditions shall be considered as reasonable compensation without reference to the actual loss 
or damage sustained and whether or not damage shall have been sustained. 

 
CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 

 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in-before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, design, drawings, specifications, estimates, instructions, orders or these conditions 
or otherwise concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

 

(i) If the contractor considers any work demanded of him to be outside the requirements of the 
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out of the contract or carrying out of the 
work, to be unacceptable, he shall promptly within 15 days of the receipt of decision from the 
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Engineer-in-Charge request the Director in writing through the Engineer-in-Charge for 
written instruction or decision. Thereupon, the Director shall give his written instructions of 
the decision within a period of one month from the receipt of the contractor’s letter. However, 
this will not be reason for the stoppage of work.  

 

(ii) If the Director fails to give his instructions or decision in writing within the aforesaid period 
or if the contractor is dissatisfied with the instruction or decision of the Director, the 
contractor may, within 15 days of the receipt of Director’s decision, appeal to the Chairman, 
IWAI who shall afford an opportunity to the contractor to be heard, if the latter so desires, 
and to offer evidence in support of his appeal. The Chairman, IWAI shall give his decision 
within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied with his 
decision, the contractor shall within a period of 30 days from receipt of the decision, give 
notice to the Chairman, IWAI for appointment of arbitrator on prescribed proforma as per 
Annex-6, failing which the said decision shall be final binding and conclusive and not 
referable to adjudication by the arbitrator.  
 

47.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 
47.1 above, disputes or differences shall be referred for adjudication through arbitration by a 
sole arbitrator appointed by Chairman, IWAI.   

 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-
Charge of work at the time of such dispute shall send to the Contractor a panel of three 
persons preferably but not necessarily from the approved panel of arbitrators being 
maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 
fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the name of 
one of the persons from such panel and such a person shall then be appointed as sole 
arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be an officer 
or the employee of Inland Waterways Authority of India. 
 

Provided that if the Contractor fails to communicate the selection of a name out of the panel 
so forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid 
stipulated period the Chairman, shall without delay select one person from the aforesaid panel 
and appoint him as the sole arbitrator. 

 

47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reason, then the Chairman IWAI shall appoint another 
person to act as sole arbitrator, such person shall be entitled to proceed with the reference 
from the stage at which it was left by the predecessor. 

 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 
proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne 
by either party. 

 

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 
make and publish his award. 

 

47.7 A notice of the existence in question, dispute or difference in connection with the contract 
unless served by either party within 30 days of the expiry of the defects liability period, 
failing which all rights and claim under this contract shall be deemed to have been waived 
and thus forfeited and absolutely barred. 

 

 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is                       
Rs. 1,00,000/- and above. 
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 47.9 The work under this Contract shall continue during Arbitration proceedings and no payments 
due from or payment by the Authority shall be withheld on account of such proceedings 
except to the extent which may be in dispute. 

 

 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment 
thereof and the rules made there under and being in force shall apply to the Arbitration 
proceedings under this clause. 

 

 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding shall 
be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle any of 
their disputes arising out of this agreement except through arbitration. 

 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 
Clause shall apply:  "Except as otherwise provided, in case of a contract with a 
public Sector Undertaking if at any time any question dispute or difference 
whatsoever arises between the parties upon or in relation to, or in connection with 
this agreement, the same shall be settled in terms of the Ministry of Industry, 
Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 
modifications / amendments thereof.  "The arbitrator shall have the power to 
enlarge the term to publish the award with the consent of the parties provided 
always that the commencement or continuation of the arbitration proceeding shall 
not result in cessation or suspension of any of other rights and obligations of the 
parties of any payments due to them hereunder.  

 
CLAUSE - 48: CLAIMS 
 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account giving 
particulars, as full and detailed as possible of all claims for any additional payment to which 
the contractor may consider himself entitled and of all extra work or additional work ordered 
in writing and which has been executed during proceeding month. 

 

48.2 No claim for payment of any extra work or expenses will be considered which has not been 
included in such particulars. The Engineer-in-Charge may consider payment for any such 
work or expense, where admissible under the terms of the Contract. 

 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 
consecutive months shall be deemed to have been waived & extinguished. 

 
CLAUSE 49: INTEREST 

 

No interest shall be payable on account due to the contractor against final bills or any other 
payment due under the contract. 
 

 
****************** 
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TECHNICAL SPECIFICATION AND SPECIAL CONDITIONS OF CONTRACT 
 

1. Introduction  
 

 Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of 
Ports, Shipping & Waterways, Govt. of India. The Authority has the principal objectives of 
development, maintenance and management of National Waterways in the country for 
shipping and navigation. The Kollam - Kottappuram (extended up to Kozhikkode) stretch of 
West Coast Canal along with Champakkara Canal and Udyogmandal Canal have been 
declared as National Waterway No.3. IWAI envisaged development of navigational channel 
of minimum 2.20 M depth and 32/38 m bottom width in narrow/wider reaches in West Coast 
Canal and mark the navigational channel for safe, efficient shipping & navigation. 
 
 IWAI developed 11 Nos. Terminals along NW-3 (from Kottappuram – Kollam) in 
various locations such as, (i) Kottappuram, (ii) Aluva (Edayar), (iii) Kakkanadu (CSEZ, 
Irumpanam), (iv) Maradu (Kannadikkadu, Vyttila) (v) Vaikkom (Kottayam District), (vi) 
Cherthala (Thanneermukkom), (vii) Alappuzha (Punnamada), (viii) Thrikkunnappuzha (ix) 
Kayamkulam (Ayiramthengu), (x) Chavara & (xi) Kollam (Ashramam) out of which 9 Nos. 
Terminal Godowns constructed except Kakkanadu (CSEZ, Irumpanam) & Chavara. 
 
 To maintain the above terminal assets neat & free from weeds / to control the excess 
growth of unwanted plants, regular monitoring & periodic cleaning activities are essential. 
Thus, the Annual Maintenance Contract proposed.  

 

2. Scope of work 
 

Annual Maintenance Contract for Jungle Clearance & Cleaning of IWT Terminals in 
NW.3 to maintain the permanent assets regularly at an estimated cost of Rs. 28,27,065/- 
(excl. GST) as per the Specifications & Bill of Quantities enclosed with the tender document.  

 
 

3. Duration of Work 
 

 The item wise regular cleaning of the terminals should be undertaken on requirement 
basis with respect to the satisfaction of Engineer-in-charge for one year (12 months) from the 
date of issue of work order. The period of work in extendable for one more year with the 
same rate terms & conditions. 

 
 

4. Technical Specification 
 
4.1 Initial clearing of weeds / jungle from the vacant lands of various IWT terminals by 

mechanical means such as using JCB, weed cutter etc. including uprooting of rank vegetation, 
grass, brush wood, trees and sapplings of girth up to 30 cm measured at a height of 1 m above 
ground level and removal of rubbish / disposal of the waste materials permanently from the 
terminal areas as and where directed by E-I-C. The rate shall include hire charges of 
machines, cost of fuel, wages for the operator / labour, etc, complete. Terminal wise initial 
clearing details as follows: 

 
4.1.1 Kottappuram Terminal: - The work involves the clearance of weeds, jungle, and trees 
(girth up to 30 cm) over an area of 2977.45 m² at the Kottapuram terminal. The task will be 
carried out using both manual methods (machetes, axes, spades) and mechanical means 
(JCBs, weed cutters, bush cutters). Initial clearing also including uprooting of rank 
vegetation, grass, brush wood, and saplings. All vegetation, including trees and saplings, 
grass, brushwood, will be removed and safely disposed as and where directed by E-I-C. 
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4.1.2 Aluva Terminal: - The work involves the clearance of weeds, jungle, and trees (girth 
up to 30 cm) over an area of 7707.50 m² at the Aluva terminal. The task will be carried out 
using both manual methods (machetes, axes, spades) and mechanical means (JCBs, weed 
cutters, bush cutters). Initial clearing also including uprooting of rank vegetation, grass, brush 
wood, and saplings. All vegetation, including trees and saplings, grass, brushwood, will be 
removed and safely disposed as and where directed by E-I-C. 

 
 

4.1.3 Kakkanadu Terminal: - The work involves the clearance of weeds, jungle, and trees 
(girth up to 30 cm) over an area of 2172.80 m² at the Kakkanadu terminal. The task will be 
carried out using both manual methods (machetes, axes, spades) and mechanical means 
(JCBs, weed cutters, bush cutters). Initial clearing also including uprooting of rank 
vegetation, grass, brush wood, and saplings. All vegetation, including trees and saplings, 
grass, brushwood, will be removed and safely disposed as and where directed by E-I-C. 

 
4.1.4 Maradu Terminal: - The work involves the clearance of weeds, jungle, and trees (girth 
up to 30 cm) over an area of 6674.50 m² at the Maradu terminal. The task will be carried out 
using both manual methods (machetes, axes, spades) and mechanical means (JCBs, weed 
cutters, bush cutters). Initial clearing also including uprooting of rank vegetation, grass, brush 
wood, and saplings. All vegetation, including trees and saplings, grass, brushwood, will be 
removed and safely disposed as and where directed by E-I-C. 

 
4.1.5 Vaikkom Terminal: - The work involves the clearance of weeds, jungle, and trees 
(girth up to 30 cm) over an area of 1319.55 m² at the Vaikkom terminal. The task will be 
carried out using both manual methods (machetes, axes, spades) and mechanical means 
(JCBs, weed cutters, bush cutters). Initial clearing also including uprooting of rank 
vegetation, grass, brush wood, and saplings. All vegetation, including trees and saplings, 
grass, brushwood, will be removed and safely disposed as and where directed by E-I-C. 
 
4.1.6 Cherthala (Thanneermukkom) Terminal: - The work involves the clearance of weeds, 
jungle, and trees (girth up to 30 cm) over an area of 6140.27 m² at the Cherthala 
(Thannermukkom) terminal. The task will be carried out using both manual methods 
(machetes, axes, spades) and mechanical means (JCBs, weed cutters, bush cutters). Initial 
clearing also including uprooting of rank vegetation, grass, brush wood, and saplings. All 
vegetation, including trees and saplings, grass, brushwood, will be removed and safely 
disposed as and where directed by E-I-C. 

 
 4.1.7 Alappuzha Terminal: - The work involves the clearance of weeds, jungle, and trees 

(girth up to 30 cm and girth > 30 cm) over an area of 7483.45 m² at the Alappuzha terminal. 
The task will be carried out using both manual methods (machetes, axes, spades) and 
mechanical means (JCBs, weed cutters, bush cutters). Special attention will be given to low-
lying areas where waterlogging might occur. All vegetation, including trees and saplings, 
grass, brushwoods, will be removed and safely disposed as and where directed by E-I-C. 

 
4.1.8 Thrikkunnappuzha Terminal: - The work involves the clearance of weeds, jungle, and 
trees (girth up to 30 cm) over an area of 1943.00 m² at the Thrikkunnapuzha terminal. The 
task will be carried out using both manual methods (machetes, axes, spades) and mechanical 
means (JCBs, weed cutters, bush cutters). Initial clearing also including uprooting of rank 
vegetation, grass, brush wood, and saplings. All vegetation, including trees and saplings, 
grass, brushwood, will be removed and safely disposed as and where directed by E-I-C. 
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 4.1.9 Kayamkulam (Ayiramthengu) Terminal: - The work involves the clearance of weeds, 
jungle, and trees (girth up to 30 cm and girth > 30 cm) over an area of 13035.00 m² at the 
Kayamkulam terminal, which has a larger area of weeds compared to other terminals. The 
task will be carried out using both manual methods (machetes, axes, spades) and mechanical 
means (JCBs, weed cutters, bush cutters). All vegetation, including trees and saplings, grass, 
brushwoods, will be removed and safely disposed as and where directed by E-I-C. 

 
 4.1.10 Chavara Terminal: - The work involves the clearance of weeds, jungle, and trees 

(girth up to 30 cm and girth > 30 cm) over an area of 3843.83 m² at the Chavara terminal, 
which has a larger area of weeds and tress compared to other terminals. The task will be 
carried out using both manual methods (machetes, axes, spades) and mechanical means 
(JCBs, weed cutters, bush cutters). All vegetation, including trees and saplings, grass, 
brushwoods, will be removed and safely disposed as and where directed by E-I-C. 

 
4.1.11 Kollam Terminal: - The work involves the clearance of weeds, jungle, and trees (girth 
up to 30 cm) over an area of 1752.72 m² at the Kollam terminal. The task will be carried out 
using both manual methods (machetes, axes, spades) and mechanical means (JCBs, weed 
cutters, bush cutters). Initial clearing also including uprooting of rank vegetation, grass, brush 
wood, and saplings. All vegetation, including trees and saplings, grass, brushwood, will be 
removed and safely disposed as and where directed by E-I-C. 

 
4.2 After completion of initial cleaning of weeds/jungle from all the listed terminals in NW.3 as 

per item no. 01 in the BoQ within 2 months, the routine jungle clearance to be commenced in 
selected terminal lands as and where directed by E-I-C using suitable capacity JCB / grass 
cutting machine  including disposal of the waste materials in approved areas away from the 
periphery of terminal godown. The rate shall be quoted by including hire charges of 
machines, cost of fuel, wages for the operator / labour, etc. no other payments shall be 
entertained in this regard. 

 

4.3 Periodic maintenance, regular cleaning of go-down, office portion & sentry room including 
greasing of rolling shutters, gate, ceiling, flooring, etc. in all IWT terminals along NW.3 
should be arranged twice in a month except Sub - office at Kollam where the cleaning works 
have to be arranged once in a week. 

 
4.4 At the Alappuzha terminal, monthly cleaning of the godown interior is not required, as the 

godown has been leased out. The scope of work shall be limited to the periodic maintenance 
and regular cleaning of the office area including terrace portion & sentry room including 
greasing of rolling shutters, gate, ceiling, flooring, etc. in all IWT terminals along NW.3 
should be arranged twice in a month except Sub - office at Kollam where the cleaning works 
have to be arranged once in a week. 

 

4.5     The cleaning work in Kollam Sub-office should be done once in a week on entire area i.e., 
Office building - 3 floors, stairs, office surroundings (3 sides of office building), Porch & 
Waiting shed etc. The cleaning materials / tools should be supplied by the Contractor on need 
basis. No additional payment should be entertained in this regard. 

 
4.6 After completion of initial cleaning of jungle, routine jungle clearance should be undertaken. 

Minimum 3 terminal lands should be selected for jungle clearance for a month based on prior 
approval of Engineer – in – Charge. For the next month, another 3 nos terminal lands to be 
selected and the remaining terminal lands for the 3rd month.  The area of jungle clearance 
shall be finalised by the E-I-C time to time as per requirement. 
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4.7 All cleaning materials, tools, tackles, equipment etc. required to carry out any job shall be 
supplied by contractor at his cost unless otherwise stated. 

 

4.8 The contractor is required to quote his rate incorporating the cost of cleaning materials / 
grease, hire charges of tools and tackles, transportation and labour charges etc. No extra 
payment shall be entertained towards this account. 

 

4.9 The contractor is expected to visit the site and familiarise the nature of works involved and its 
safety measures required prior to quoting for the subject work. The Authority shall not take 
any responsibility on the risk part to the labour(s) engaged and responsibility for any 
accidents due to inadequate safety measures will be of the contractor.  

 
4.10 The contractor shall ensure that all labourers working on the jungle clearance and cleaning of 

IWT terminals adhere to strict safety measures. These include providing personal protective 
equipment (PPE) such as helmets, gloves, safety shoes, high-visibility vests, and eye 
protection. Workers must be trained in the safe use of equipment, including tools and 
machinery.  Additionally, the contractor must ensure that all labours follow safety protocols 
for handling hazardous materials, proper lifting techniques, and work in compliance with 
applicable local labour laws and safety regulations. 

 
4.11 The contractor must implement safety measures to protect workers from reptiles and 

poisonous snakes during jungle clearance. This includes conducting pre-work area 
inspections to identify and clear snake-prone areas, providing workers with snake safety 
boots, and using long-handled tools to maintain a safe distance.  

 
4.12 The contractor must provide all necessary cleaning materials, including but not limited to 

mops, brooms, cleaning cloths, dustpans, brushes, and any specialized tools required for 
efficient cleaning of the IWT terminals. All materials should be of good quality, durable, and 
suitable for the tasks at hand, ensuring that they meet the necessary hygiene standards. 

 
4.13 The contractor must maintain a progress register to track and document the ongoing work 

throughout the contract period. This register should include details such as the work 
completed, work scheduled, any delays or issues encountered, labour hours used, and 
materials deployed. The register should be updated regularly and made available for review 
by the E-I-C. It will serve as a record for monitoring the progress, ensuring transparency, and 
assisting with any necessary adjustments or reporting during the contract term. 

 
4.14 The contractor shall be responsible for all hire charges associated with the use of JCBs or any 

other machinery required for the jungle clearance and cleaning of IWT terminals. This 
includes covering the cost of hiring, fuel, maintenance, and any associated expenses for the 
duration of the contract. The contractor must ensure that all equipment is in good working 
condition and is used efficiently to meet project requirements. 

 
4.15 The contractor must ensure that the hardstand area is thoroughly cleaned and free of any 

debris, vegetation, or waste after the completion of jungle clearance work. This includes 
removing all cleared materials, ensuring the surface is level and accessible, and leaving the 
area in a clean, safe, and presentable condition for further use. Any waste or materials 
removed from the hardstand area should be properly disposed as and where directed by E-I-C. 

 
4.16 The contractor shall be responsible for cutting tree branches that pose a danger to electrical 

lines and the terminal building. This includes identifying and safely removing any 
overhanging or obstructing branches that could interfere with electrical lines or cause damage 
to the terminal structure. The contractor must ensure that all cutting activities are performed 
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in compliance with safety regulations, using appropriate tools and equipment. If necessary, 
the contractor should coordinate with local utility authorities to safely de-energize electrical 
lines before proceeding with the work. 

 
5. Special Conditions 
 
 

5.1 No mobilization charges will be paid to the Contractor. 
 
5.2 No shifting charges will be paid to the Contractor for shifting the equipment and its 

accessories from one location to another or from one area to another. 
 
5.3 The contractors shall be liable to rectify any damages caused to the structure / building during 

his period of work. Since, the maintenance contract, no further defect liability period shall be 
applicable to all the activities under this contract. 

 
5.4 The contractor shall execute the work on monthly basis as per the directions of E-I-C. The 

Contractor is liable to be terminated, if proportionate progress of the work is not achieved 
during the Contract period. 

 
5.5 No idle time charges will be paid to contractor any account. 
 
5.6 The Engineer-in-Charge or his representative will inspect, co-ordinate, measure and certify 

the all works.  He has the right to inspect the work and materials at any time during the 
contract period for which contractor or his authorized agent shall be available at the work site. 

 
5.7 The right to award or split up work or to reject any or all the offers without assigning any 

reasons is reserved with the Authority. 
 
5.8       If the contractor or any outside labour employed to work during execution of Contract, breaks 

or damages/ destroy any vessel, craft, net, fishing stakes etc., building road, kerb, water pipe, 
fence, bund, wires, trees, crops, fruits, or cultivated ground during the period of Agreement, 
the same shall be made good by the Contractor at his own cost expenses or in default the 
IWAI may cause the same to be made good by other sources and deduct the expenses from 
any sums that may be then or at any time therefore may become due to the Contractor. 

 
5.9 The contractor is liable to clear the jungle as directed by Engineer-in-charge, at specified 

locations, whenever necessary.  All required resources shall be deployed to ensure timely 
execution. 

 
5.10 The contractor is responsible for providing insurance coverage for all labours working on the 

jungle clearance and cleaning project. This includes comprehensive accident insurance to 
cover medical expenses, hospitalization, and compensation in the event of work-related 
injuries or accidents. The insurance must also include life insurance in case of fatal accidents. 
The contractor must ensure that all workers are covered under the insurance policy for the 
duration of the contract, and provide proof of coverage to the IWAI. 

 
5.11 Payment: -  
 

(i) After completion of initial cleaning of jungle as per item no. 01, the work shall be 
measured and included in monthly bill up to completion of that particular item of 
work for one time as in the BoQ. 
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(ii) Initial Cleaning of all terminals must be completed within 2 months and submit the 
bill against item no. 01 shall be included in the 1st / 2nd / both 1st & 2nd Monthly bills.  
 

(iii) Monthly bills can be raised by the contractor in duplicate as in the BOQ format 
subject to measurement of completed works. The same will be processed and payment 
will be released within 30 days through RTGS mode. 
 

5.12 If the contractor or any outside labour employed to work during execution of Contract, breaks 
or damages/ destroy any vessel, craft, net, fishing stakes etc., building, road, kerb, water pipe, 
fence, bund, wires, trees, crops, fruits, or cultivated ground during the period of Agreement, 
the same shall be made good by the Contractor at his own cost expenses or in default the 
IWAI may cause the same to be made good by other sources and deduct the expenses from 
any sums that may be then or at any time therefore may become due to the Contractor. 

 
5.13 Item rate for the work of “Annual Maintenance Contract for Jungle Clearance & Cleaning of 

IWT Terminals in NW.3” shall be as per the specification of the tender document and on the 
basis of the contract price. The rate quoted per number / unit, will squarely and totally include 
all the charges to be paid to the contractor by the Authority. 

 
 
 
 

******* 
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PART - IV 
 

8.  DRAWINGS AND ANNEXURES.  
 

 
1.      Index Map of West Coast Canal      Enclosure.1 
 
2.      Proposed drawing of Jungle clearance area in each terminal  Enclosure.2 
 
3.         Format of Self Declaration by the Bidder    Annexure.1 
 
4.  Details of Past Experience of Contractor for Similar Works  Annexure.2 
 
5. Agreement Format       Annexure.3 

 
6. Sample Form for Site Orders Book     Annexure.4 
 
7. Proforma for Hindrance Register     Annexure.5 
 
8. Notice for Appointment of Arbitrator     Annexure.6 

 
 
 

 
******* 
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Enclosure – 1 
Index Map 
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Enclosure – 2 
Drawings 
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 Annexure-1 

DECLARATION BY THE BIDDERS 

(To be submitted on the letter head of the Bidder) 
 
To,                    Date:................................... 
 

Director 
Inland Waterways Authority of India 
National Waterway Road, Kannadikkadu, Maradu,  
Ernakulam, 682 304 
 

Sub:  Declaration from the Bidder 
 

Tender Reference No: IWAI/COCH/46(A)/2025-26/16 
 
Dear Sir, 
 
This is with reference to the above mentioned Tender document. 
 
We hereby make the following declarations: 

 
  Note: Please Tick the appropriate box in the above table. 

                                                                                                           
Yours Faithfully 

                                                                              
 
 

(Signature of the Bidder, with Official Seal) 
 

1.  No alteration has been made in any form in the Tender document downloaded 
from the website of IWAI and e-procurement portal. 

2. 
 

I / We have not been debarred / blacklisted during the last three years 

3. 
 

I / We accept the payment terms of Terms of Reference. 

4.  I / We provide our acceptance to all the Terms and Conditions of this tender 
document. 

5.  I / We agree to disqualify us for any wrong declaration with respect to the 
submissions made by us for this tender and reject my/our tender summarily 

6.  I / We agree to disqualify us from this tender and black list us for tendering in 
IWAI projects in future, if it comes to the notice of IWAI that the 
documents/submissions made by me/us are not genuine 

7.  I / We confirm that I/we have noted / updated ourselves of all amendments / 
corrigendum / response to pre-submission queries etc. and bid is submitted 
incorporating the same. 

8. 
 

I / We have visited the site and familiar with the site conditions as well as 
proposed works. 
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Annexure - 2 
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Annexure-3  

AGREEMENT FORMAT 

 
 
 This agreement made on ....................... day ................ year ................... between the Inland 
Waterways Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded 
by or repugnant, to the context, be deemed to include heir, successors in office) on one part and 
M/s.................................... (hereinafter called the ‘CONTRACTOR’ which expression, shall unless 
excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 
representatives and assigns of successors in office) on the other part. 
 

Whereas the IWAI is desirous of undertaking the work of “Annual Maintenance Contract for 
Jungle Clearance & Cleaning of IWT Terminals in NW.3”, WHEREAS the contractor has offered to 
execute and complete such works and WHEREAS IWAI has accepted the tender of the contractor 
and WHEREAS the contractor has furnished ......................................................... as Performance 
Security for the due fulfilment for all the conditions of this contract. 
 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 
 In this agreement words and expression shall have the same meaning as are respectively as 
assigned to them in the conditions of contract hereinafter referred to: 
 
 The following documents shall be deemed to form and be read and construed as part of this 
agreement Viz., 
 
 i) E-tender submitted by the Contractor including,  
 

  (a) Notice Inviting Tenders 
 

(b) Tender form 
 

(c) Information & instruction for Tenders  
 

(d) Schedule: Bill of Quantity 
 

(e) Drawings & Annexure’s 
 

(f) General Conditions of Contract and Technical specifications & Special 
Conditions of Contract 
 

ii) Correspondences between IWAI and the Contractor dated ............... 
 

iii) Work order No.......dated................ 
 

iv) Any other / all other documents relevant for the Contract Agreement 
 

The contract agreement has been compiled by the IWAI from the original tender documents 
and all the correspondences from the tendering stage till acceptance.  In the event of any difference 
arising from the completion of the contract, the original tender documents, contractor’s offer, 
minutes of meetings and correspondence between the parties ended vide letter no. 
............................................................ may be referred to by either party.  These documents shall take 
precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 
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The IWAI hereby covenants to pay the contractor in consideration of such completion of 
works, the contract price at the time and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year 

first written. 
 
 

For and on behalf of     For and on behalf of  

(Inland Waterways Authority  of India)  Contractor  

 

      

Signature _______________________   Signature __________________ 

 

Name &Designation ______________  Name & Designation _______________ 
             

Stamp       Stamp     

 
 
Witness:       Witness: 
 
1) Signature _________________   1) Signature _________________ 

 
 

2) Name & Designation______________   2) Name & Designation__________ 
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Annexure-4 
 

SAMPLE FORM FOR SITE ORDERS BOOK 
(Reference Clause No. 18.4) 

 
Name of work                 : ……………………............................................................................. 
Date of commencement  : ........................................................... 
Period for completion     : .....……….......................................... 
 
Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 

     
 
 
 
 
 
 
 
 
 
 

 
Annexure-5 

 
 

PROFORMA FOR HINDRANCE REGISTER 
(Reference Clause No. 18.5) 

 
Sl. 
No 

Nature 
of 

hind-
rance 

Items of 
work that 
could not 

be due 
executed 

to this 
hindrance 

Date 
of start 

of 
hind-
rance 

Signatu
re of 

Represe
-ntative 
of EIC 

Date of 
removal 
of hind-

rance 

Over-
lappin

g 
period, 
if any 

 
 

Net 
hind-
rance 

in 
days 

Weigh
-tage 

of this 
hind-
rance 

Net 
effect-

tive 
days of 
hind-
rance 

Remarks 
of 

Enginee
r-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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Annexure-6 
 

Notice for appointment of Arbitrator 
 (Refer Clause 47) 

To, 
The Chairman, IWAI 
…………………….. 
…………………….. 

 

Dear Sir, 

 In terms of Clause 47 of the Agreement, particulars of which are given below, I/we hereby 
give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 
 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Director for decision  
17. Date of receipt of Director’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 
(only the person/authority who  

signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims 
2.  
3.  

Yours faithfully 
(Signatures) 

Copy in duplicate to: 
1. The Regional Director, IWAI   
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TENDER NO. IWAI/COCH/46(A)/2025-26/16 
 
 
 

PART – V 
 
 

SCHEDULE OF QUANTITIES / FINANCIAL BID 
 
 
 

Tender for  
 

ANNUAL MAINTENANCE CONTRACT FOR JUNGLE 
CLEARANCE & CLEANING OF IWT TERMINALS IN NW.3 

 
 
 

 
 
 

JULY 2025 
 

TENDER NO. IWAI/COCH/46(A)/2025-26/16 
 

भारतीय अंतदőशीय जलमागŊ Ůािधकरण 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 

(पƣन, पोत पǐरवहन और जलमाग[ मğंालय, भारत सरकार) 
            National Waterway Road, Kannadikkadu, Maradu P.O, 

           NH 47 Bypass, Ernakulam, Kerala. PIN: 682 304. 
           E mail:- dirkoc.iwai@nic.in, Web Site:- www.iwai.nic.in 

https://eprocure.gov.in/eprocure/app 
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Item Rate BoQ 
  

 

Tender Inviting Authority: Inland Waterways Authority of India. 

Name of Work: Annual Maintenance Contract for Jungle Clearance & Cleaning of IWT Terminals in NW.3 

Contract No: IWAI/COCH/46(A)/2025-26/16  

Bidder Name :  

PRICE SCHEDULE 
(This BOQ template must not be modified/ replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is 

liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

 NO.# TEXT # NUMBER # 
TEXT 

# 
NUMBER # NUMBER # TEXT # 

Sl. 
No. 

Item Description Quantity Unit 

RATE 
 (incl. of 1% 

Labour Welfare 
Cess but 

exclusive of 
GST)  

Rs.      P  

AMOUNT 
TOTAL 

AMOUNT  
In Words 

1 2 3 4 5 6 7 

1 Schedule : A – Initial cleaning of 
Terminal lands    

  

 
1.1 Jungle clearance in vacant lands of 

various IWT terminals by manually / 
mechanical means such as using grass 
cutting machine / JCB including 
disposal of the waste materials 
permanently from the terminal areas as 
and where directed by E-I-C. The rate 
shall include hire charges of machines, 
cost of fuel, wages for the operator / 
labour, etc. complete.    

  

 
 (i) Kottappuram 2977.45 M²   INR… Only 

 (ii) Aluva (Edayar) 7707.50 M²   INR… Only 

 (iii) Kakkanad (CSEZ, Irumpanam) 2172.80 M²   INR… Only 

 (iv) Maradu  6674.50 M²   INR… Only 

 (v) Vaikkom 1319.55 M²   INR… Only 

 (vi) Cherthala (Thanneermukkom) 6140.27 M²   INR… Only 

 (vii) Alappuzha  7483.45 M²   INR… Only 

 (viii) Thrikkunnappuzha 1943.00 M²   INR… Only 

 (ix) Kayamkulam (Ayiramthengu) 13035.00 M²   INR… Only 

 (x) Chavara 3843.83 M²   INR… Only 

 (xi) Kollam 1752.72 M²   INR… Only 
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Sl. 
No. Item Description Quantity Unit 

RATE 
(incl. of 1% Labour 

Welfare Cess but 
exclusive of GST)  

Rs.      P 

AMOUNT 
TOTAL 

AMOUNT  
In Words 

2 Schedule : B – Periodical cleaning of the 
jungles in various terminal premises   

  
 

2.1 Periodical Jungle clearance in vacant 
lands of various  IWT terminals by 
manually / mechanical means such as 
using grass cutting machine / JCB once 
in 3 months including disposal of the 
waste materials permanently from the 
terminal areas as and where directed by 
E-I-C. The rate shall include hire 
charges of machines, cost of fuel, wages 
for the operator / labour, etc. complete.   

  

 

(i) Kottappuram 2977.45 M²   INR.... Only 

(ii) Aluva 7707.50 M²   INR.... Only 

(iii)  Kakkanad 2172.80 M²   INR.... Only 

(iv) Maradu 6674.50 M²   INR.... Only 

(v) Vaikkom 1319.55 M²   INR.... Only 

(vi) Cherthala (Thanneermukkom) 6140.27 M²   INR.... Only 

(vii) Alappuzha  7483.45 M²   INR.... Only 

(viii) Thrikkunnappuzha 1943.00 M²   INR.... Only 

(ix) Kayamkulam (Ayiramthengu) 13035.00 M²   INR.... Only 

(x) Chavara 3843.83 M²   INR.... Only 

(xi) Kollam 1752.72 M²   INR.... Only 

3 
Schedule : C – Monthly cleaning of 
the terminal / office buildings   

  
 

3.1 Monthly cleaning of inside areas of go-
down and office portion i.e., greasing of 
rolling shutters, gate, sentry room etc. 
and sweeping, cleaning etc.,inside the 
terminal Go-down.All terminal 
godowns maintained by IWAI - 
cleaning work should be arranged two 
times in a month.   

  

 

(i) Maradu 400.00 M²   INR.... Only 

(ii) Cherthala 400.00 M²   INR.... Only 

(iii) Vaikkom 400.00 M²   INR.... Only 

(iv) Alappuzha (Office area only incl. terrace portion) 727.13 M²   INR.... Only 

(v) Thrikkunnappuzha 400.00 M²   INR.... Only 

(vi) Kayamkulam 400.00 M²   INR.... Only 

(vii) Chavara 20.00 M²   INR.... Only 
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Signature: .......................…….………………...   
 

 

Name & Address of the Bidder: .....……...……..…………………… 
 

                                               .............….…………………………. 
 

.......................................................... 

 

…………………………………...... 

 

Sl. 
No. Item Description Quantity Unit 

RATE 
(incl. of 1% Labour 

Welfare Cess but 
exclusive of GST)  

Rs.      P 

AMOUNT 
TOTAL 

AMOUNT  
In Words 

3.2 Arrangement of monthly cleaning for 
Kollam Sub-office including Office 
building - 3 floors, stairs, office 
surroundings (3 sides of office 
building), Porch & waiting shed etc.) 
minimum 4 times in a month / once in a 
week along with providing of cleaning 
materials, tools and labour etc. 
complete.  400.00 M2 

  
 
 
 

INR.....Only 
 

Total in Figures Rs:  

Quoted Rate in Words INR...........................................................................................................Only 

 
 


