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Notice Inviting Tender (NIT)

Work Contract for Supply & Deployment of Technical Manpower required for IWAI Sub Office at
Vijayawada for execution, monitoring & supervision of project:

1.

E-Tenders in two cover system are invited on behalf of Inland Waterways Authority of
India, for providing “Work Contract for Supply & Deployment of Technical Manpower required
for IWAI Project Office at Vijayawada for execution, monitoring & supervision of Project”.

2.

SL. no. Name of the work Estimated Cost (in | EMD (in Rs.) Duration of work
Rs.) excluding GST
and service charges
but including ESI &
EPF

1. Work Contract for supply & 1132437/- 22,649/- 12 months

Development of Technical

Manpower required for IWAI

Project office at Vijayawada

for execution, monitoring &

supervision of Project (NW-

4) (The quantity is as per

requirement which shall

be increased / decreased).
3. Date of Download & Time: 04.02.2025, 11:00Hrs.
4, Bid Submission Date & Time: 04.02.2025, 12:00Hrs
5. Bid Closing Date &Time: 24.02.2025,13:00 Hrs
6. Bid Opening Date &Time: 25.02.2025,13:30 Hrs
7. Pre-Bid Meeting: NA
8. The broad scope of work is:

Supply of manpower on monthly basis to look after the office works on technical related works Junior
Engineer (Civil) and also requirement of manpower for other works such as Data Operator (DEO) &
Sweeper/Gardener.

Undertaking all other duties and functions for satisfactory completion of the project. as representative of
Engineer-in-Charge or the work assigned by higher officials.

9.

The firms (Bidder) having proven competence, capacity and experience in the projects on river
and other projects having similar nature of work of comparable size are eligible to submit their bid

for the supervision work:
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a. Supply & Deployment of Technical Manpower related ONE works costing not less than
80% of the estimated cost.
or

b. Supply & Deployment of Technical Manpower related TWO works costing not less than
50% of the estimated cost each,
or

c. Supply & Deployment of Technical Manpower related THREE works costing not less
than 40% of the estimated cost each.

Note: The successful completion of the similar work should be supported with a completion certificate
indicatingthevalueofworkissuedbythedepartment/agency for which the work has been executed.

o Latest certificate of solvency from nationalized/scheduled Bank included in the second schedule
of the RBI Act for not less than the 40%of the estimated cost. The Bank Solvency certificate
submitted by the bidder shall not be older than six months from the Bid Submission last date. In
case bidder does not adhere to this criterion, his bids shall be considered non responsive and shall
not be considered for further evaluation process.

e Average annual financial turnover on consultancy works should be at least 30% of the
estimated cost during the immediate last 3 consecutive financial years.

e Should have GST registration number.

10 The bidders shall submit the scanned copy of following documents along with the Technical bid
(Cover-1).

i) Firms’ credentials as per formats prescribed in SECTION-3 of RFP.

ii) Technical proposal as per formats prescribed in SECTION-4 of RFP.

iii) Tables showing organizational strength including manpower, other resources etc.

iv) Details of similar works with reference to Para 9 above along with certificates of
satisfactory completion issued by respective Employers.

V)  Scanned copy of NEFT/RTGS towards the tender cost and EMD as specified.

Latest certificate of solvency from nationalized/scheduled Bank included in the second schedule
of the RBI Act for not less than the 40%oftheestimatedcost. The Bank Solvency certificate
submitted by the bidder shall not be older than six months from the Bid Submission last date. In
case bidder does not adhere to this criterion, his bids shall be considered non responsive and
shall not be consideredfor further evaluation process.

vi)  Permanent Account Number issued by Income Tax Dept.

vii)  GST registration certificate.
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viii)  Annual turnover certificate for the last three years and audited financial statements (2021-
22,2022-23 & 2023-2024) for the last three years with UDIN certificate by Chartered Accountant.

iX) Power of Attorney for signing of tender.
X)  Scanned copy of duly filled and signed tender acceptance letter as per APPENDIX B-5.
Xi) Any other proof/document considered relevant in the context of the proposed assignment.

11. The bid shall be evaluated as per the evaluation criteria indicated in Instructions to Bidder (Part-
II)- Data sheet of the bid.

12. The works are required to be completed within stipulated project period of 12 months from
the Letter of Award (LOA).

13. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP
Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating in e-tender process are required
to furnish a non-refundable NEFT/RTGS for Rs. 5,000/- (Rupees Five thousand only) plus GST @18%
towards the tender cost as detailed as clause 5(xvi) of ITB, in favour of ‘TWAI FUND EMD AND SD’ payable
at Vijayawada so as to reach to the tender inviting officer before last date and time of submission of tender and
uploada copy of the same in technical bid. The Bids are to be submitted only online at
https://eprocure.gov.in/eprocure/app.

14. The complete bid as per the tender documents should be placed online at
https://eprocure.gov.in/eprocure/app by 13:00 hours on 24.02.2025 and will be opened online on
25.02.2025 at 13:30 hours at IWAL, Irrigation Circle Office Complex, Governorpet, Vijayawada, Andhra Pradesh,
PIN- 520 002.

15. In case the above scheduled dates are declared public holidays the tenders will be received and opened
at the same time on next working day.

16. The tenderer / bidder shall submit Tender Cost and EMD in the form of NEFT/RTGS as prescribed
before closing date and time of submission of tender. Any/all submissions made without the Earnest Money

Deposit and without the Tender Cost and/or received after the closing date mentioned shall be rejected.

17. The Inland Waterways Authority of India reserves the right to cancel the tender or reject the proposal
of any or all the tenderers without assigning any reason.

Director
IWALI, Vijayawada
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Instructions toBidders

Part-1

Standard Instructions

Definitions

“Employer” means the Chairman, Inland Waterways Authority of India, Ministry of Shipping,

b)

c)

Govt. of India, Noida.

“Bidder” means any entity or person or association of person who have been shortlisted to
submit their proposals to provide the Services to the Employer or with whom the Employer
has entered into a contract to provide the said Services. Joint Venture companies are not
covered by this term.

“Contract” means the contract signed by the parties and all the attached documents listed in

the Tender Document.

d) “Day” means calendar day.

e)  “Government” means the Government of India.

f) “Personnel” means professionals and support staff provided by the Bidder and assigned
toperform the Services or any part thereof;

g)  “Proposal” means the Technical Proposal and the Financial Proposal.

h)  “RFP” means the Request for Proposal prepared by the Employer for the selection

of
Supervision Firm.

1) “Assignment” means the work to be performed by the Bidder pursuant to the Contract.

1) “Terms of Reference” (TOR) means the document included in the RFP as Section 6 which
explains the objectives, scope of work, activities, tasks to be performed, respective
responsibilities of the Employer and the Bidder, and expected results and deliverables of the
Assignment.

k)  “Services” means the work to be performed by the Bidder pursuant to the Contract.

Introduction

A brief description of the assignment and its objectives are given in the Terms of Reference (TOR).

This RFP is neither an agreement nor an offer by the Authority to the prospective Applicants
or any other person. The purpose of this RFP is to provide interested parties with information
that may be useful to them in the formulation of their Proposals pursuant to this RFP. This
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RFP includes statements and assumptions, which reflect various assessments, arrived at by
the Authority in relation to the Consultancy. Such assessments and statements do not
purport to contain all the information that each Applicant may require. The information
contained in this RFP, may not be complete, accurate, adequate or correct. Each
Applicant should, therefore, conduct its own investigations about the assignment and the local
conditions before submitting the proposal by

Paying a visit to the Employer and the project site, sending written queries to the Employer,
before the date and time specified in the Data Sheet.

Bidder to note that

(1) The costs of preparing the proposal for the contract, including a visit to site, are
not reimbursable as a direct cost of assignment and

(i1) IWAI is not bound to accept any of the proposals received by it and reserves the right to cancel
the selection process at any time prior to contract award, without thereby incurring any
liabilityto the Bidder. The pre-proposal conference shall be held as per schedule specified in
Data Sheet.

In order to avoid conflict of interest situations, any firm associated with IWAI for the above
project as Design Bidder for preparation of Detail Project Report shall not be permitted to submit
proposal for providing the consultancy services as Supervision Bidder for this project.

Bidder have an obligation to disclose any situation of actual or potential conflict that impacts their
capacity to serve the best interest of their Employer, or than may reasonably be perceived
as having this effect. Failure to disclose said situations may lead to the disqualification of the
Bidder or the termination of its Contract and/or any other action as deemed fit by the Authority
at any stage.

Itis the IWAI’s policy that the Bidder observes the highest standard of ethics during the selection
and execution of such contracts. In pursuance of this policy, the IWAI:

a.  Defines, for the purpose of this paragraph, the terms set forth below as follows:

i. “Corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the action of a public official in the selection
process or in contract execution;

ii. “Fraudulent practice” means a misrepresentation or omission of facts in order to
influence a selection process or the execution of a contract;

iii.“Collusive practices” means a scheme or arrangement between two or more Bidder with
or without the knowledge of the Employer, designed to establish prices at artificial,non-
competitive levels;

iv.“Coercive practices” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or
affect the execution of a contract.
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b.  Will reject a proposal for award if it determines that the Bidder recommended for awardhas,
directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive practices
in competing for the contract in question;

c.  Will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded
a contract if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for, or in executing, a contract; and

d.  Will have the right to require that a provision be included requiring Bidder to permit the IWAI
to inspect their accounts and records relating to the performance of the contract and to have
them audited by authorized representatives of IWAI.

Bidder shall not be under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore,
the Bidder shall be aware of the provisions on fraud and corruption stated in the specific clauses in the General
Conditions of Contract.

The Data Sheet indicates how long Bidder’ Proposals must remain valid after the submission date. During
this period, Bidder shall maintain the availability of Professional staff nominated in the Proposal. The Employer
will make its best effort to complete negotiations within this period. Should the need arise, however, the
Employer may request Bidder to extend the validity period of their proposals. Bidders who agree to such
extension shall confirm that they maintain the availability of the Professional staff nominated in the
Proposal, or in their confirmation of extension of validity of the Proposal, Bidder could submit new staff in
replacement, who would be considered in the final evaluation for contract award. Bidders who do not agree have

the right

3.

Part 1:

to refuse to extend the validity of their Proposals.
Clarifications and Amendment of RFP Documents

The Bidder may request a clarification of any of the RFP documents up to the number of days
indicated in the Data Sheet before the Pre- Proposal meeting date. Any request for clarification
must be sent in writing by paper mail or electronic mail to the Employer’s address indicated in the
Data Sheet.

At any time before the submission of Proposals, the Employer may for any reason, whether at its
own initiative or in response to a clarification requested by a Consulting firm, modify the RFP
documents by amendment. Any amendment shall be issued in writing through addendum. Addendum
will be hosted on IWAI website which will be binding on them. The Employer mayat its discretion
extend the deadline for the submission of Proposal.

Preparation of Proposal
The proposal shall be written in the English language as specified in the Data Sheet. All pages of the
Proposal shall be signed by an authorized representative. The representative’s authorization shall be
confirmed by written Power of Attorney duly notarized to be submitted with the proposal.
Technical Proposal
The Bidders are expected to examine all terms and conditions included in the documents.

Failure to act or to provide all requested information will be at their own risk and may resultin
rejection of the proposal.
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During preparation of the Technical proposal, Bidders may give particular attention to the following:

a) The man-months for the assignment shall be that stated in the Terms of Reference. The
same shall be considered for the purpose of evaluation as well as award.

b)  The Bidder should prefer to field as many of their permanent/supplied staff as possible and
higher marks shall be given in this regard. The permanent staff would be considered those
already employed with the firm prior to one year from the month during which this Tender
Notice is issued. Please enclose evidence (e.g.: Pay roll, Auditor’s Certificate) in this regard.
More weight age will be given to those personnel who are employed with more years
with the firm.

c¢) No alternative to professional staff may be proposed and only one Curiculum Vitae (CV) may
be submitted for each position, if required.

d) A good working knowledge of the language specified in the data sheet is essential
for professional staff on this assignment. Reports must be in the language (s) specified in the
data sheet.

e) For Personnel e.g., Junior Engineer (Civil), Data Entry Operator (DEO) & Sweeper
cum Gardner the Bidder should prefer candidates having worked on similar Projects.
Such personnel shall be rated higher than the candidates having no such experience at all.

The Technical Proposal must provide the following information, using the formats attached in
the

Section 3 & 4.

a) A brief description of the firm’s organisation and an outline of recent experience of
the Bidder on assignments of a similar nature. The information which Bidder shall provide
on each assignment should indicate, inter-alia, the profiles of the staff provided,
duration, contract amount and firm’s involvement. The details of assignments on hand shall
also be furnished.

b)  The composition of the proposed staff team, the tasks which shall be assigned to each
and their timing;

c) Deployment Schedule for each personnel should be formulated and in corporated in
the Technical Proposal.

d)  Any additional information.
4.2  The technical proposal must not include any financial information.
Part 2: Financial Proposal
The Financial Proposal must be strictly using the formats attached in Section 5. No additional

items/quantities other than that specified in the formats should be proposed by the Bidder
since the same shall not be considered for the evaluation/award.
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The Financial Proposal should include, the local/central taxes (including social security), duties,
fees, levies including all other taxes and other charges imposed under the applicable law, on the
Bidder, and their personnel; unless the Data Sheet specifies otherwise, except GST.

Bidder may express the price of their services in Indian Rupees only.

The GST, however, shall be considered for release on reimbursement basis subject to the
condition that Bidder submits the proof of deposit of the same.

4.7. The rate quoted for work should be balanced. Quoting arbitrarily very low or very high rate

may lead to disqualification of bid.
5. Submission, Receipt and Opening of Proposals:
Preparation & Submission of Applications:

Detailed RFP may be downloaded from https://_www.iwai.nic.in and https://eprocure.gov.in/
eprocure/app. and the Application may be submitted online following the instructions as given
below:

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the
bidder/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering.

iil) Bidder should do the enrollment in the e-Procurement site using the
https://eprocure.gov.in/eprocure/app option available” Enroll Here” on the home page.
Portal. Enrollment is free of charge. During enrollment/registration, the bidders should
provide the correct/true information including valid e-mail ID. All the correspondence shall
be made directly with the bidders through e-mail ID provided.

iii)  Bidder need to login to the site through their user ID/ password chosen during
enrollment/registration.

iv)  Bidder/Then the Digital Signature Certificate (Class II or Class III Certificates with signing
key usage) issued by SIFY/TCS/n-Code/e-Mudraor any Certifying Authority recognized by
CCA India on e-Token/Smart Card, should be registered.

v)  The DSC that is registered only should be used by the bidder and should ensure safety of the
same.

vi) Bidder may go through the tenders published on the site and download the required tender
documents/schedules for the tenders’ he/she is interested in.

vii) After downloading / getting the tender document/schedules, the Bidder should go through
them carefully and then submit the documents as asked.

viii) If there are any clarifications, this may be obtained online through the tender site, or through
the contact details. Bidder should take into account of the corrigendum published before

submitting the bids online.

ix) Bidder then logs in to the site through the secured log in by giving the user id/ password
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chosen during enrolment/registration and then by giving the password of the e-Token/Smart
Card to access DSC.

x)  Bidder selects the tender which he/she is interested in by using the search option & then
moves it to the ‘my favourites’ folder.

xi) From the favourites folder, he selects the tender to view all the details indicated.

xii) It is construed that the bidder has read all the terms and conditions before submitting their
offer. Bidder should go through the tender schedules carefully and upload the documents as
asked; otherwise, the bid will be rejected.

xiii) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document/schedule and generally, they can be in general PDF/xls/rar/jpg formats. If there
is more than one document, they can be clubbed together and can be provided in the requested
format. Each document to be uploaded through online for the tenders should be less than2 MB.
If any document is more than 2MB, it can be reduced through zip/rar and the same can be
uploaded, if permitted.

xiv) Ifthere are any clarifications, this may be obtained through the site, or during the pre-bid meeting
if any. Bidder should take into account the corrigendum published from time to time before
submitting the online bids.

xv) The Bidders can update well in advance, the documents such as certificates, annual report details
etc., under My Space option and these can be selected as per tender requirements and then send
along with bid documents during bid submission. This will facilitate the bid submission process
faster by reducing upload time of bids.

xvi) Bidder should submit the Tender Fee/EMD as specified in the tender. The original payment
instruments should be posted/couriered/given in person to the Tender Inviting Authority within
the due date as mentioned in this tender document. Scanned copy of the instrument should be uploaded
as part of the offer, if asked for. The EMD will be refunded after award of work to the successful
bidder. However, Micro and Small Enterprises (MSEs)as defined in MSE Procurement Policy issued
by Department of Micro, Small and Medium Enterprises (MSME) or Start-ups as recognized by
Department of Industrial Policy & Promotion (DIPP) are exempt from submitting the EMD on
submission of documents to theextent as per the Government of India notifications in this regard.
EMD for the mentioned amount shall be deposited to IWAI Fund through RTGS in the following
account:

1) Name of Bank Account: IWAI FUND EMD AND SD

ii) Bank Name and Address: State bank of India Suryaraopet branch, Vijayawada
iii) Bank Account Number: 39373870652

iv) IFSC: SBIN0011098

v) MICR Code: 520002029

xvii) While submitting the bids online, the bidder reads the terms & conditions and accepts the
same to proceed further to submit the bid packets.

xviii) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as
applicable and enter details of the instruments.
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xix) The details of the accepted instrument, physically sent, should tally with the details available
in the scanned copy and the data entered during bid submission time. Otherwise submitted bid
will not be acceptable.

xx) The bidder has to digitally sign and upload the required bid documents one by one as
indicated. Bidders to note that the very act of using DSC for downloading the bids and uploading
their offers shall be deemed to be a confirmation that they have read all sections and pages of the
bid document including General conditions of contract without any exception and have
understood the entire document and are clear about the requirements of the tender requirements.

xxi) The bidder has to upload the relevant files required as indicated in the cover content. In
case of any irrelevant files, the bid will be rejected.

xxii) If the price bid format is provided in a spread sheet file like BoQ xxxx.xls,the rates offered
should be entered in the allotted space only and uploaded after filling the relevant columns. The Price
Bid/BOQ template must not be modified/replaced by the bidder else the bid submitted is liable to be
rejected for this tender.

xxiii) The bidders are requested to submit the bids through online e-tendering system to the Tender
Inviting Authority (TIA) well before the bid submission end date & time (as per Server System
Clock). The TIA will not be held responsible for any sort of delay or the difficulties faced during the
submission of bids online by the bidders at the eleventh hour.

xxiv) After the bid submission, the acknowledgement number, given by the e- tendering system
should be printed by the bidder and kept as a record of evidence for online submission of bid for the
particular tender and will also act as an entry pass to participate in the bid opening date.

xxv) The bidder should ensure/see that the bid documents submitted should be free from virus and
if the documents could not be opened, due to virus, during tender opening, the bid is likely/ liable to
be rejected.

xxvi) The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. The
bidders should follow this time during bid submission.

xxvii)  All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by unauthorized
persons during bid submission& not be viewable by any one until the time of bid opening.

xxviii)  Any bid document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric encryption
using buyers/bid openers public keys. Overall, the uploaded tender documents become readable only
after the tender opening by the authorized bid openers.

xxix) The confidentiality of the bids is maintained since the secured Socket Layer 128-bit
encryption technology is used. Data storage encryption of sensitive fields is done.

xxx) The bidder should logout of the tendering system using the normal logout option available
at the top right-hand corner and not by selecting the (X) exit option in the browser.
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xxxi) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority fora tender or the relevant contact person
indicated in the tender.

XXXii) Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the
helpdesk is 1800 233 7315

Technical proposal should include the scanned copies of all the documents indicated in clause 10 of “Letter
of Invitation” of RFP.

Financial proposal shall be submitted as per format prescribed in SECTION-5 of RFP.

The Bidder shall submit the duly signed and stamped copies of the documents as specified in clause
10 of “Letter of Invitation” together with their respective enclosures. The Tender fee and EMD
should be submitted on or before last date and time of submission of bid to:

The Director,

Inland Waterways Authority of India, Irrigation Circle
Office Complex, Governorpet, Vijayawada, Andhra
Pradesh PIN- 520 002.

The Bidder shall upload scanned copies of the Technical Proposal and Financial Proposal as specified in point 5

above on the https:/eprocure.gov.in/eprocure/app before 13:00 hours Indian Standard Time on the
Application due date i.e. on 24.02.2025.

It may be noted that the scanned copies can be prepared in file format i.e. PDF and/or ZIP only. Modification
/ Substitution/ Withdrawal of bids:

1. The Bidder may modify, substitute or withdraw its e-bid after submission, prior to the Bid
Due Date. No Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due
Date.

ii. Any alteration/ modification in the Bid or additional information supplied subsequent to the

Bid Due Date, unless the same has been expressly sought for by the Authority, shall be disregarded.

Opening and Evaluation of Applications:

1. Opening of Proposals will be done through online for both Technical Proposal and Financial
Proposal.
ii. For participating in the tender, the authorized signatory holding Power of Attorney shall be the

Digital Signatory. In case the authorized signatory holding Power of Attorney and Digital Signatory
are not the same, the bid shall be considered non- responsive.

iii. The Authority shall open Envelope containing Technical Proposal received as mentioned in
Clause no. 5 at 13:30 hours Indian Standard Time on the Application due date 24.02.2025 in the presence
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of the Applicants who choose to attend. This Authority will subsequently open the Technical Proposal
as mentioned in Clause no.5 above and evaluate the Applications in accordance with the provisions
set out in the RFP.

iv. The Financial Proposal will be opened of the short-listed applicants who qualify for
financial opening as per RFP. The date of opening of Financial Proposal will be notified later on.

Bidder’s Proposal

i. Broad job-description and minimum qualification and experience requirements for personnel to be
deployed as per Annexure- C

6. Evaluation:

A two-stage procedure shall be adopted for evaluating the proposals.

Technical Proposal

The Evaluation Committee appointed by the IWAI shall carry out its evaluation applying the
evaluation criteria and point system specified in the data sheet. Each responsive proposal
shall be attributed a technical score (ST.) Technical Proposals securing 75 points or more
shall be short- listed for evaluation of their Financial Proposals. However, if the number of
such pre-qualified Bidder is less than two, the Employer may, in its sole discretion, pre-
qualify the Bidder whose technical score is more than 60 points, provided that in such an
event, the total number of pre- qualified and shortlisted Bidder shall not exceed two.

Financial Proposal

After the evaluation of Technical Proposals is completed and finalized, IWAI will open the
Financial Proposals of only technically Qualified Bidders after due notification on the e-
procure website, indicating the date and time set for opening of the Financial Proposals.

The Financial Proposals shall be opened publicly in the presence of the Bidder’ representatives
who choose to attend.

The Evaluation Committee will determine whether the submitted Financial Proposals
are complete (i.e., whether they have included cost of all items the corresponding
proposals; if not, then the cost towards such missing items will be considered as NIL, but
the Bidder shall, however, be required to carry out such obligations without any additional
compensation. In case under such circumstances, if Employer feels that the work cannot
be carried out within the overall cost as per the submitted financial proposal, such
proposals shall be considered non responsive.

Each Financial Proposal shall be assigned a financial score (SF). For financial evaluation,
the total cost indicated in the Financial Proposal shall be considered. The Evaluation
Committee shall determine whether the Financial Proposals are complete, unqualified and
unconditional. The cost indicated in the Financial Proposal shall be deemed as final and
reflecting the total cost of services.

Omissions, if any, in costing any item shall not entitle the firm to be compensated and the
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liability to fulfill its obligations as per the TOR within the total quoted price shall be that
of the Bidder. The lowest financial proposal will be given a financial score (SF) of 100
points. The financial score of other financial proposals will be computes as follows:

(SF)=100x(FM)/F  where F=Amount of Financial Proposal, FM=Lowest financial
proposal received
Proposals will finally be ranked according to their combined technical (ST) and financial
score (SF)

as follows: S=(ST)xTW+(SF)xFW

Where, TW and FW are weights assigned to technical and financial proposal that shall be
0.75 and 0.25 respectively.

The work will be awarded to the Bidder having Highest
score.

Award of Contract

After completing all the formalities / scrutinizing the proposal, the Employer shall issue a Work
Order to the selected Bidder. The selected Bidder will have to sign the contract after fulfilling
all the formalities/pre-conditions mentioned in the RFP within 15 days of issuance of the Letter of
Acceptance/Work Order duly furnishing the requisite Performance Security as per clause 9 of
General Conditions of Contract.

The successful firm with whom the contract is signed is expected to commence the assignment
on the date and at the location specified in the datasheet.

Performance Clause

Bidder shall be expected to fully comply with all the provisions of the "Terms of Reference’,
and shall be fully responsible for supervising and ensuring that the construction of the project takes
place in accordance with the provisions of the Contact Agreement with the executing agency.
Failure of the executing agency to notifying IWAI and the Construction agency on non-
compliance of the provisions of the Contract agreement with the construction agency, non-
adherence to the provision of ToR and non-adherence to the time schedule prescribed under
ToR shall amount to non-performance.
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DATASHEET

The proposal shall be valid for 120 days after the last date of submission- Refer Clause 2.8 of Instructions
to Bidders

Clarification may be requested 2 days prior to Pre-P r opo s a 1 Conference if any. The address for
requesting clarification is:

Director IWAI, Vijayawada, email: dirvijayawada.iwai@nic.in Refer clause 3.1 of “Instruction to
Bidder”.

The Language of documents and correspondence will be English- Refer Clause-4.1 of “Instruction
Bidder”.
All the personnel shall have working knowledge of English and all the reports etc. shall be written
English- Refer Clause 4.3 of “Instruction to Bidder”.

IWALI shall reimburse only GST. Bidder has to assess all other statutory liabilities and should
inbuilt them in their financial proposal. These statutory liabilities (other than taxes) should not be

provided separately. - Refer Clause 4.7, 4.8 & 4.9 of “Instruction to Bidder”.

The points assigned to Technical Evaluation criteria are:

S.No. | Description Max. Marks
1. Relevant experience for the assignment 100
Total 100
@) Sub criteria for Relevant Experience of the firm for the assignment
Year of Establishment of the Firm (Maximum score 20 points) Scor Remarks
e
Less than 3 years 10 | Copy of
registration
More than 3 year and above 20 | certificate
Average Annual Turnover (last 3 years) (Maximum score 10
points)
More than or equal to Rs. 3.40 Lakh 03 Copy of CA
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8.

10.

11.

More than Rs. 7.93 Lakh 07 certificate

More than Rs. 11.32 Lakh 10 ?:E},l“
Number of personnel with the firm having completed similar
works in past 03 years (Maximums score 20 points)

Number of Personnel engaged in similar work less than and equal 5 Wages

to 15 register/

Number of Personnel engaged in similar work more than 15 and 10 V;Jork orqteg

less than and equal to 20 a g?kg Wi
w

Number of Personnel engaged in similar work more than 20 20 completion

Competence, capacity and experience in the projects (Maximum certificate

score 50 points)

(1) One project having not less than Rs.9.06 lakhs 10

(i) Two projects having not less than Rs.5.62 lakhs 30

(iii)  Three projects having not less than Rs.4.53 lakhs 50

Similar work: Similar nature of work means supervision and monitoring of IWT offshore & onshore
works/ River Conservancy work/O&M of terminal or shore facilities/ surveying/ repair and maintenance
of IWT vessels related works..

Supervised/monitored IWT onshore & offshore work /RCW/O&M of terminal or shore facilities

Commencement of Assignment: The firm shall begin carrying out the services within 15 days w.e.f award
of the work -Refer Clause 7 of “Instruction to Bidder”.

Location of Project: under IWAI, SO, Vijayawada - Refer Clause 7 of “Instruction to Bidder”.
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Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last three years
(FY -2020-21, FY 2021-22 and 2022-23). In case the annual accounts for the latest financial year are not
audited and therefore the Applicant cannot make it available, the Applicant shall give an undertaking to this
effect duly certified by statutory body like Chartered Accountant or Independent Auditor who are competent

E for Submission ofFirm’s Credential

Firm’s credentials

(i) Bidder’s Organization: Provide here a brief description of the background and organization

of your firm/entity for this Assignment. The brief description should include:

(ii)
(iii)
(iv)
™)
(vi)
(vii)

Ownership details
Year of Establishment of Firm

Average annual turnover (last three years)

to doso as recognized by the state concerned

Date and place of incorporation of the firm
Objectives of the firm etc.
General organizational capability and resources

B. Credentials of the services provided by the Firm during past 03 years:
fth
Sl. | Employers . . Cost of the Duration of Completion
Assignme | Description | contract . Start date
1P\ 30 name & . . Assignment Remarks
nt name of Project (in (month/year)
Address (months) (month/year)
Rupees)
1
2
3

Note: Please provide documentary evidence from the Employer i.e., completion certificate indicating value of
work for each of above-mentioned assignment. The experience may not be considered for evaluation if such

requisite support documents are not provided with the proposal.
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Formats for mission of Technical Pr al

Appendix B-1 Proposal submission form.

Appendix B-2 Composition of the Team and Task(s) of each Team member
Appendix B-3 Time schedule for deployment of Professional staff
Appendix B-4 Draft Integrity Pact.

Appendix B-5 Tender acceptance letter
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AppendixB-1: Formof Tender

To, The Director IWAI, Vijayawada.

Subject: Submission of Technical and Financial Proposal for Work Contract for Supply & Deployment of
Technical Manpower required for IWAI Project Office at Vijayawada for execution, monitoring &
supervision of Project.

Dear Sir,

1. Having examined the information and instructions for submission of tender, General & Special
Conditions of Contract, Technical, General and detailed specifications, Bill of Quantities (BoQ) agreement
and forms, etc. for the above-named works, /'We (Name of Bidder) hereby tender for execution of the
works referred to in the tender document in conformity with the said Conditions of Contract, Schedule of
quantities for the sum as stated in BoQ of this tender document or such other sum as may be ascertained
in accordance with the said conditions of contract.

2. I/ We undertake to complete and deliver the whole of the works comprised in the Contract within
the time as stated in the tender and also in accordance in all respects with the specifications, Scope of work and
instructions as mentioned in the tender document.

3. I/ We am / are tendering for the works mentioned in the table below and submitting the EMD in
the form of RTGS / NEFT in favour of “IWAI FUND EMD AND SD” payable at Vijayawada from
Nationalized / Scheduled bank of Indiaas per the details given therein:

4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 120 days
from the last date of Bid Submission or extension thereto as required by the IWAI and not to make any
modifications in its terms and conditions.

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any
modifications in the terms and conditions of my/ our tender, if I/ We fail to commence the execution of the
works as above, I/ We shall become liable for forfeiture of my/ our EMD, as aforesaid and IWAI shall
without any prejudice to another right or remedy, be at the liberty to forfeit the said EMD absolutely otherwise
the said EMD shallberetainedbyl W Altowardspartofsecuritydeposittoexecutealltheworks referred to in the
tender document upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered. Should this tender be accepted, I/ We agree(s) to abide by and fulfill all the
terms and conditions and provisions of this tender. No interest is payable on EMD and/ or Security Deposit.

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender hereto

and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event of works
not being completed in time.
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7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called upon by
the employer to do so, a contract agreement in the prescribed form. Unless and until a formal Agreement is
prepared and executed, this tender together with your written acceptance thereto shall constitute a binding
contract.

8. I/We also declare that the firm has not been debarred / blacklisted during the last three years. Any such
discovery relating to debarment or blacklisting is brought to knowledge of the Employer at any stage of the
tender / contract would be punishable under existing law and would lead to rescinding or termination of the
contract.

9. I/ We understand that IWAI is not bound to accept the lowest or any tender it may receive and may
reject all or any tender without assigning any reason.

10. I/ We certify that the tender submitted by me / us is strictly in accordance with the terms,
conditions, specifications etc. as contained in the tender document, and it is further certified that it does not
contain any deviation to the aforesaid documents.

Date...........eenee. Signature.....................

duly authorized to sign & submit tender for an on
behalf of

(Name and address of firm) M/s

Telephone no’s...... FAX No...............
Email ID: ...
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Appendix B-2: Team Composition
Personnel | Minimum No. of Days

SI. to be | No. of | for engaged Work to be performed

No. | deployed personnel in a month

1 Junior 01 30 | Planning, Supervision and monitoring the
Engineer various ongoing
(Civil), (Civil) works.

1 Supervising the procurement and maintenance of
floating pontoons/boats.
Assisting in marine craft registration
& surveys etc. along with the state governmen
coordination.
Coordinating and assisting in annual schemg
planning, budgeting and monitoring.
Preparation of presentation and document for
meeting at various levels.
" Co-ordination/liaison  between the nodal agencies
and the construction/repair agency.

2 DEO 01 30 1 Up keeping of file and record.

"] Maintenance of record and entering the data.

Drafting and noting related works.
"] Undertaking all other duties and functions for
satisfactory completion of  the project as
representative of Engineer-in- Charge.

3 Sweeper 01 30 "1 The role of a sweeper is cleaning, prevent the spread
cum of germs and uphold a healthy, safe and
Gardner comfortable  environment  for employees, visitors

etc.
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Appendix B-3 Activi hedul
SI. | Position Activity No of Day Deployment | Remarks
no period
1 Junior Engineer Planning, Supervision 30 12 months
and monitoring  the
various ongoing
(Civil) works.
] Supervising the
procurement and maintenance
of floating pontoons/boats.
1 Coordinating and
assisting in annual scheme
planning,
budgeting and
monitoring.
] Preparation of
presentation and document
for meeting at various levels.
2 | DEO 1 Up keeping of file and 30 12 months
record.
| Maintenance of recording
entering the data.
Drafting and  noting
related works.
3 Sweeper cum [ The role of a sweeper is 30 12 months
Gardner cleaning, prevent the

spread of germs and
uphold a healthy, safe and
comfortable environment for
employees, visitors etc.
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BETWEEN

Chairperson, Inland Waterways Authority of India represented through --------------- , Inland Waterways
Authority of India, A - 13, Sec. — 1, Noida.

IWALI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unlessrepugnant to the meaning
or context hereof include its successors and permitted assigns)

(Name and Address of the Individual/firm/Company) through  (Hereinafter referred to

(Details of duly authorized signatory)

“Bidder/Consultant” and which expression shall unless repugnant to the meaning or contex thereof include its
successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No--------------- I) (hereinafter referred to as
“Tender/Bid”) and intends to award, under laid down organizational procedure, “Work Contract for Supply
& Deployment of Technical Manpower required for IWAI Project Office at Vijayawada for execution,
monitoring & supervision of Project” hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and
Consultant(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also
be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as
follows and this Pact witnesses as under:
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icle 1: Commi fthe Principal/O

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe
the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which the person is not legally entitled
to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s)the
same information and will not provide to any Bidder(s) confidential / additional information through
which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract
execution.

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose conduct
in the past has been of biased nature.

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation
of the principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner
will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Article 2: Commitment ofthe Bidder(s onsultant(s

1. It is required that each Bidder/Consultant (including their respective officers, employees and agents)
adhere to the highest ethical standards, and report to the IWAI all suspected acts of fraud or corruption or
Coercion or Collusion of which it has knowledge or becomes aware, during the tendering process or
awardof a contract.

2. The Bidder(s)/ Consultant(s) commit himself to take all measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in the Tender process
and during the Contract execution:

a) The Bidder(s)/ Consultant(s) will not, directly or through any other person or firm, offer, promise
or give to any of the Principal/Owner’s employees involved in the tender process or execution of the
contract or to any third person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the Tender process or
during the execution of the contract.

b) The Bidder(s)/ Consultant(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions
to restrict competitiveness or to cartelize in the bidding process.

¢) The Bidder(s)/ Consultant(s) will not commit any offence under the relevant IPC/PC Act. Further the

Page 29 of 77




3.

Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain),
or pass on to others, any information or documents provided by the Principal/Owner as part of
the business relationship, regarding plans, technical proposals and business details,
includinginformation contained or transmitted electronically.

d) The Bidder(s)/ Consultant(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/ Consultant(s) of Indian Nationality shall
disclose names and addresses of foreign agents/representatives, if any. Either the Indian agent
on behalf of the foreign principal or the foreign principal directly could bid in a tender but not
both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, he
shall not be allowed to quote on behalf of another manufacturer along with the first manufacturer in
a subsequent/parallel tender for the same item.

e) The Bidder(s)/ Consultant(s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connectionwith the award of the Contract.

The Bidder(s)/ Consultant(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

The Bidder(s)/ Consultant(s) will not, directly or through any other person or firm indulge in fraudulent
practice means a willful misrepresentation or omission of facts or submission of fake/forged documents in
order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage
by or causing damage to justified interest of others and/or to influence the procurement process to the
detriment of the Government interests.

The Bidder(s)/ Consultant(s) will not, directly or through any other person or firm use Coercive Practices
(means the act of obtaining something, compelling an action or influencing a decision through
intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall
upon a person, his/ her reputation or property to influence their participation in the tendering process).

Article 3:Con n fBreach

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its
established policies and laid down procedures, the Principal/Owner shall have the following rights in case of
breach of this Integrity Pact by the Bidder(s)/ Consultant(s) and the bidder/Consultant accepts and undertakes
to respect and uphold the Principal/Owner’s absolute right:

L.

If the Bidder(s)/ Consultant(s), either before award or during execution of Contract has committed a
transgression through a violation of Article 2 above or in any other form, such as to put his reliability or
credibility in question, the Principal/Owner after giving 14days’ notice to the Consultant shall have powers
to disqualify the Bidder(s)/ Consultant(s)from the tender process or terminate/determine the Contract, if
already executed or exclude the Bidder/Consultant from future contract award processes. The imposition
and duration of the exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the
Bidder(s) from the tender process prior to the award of the contract or terminated/determined the contract
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or has accrued the right to terminate/determine the contract according to Article 3(1), the Principal/Owner
apart from exercising any legal rights that may have accrued to the Principal/Owner, may in its considered
opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit
of the Bidder/Consultant.

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or Consultant, or of
an employee or a representative or an associate of a bidder or Consultant which constitutes corruption
withinthe meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this regard, the
Principal/Owner will inform the same to law enforcing agencies for further investigation.

icle 4: Previous T .

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company
in any country confirming to the anticorruption approach or with Central Government or State
Governmentor any other Central/State Public Sector Enterprises in India that could justify his exclusion
from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or
action can be taken for banning of business dealings/ holiday listing of the Bidder/Consultant as deemed
fit by the Principal/ Owner.

3) If the Bidder/Consultant can prove that he has resorted / recouped the damage caused by him and

has installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion,
revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Consultants

1) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Consultants.
2) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender

process, from the Tender process.

Article 6: Duration ofthe Pact

This Pact begins when both the parties have legally signed it. It expires for the Consultant after expiry of
03 months after the completion of work under the contract.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite

the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent Authority,
IWAIL

Article 7: Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of the Division
of the Principal/Owner, who has floated the Tender.
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2) Changes and supplements need to be made in writing. Side agreements have not been made.

3) If the Consultant is a partnership or a consortium, this Pact must be signed by all the partners or by
one or more partner holding power of attorney signed by all partners and consortium members. In case of
a Company, the Pact must be signed by a representative duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid.
In this case, the parties will strive to come to an agreement to their original intensions.

5) Itis agreed term and condition that any dispute or difference arising between the parties with regard to the
terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance with this
Integrity Agreement/ Pact or interpretation thereof shall not be subject to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative
and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties
agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date
first above mentioned in the presence of following witnesses:

(For and on  behalf of
Principal/Owner)

(For  and on  behalf of
Bidder/Consultant)

WITNESSES:

(Signature, name and address)

Place:Date :
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Appendix B-5: Tender Acceptance L etter

(To be given on Company Letter Head)

To,

The Director,
Inland Waterways Authority of India

Irrigation Circle Office Complex, Governorpet,
Vijayawada, Andhra Pradesh PIN- 520 002.

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:
Tender NO. coveereeniiiiiiiiieeeeeeneeeeeeeeeens

Name of Tender / Work: - Work Contract for Supply & Deployment of Technical Manpower required for
IWALI Project Office at Vijayawada for execution, monitoring & supervision of Project.

Dear Sir,
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ fromthe

web site(s) namely: www.iwai.nic.in OR https://eprocure.gov.in/eprocure/app as per your advertisement,
given in the above mentioned website(s).

2. 1/ We hereby certify that I / we have read the entire terms and conditions of the tender documents from
Page No.__to (including all documents like annexure(s), schedule(s), etc .,),
which form part of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses
contained therein.

3. The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time to time by your department/
organisation too have also been taken into consideration, while submitting this acceptance
letter.

4. 1/ We hereby unconditionally accept the tender conditions of above mentioned tender document(s) /
minutes of the pre-bid meeting/corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated , then your department/ organisation shall without
prejudice to any other right or remedy be at liberty to reject this tender/bid including the forfeiture of the
full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official seal)
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FinancialP |

Work Contract for Supply & Deployment of Technical Manpower required for IWAI Sub office at
Vijayawada for execution, monitoring & supervision of project

SL Name of Post Qty. Unit  |Consolidated Total Amount
No remuneration to| excluding GST
be paid per month| po P.
per person (in Rs.)
excluding GST

1 2 3 4 5 6

Work Contract for Supply & Deployment
LOL of Technical Manpower required for
IWALI Project Office at Vijayawada for
execution, monitoring & supervision of
Project. (The quantity is as per
requirement which shall be increased
/decreased).

Total Cost of PROJECT
SUPERVISION  SERVICES including| 12 |Month 1132437/
Manpower costs, excluding GST and
service charges but including EPF & ESI as
per Annexure-B

Total Financial Bid: Quoted by bidder in percentage at Select 0.00
Par/Below Par/Above Par on total Cost of SUPERVISION
SERVICES as per Sl no 1.1 excluding GST and including service
charge and all the statutory due as per the provision of labour act
and relevant provision of law.

NOTE:

. The rates quoted by the firm shall be excluding of the GST. GST will be payable as applicable.

. Bidder to quote one single unique% (percentage) at par, below par or above par against the given value.

. The financial evaluation shall be based on the above Financial Bid.

. The above quote includes all costs.

. All payments shall be made in Indian Rupees and shall be subject to applicable Indian laws
withholding taxes if any.

. In case of any enhancement of salary / wages approved by the Competent Authority for above mentioned posts
than the same will be applicable to the deployed employees.

7. Any addition manpower shall be provided, as per the directives of the E-I-C of the subject work.

N bW~

(o)
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TermsofReference(TOR)

AREA OFOPERATION & DURATION

Deploying of minimum manpower with the information to this office. i.e. Junior Engineer (Civil)-
01, Data Entry Operator (DEO)- 01 & Sweeper cum Gardner- 01 having minimum qualification as Annex.- ‘C’.

(2)
(b)

The Manpower will be engaged would be liable to be posted at the work as per the direction of E-
I-C under IWALI Vijayawada, Sub Office.

The total period for work contract shall be initially for 12 months from the date of issue/acceptance
of the work order and extendable on satisfactory performance for further one or two years. Contract
beyond the period of two years may be for a further period of one year subject to the service provider
providing satisfactory service. Thereafter fresh bidding for new tender for the said service may be
undertaken. In all cases where the Service Provider has been levied a cumulative penalty of 5
percent of the total contract value, extension beyond the initial period of two years may not be
considered.

1. DUTIES & RESPONSIBILITIES OF THE CONTRACTOR/DEPLOYED PERSONAL:

a) The bidder has to supply the total requirement of personnel of different categories indicated in
schedule depending upon the requirement and as directed by the EIC of the work, as and when
required. The number of persons in each category may increase or decrease.

b) The contractor should maintain adequate number of Manpower in reserve in their pay roll so that
weekly off, Gazetted holidays and other leaves and exigencies can be accommodated by the
contractor.

¢) The selection of personnel should be made as per Clause no. 6 of ToR and preference may be given
to persons who have already worked with IWAI in various capacities as well as Ex-Serviceman
having adequate experience in appropriate field. The contractor shall comply with the provision
of Statutory Authority applicable in relation to execution of works.

d) The manpower deployed by the contractor should have to undertake total responsibilities of the job
in which they will be deployed and ensure for total safety and security keeping all the equipment /
machineries in a neat and clean and in operational condition.

¢) Any manpower found absent from duty during his allotted work will be treated as absent.

f) The contractors have to ensure that the remuneration/salary payable by him is paid on time every
month. The proof of remittance of statutory deductions like EPF & ESI and other statutory dues
if any a with appropriate authorities is to be submitted along with monthly R.A. bill.

g) Contractor shall provide Bio-data with qualification and experience certificate alongwith photo copy
of Aadhar Card and 02 nos. recent photographs.

h) To review the performance and for output quality check to the supplied manpower quality

performance review will be carried out by the EIC based on the details submitted by engaged
personnel as per Appendix - B.
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2. STATUS OF ENGAGEMENT:

The engagement of manpower from contractor purely on temporary basis. The individual will not haveany claim
for absorption in IWAI on a regular basis for having been engaged for a specific period. To ensure such action
the contractor should enter into an agreement with every individual to the effect that they will not have any
claim for absorption on a regular basis irrespective of duration of engagement.

3. MINIMUM CONSOLIDATED EMOLUMENTS AND STATUTORY ALLOWANCES:

The tenderer has to ensure that the remuneration as per Clause 8, Annexure-B of ToR is to be paid to
respective category of manpower. All the statutory allowances such as PF, ESL, Bonus, Group Insurance
are to be provided to each personal as prevailing and accordingly tenderer has to ensure for opening their
deposit to the concerned organization as per the procedure in this regard.

It is also to be insured that the remuneration to be paid to personal through scheduled/commercial bank
accounts having valid bank account number.

4. OPERATION:
The manpower shall be under the control of Director, IWAI Vijayawada and manpower shall be
bound tocarry out all legal and feasible work ordered by the concerned field Director of IWAI or his
authorized officer.
The manpower shall be ready for work on receiving order from the authorized officer.

5. OPERATIONAL MODE AND CHARGES:

Normal working hours shall be 8 hrs. per day for 6 days a week. For any working hours beyond 8 hrs. and
for working on holidays extra payment on hourly basis (proportionate to salary for 8 hrs. duty) shall be
admissible as per the rule of the Authority in this regard. One hour to be deducted as free from extra duty
performed either before or after working hours, beyond the prescribed hours of work. The manpower supplied
shall be having same closed holidays (Gazetted) as admissible/applicable to employees of IWAI Regional
office. The rate for over time payment shall be as given below:

a. For all category on working days @ Rs. 15.85 per hour
b. For all category on holiday @ Rs. 21.15 per hour and maximum 8 hrs. a day.
c. The total Over Time Allowances (OTA) is admissible for maximum 40 hrs. in a month.

6. OTHERS

(@) The contractor shall be responsible for medical expenses etc. of the manpower during the duty. The
manpower shall be in uniform while on duty.

(b) The contractor shall indemnify IWAI against any loss of life/injuries to their personnel arising out of
their negligence or natural causes. IWAI shall not be responsible in any way for any loss of life/
injuries arising out of the negligence or natural causes to manpower supplied by the contractor under
this contract. All manpower supplied contractor shall take suitable measures, insurance policy etc.
in this regard.

(¢) The concerned personnel shall be deployed under the overall control of the concerned Director,
IWAI and the personnel shall be required to report for duty at Regional Office of concerned Director,
for further deployment.

(d) The contractor shall remove any person, if the Director finds him unsuitable and replace him with
suitable substitute within 7 days of written intimation in that regard by the Director.

(¢) Engagement in IWAI shall not confer any right on any individual for preference in employment in

Page 38 of 77




IWALI or for his continuation in subsequent years.

(f) Only the experienced and qualified personnel shall be deployed for all categories of personnel
requiring necessary certificates and documents shall be provided in original at IWAI office by
selected party for each personnel offered by him. The minimum qualification, essential/ desirable
experience of Junior Engineer (civil) / DEO / Sweeper cum Gardner to be engaged under this contract
would be as per guideline of contract. Contractor is required to submit attested copies of qualification
and proof of experience of all persons to be deployed for the work in advance to Engineer—in-charge
for this contract and obtain clearance prior to deployment. Manpower shall know reading and writing
in English and at least in one more Indian language.

(g9 IWAIreserve the right to terminate the contract of manpower supply any time before expiry of even
year by issue of one month’s notice to the Contractor. For such foreclosure, no compensation for
reduction in scope shall be payable to the contractor. Similarly, if the contractor wants to withdraw
the deployed manpower before expiry of contract period he will have to give one-month notice,
failure to do so will result in forfeiture of the deposited security amount.

(h) In case of any cause of damage or loss of property by the supplied personnel, the cost of damage has
to be borne by the contractor. In case of any damage caused to the Authority’s Assets, survey
equipment’s etc. Due to negligence and carelessness by the contractor employee/staff/ manpower
/ surveyor supplied under this contract, the contractor has to compensate for such losses. The
authority shall have the right to assess any damage cause the assets of the authority and deduct the
same from the bills of the contractor/ security deposit by the contractor.

(i) Contractor shall submit a panel of qualified, experienced manpower as the case may be, to the
Engineer In Charge who shall therefrom select manpower as found suitable for deployment.

The Engineer In Charge shall have the discretionary power to accept or reject any manpower supplied
by the tenderer for the work but not found suitable by EIC for the job then Alternate manpower duly
approved by the Engineer-in-charge shall have to be supplied. In case contractor fails to comply this
clause, this would be sufficient cause for termination of contract.

7. DELIVERABLES:

The following are the principal deliverables to be fulfilled by the deployed personel/service provider/
contractor.

1. Supervision and certification: Supervise and certify the execution done by the construction agency, to
ensure the execution is in accordance with the terms, conditions, drawings and specifications provided to the
construction agency and maintain all necessary records of progress, measurements, quality inspection records,
Contract related day to day correspondences etc. to the satisfaction of the Employer and make available the
same for reference of Employer whenever needed.

ii. . Monthly Reports: The deployed personnel have to ensure that various components of the work is
progressing in accordance with the approved work programme. The activates/ work performed by the
deployed personnel will be submitted to the Employer monthly before the 7th of each month (report for the

previous month) in approved format

1ii. Quarterly Reports: Prepare and submit a quarterly Report on Works to be performed / executed by
deployed personnel.

iv. Manpower deployment Reports: manpower deployment reports in approved format to be submitted to
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the Employer on monthly basis. Programme of deployment for the next fortnight.
v. Assistance to Employer: Act as authorized agent of Employer in day to day management of Contract
/work. Coordinate and maintain close interactions with various agencies/ Govt. Departments involved directly

or indirectly regarding matters relevant to the implementation of the Works.

vi. The deployed personnel/manpower will report to Engineer-in-charge (EIC) or his representative.
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8. DEPLOYED PERSONNEL DETAIL AND ESTIMATED COST

Annexure-A : Requirements for personnel to be deployed

S.no. Designation Nos. | Man months
1 Work Contract for Supply & Deployment of
Technical Manpower required for IWAI Project
Office at Vijayawada for execution, monitoring &
supervision of Project (The quantity is as per
requirement which shall be increased /decreased).
1.1 Junior Engineer (Civil) 1 12
1.2 DEO 1 12
1.3 Sweeper 1 12

Note : Any addition manpower shall be provided, as per the directives of the E-I-C of the subject work.
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S1.No.

Description Qty. Unit

Rate
per month

Amount

Work Contract for Supply &
Deployment of Technical
Manpower required for IWAI
Project Office at Vijayawada for
execution, monitoring &
supervision of Project (The
quantity is as per requirement
which  shall be  increased
/decreased).

1.1

Remuneration of engaged personnel

1.1.1

Junior Engineer (civil) -(1*12) 12 Man-Month

46050.00

552600.00

1.1.2

DEO (1*12) 12 Man-Month

26205.00

314460.00

1.1.3

Sweeper cum Gardner (1¥12) 12 Man-Month

22114.73

265376.76

1.2

Reimbursable costs

1.2.1

Travel Expenses (to be Per month
reimbursed on the basis of
expresses claim by

deployed personnel for the
tour period as per their
entitlement)

On actual basis

1.2.2

Miscellaneous Expenses  Utilities Per month
and Communication for field staff
as per their entitlements, to perform
the contract.

On actual basis

1.3

Total Estimated Cost of PROJECT
SUPERVISION SERVICES
including Manpower costs,|
excluding

GST and service charges but
including EPF & ESIL

1132437/-

Note:- GST will be payable on production of deposit proof along with bill

Note : Any addition manpower shall be provided, as per the directives of the E-I-C of the subject work.
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ESSENTIAL QUALIFICATI

\ B Qualificati

FORTHE MANP ERTOBEDEPLOYED

SL Name & No. of Qualification & Experience

No. | Posts

1 Junior Engineer (Civil) - 01 | Degree in Civil

OR
Diploma in Civil with 3 years’ experience in organization carrying
out works in the relevant field.
Desirable: Experience in design or civil structure
2 |Data Entry Operator - 01 Skilled Graduate level with minimum typing speed of 40
words per minute in English & minimum of two year experience.
Desirable: Experience shall be in the knowledge of computer and
conversant with the working of the computer and essentially well
trained and experience in MS office and desirably possess
3 |Sweeper cum Gardner - 01

Should pass gth /sth clags pass.
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Section-7
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Standard Form of Contract

L Form of Contract

This CONTRACT (hereinafter called the “Contract”) is made the [day] day of the month of[month], [year],
between Inland Waterways Authority of India, A-13, Sector-1, Noida, U.P,PIN. 201301 (hereinafter called
the “Employer” which expression shall unless repugnant to the context or meaning thereof, include its
administrators, successors and assigns), of the First Part and, [name and address of Consultant]
(hereinafter called the “Consultant” which expression shall unless repugnant to the context or meaning
thereof, include its successors and permitted assigns and substitutes) of the Second Part.

WHEREAS

(a) the Consultant,havingrepresentedtothe“‘Employer”thathehastherequiredprofessionalskills,  personnel
and technical resources, has offered to provide in response to the Letter of Invitation date disused by the
Employer; (b) the “Employer” has accepted the offer of the Consultant to provide the services on the terms
and conditions set for thin this Contract.

NOW, THE REFORE, ITI SHERE BY AGREED between the parties as follows:
1. The following documents attached hereto shall be deemed to form an integral part of this Contract:

(a) The original proposal furnished by the Consultant which contains,
i. General Conditions of Contract

ii.  Special Conditions of Contract

iii.  All other documents submitted at the time of bidding

(b) Letter of award
(c) Bank Guarantee towards security deposit/performance guarantee

The mutual rights and obligations of the “Employer” and the Consultant shall be asset forthin the Contract,
in particular:

(a) The Firm shall carryout and complete the Services in accordance with the provisions of the Contract;
and (b) The “Employer” shall make payments to the Consultant in accordance with the provisions of the
Contract. IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

Signed by

In present of
1. For and on behalf of Employer [Authorized representative]
(Witnesses)
()
(i)
2. For and on behalf of [name of contractor]
(Witnesses)
()
(i)

Page 45 of 77




1. Definitions

neral Condition of Contract

1.1 Definitions

1.1.1

1.1.5
1.1.6

1.1.10

1.1.11

1.1.12

1.1.13

“Employer” means the Chairperson, Inland Waterways Authority of
India and his successors.

“Authority / Department / Owner” shall mean the Inland Waterways
Authority of India, which invites tenders on behalf of the Chairperson,

and includes therein-legal representatives, successors and assigns.
“Chairperson” means Chairperson of Inland Waterways Authority of
India.

“Chief Engineer” means the Chief Engineer of the Authority, as the
case may be.

“Director” means the Director of the Authority, as the case may be.

“Deputy Director” means the Deputy Director of the Authority, as the
case may be.

“Contractor” means the successful Bidder who has been awarded the
to perfbrm the work covered under this tender document and shall be
include the Contractor’s successors, executors, representatives or
approved by the Engineer.

"Contractor's Representative' means the person named by the Contractor
the Contract or appointed from time to time by the Contractor, who acts
behalf of the Contractor.

"Employer's Personnel" means the Engineer, the assistants and all other
labour and other employees of the Engineer and of the Employer; and any
personnel notified to the Contractor, by the Employer or the Engineer,
Employer's Personnel.

"Contractor's Personnel" means the Contractor's Representative and
p‘e‘rsonnel whom the Contractor utilizes Site, who may include the staff,
and other employees of the Contractor and of each Subcontractor and any
personnel assisting the Contractor in the execution of the works.

“Engineer-In-Charge (EIC) or Engineer” means the Emblovers
authorized to direct, supervise and be in-charge of the works on behalf

the Employer.
“Subcontractor” means any person named in the Contract as a

for a pért of the Works or any person to whom a part of the Works has
subcontracted by the Contractor with the consent of the Engineer and the
successors in title to such person, but not any assignee of any such person.

“Engineer-in-charge representative/assistant” shall mean any officer

~L
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the Authority nominated by the Engineer for day to day supervision,
checking, taking measurement, checking bills, ensuring quality
inspecting works and other related works for completion of the project.

"Contract" means the documents forming the tender and acceptance thereofand the formal agreement executed
between the competent authority on behalf of the Chairman, Inland Waterways Authority of India and the
contractor, together within the documents referred to therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time bythe Engineer and all these documents taken together shall
be deemed to form onecontract and shall be complementary to one another.

“Party” means either the Employer or the Contractor as the case may be and “Parties” means both of them.

"Commencement Date" means the date notified under clause 12.1. ""Day" means a calendar day beginning and
ending at mid-night. “Week” means seven consecutive calendar days.
“Month” means one Calendar month.

“GCC” means the General Conditions of Contract.
“SCC” means the Special Conditions of Contract.

“Work / Works” means work / works to be executed in accordance with the contract.

“Work Order” means a letter from the Authority conveying the acceptance of the tender/offer subject to such

reservations as may have been stated therein.

“Letter of Acceptance” means the formal letter issued by the Employer to successful bidder to notify the
acceptance of the offer of contractor and shall specify including other terms and conditions, total contract price in
consideration of execution & completion of works and the remedying of any defect therein by the contractor in
accordance with the terms and conditions of the contract.

“Bill of Quantities” means the price schedule and complete bill of quantities forming part of the Contract.
"Contract Price" means the price as specified in the letter of acceptance subject to additions and adjustments
thereto or deductions therefrom as may be made pursuant to the offer.

“Cost" means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the
Site, including overhead and similar charges, but does not include profit.

"Accepted contract Amount" means the amount accepted in the Letter of Acceptance for the execution and

completion of the Works including remedying of any defects.

“Applicable Law” means the laws and any other instrument having the force of law in India for the time being.

“Approval” means consent by the Employer in writing.

2.Interpretation s Where the contract so requires, words imparting the singular only shall
also include the plural and vice versa. Any reference to masculine gender

whenever required include feminine gender and vice versa.

Heading and marginal notes in these General Conditions shall not be
Aaorad
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(@)

(b)
(c)
(d)
(e)
®
(2)
(h)
(i)
()
(k)

If any ambiguity or discrepancy is found in the documents, the Employer/Engineer
shall be the sole authority to issue any necessary clarification or instruction in this

to form part thereof or be taken into consideration in the interpretation
construction thereof of the contract.

Wherever in the Contract, provision is made for the giving or issuing
of

any notice, consent, approval, certificate or determination by any person,
unless otherwise specified such notice, consent, approval, certificate
determination shall be in writing and the words “notify”, “certify”
“determine” shall be construed accordingly. Any such consent, approval,
certificate or determination shall not unreasonably be withheld or delayed.

Law and Language

The Contract shall be governed by the law of the country (Indian Law).
The language for communications shall be English.

Priority of Documents
The documents forming the Contract are to be taken as mutually

explanatory of one another. For the purposes of interpretation, the
documents shall be in accordance with the following sequence:

the Contract Agreement,

the Integrity Agreement

the Letter of Acceptance / Firm work order
Special Conditions of Contract

General Conditions of Contract

The priced Bill of Quantities

The Drawings and Annexures.

The Technical Specification

Addendum / Corrigendum

Technical Bid

Post bid correspondences and any other document forming part of contract.

regard.
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3. Signing of Agreement

Contract Agreement

The Parties shall enter into a Contract Agreement within 28 days after the issue of the
Letter of Acceptance. The Contract Agreement shall be in the format annexed to the
bid. The costs of stamp duties and similar charges (if any) imposed by law in
connection with entry into the Contract Agreement shall be borne by the Bidder.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture or consortium of
two or more persons/ companies

(i)  These persons / companies shall be deemed to be jointly and severally liable to
the Employer for the performance of the Contract;

(i1) These persons/companies shall notify the Employer of their leader who shall have
authority to bind the Contractor and each of these persons / companies.

(iii)) The Contractor shall not alter its composition or legal status without the
written prior consent of the Employer.

(a) The parties to the contract are the contractor and the owner.

(b)  Authority of Persons signing the Contract on behalf of the Contractor

A person signing the tender or any other document in respect of the contract on behalf
of the contractor without disclosing his authority to do so shall be deemed to warrant
that he has authority to bind the contractor. If it is discovered at any time that
the person so signing had no authority to do so, the Chairman on behalf of Authority
may, without prejudice to any other right or remedy of the owner, cancel the contract
and make or authorize the work at the risk and cost of such person and hold such
person liable to the owner for all costs and damages arising from the cancellation
of the contract including any loss which the owner may sustain on account of such
work. The provisions of clause 11 apply to every such work as far as applicable.

(¢)  Address of the Contractor and notices & communication on behalf of the
Owner

(1) For all purposes of the contract including arbitration there under, the address of the
contractor mentioned in tender shall be the address to which all communication
addressed to the contractor shall be sent, unless the contractor has notified a change
by a separate letter containing no other communication and sent by registered post
due to Chairman, Inland Waterways Authority of India, R.O., Vijayawada. The
Contractor shall be solely responsible for the consequence of an omission to notify a
change of address in the matter aforesaid.

(i) Any communication or notice on behalf of the owner, in relation to the contract
may be issued to the contractor by the owner, and such communications
and notices may be served on the contractor either by email or fax or courier or
registered post or under certificate of posting or by ordinary post or by hand delivery
at the option of the owner.
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3.2 Authority of the Chairperson

For all purposes of the contract including arbitration proceeding thereunder, the
Chairman on behalf of the Authority shall be entitled to exercise all the rights and
powers of the owner.

4. Performance Security & Security deposit

4.1 For All Bidders including MSE Registered Firms

The contractor shall be required to deposit an amount equal to 5% of the contract value of
the work as Performance guarantee in the form of RTGS/NEFT or an irrevocable bank
guarantee / e-bank guarantee any nationalized / scheduled bank of India in accordance
with the form prescribed within 15 days of the issue of the LOA.

The Bank Guarantee issued in paper form shall become operative only when the Bank
Guarantee advice transmitted through SFMS is advised to the Beneficiary by the Advising
Bank.

The details of the Advising Bank are as under:
Name of the Bank : Canara Bank

Branch Name & Address: Moma , Noida, B16/17, Ground Floor, Sector — 18, Noida
(201301), U.P.
IFSC Code: CNRBO0018778

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of
the contractor till the sum along with the sum already deposited as the earnest money in
the form of RTGS will amount to security deposit of 5% of the contract value of work. The
Earnest money of the successful bidder submitted in the form of RTGS will be retained as
Security Deposit. Performance guarantee will not be accepted as security deposit.

In case of MSE registered firms, deduction of a sum of 10% of the gross amount of the bill
from each running bill till that amount reaches 5% of the contract value of the work as
Security Deposit will also be made

Release of Performance Security & Security Deposit

The Performance Guarantee shall be valid up to the stipulated date of completion plus
ninety days beyond that no claim shall be made against such Performance guarantee and
such Performance guarantee shall be returned to the Contractor within 21 days of the
completion of the aforesaid period. In case of extension of time, the Contractor shall get
the validity of the Performance Guarantee extended to cover such extension of time of the
work

The total security deposit shall remain with the Owner till the completion of the contract
or the payment of the final bill payable in accordance with agreement conditions whichever
is later, provided the Engineer is satisfied that there is no demand outstanding against the
Contractor.

No interest will be paid on security deposit.

If the Contractor neglects to observe or fails to perform any of his obligations under the
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5. Sufficiency of Tender

contract, it shall be lawful for the Owner to forfeit either in whole or in part, the Security
Deposit furnished by the Contractor. However, if the Contractor duly performs and
completes the contract in all respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, the Owner shall refund the Security Deposit to
the Contractor after deduction of cost and expenses that the Owner may have incurred and
other money including all losses and damages which the Owner is entitled to recover from
the Contractor.

In case of delay in the progress of work, the Owner shall issue to the Contractor a notice in
writing pointing out the delay in progress and calling upon the Contractor to explain the
causes for the delay within 3 days of receipt of the notice or 10 days from issuance of notice
whichever is earlier. If the Owner is not satisfied with the explanations offered, he may
withhold payment of pending bills in whole or in part and / or get the measures of
rectification of progress of work accelerated to the pre- defined level at the risk and cost of
the Contractor and if necessary, forfeit the Security Deposit.

All compensation or other sums of money payable by the Contractor under the terms
of the contract or any other contract or on any other account whatsoever, may be
deducted from or paid by the sale of a sufficient part of his security or from any sums
which may be due or may become due to the Contractor by the Owner on any account
whatsoever. Also in the event of the Contractor’s Security Deposit falls short of
such deductions or sale,as aforesaid the Contractor shall, within 14 days of receipt of
notice of demand from the Employers representative make good the deficit in his
Security Deposit.

In case the contractor fails to commence the operation or when the contractor has
defaulted for more than thirty days or when covered from the contract as penalty or
deduction and the contractor fails to pay such amount even after due notice is given
to him in this regard, the Owner shall at its own discretion encase the bank guarantee
furnished as performance guarantee and /or recover the sum from his security
deposit.

The contractor shall be deemed to have satisfied himself before tenderingas to
the correctness and sufficiency of his tender for the works and of the rates quoted
in the schedule of Quantities and Prices which shall (Except as otherwise provided
in the contract) cover all his obligations under the contract and all matters and things
necessary for the proper execution and completion of the works in accordance with
the provisions of the contract and its operation during execution of work.

a When the rate quoted by the contractor in figures and words tally, but
the amount is not worked out correctly, the rate quoted by the contractor
will, unless or otherwise proved, be taken as correct.

b All errors in totaling in the amount column and in carrying forward totals
shall be corrected.

c

The totals of various sections of schedule of quantities and price amended
shall be carried over to the General Summary and the tendered sum
amended accordingly. The tendered sum so altered shall, for the purpose of
tender, be substituted for the sum originally tendered and considered for
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acceptance instead of the original sum quoted by the tenderer. Any
rounding off of quantities or in sections of schedule of quantities and prices
or in General summary by the tenderer shall be ignored.

8. Duties And Powers of the Engineer—In- Charge Representative

8.1 The duties of the representative of the Engineer-in-Charge are to watch
and supervise the work performed by various category of crew deployed on board
with respect to discharge of the intended duty and also check the performance of
various engines and machineries, account of P.O.L., repairs & maintenance.

The Engineer-in-Charge may, from time to time in writing, delegate to his
representative any of the powers and authorities, vested in the Engineer- in- Charge and
shall furnish to the contractor a copy of all such written delegation of powers and
authorities. Any written instruction or written approval given by the representative of
the Engineer-in-Charge to the contractor within the terms of such delegation shall bind
the contractor and the Authority as though it has been given by the Engineer-in- Charge.

Failure of the representative of the Engineer-in-Charge to disapprove any work or
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter
to disapprove such work. The contractor shall, at his own expense, again carry out
such works as directed by the Engineer-in- Charge.

If the Contractor is dissatisfied with any decision of the representative of the Engineer-
in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall
there upon confirm, reverse or vary such decision and the decision of the
Engineer-in- Charge in this regard shall be final and binding on the contractor.

9. Assignment And Sub- Letting

9.1 The Contractor shall not sub-let, transfer or assign the whole or any part of
the work under the contract. Provided that the Engineer-in-Charge may at his discretion,
approve and authorize the Contractor to sub-let any part of the work, which in his opinion,
is not substantial, after the contractor submits to him in writing the details of the part of
the work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together
with his past experience in the said work/trade and the form of the proposed sub- contract.
Nevertheless any such approval or authorization by the Engineer- in-Charge shall not
relieve the contractor from his any or all liabilities, obligations, duties and responsibilities
under the contract. The contractor shall also be fully responsible to the Authority for all
the acts and omissions of the sub-contractor, his employees and agents or persons directly
employed by the contractor. However, the employment of piece rate works shall not be
construed as sub-letting.

10. Facilities to Other Contractors

10.1 The contractors shall, in accordance with the requirements of the work as
decided by the Engineer-in- Charge, afford all reasonable facilities to other contractors
engaged contemporaneously on separate contracts and for departmental labour and
labour of any other agency properly authorized by Authority or any statutory body which
may be employed at the site for execution of any work not included in the contract which
the Authority may enter into in connection with or ancillary to the works. Inall matters of
conflict of interest, the Engineer-in-Charge shall direct what compromise should be made
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and his decision shall be final and binding on the parties.
11. Change in the Constitution of The Firm to be Intimated

11.1 Where the contractor is a partnership firm, prior approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the constitution of
the firm. Where the contractor is an individual or a Hindu Undivided Family business
concern, such approval, as aforesaid, shall like- wise be obtained before the contractor
enters into any partnership agreement where under the partnership firm would have the
right to carry out the works hereby undertaken by the contractor. If prior approval as
aforesaid is not obtained the contractor shall be deemed to have been assigned in
contravention to Clause 31 hereof and the same action will be taken and the same
consequences shall ensure as provided for in the saidclause-31.

12. Commencement of Work

12.1 The contractor shall commence the work and supply the manpower
at the respective sites / vessels within 15 days of the issue of Letter of Acceptance
Award. If the contractor commits default in mobilization of resources, and equipment
as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or
remedy be at liberty to cancel the contract and forfeit the earnest money/security
deposit.

13. Works to be carried out in accordance with specification and orders etc.

13.1 The contractor shall execute the whole and every part of the work in the
most substantial and workman like manner in strict conformity with the specifications
laid down in the contract document or as may be laid down by the Engineer-in-Charge
under the terms of the contract. The contractor shall also conform exactly, fully and
faithfully to the specifications and instructions in writing in respect of the work, duly
signed by the Engineer- in-Charge as may be issued from time to time.

The contractor shall be entitled to receive, on demand, in addition to the contract
documents, in accordance with the provisions of contract, the documents set forth
herein in respect of the work on commencement or during the performance of the
contract.

a. Explanations, instructions etc.

b. Explanations, instructions etc.

Such further explanation, modifications and instruction, as the Engineer- in-Charge
may issue to the contractor from time to time in respect of the work shall be deemed
to form integral part of the contract and the contractor shall be bound to carry out the
work accordingly.

All instructions and orders in respect of the work shall be given by the Engineer-in-
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Charge in writing. However, any verbal instructions or order shall be confirmed by

the Engineer-in-Charge as soon as practicable without loss of time and only such

written instruction shall be deemed to be valid.

14.1

15.1

16.1

17.1

18. Instructions and Notice

The contractor shall provide all assistance and adhere to the instruction of

E.L.C during the course of surveying, inspection, etc.

If any urgent work (in respect of which the decision of the Engineer-in-
Charge shall be final and binding) becomes necessary, the contractor shall
execute the same as may be directed by Engineer-in-Charge, provided the
directions are in accordance and confirmatory with provisions in Clause — 8.

The Engineer-in-Charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original
specifications and instructions that may appear to him to be necessary or
advisable during the progress of the work, and (ii) to omit a part of the works
for any reasons and the contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the
Engineer-in-Charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein
and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including
price on which he agreed to do the main work except as hereafter provided.

The contractor shall either himself supervise the execution of the works or
shall appoint at his own expense, a qualified and experienced Engineer as
his accredited agent approved by the Engineer-in-Charge, if contractor has
himself not sufficient knowledge or experience to be capable of receiving
instruction or cannot give his full attention to the works. The contractor or
his agent shall be present at the site(s) and shall supervise the execution
of the works with such additional assistance in each trade, as the work
involved shall require and considered essential by the Engineer- in-Charge.
Further the directions/instructions given by the Engineer-in- Charge to the
contractor's agent shall be considered to have the same force as if these had
been given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-
in-Charge, the Engineer-in- Charge shall have full powers to suspend the
execution of the works until such date as a suitable agent is appointed by the
contractor and takes over the charge of supervision of the work. For any such
suspension, the contractor shall be held responsible for delay so

caused to the work.
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18.1 Except as otherwise provided in this contract, all notices to be given on
behalf of the Authority and all other actions to be taken on its behalf may
be given or taken by the Engineer-in-Charge or any officer for the time
being entrusted with the functions, duties and powers of the Engineer-in-
Charge.

All instructions, notices and communications etc. under the contract shall be given in
writing and any such oral orders / instructions given shall be confirmed in writing and
no such communication which is not given or confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have been duly given
or sent to the contractor, if delivered to the contractor, his authorized agent, or left at,
or posted to the address given by the contractor or his authorized agent or to the last
known place of abode or business of the contractor or his agent of services by post
shall be deemed to have been served on the date when in the ordinary course of post
these would have been delivered to him and in other cases on the day on which the
same were so delivered or left.

19. Vessels Including Engines & Machineries

The vessel required to be manned as specified for different stretches of the National
Waterway shall be provided / handed over to the contractor by IWAL

The contractor shall provide the required man power for the proper functioning during
the tenancy of the contract in accordance with terms and conditions, specifications of
the contract and instructions of the Engineer-in-charge.

20. Laws Governing the Contract

The Courts at Vijayawada only shall have the jurisdiction for filing the award of the
arbitration and for any other judicial proceedings.

21. Work during night or on Sundays and holidays

22. Floating Personnel

Subject to any provisions to the contrary contained in the contract, none of the works
shall be carried out during Sundays and national holidays without the permission in
writing of the Engineer-in-Charge. However, when work is unavoidable or
necessary for safety of life, property or works, contractor shall take necessary
action immediately and advise the Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the contractor that the
work may be carried out on holidays, Sundays and/or in extra shifts to ensure
completion of works under the contract as scheduled.

22.1 (a) The contractor shall provide personnel in required numbers for operation,
maintenance & running repair of vessels to the satisfaction of the Engineer-
in-Charge. The Contractor shall not employ in connection with the works

Page 55 of 77




(b)

(c)

(d)

any person who has not completed eighteen years of age the minimum age
specified in Indian Labour Law.

The minimum qualification and essential / desirable experience for each
manpower to be deployed is given in Section VI: ToR.

If any foreigner is employed by the contractor on the work within the site
the later shall ensure that such foreigner possesses the necessary special
permit issued by the Civil Authorities in writing and also comply with the
instructions issued there-from from time to time. In the event of any lapse
in this regard on the part of such foreigner the contractor shall be personally
held responsible for the lapse & IWAI shall not be liable in any event.

The Contract is liable for cancellation if either the contractor himself or any
of his employee is found to be a person who has held Class-I post under the
IWAI immediately before retirement and has within two years of such
retirement accepted without obtaining the previous permission of the IWAI
or of the Chairman as the case may be and employment as contractor for, or
in connection with the execution of the public works, or as an employee of
such contractor. If the contract is terminated on account of the failure of the
contractor to comply with the above clause, the IWAI shall be entitled to
recover from him such damages as may be determined by the Engineer-in-
Charge with due regard to the inconvenience caused to the IWAI on account
of such termination without prejudice to the IWAI’s right to proceed against
such officer.

The contractor shall in respect of personnel employed by him either directly or through
sub-contractor comply with or cause to be complied with the contract labour (Regulation
and Abolition) Act 1970 amended from time to time and Rules framed there under in
regard to all matters provided therein.

The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation
or Bye Laws of any Local or other Statutory Authority applicable in relation to the
execution of works such as:

(1)
(i1)
(iii)
(iv)
(v)
(vi)
(vii)

(viii)

(ix)

Payment of Wages Act, 1936 (Amended)

Minimum Wages Act, 1948 (Amended).

The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed
there under as amended.

Workmen Compensation Act, 1923 as amended by Amendment Act n0.65
of 1976.

Employer's Liability Act 1938 (Amended)

The Industrial Employment (Standing orders) Act 1946 (Amended).

The Industrial Disputes Act. 1947 (Amended)

Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No.
48 of 1978 and any amended thereof:

The Personal Injuries (Compensation Insurance) Act 1963 and any
modifications thereof and rules made there under from time to time. The
Contractor shall take into account all the above and financial liabilities in his

quoted rates and nothing extra, whatsoever, shall be payable to him on this
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account.

The list is indicative only; otherwise the contractor should be aware of all the
Acts/Labour Laws and should follow diligently on the work. The contractor shall be
fully and personally responsible for the violation of any Act/LabourLaw

The Contractor shall be liable to pay his contribution and the employees contribution
to the State Insurance Scheme in respect of all labour employed by him for the
execution of the contract, in accordance with the provision of "the Employees State
insurance Act 1948" as amended from time to time. In case the Contractor fails to
submit full details of his accountof labour employed and the contribution payable,
the Engineer- in- Charge shall recover from the running bills the contribution amount
as assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable for Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer
as defined in the Contract Labour (Regulation and Abolition) Act and Rules or on
his own in his capacity as Principal Employer, have the power to deduct from the
amount due to the contractor any sum required for making good the loss suffered by
worker(s) by reason of non-fulfillment of the conditions of the Contract for the
benefit of Workers, nonpayment of remuneration or on account of deduction made
from the remuneration of the workers which are not justified by the terms of
the contract or non- observance of the said Act and Rules framed there under with
amendments made from time to time.

The Contractor shall indemnify the Authority against any payments to be made under
and for observance of the Regulation Laws, Rules as stipulated in Clause-22.4 above
without prejudice to his right to claim indemnity from his sub-contractors. In the event
of the contractor's failure to comply with the provisions of all the Acts/Laws
stipulated in Clause-22.4 or in the event of decree or award or order against the
contractor having been received from the competent authority on account of any
default or breach or in connection with any of the provisions of the Acts/Laws/Rules
mentioned in Sub-Clause

22.4 above, the Engineer-in- Charge without prejudice to any other right or remedy
under the contract shall be empowered to deduct such sum or sums from the Bill of
the contractor or from his security deposit or from other payment due under this
contract or any other contract to satisfy

within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as
mentioned under Sub-Clause 22.4 above, on the part of the contractor under the
contract on behalf of and at the expenses of the contractor and make payment and /or
provide amenities/ facilities/services accordingly. In this regard, the decision of the
Engineer- in-Charge shall be conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach of any of the provisions
of the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as
amended from time to time or furnishing any information or submitting or filling any
form/Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting officer as defined in the relevant Acts
and Rulesas referred in Clause 22.4 above, the Contractor shall without
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23. Force Majeure

prejudiceto any other liability pay to the Authority a sum not exceeding Rs.50/- (Rs.
Fifty only) as liquidated damages for every default, breach or furnishing, making,
submitting, filling materially incorrect statement as may be fixed by the Engineer-
in-Charge. The decision of the Engineer- in-Charge in this respect shall be final
&binding.

The Contractor shall at his own expenses comply with or cause to be complied with
the Provisions/ Rules provided for welfare and health of Contract Labour in the
Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules
framed there under or any other instructions issued by the Authority in this regard
for the protection of health and for making sanitary arrangements for workers
employed directly or indirectly on the works. In case the contractor fails to make
arrangements as aforesaid, the Engineer-in-Charge shall be entitled to do so and
recover the cost thereof from the contractor.

The contractor shall forthwith comply with such requisition and such person shall not
be again employed upon the works without permission of the Engineer-in-Charge.

The term Force Majeure shall herein mean Riots (other than among the contractor's
employees), Civil Commotion (to the extent no insurable), war (whether declared or
not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution,
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts
of God, such as earthquake (above 7 magnitude on Richter Scale), lightning,
unprecedented floods, fires not caused by contractor's negligence and other such
causes over which the contractor has no control and are accepted as such by the
Engineer-in- Charge, whose decision shall be final and binding. In the event of either
party being rendered unable by Force Majeure to perform any obligation required to
be performed by them under this contract, the relative obligation of the party affected
by such Force Majeure shall be treated as suspended for the period during which such
Force Majeure cause lasts, provided the party allowing that it has been rendered
unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and
ending thereof giving full particulars and satisfactory evidence in support of such
cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in
completion date for a period exceeding the period of delay attributable to the causes
of Force Majeure and neither the Authority nor the bidder shall be liable to pay extra
costs provided it is mutually established that Force Majeure conditions did actually
exist.

If any of the Force Majeure conditions exists in the places of operation of the bidder
even at the time of submission bid, he shall categorically specify in his bid and state
whether they have been taken into consideration in their quotations.

24. Liability for damage, defects or imperfections and rectification thereof

If the personnel supplied by the contractor injure any person or destroy or damage any
item belonged to IWAI including the vessel on which they are deployed during the
tenure of a contract, the contractor shall upon receipt of a notice in writing in that behalf
from Engineer-in-charge make good the same at his cost.
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All damages caused by accidents or carelessness of the contractor or any of his
employees or any property belonging to the Authority is wasted or is misused by the
contractor or any of his employees shall be to the account of the contractor, who shall
make good the loss.

25. Contractor's Liability and Insurance

(a)

(b)

From commencement to completion of the work(s) as a whole, the Contractor shall
take full responsibility for the care thereof and for taking precautions to prevent loss
or damage by the personal supplied by the contractor. He shall be liable for any damage
or loss that may happen to the vessel, engines, machineries, Equipment and Material
which shall be in good order and condition and in conformity in every respect with the
requirements of the Contract and instructions of the Engineer-in-Charge.

Neither party to the contract shall be liable to the other in respect of any loss or damage
which may occur or arise out of "Force Majeure" to the works or any part thereof on
to any material or article at site but not incorporated in the works or to any person or
anything or material whatsoever or either party provided such a loss or damage could
not have been foreseen or avoided by a prudent person and the either party shall bear
losses and damages in respect of their respective men and materials. As such liability
of either party shall include claims/ compensations of the third party also.

Provided, however, in an eventuality as mentioned in sub-clause - 25.2 above, the
following provisions shall also have effect:

The Contractor shall, as may be directed in writing by the Engineer-in- Charge proceed

with the completion of the works under and in accordance with the provisions and
conditions of the contract, and

The Contractor shall, as may be directed in writing by the Engineer-in- charge, at his
own cost, repair and make good so much of the loss or damage as has been occasioned
by any failure on his part to perform his obligations under the contract or not taking
precautions to prevent loss or damage or minimize the amount of such loss or damage,
Final assessment of loss or damage shall be decided by the Engineer-In-Charge and
his decision shall be final and binding.

The navigable waterways shall not be blocked by Contractor's vessels. The anchors
dropped in the waterways shall be properly marked and removed after done with.

The contractor shall indemnify and keep indemnified the Authority against all losses
and claims for death, injuries or damage to any person or any property whatsoever
which may arise out of or in consequence of the operation of vessels during the
contract period and also against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto, and such liabilities
shall include claims/compensations of the third party.

(a) Before commencing execution of the work, the Contractor shall without in any
way limiting his obligations and responsibilities under this condition, insure against
any damage, loss or injury which may occur to any property (excluding that of the
Authority but including the Authority building rented to the contractor wholly or in
part and any part of which is used in part and any part of which is used by him
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28.2

28.3

28.4

(a)

for storing combustible materials) public liability by arising out of the carrying out of
the contract. For this purpose the contractor shall take out, pay all costs and maintain
throughout the period of his contract public liability with the following coverage.

(1)

(i1)
(iii)

(b)

(c)

Public liability limits for bodily injury or death not less than Rs. 1,00,000 for
one person and Rs. 2,00,000 for each accident.

Property liability limits for each accident not less than Rs. 1,00,000/-

The Contractor shall prove to the Engineer-in Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till legacy of the contract.

The Contractor shall ensure that similar insurance policies are taken out by his
sub-contractor (if any) and shall be responsible for any claims or losses to the
Authority resulting from their failure to obtain adequate insurance protection
in connection thereof. The Contractor shall produce or cause to be produced by
his sub-contractors (if any) as the case may be, relevant, policy or policies and
premium receipt as and when required by the Engineer-in-Charge.

If the contractor and/or his sub- contractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the term of the Contract then and in any such
case the Authority may, without being bound to effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the Authority
from any moneys due or which may become due to the contractor or recover
the same as a debt due from the

contractor.

The Engineer-in-Charge without invoking action under clause 37 may,
without prejudice to any other right or remedy against the contractor which
have either accrued or accrue thereafter to IWAI, by a notice in writing to take
the part work/ part incomplete work of any item (s) out of his hands and shall
have powers to:

Carry out the part work/ part incomplete work of any items (s) by any me at
the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from
the contractor for completion of the part work/ part incomplete work of any item
(s) taken out of his hands and execute at the risk and cost of the contractor, the
liability of contractor on account of loss or damage suffered by IWAI because
of action under this clause shall not exceed 10% of the tendered value of the
work.

In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same number and at the same rate as if it
had been carried out by the original contractor under the terms of his contract.
The certificate of the Engineer-in-Charge as to the value of work done shall be
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final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the IWAI are less than the amount
payable to the contractor at his agreement rates, the difference shall not be
payable to the contractor.

Any excess expenditure incurred or to be incurred by IWAI in completing the
part work/ part incomplete work of any item (s) or the excess loss of damages
suffered or may be suffered by IWAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to IWAI in law or
as per agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contactor shall be called upon
in writing and shall be liable to pay the same within 30days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to recover the same in
accordance with the provisions of the contract.

In the event of the above course being adopted by the Engineer-in- Charge, the
contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into
any engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

29. Completion Time and Extensions

The Engineer-in-Charge will make available to the contractor the required
work to enable the contractor to commence & proceed with the execution
of the work in accordance with agreed programme. If there is any delay in work
the competent authority as specified in Schedule-‘B’ on the recommendations
of the Engineer-in- Charge shall grant reasonable extension of time for
commencement of work but the contractor shall not claim any compensation
whatsoever on this account.

If after the award of the work the contractor commits defaults in commencing
the execution of work as aforesaid, IWAI shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee absolutely.

However, if the commencement of the work (s) be delayed by: -

(i) Force majeure as per clause 23, or

(i) Abnormally bad weather, or

(iii) Serious loss or damage by fire, or

(iv) Civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or

(v) Delay on the part of other contractors or tradesman engaged by Engineer-
in-Charge in executing work not forming part of the contract, or

(vi) Non-availability of stores, which are the responsibility of Government to

supply or
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(vii) Non-availability of breakdown of Tools and Plant to be supplied or
supplied by Government or

(viii) Any other cause which, in the absolute discretion of the Engineer-
in- Charge is beyond the Contractor’s control.

then immediately upon the happening of any such events as aforesaid, the
contractor shall inform the Engineer-in-Charge accordingly, but the contractor
shall nevertheless use constantly his best endeavors to prevent and/or make
good the delay and shall do all that may be required in this regard. The
Contractor shall also request, in writing, for extension of time, to which he may
consider himself eligible under the contract, within fourteen days of the date
of happening of any such events as indicated above.

(Clarification with regard to point (vi) above, the survey launches will be
handed over to the contractor and it is the responsibility of the contractor to
arrange for any store or tools required during the contract period for
maintenance and operation).

Request for extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form to the competent authority. The
Contractor may also, if practicable, indicate in such a request the period for
which extension is desired.

In any such case as may have arisen due to any of the events, as aforesaid, and
which may have been brought out by the contractor in writing, the Competent
Authority mentioned in Scheduled ‘B’ may give a fair and reasonable
extension of time, after taking into consideration the nature of the work delayed
and practicability of its execution during the period of extension.

Such extensions shall be communicated to the contractor by the Engineer-in-
Charge in writing. The contractor shall not be entitled to claim any
compensation or over run charges whatsoever for any extension granted.

30. Liquidated Damages for Delay

If the contractor fails to supply the required manpower for more than 72 hrs.,
he shall without prejudice to any other right or remedy of the Authority on
account of such default, pay compensation (not by way of penalty) at the rate
of twice the amount payable to the contractor for the period of non-supply of
those number of manpower which he has failed to supply or the crew have
remained absent and in the event of more than three such occasions of non-
supply or absence of manpower or more than10% of the manpower required to
be supplied are either not supplied or remained absent then the compensation
to be paid will be at the rate of @1.5 % per month of delay to be computed on
per day basis on the total value of the contract subject to a maximum of 10%
of the total value of the contract.

The amount of liquidated damages may be adjusted or set-off against any sum
payable to the contractor under this or any other contract with the authority.
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All sums payable by way of compensation under any of the conditions will be
considered as reasonable compensation without reference to the actual loss or
damage which will have been sustained.

Payment of such damages shall not relieve the contractor of his obligation to
complete the work or from any other of his obligation or liabilities under the
contract.

31. When the Contract can Be Determined

™)

(vi)

Subject to other provisions contained in this clause, the Engineer-in- Charge
may, without prejudice to his any other rights or remedy against the contractor
in respect of any delay, inferior workmanship, any claims for damages and/or
any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutely determine
the contract in any of the following cases:

(i)  If the contractor having been given by the Engineer-in-Charge a notice
in writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un- workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

(i1) If the contractor has, without reasonable cause, suspended the progress
of the work or has failed to proceed with the work with due diligence so
that in the opinion of the Engineer he will be unable to secure completion of
the work by the date for completion and continues to do so after a notice in
writing of seven days from the Engineer.

(iii) If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date(s) of completion and docs not completethem within the period
specified in a notice given in writing in that behalfby the Engineer-in-
Charge.

(iv) Ifthe contractor persistently neglects to carry out his obligations under the
contract and/ or commits default in complying with any of the terms and
conditions of the contract and docs not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in IWAI service.
or to any other person on his behalf any gift or consideration of any kind as
an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of contract.

If the contractor shall obtain a contract with IWAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits breach
of integrity pact.
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(vii) If the contractor being an individual, or if a firm, any partner thereof shall at any
time be adjust insolvent or have a receiving order or orderfor administration of
his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force or make
any conveyanceor assignment of his effects or composition or arrangement for
the benefit of his creditors or purport so to do, or if any application be made under
any Insolvency Act for the time being enforce for the sequestrationof his estate or
if a trust deed be executed by him for benefit of his creditors.

(viii) If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or ifa receiver or a manager
on behalf of a creditor shall be appointed or if circumstances shall arise which
entitle the court or the creditor to appoint a receiver ora manager or which
entitle the court to make a winding up order.

(ix) If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21days.

(x) If the contractor assigns, transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials notto be incorporated in the work,
shall not be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer, sublet or otherwise parts with the entire works or any portion
thereof without the prior written approval of the Engineer-in-Charge.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer- in-Charge on behalf of the IWAI with the approval of
the competent authority shall have powers:

(i) To determine the contract as aforesaid (of which termination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall be
conclusive evidence). Upon such determination, the Earnest Money Deposit,
Security Deposit already recovered and Performance Guarantee under the
contract shall be liable to be forfeited and shall be absolutely at the disposal
of the IWAL

(ii)) After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof: as shall be
un-executed out of his hand and to give it to another contractor to complete the
work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work.

(iii) the event of above courses being adopted by the Engineer-in- Charge, the
contractor shall have no claim to compensation for any loss sustained by him
by reasons of his having purchased or procured any materials or entered into
any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case
action is taken under any of the provision aforesaid, the contractor shall not
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32. Inspection

33. Payment on Account

34. Taxes, duties and levies etc.

be entitled to recover or be paid any sum for any work thereof  or actually
performed under this contract unless and until the Engineer-- in-Charge has
certified in writing the performance of such work and the value payable in
respect here of and he shall only be entitled to be paid the value so certified.

32.1 Periodic inspection will be carried out by the EIC or his representative
by their vessels. The contractor can have the inspection schedules finalized with
the Engineer-in-charge. Generally all attempts should be made to have joint
inspection and number of inspections be not less than two in a calendar month.

33.1 All the payments to be made for the services provided for by the
Contractor shall be made, on reimbursable basis, directly to the Contractor, who
shall raise its invoices accordingly on a monthly basis.

Towards its fee for the services rendered to IWAI, the Contractor shall be paid
“Administrative and Management Charges”, excluding GST, at the rate
approved through the tender in terms of percentage of the Cost to his
Organization (CTO) for rendering the actual professional support services to
IWAL

The Contractor will submit the invoices/bills in triplicate on the 6th day of
every month for reimbursement along with a declaration that remuneration of
all the staff deployed has been paid. Payments to the Contractor would be
strictly on certification by the concerned officer that the services were
satisfactory and attendance as per the bill preferred by the service provider. The
payment shall be made by IWAI within 30 days from the date of receipt of the
invoice only on the basis of number of working days for which duty has been
performed by each manpower. Amount deducted from the bill / claim for the
days of absence in a month shall be as per the approved rate per day per person
quoted by the Contractor.

The invoice(s) shall be accompanied by supporting documents including
copies of receipts issued by the personnel/employees to the Contractor in
respect of payment of salary/ remuneration, allowances, reimbursements etc.,
acknowledgement/ receipts issued by concerned Government Departments in
respect of and towards proof of deduction and deposit of ESI, EPF, GST, etc.,
as applicable, besides copies of bills/ payment proof in respect of consumables
purchased, if any

Note: The Contractor shall pay remuneration to the outsourced staff only
through ECS by 5th of the following month without waiting for the
clearance of bill from IWAI The details in this regard will accompany the
monthly invoice submitted for reimbursement to IWAIL Also, the statutory
remittances claimed from IWAI should be evidenced by relevant documentary
proof.

34.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax,
excise, or any other local, State or Central taxes as applicable/charged by Centre or
State Government or Local authorities that the Contractor has to bear for the
services and the Authority will not entertain any claim for compensation
whatsoever in this regard.
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35. Tax Deduction at Source

36. Payment of final bill

35.1 TDS GST TDS at the applicable rate as per Income Tax Act/Rules shall
be deducted from all the payment/advances made against the contract.

36.1 The final bill shall be submitted by the contractor within one month from the
date of completion of the work or of the date the certificate of completion
furnished by the Engineer-in-Charge. No further claim in this regard unless as
specified herein under shall be entertained. Payment of final bill shall be made
within three months if the amount of the contract is up to Rs. 15 lakhs and six
months if the value of the work exceeds Rs15 lakhs. If there shall be any dispute
about any item or items of the work then the undisputed item or items only shall be
paid within the said period of three months or six months, as the case may be. The
contractor shall submit a list of the disputed items within thirty days from the
disallowance there of and if he fails to do so, his claim shall be deemed to have
been fully waived and absolutely extinguished.

37. Over Payments and Under Payments

Whenever any claim whatsoever for the payments of a sum of money to the
Authority arises out of or under this contract against the contractor, the same
may be deducted by the Authority from any sum then due or which at any time
thereafter may become due to the contractor under thiscontract and failing that
under any other contract with the Authority or from any other sum whatsoever
due to the contractor from the Authority or from his security deposit, or he
shall pay the claim on demand.

The Authority reserves the right to carry out post- payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc.
The authority further reserves the right to enforce recovery of any over
payment when detected not- withstanding the fact that the amount of the final
bill may be included by one of the parties as an item of dispute before an
arbitrator appointed under clause 40 of this contract and notwithstanding the
fact that the amount of the final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is
discovered in respect of any work done by the contractor or alleged to have
been done by him under contract, it shall be recovered by the Authority from
the contractor by any of all of the methods prescribed above, and if any under
payment is discovered, the amount shall be duly paid to the contractor by the
Authority.

Provided that the aforesaid right of the Authority to adjust over-payment
against amount due to the contractor under any other contract with the
Authority shall not extend beyond the period of two years from the date of
payment of the final bill or in case the final bill is a MINUS bill, from the date
the amount payable by the Contractor under the MINUS final bill is
communicated to the contractor.

Any sum of money due and payable to the Contractor (including the security
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38. Finality clause

deposit returnable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or Authority against any claim of the
Authority or such other person or persons in respect of payment of a sum of
money arising out of or under any other contract made by the contractor with the
Engineer-in-Charge or Authority or with such other person or persons. The
sum of money so withheld or retained under this clause by the Engineer-in-
Charge or Authority will be kept withheld or retained as such by the Engineer-
in- Charge or Authority or till his claim arising out of in the same contract is
either mutually settled or determined by the arbitrator, if the contract is
governed by the arbitration clause under the clause 40 or by the competent court
hereinafter provided, as the case may be, and the contractor shall have noclaim
for interest or damages whatsoever on this account or any other ground in
respect of any sum of money withheld or retained under this clause.

38.1 It shall be accepted as an inseparable part of the contract that in matters
regarding contract specifications, mode of procedure and the carryout ofthe
work, the decision of the engineer-in-charge which shall be given in writing
shall be final and binding on the contractor.

39. Sum Payable by Way of Compensation to be considered as Reasonable without preference to actual Loss

39.1 All sum payable by way of compensation to the Authority under any of
these conditions shall be considered as reasonable compensation without
reference to the actual loss or damage sustained and whether or not damage shall
have been sustained.

40. Settlement of disputes & arbitration.

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications and instructions here-in-before
mentioned and as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works or
the execution or failure to execute the same whether arising during the progress
of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned here in after:

(a) If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any record or decision given in writing
by the Engineer-in-Charge on any matter in connection with or arising out of
the contract or carrying out of the work, to be unacceptable, he shall promptly
within 15 days of the receipt of decision from the Engineer-in-Charge request
the Director in writing through the Engineer- in-Charge for written instruction
or decision. Thereupon, the Director shall give his written instructions of the
decision within a period of one month from the receipt of the contractor’s letter.
However, this will not be reason for the stoppage of work.

(b) If the Director fails to give his instructions or decision in writing within
the aforesaid period or if the contractor is dissatisfied with the instruction or
decision of the Director the contractor may, within 15 days of the receipt of
Director’s decision, appeal to the Chairman, IWAI who shall afford an
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opportunity to the contractor to be heard, if the latter so desires,and to offer
evidence in support of his appeal. The Chairman, IWAI shallgive his
decision within 30 days of receipt of contractor’s appeal. If the contractor is
still dissatisfied with his decision, the contractor shall withina period of 30 days
from receipt of the decision, give notice to the Chairman, IWAI for
appointment of arbitrator on prescribed Performa, failing which the said
decision shall be final binding and conclusive and not referable to adjudication
by the arbitrator.

Except where the decision has become final, binding and conclusive in terms
of Sub Para 40.1 above, disputes or differences shall be referred for
adjudication through arbitration by a sole arbitrator appointed by Chairman,
IWAL

Further, within thirty (30) days of receipt of such notice from either party, the
Engineer-in-Charge of work at the time of such dispute shall send to the
Contractor a panel of three persons preferably but not necessarily from the
approved panel of arbitrators being maintained by Indian Council of Arbitration
(ICA) and thereafter the Contractor within fifteen

(15) days of receipt of such panel communicates to the Engineer-in- charge the
name of one of the persons from such panel and such a person shall then be
appointed as sole arbitrator by the Chairman, IWAI. However, the arbitrator so
appointed shall not be an officer or the employee of Inland Waterways Authority
of India.

Provided that if the Contractor fails to communicate the selection of a name out
of the panel so forwarded to him by the Engineer-in-charge then after the expiry
of the aforesaid stipulated period the Chairman, shall without delay select
one person from the aforesaid panel and appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, then the Chairman
IWALI shall appoint another person to act as sole arbitrator, such person shall
be entitled to proceed with the reference from the stage at which it was left
by the predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall
decide in what proportion the Arbitrator’s fees, as well as the cost of Arbitration
proceeding shall be borne by either party.

The arbitrator with the consent of the parties can enlarge the time, from time to
time to make and publish his award.

A notice of the existence in question dispute or difference in connection with
the contract unless served by either party within 30 days after the issue of
Defects Liability Certificate, failing which all rights and claim under this
contract shall be deemed to have been waived and thus forfeited and absolutely
barred.

The work under this contract shall continue during arbitration proceedingsand
no valid payments due from or payment by the Employer shall be withheld on
account of such proceedings except to the extent, which may bein dispute.
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41. Claims

The Arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act, 1996 read with the Arbitration & Conciliation
(Amendment) Act, 2015 or any statutory modifications or re- enactment thereof
and the rules made thereunder for being in force shall apply to the arbitration
proceeding under this clause.

The Arbitrator shall have the power to enlarge the term to rate the award with
the consent of the parties provided always that the commencement or
continuation of the arbitration proceeding shall not result in cessation or
suspension of any of other rights and obligations of the parties of any payments
due to them hereunder. The venue of the arbitration proceedings shall be at
Vijayawada. It is further clarified that both the parties to this agreement hereby
undertake not to have recourse to civil court to solve any of their dispute
whatsoever, arising out of this agreement except through arbitration.

In case of contract with another Public Sector Undertaking, following
Arbitration Clause shall apply: “In the event of any dispute or difference
relating to the interpretation and application of the provisions of commercial
contract(s) between Central Public Sector Enterprises (CPSEs) / Port Trusts
inter se and also between CPSEs and Government Departments / Organizations
(excluding disputes concerning Railways, Income Tax & Excise Departments),
such dispute or difference shall be taken up by either party for resolution
through AMRCD as mentioned in DPE OM No. 4(1)/2013- DPE(GM)/FTS-
1835 dated 22ndMay 2018.

Jurisdiction & Venue

The parties to the agreement hereby undertake to have recourse only to
arbitration proceedings under for Arbitration & Conciliation Act, 1996 read with
the Arbitration & Conciliation (Amendment) Act, 2015 or any statutory
modifications or re-enactment thereof and the venue of the arbitration
proceeding shall be Vijayawada and the parties will not have recourse to Civil
Court to settle any of their disputes arising out of this agreement except through
arbitration.

41.1 The contractor shall send to the Engineer-in-Charge once in every month
on account giving particulars, as full and detailed as possible of all claims for
any additional payment to which the contractor may consider himself entitled
and of all extra work or additional work ordered in writing and which has
been executed during preceding month.

No claim for payment of any extra work or expenses will be considered which
has not been included in such particulars. The Engineer-in-Charge may
consider payment for any such work or expense, where admissible under the
terms of the Contract.

Any claim which is not notified in two consecutive monthly statements for the
two consecutive months shall be deemed to have been waived & extinguished.
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42. Interest

42.1 No interest shall be payable on account due to the contractor against final
bills or any other payment due under the contract.

43. Removal of Contractor’s Men 43.1 The Contractor shall employ for the execution of the works only

such persons as are skilled and experienced in their respective trades and
Engineer-in- Charge shall be at liberty to object to and require the contractor to
remove fromthe works any person(s) employed by the Contractor for the
execution of the works who, in the opinion of the Engineer-in-Charge,
misconduct himself oris incompetent or negligent in the proper performance of
his duties. The contractor shall forthwith comply with such requisition and
such person shall not be again employed upon the works without permission
of the Engineer-in- Charge.

44. Termination of Contract in Full or in Part

Risk & Cost

(1)

(i)

(iii)

(iv)

(@)

If the contractor

commits default in complying with or commits breach of any of the terms
and conditions of the contract and does not remedy it or take effective steps to
remedy it immediately and not later than 10 days in any case after a notice
in writing is given to him in that behalf by the Engineer- in-Charge; or

fails to complete the work (s) or any item of work (s) within the time or any

extended time under the contract and does not complete the work (s) or any
item of works within the period specified in a notice given in writing in
that behalf by the Engineer-in-Charge ; or

assigns, transfers, sublets (engagement of labour on a piece-work basis or
of labour with materials not being incorporated in the work shall not be
deemed to be subletting) or attempts to assign, transfer or sublet the entire
works or any portion thereof without the prior written approval of the
Engineer-in-Charge. The Engineer-in-Charge shall have powers to
terminate the contract in full or in part as aforesaid without prejudice to any
other right or remedy which shall have accrued or shall accrue of which
cancellation notice in writing to the Contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence.

IW Al reserve the right to terminate the contract any time before expiry by issue
of one month’s written notice to the contractor. For such foreclosure no
compensation for reduction in scope shall be payable to the contractor.
Similarly, if the contractor wants to withdraw or foreclosethe contract he shall
have to give three months’ notice failing which it will result in forfeiture of
the security deposit. Any loss or damage suffered by IWAI due to such
foreclosure of the contract by the contractor will be deducted from the
performance security and from any balance amount payable to the contractor
from this contract or any other contract.

The Engineer-in-Charge shall, on such termination of the contract, have powers

to complete the incomplete work or part of the same and if the expenses
incurred or to be incurred by the Authority for carrying out and completing the
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(ii)

incomplete work or part of the same, as certified by the Engineer-in-Charge,
are in excess of the value of the work credited / to be credited to the contractor,
the difference shall be paid by the contractor to the Authority. If the contractor
fails to pay such an amount,as aforesaid, within thirty days of receipt of notice
in writing from the Engineer-in- Charge, the Engineer-in-Charge shall be
empowered to recover such amount from any sum due to the contractor on any
account under this or any other contract or from his security deposit or
otherwise.

Any dispute or difference in respect of either the interpretation effect or

application of the above conditions or of the amount recoverable there under
by the Owner from the Contractor, shall be decided by the Chairman.
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A ndix-A: Bank Guarantee Proforma for Performan rit

To

The Chairman

Inland waterways Authority of India

Ministry of Ports, Shipping & Waterways Govt. of India
A-13,Sector-1,

Noida(U.P.)Pin-201301
In consideration of the ..................... (hereinafter called “Employer”) having to enter in to an
Agreement With M/S......ccccovveviiieienisieicie e (herein after called the “Contractor)
as a follow up to the Letter = Acceptance no............ dated............... issued by the Employer for
............................................................................ 2, on production of Performance security
in the form of Bank Guarantee for Rs.............. (Rupees  ...cccceveeveeenens only),at the request of
............... Contractor, We, (Bank) do hereby undertake to pay to the Employer an amount not exceeding
Rsiooiiiii (Rupees ------------ only) against any default or failure on the part of Consultant

to perform the contract in accordance with terms & conditions or any breach of the said Agreement.

1. We, (Bank) do hereby undertake to pay the amount due and payable under this Guarantee without any
demur, merely on a demand from the Employer stating that the amount claimed is due by way of loss or damage
caused to or would be caused to or suffered by the Employer by reason of breach by the said Contract or any
of the terms or conditions contained in the said time frame or by reason of the Contractor failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs.................. (Rupees only).

2. We, (Bank) undertake to pay the Employer any money so demanded not withstanding any dispute or disputes
raised by the Contractor in any suit or proceeding pending before any court or Tribunal relating there to, liability
under this present being absolute and unequivocal. The payment so made by us under this guarantee shall be
valid discharge of our liability for payment there under and the Contractor shall have no claim against us for
making such payment.

We, (Bank) further agree that the guarantee here in contained shall remain in full force and effect till completion
of project work to the complete satisfaction of the Employer in terms of conditions of contract and Letter of
Acceptance and that it shall continue to be enforceable till all the dues of the Employer under or by virtue of
the said Agreement have been fulfilled and its claim satisfied or till the scheduled date of completion of Works
as per the Agreement. We(Bank) shall consider that the terms and conditions ofthe said Agreement have
been fully and properly carried out by the said Contractor and accordingly discharge this Guarantee after 90
days from the date of completion of the said contract unless a demand or claim under this Guarantee is served
by the Employer in writing on the bank but before the expiry of the said period in which case it shall been force
able against the bank notwithstanding the fact that the same is enforced after the expiry of the said period or
after the extended period as the case may be.

3. We (Bank) further agree with the Employer that the Employer shall have fullest liberty without our consent
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and without affecting in any manner our obligations here under to vary any of the terms and conditions of
the said Agreement or to extend time or performance by the said Contractor from time to time or to postpone
for any time or from time to time any of the powers exercisable by the Employer against the said Contractor
and to for bear or enforce any of the terms and conditions relating to the said Agreement and we shall not be
relieved from our liability by reason of any such variation, or extension being granted to the said Contractor
or for any forbearance, act or omission on the part of the Employer or any indulgence by the Employer to
the said Contractor or by any such matter or thing whatsoever which under the law relating to sureties
would, but for the provision, have effect of so relieving us.

4. It shall not be necessary for the Employer to proceed against the Contractor before proceeding against
the Bank and the guarantee herein contained shall be enforceable against the bank notwithstanding any security
which the Employer may have obtained or obtain from the Contractor at the time when proceedings are taken
against the bank here under be outstanding or unrealized.

5.  Notwithstanding anything contained herein above our liability under the guarantee is restricted to

Rs....... (Rupees................. only) and shall remain in force until....... or otherwise until the extended date
by the Employer. Unless a claim or suit under this guarantee is filed with us on or beforeor the extended
date..........cooiiiiii, ALL OUR RIGHTS UNDER THE GUARNTEE SHALL BE FORFEITED and

the Bank shall be relieved and discharged from all liabilities therein.

6. This Guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor /firm.

7. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except with the previous consent
of the Employer in writing.

(Indicate the name of bank)

Signature..........ccoeeviiiiiiniininn..

Name of the Officer............ooooiiiiiiiiiii ...
(In Block Capitals) Designation
Code NO...oiii

Name of the bank and Branch.
(SEAL)
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1. Name of the Employee: .........cooviiiiiiiiiiiiiccr e
2. Period of review (please tick [v']papk tv Bog)
1st Qtr. Ending on 2" Qtr. Ending on | | 3" Qtr. Ending on 4t Qtr. Ending on

3. Description of assigned work:

4. Output of works-
Signature of Agency/Contractor Signature of Employee
Date: Date:

Verified by:
REMaArKS I ANy o e

Signature of Reporting official

Approved by:
REMaArKS If ANy .o e

Signature of EIC
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Percentage BoQ

Tender Inviting Authority: Inland Waterways Authority of India, Vijayawada

Appendix — C

Name of Work: Work Contract for Supply & Deployment of Technical Manpower required for IWAI
Office at Vijayawada for execution, monitoring & supervision of Project.

Contract No: IWAI/

Name of
the
Bidder/
Bidding
Firm/
Company

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only )

NUMBER TEXT # NUMB | TE | NUMBE | NUMBER TEXT #
# ER# | XT R #
#
SI. Item Description Quanti | Uni | Estimate TOTAL TOTAL AMOUNT
No. ty ts | d Ratein | AMOUNT | In Words
Rs. P Without
Taxes in
Rs. P
1 2 3 4 5 6 7
1 Work Contract for
Supply & Deployment
of Technical Manpower
required for IWAI Sub
Office at Vijayawada for
execution, monitoring
& supervision of
Project for 12 months.
(The quantity is as per
requirement which
shall be increased
/decreased).
1.01 Junior Engineer (Civil) - 12.000 | Nos | 46050.00 | 552600.00 [ INR Five Lakh Fifty
01 no. Two Thousand Six
Hundred Only
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1.02 Data Entry Operator 12.000 | Nos | 26205.00 | 314460.00 | INR Three Lakh
(DEO) -01 no. Fourteen Thousand
Four Hundred & Sixty
Only
1.03 Sweeper cum Gardener 12.000 | Nos | 22114.73 | 265376.76 | INR Two Lakh Sixty
- 01 no. Five Thousand Three
Hundred & Seventy
Six and Paise
Seventy Six Only
Total in 1132437 | INR Eleven Lakh
Figures Thirty Two Thousand
Four Hundred &
Thirty Six and Paise
Seventy Six Only
Quoted The rate shall not be 0.00 | INR Zero Only
Rate in quoted more than (+)
Figures 10% and not less than Sel
(+) 2% ect
Quoted INR Zero Only
Rate in
Words
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