**Subject:** Design, Fabrication, Transportation, Supply, Installation, Testing and Commissioning of Steel Pontoons along with Floating Walkways for providing Floating Jetties at Six (06) locations on NW – 1 (Ganga – Bhagirathi – Hooghly River system from Haldia to Varanasi) in the state of Bihar & West Bengal.

Reference: IN-IWAI-465171-GO-RFB

**CPP Portal Tender no:** 2024\_JMVP\_838235\_1

Response to the queries as per meeting held on 17th December 2024:

Sr. No	Descripti on	As per tender	Bidder's Query	Employer's Response
1	GCC 16.1 (i) of SCC at page No 124	<b>Payment Milestones:</b> Completion of Keel Laying for Steel Pontoon with certification of EIC/Purchaser & Procurement of all the components of Floating shore connecting walkway with HDPE floater along with accessories.	The shore connecting floating walkway is required in the end and is not required during keel laying this should be asked when the Barge/Pontoon is launched in water, this unnecessarily will be laying at the ward collecting dust. Hence, we request you to club the components of shore connecting walkway HDPE floated a milestone with launching.	description is given for Steel Pontoon along with the HDPE Gangway as a single line item. Accordingly, the payment percentages are applicable.
2	GCC 28.3 of SCC at Page No 128	The validity of the defect liability period/warranty period of all the Goods to be supplied (Floating Steel Pontoons (30m x 8m) and Floating shore connecting walkway with HDPE floater along with the associated items/works at six (06) nos locations in the state of West Bengal) as per the tender document, shall be 2 (two) years from final handing over of the Goods to the satisfaction of Purchaser & after commissioning of the Jetty. During the defect liability period/warranty period of two (2) years, the Supplier shall also be responsible for round	On page no 84, technical specification the size of the Vessel has been given as 24 M X 6 M whereas on page 128 of GCC 28.3 the size is mentioned as 30 M X 8 M. Kindly clarify the correct size to avoid any confusion.	128 may be read as:

	1			
		the clock General Upkeep and Maintenance of		Bengal) as per the tender
		six (06) nos. of offshore jetty units i.e. Steel		document, shall be 2 (two)
		pontoons and shore connecting walkway with		years from final handing over
		HDPE floater in Bihar & West Bengal as per		of the Goods to the
		clause 15 of Section VII, Part 2: Supply		satisfaction of Purchaser &
		Requirement.		after commissioning of the
				Jetty. During the defect
				liability period/warranty
				period of two (2) years, the
				Supplier shall also be
				responsible for round the
				clock General Upkeep and
				Maintenance of six (06) nos.
				of offshore jetty units i.e.
				Steel pontoons and shore
				connecting walkway with
				HDPE floater in Bihar & West
				Bengal as per clause 15 of
				Section VII, Part 2: Supply
				Requirement."
3	Clause	Installation, Testing, commissioning and	On page 78 of SCC in Milestones/ Key	Tender conditions prevail.
	no 7.2	handing over of the complete system at the	deliverables the delivery schedule	-
	(b),	respective sites to the satisfaction of the EIC	given by your office is D+8 Months in	
	Milestone	after issuing the acceptance certificate in the	earlier tender for a 24 m X 6 m Barge	
	-6, Page	proforma attached in section-VII D+8 months	quality 4 numbers you have asked for	
	no 78		Delivery to be done in D+8 Months	
			however in this tender the quantity of	
			Barge is 6 nos. Hence the delivery	
			schedule should be increased to D+12	
			Months from D+8 Months as the	
			quantities of Barges are more.	