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DRY DOCK REPAIR WORKS OF RO-RO VESSEL MV 
BHUPEN HAZARIKA DURING THE YEAR 2024-25 

 

 

 

 

 

 

 

 

TENDER No. IWAI/BBSR/3/(106)/MVBH/2021-22 

 

 

INLAND WATERWAYS AUTHORITY OF INDIA 

(भारतीय अंतरे्दशीय जलमार्ग प्राधिकरण) 

(Ministry of Ports, Shipping and Waterways, Govt. of India) 

(पत्तन, पोत पररवहन और जलमार्ग मंत्रालय, भारत सरकार)

A-13, Sector-1 Noida-201301(U.P.) 

Email: mt@iwai.gov.in, lkrajak.iwai@nic.in, srafat.iwai@nic.in 

Web site: www.iwai.gov.in & https://eprocure.gov.in/eprocure/app 

 

mailto:mt@iwai.gov.in
mailto:lkrajak.iwai@nic.in
http://www.iwai.gov.in/
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Notice Inviting Tender (NIT) 

(For Publication in News Paper) 

 
 

 

 

 
 

 
 
 

 
 

 

 
INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping and Waterways, Govt. of India) 
A-13, Sector-1 Noida-201301(U.P.) 

Email: mt@iwai.gov.in, lkrajak.iwai@nic.in 

Web site: www.iwai.gov.in & https://eprocure.gov.in/eprocure/app 

 
 

E-TENDER 

 
E- Tender No:  IWAI/BBSR/3/(106)/MVBH/2021-22 

 
Online bids are invited from resourceful, experienced and registered firms for “Dry Dock 
repair works of RO-RO vessel MV Bhupen Hazarika during the FY 2024-25”. Estimated 

cost Rs.84,01,000/- Lakhs (including cost of spare parts on actual +10% excluding GST). 
Date of download of tender is from 16.12.2024 at 18.00 hrs to 06/01/2025 at 15.00 hrs. 

Pre-bid opening on 23/12/2024, 15.00 hrs. Last date of submission of online bids is up 
to 15.00 hrs 06/01/2025. Date of online opening on 07/01/2025, 15.00 hrs. Bidders 
participating in e-tender process are required to furnish a non-refundable NEFT/RTGS 

for Rs. 5,900/- (Rupees Five thousand Nine Hundred only) towards the tender cost. All 
the relevant details shall be available in website www.iwai.nic.in and 

https://eprocure.gov.in/eprocure/app. Further amendments / Corrigendum, if any, will 
be uploaded in above websites only. Bidders are advised to check the website before 
submitting the tender. 

 
 

-sd- 

mailto:mt@iwai.gov.in
mailto:lkrajak.iwai@nic.in
http://www.iwai.gov.in/
http://www.iwai.nic.in/
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BID DATA SHEET FOR KEY DATES AND CHECK LIST 

 

Particulars  Description 

 

Employer 

The Chairman, Inland Waterways Authority of India 

(IWAI), A-13, Sector-1, Noida-201 301 

Method of Selection Least Cost System (LCS) selection method 

Name of the Work Dry Dock repair works of RO-RO vessel MV Bhupen 
Hazarika during the 2024-25 

a) Closing date for 
submission of Online 

Bid and 
b) Address for 

submission of hard 
copy of POA & 
payment instruments 

(Tender Fee & EMD) 

Date  :  06/01/2025 
Time : 15.00 Hrs (IST) 

 
Submission : Online submission 

The member(Tech),  
IWAI, A-13, Sector-1, Noida- 201 301, U.P. 

Total Estimated cost of 
this work 

Rs. 84,01,000/- 
(excluding GST & including cost of spare parts on actual 

+10% basis) 
EMD Rs.1,68,020/- 

Name of Bank Account: IWAI FUND PLAN 
Bank Name and Address Union Bank of India, Sector 

15 Noida 
Bank Account Number 513202050000007  
IFSC : UBIN0551325 

Tender Fee Rs. 5,900/- 
Name of Bank Account: IWAI FUND 

Bank Name and Address Canara Bank, Sector – 
18,Morna, Noida 
Bank Account Number 90622150000086 

IFSC : CNRB0018778 
 Mode of Transaction EMD & Tender fee for the amount mentioned above shall 
be deposited to IWAI through NEFT / RTGS in the 

following account: 
 
 

 

Minimum Bank 
Solvency 

40% of the estimated cost the work (i.e. Rs. 33.60 Lakhs) 

Bid Validity Period 120 days after last date of Bid Submission 

Similar Works “Similar Works”  means  namely  Repairing,  Annual  
afloat  / Dry dock repair works of vessels, dredgers, 
ships, barges, ship building, repairing etc. 

Authorized 
Representative 

Name: Director, IWAI, Bhubaneswar. 

Contract Duration 60 days 
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  Particulars  Description 

Bid Opening date Date  :  07/01/2025  Time :  15:00 hrs 

Document required 
for technical bid 

Evaluation. 

1. Scanned copy of UTR no of payment towards 
tender cost and EMD or exemption document 

proof. 
2. Bank solvency with issuing bank authority for 

verification. 

3. Tender acceptance letter on letter head with 
scanned tender document with seal and signature. 

4. Duly signed tender form and Self Declaration for 
undertaking for not blacklisted from any 
department. 

5. Copy of valid Registration certificate. 
6. Audit report/balance sheet/Financial turn over/IT 

return for last 3 years (2021-22, 2022-23 & 2023-
24). 

7. PAN and GST registration copy. 

8. Prequalification work experience document (Work 
order & Completion Certificate). 

9. Local office and establishment details. 

10. Authorisation letter for bidding, negotiation, 
signing of agreement and execution work (as the 

case may be). 

Location of Assignment Regional Office, IWAI, Bhubaneswar. 

 

Inspection of the vessel 

The Vessel can be inspected at Bhubaneswar for repair 

list analysis. 

Price Preference Since Splitting of scope / quantity of work is not 
feasible keeping in view the nature of work involved, 
price preference clause for MSME registered firms / 

bidders will not be applicable. 

Performance 
Guarantee 

The contractor shall be required to deposit an amount 
equal to 5% of the contract value of the work as 
Performance guarantee in the form of RTGS/NEFT or 
an irrevocable bank guarantee / e-bank guarantee any 
nationalized /  scheduled bank of India in accordance 
with the form prescribed within 15 days of the issue of 
the LOA. 

Security Deposit 5% as Performance Guarantee, 2% EMD and balance 

3% of work value shall be deducted from Final Bill in 
terms of the General Conditions of Contract. 
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Time schedule i. Remittance of Performance security with 15 days 
from date of issue of LOA 

ii. Signing of agreement with 15 days from date of issue 

of LOA 
iii. Work will be completed as per specifications within 

60 days from the date of issue of Work order / 
Handing over of vessel. 

Make in India As per policy of Govt. of India to encourage ‘Make in 
India’ and promote manufacturing and production of 

goods and services in India, the provisions vide order 
no. P-45021/2/2017-PP (B.E-II) dated 29.05.2019 on 
the subject “Public Procurement (Preference to  Make  

in  India),  Order  2017  –  Revision”  shall  be  fully 
applicable.  
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 

A-13, Sector-1 Noida-201301(U.P.) 

Email: mt@iwai.gov.in, lkrajak.iwai@nic.in 

Web site: www.iwai.gov.in & https://eprocure.gov.in/eprocure/app 

 

Tender no…………………….. 
 
To, 

…………………………… 
…………………………… 

…………………………… 
…………………………… 

 

 
Ref:     Your letter no………………………………………………, Dated: ………………… 

 

With reference to your letter cited above on the subject, please find enclosed herewith 
one set of tender document for the subject work.  You are requested to go through the 

terms and conditions carefully and also visit the site to familiarize and submit your 
tender as per procedure explained therein. 
  

The tender document can be downloaded from the IWAI’s website www.iwai.nic.in 
and CPP Portal Website  https://eprocure.gov.in/eprocure/app. The last date for 

submission of e- tender is on 06/01/2025 up to 15.00 hrs. The Bids will be placed 
only online at  https://eprocure.gov.in/eprocure/app. Issuance  of  tender  document  
will  not  construe  that  such  bidders  are  automatically  considered qualified. 

 
 

Yours faithfully, 

 
-Sd- 

 
 
 

 
 
 

 
 

 
 

mailto:mt@iwai.gov.in
mailto:lkrajak.iwai@nic.in
http://www.iwai.gov.in/
http://www.iwai.nic.in/
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 

A-13, Sector-1 Noida-201301(U.P.) 

Email: mt@iwai.gov.in, lkrajak.iwai@nic.in 

Web site: www.iwai.gov.in & https://eprocure.gov.in/eprocure/app 

 

NOTICE INVITING E-TENDER 
 

Tender no…………………… 
 
1. Name of Work: Dry Dock repair work of RO RO vessel MV Bhupen Hazarika during 

the year 2024-25. 
 

2. Inland Waterways Authority of India (IWAI) invites e-tenders in two stage system 

(Stage I - Technical bid and Stage II - Financial Bid) from experienced and 
resourceful Contractors for the work of Dry Dock repair work of RO-RO vessel MV 

Bhupen Hazarika during the year 2024-25. 
 

3. Estimated Cost of the work is as under: 

 

Sl. 
No. 

Name of the work Estimated Tender Cost (in 
Rs.) 

(Rs. in Lakh) 

 EMD (in Rs) Duration 
of work 

1. Dry Dock repair 
work of RO RO 
vessel MV Bhupen 

Hazarika 

Rs.84,01,000/-.  
(Exclusive of GST & 

including cost of spare 

parts on actual+10% basis) 

    1,68,020/-    60 days. 

 
4. Download of tender document: from 18.00 hrs on 16/12/2024 to 10.00 hrs on 

06/01/2025. 
 

 Pre bid meeting on 23/12/2024, 15.00 hrs 

 

5. Bid submission closing: 15.00 hrs on 06/01/2025 
 

6. Bid Opening Date & Time: 07/01/2025 at 15.00 hrs. 
 
 

TERMS & CONDITIONS: 
 
7. The tender document can be downloaded from the IWAI’s website  www.iwai.nic.in 

and CPP Portal Website  https://eprocure.gov.in/eprocure/app. Bidders 
participating e-tender process are required to furnish a non-refundable deposit of 

mailto:mt@iwai.gov.in
mailto:lkrajak.iwai@nic.in
http://www.iwai.gov.in/
http://www.iwai.nic.in/
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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Rs. 5,900/- (Rupees Five thousand nine hundred only) towards the tender cost 
& through NEFT / RTGS in the following bank particulars and submitted the proof 
along with UTR No. towards the remittance of payment of tender cost and upload 

a copy of the same in Technical Bid, on or before the last date and time of 
submission of tender. However, Micro and Small Enterprises (MSEs) as defined in 

MSE Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department of Industrial Policy 
& Promotion (DIPP) are exempt from submitting the Tender Fee / cost of Tender 

document, on submission of documents to the extent as per the Government of 
India notifications in this regard. 

 

The details of Bank Particulars of IWAI are; 
  

Name of Bank Account: IWAI FUND 
Bank Name and Address Canara Bank, Sector – 18,Morna, Noida 
Bank Account Number 90622150000086 

IFSC : CNRB0018778 
 

The Bids are to be submitted only online athttps://eprocure.gov.in/eprocure/app. 

 
8. The tenderer shall meet the following criteria: 

i. The tenderer shall have Vessel Building/Repairing back ground, registered 
with any Major Port of India, MES, IWT Wing of Indian Army, BSF or any other 
Central Govt. Dept, CPWD, Railways, MES, State PWD / Irrigation Department, 

Port Trust etc or non- registered contractors having experience of working with 
IWAI  with similar work. 

 
ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. 

and must be an assessee. 

 

iii. Average  annual  financial  turnover  during  last  three  years  ending  31st   

March  of  the previous financial year should be at least 3 0 % of the 

estimated cost. Experience of having successfully completed similar works 
during last 7 years ending last day of month previous to the one in which this 
tender is invited should be either of following : 

a. Three similar works costing not less than 40% of the estimated cost;  
or 

b. Two similar works costing not less than 50% of the estimated cost;  
or 

c. One similar work completed not less than 80% of the estimated cost 

AND 
One completed work costing not less than the amount equal to 40% of 
the estimated cost put to tender with some Central Government 

Department/State Government Department/ Central Autonomous Body/ 

https://eprocure.gov.in/eprocure/app.
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State Autonomous Body/ Central Public Sector Undertaking/ State 
Public Sector Undertaking/City Development Authority/ Municipal 
Corporation of City formed under any Act by Central/ State Government 
and published in Central/State Gazette. 

 

Note: The successful completion of the similar work should be supported with a 
completion certificate issued by the department/ agency for whom the work has been 
executed. 

 
iv. Latest certificate of solvency from Nationalized / Scheduled Bank included in 

the Second Schedule of the RBI Act for not less than 40% (i.e., for Rs. 33.60 

lakhs) of the estimated cost of the work. 
 

v. Average annual financial turnover on contract works should be at least 
30% of the estimated cost during the immediate last 3 consecutive financial 
years and should not have incurred any loss in more than two years during the 

last five years ending March of the previous financial year. 
 

vi. The tenderer shall furnish the Tender Cost and Earnest Money Deposit through 
RTGS (in IWAI  Account)  before  closing  date  and  time  of  submission  of  

tender.  Any  /  all submissions made without the Earnest Money Deposit and 
without the Tender Cost and / or received after the closing date mentioned 
shall be rejected. 

 
vii. Tender  cost  and  EMD  are  exempted  for  SSI  units  or  MSEs  registered  

with  Central Purchase Organization or the concerned Ministry or Department 

or Start-ups as recognized by Department of Industrial Policy & Promotion 
(DIPP) & copies of same shall be uploaded to avail benefit of exemption. 

 

Pre–bid Meeting on 23/12/2024, 15.00 hrs 
A Pre-Bid meeting shall be held as per the date and time mentioned in Data Sheet. 

Bidders willing to attend the pre-bid should inform the employer beforehand in 

writing and email. The maximum number of participants, who chose to attend the 
pre-bid meeting, shall not be more than two per bidder. The representatives attending 
the pre-bid meeting must carry an authority letter duly signed by the authorised 

signatory of his / her organization permitting the representatives to attend the pre-
bid meeting on behalf of the respective bidder. 

 
https://teams.microsoft.com/l/meetup-

join/19%3ameeting_ZTE3NzNkNDEtMzBhOC00NTZkLWEzNTQtNWE4YTk5M2N
hMDc5%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-

ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-
45316b8dcd88%22%7d 
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9. Bidder  should  see  General  Conditions,  technical  &  Special  Conditions  of  
contract  very carefully before bidding. 
 

10. IWAI reserves the right to accept or reject any or all tenders fully & split the 
work without assigning any reason and no correspondence shall be entertained in 

this regard. 
 
 

Sd- 
 
 

 
 

 
 

 

 

 

 

PART –  I 

 

 

 

 

 

4. (i) Tender Acceptance Letter 

 (ii) Form of Tender 

 

 

5.    Instruction to Bidders for submission of bid. 
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PART-I 
4 (i) TENDER ACCEPTANCE LETTER  
(To be given on Company Letter Head) 

 
To, 

The Member (Tech) 
IWAI, Noida 
 

Sub:  Acceptance of Terms & Conditions of Tender.  
 
Tender Reference No. ……………………. 

 
Name of Tender/ Work:   Dry Dock repair works of RO-RO vessel MV Bhupen Hazarika 

during the FY 2024-25. 
 
Dear Sir, 

 
1. I/  We  have  downloaded  /  obtained  the  tender  document(s)  for  the  

above  mentioned ‘Tender/Work’ from the web site(s) namely: www.iwai.nic.in OR 
https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above 
mentioned website(s). 

 
2. I / We hereby certify that I / we have read the entire terms and conditions 

of the tender documents from Page  no.--------   to ----------(including all documents 
like annexure(s) schedule(s), which from part of the contract agreement and I / we 
shall abide hereby by the terms / conditions / clauses contained therein.

 
3.      I  /  We  hereby  unconditionally  accept  the  tender  conditions  of  

abovementioned  tender document(s) / minutes of the pre-bid meeting/ 
corrigendum(s) in its totality / entirety. 
 

4.       In case any provisions of this tender are found violated, then your department/ 
organisation shall without prejudice to any other right or remedy be at liberty to reject 
this tender/bid including the forfeiture of the full said earnest money deposit 

absolutely. 
 

 
Yours Faithfully,  

 

 
 

(Signature of the Bidder, with Official Seal)  

 
 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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4 (ii) FORM OF TENDER 
To, 
 

The Member (Tech) 
IWAI, Noida 

 
Name of Work: Dry Dock repair works of RO-RO vessel MV Bhupen Hazarika 
during the FY 2024-25. 

 
Sir, 
 

1.   Having visited the site and examined the information and instruction for 
submission of tender, general conditions of contract, Special Condition of 

contract, Technical, General and Detailed specification, Schedules and Bill of 
Quantities, agreement and bank guarantee forms, etc. for the above named 
works, I/ We hereby tender for execution of the work referred to in the 

tender document in conformity with the said Conditions of Contract, 
Specifications, Schedule of quantities for the sum as stated in Bill of 

quantities of this tender Document or such other sum as may be ascertained 
in accordance with the said conditions of contract. 
 

2. I/ We undertake to complete and deliver the whole of the works 
comprised in the Contract within the time as stated in the tender and also in 
accordance in all respects with the specifications, designs, drawings and 

instructions as mentioned in the tender documents. 
 

3. We are registered SSI units / MSEs registered with Central Purchase 
Organization / the concerned Ministry / Department / Start-ups as 
recognized by Department of Industrial Policy & Promotion (DIPP) and Tender 

fees is exempted for submission of tender cost and EMD. Copies of same are 
also uploaded to avail benefit of exemption. 
 

OR 
 

I am tendering for the work mentioned in the table below duly furnishing 
Earnest Money Deposit (EMD) of Rs. 1,68,020/- through RTGS in the 
following bank particulars. 

 
Name of Bank Account: IWAI FUND PLAN 

Bank Name and Address Union Bank of India, Sector 15 Noida 
Bank Account Number 513202050000007  
IFSC : UBIN0551325 
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Sl. 
No. 

Name of the work Details of 
amount remitted 

Particulars of 
RTGS transfer 
along with UTR 

No. 

 
Name of 
the Bank 

1 Dry dock repair of RO-
RO vessel MV Bhupen 
Hazarika during the FY 

2024-25 

EMD  
(Rs.1,68,020/-) 

  

 
4.   I/ We agree to abide by this tender.  I/ We agree to keep the tender 

open for a period of 120 days from the last date of submission of bid or 
extension thereto as required by the IWAI and not to make any modifications 
in its term and conditions. 

 
5.   I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid 
or I/ we make any modifications in the terms and conditions of my/ our 

tender if I/ We fail to commence the execution of the works as above, I/ We 
shall become liable for forfeiture of my/ our Earnest, as aforesaid and IWAI 

shall without any prejudice to any other right or remedy, be at the liberty to 
forfeit the said Earnest Money absolutely otherwise the said earnest money 
shall be retained by IWAI towards part of  security deposit to execute all the 

works  referred to in the tender documents upon the terms and conditions  
contained or referred to therein and to carry out such deviations as may be 
ordered.  Should this tender be accepted, I/ We agree to abide by and fulfil 

all the terms and conditions and provisions of this tender.  No interest is 
payable on earnest money deposit and/ or security deposit. 

 
6.   I/ We have independently considered the amount of Liquidated Damages 
shown in the tender hereto and agree that it represents a fair estimate of the 

loss likely to be suffered by IWAI in the event of works not being completed 
in time. 

 
7.   If this tender is accepted, I/ We undertake to enter into execute at my/ 
our cost when called upon by the employer to do so, a contract agreement 

in the prescribed form. Unless and until a  formal  Agreement  is  prepared  
and  executed  this  tender  together  with  your  written acceptance thereto 
shall constitute a binding contract. 

 
8.   If my/ our tender is accepted, I/We am/are to be jointly and severally 

responsible for the due performance  of  the  Contract.  I/We  also  declare  
that  the  firm  has  not  been  banned  or blacklisted by any Govt. or its 
department or any Quasi Govt. agency or Public Sector Undertaking or 

Multilateral or International Aid Agency/Development Bank. 
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9.   I/ We understand that you are not bound to accept the lowest or any 
tender you may receive and may reject all or any tender without assigning 
any reason. 

 
10. I/ We certify that the tender submitted by me, us is strictly in 

accordance with the terms, conditions, specifications etc. as contained in 
the tender document, and it is further certified that it does not contain any 
deviation to the aforesaid documents. 

 
Date: 
 

Signature ………………… Name…………………… 
Designation……………………………………………. 

 
 
duly authorized to sign & submit tender for an on behalf of 

(Name and address of firm) 
 

M/s  ……………………………….. 
 

Telephone no………Fax no…….. 

 
Witness : 
 

Signature……………………. 
 

 
 
Name : ……………………………. Occupation ……………………….. 

Address  …………………………..Telephone no……………………… 
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5. INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF BID 

 
1.0 All covering letters and information to be included in the bid shall be 

submitted along with the bid itself. 
 

2.0       This tender schedule is only for the work of Dry -docking repair MV Bhupen 
Hazarika during the year 2024-25. 
 

3.0 The total estimated cost of works is Rs. 84,01,000/- lakhs (exclusive of 
GST) and cost of spare parts on actual+10% basis for mentioned items in BOQ. 
 

4.0 Tender should be submitted online at   
https://eprocure.gov.in/eprocure/app  latest by 15.00 hours on 06/01/2025 

in two bid systems i.e., Technical Bid and Price Bid. Technical Bid of the offer will 
be opened online at 15:00 hours on 07/01/2025. 
 

4.1. Technical Bid 

 

The  technical  bid  shall  be  submitted  online  along  with  scanned  copy  
of  the  following documents: 
a)  Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 

b)  Scanned copy of the ‘Form of Tender’ duly signed and stamped. 
c)  Scanned copy of Self Declaration in the form as  Annex-1 to be submitted in letter 
head of the registered firm. 

d)  Scanned copy of Payment Receipt made through RTGS (along with UTR No.) 
towards cost 

of the bidding documents must be uploaded. A certified copy of Payment Receipt 
is to be deposited in the office before the bid submission closing date & time. 
Tender fee is exempted for SSI units or MSEs registered with Central Purchase 

Organization or the concerned Ministry or Department or Start-ups as recognized 
by Department of Industrial Policy & Promotion (DIPP). Copies of the applicable 

credential shall be submitted to avail benefit of exemption. 
e)  Scanned copy of Payment Receipt made through RTGS (along with UTR No.) 
towards remittance of Earnest Money Deposit must be uploaded. A certified copy of 

Payment Receipt is to be deposited in the office before the bid submission closing 
date & time. 
Earnest Money Deposit is exempted for SSI units or MSEs registered with Central 

Purchase  organization  or  the  concerned  Ministry  or  Department  or  Start-ups  
as recognized by  Department of Industrial Policy & Promotion (DIPP).   Copies 

of the applicable credential shall be submitted to avail benefit of exemption. 
 
f)   Registration certificate from concerned Authorities. 

g)  Details of experience in the form at  Annex-2 (please read foot note also) and 
copies of experience certificate. (Experience certificate for the works of similar nature 

with satisfactory performance). 
 
 

 
 
 

 
 

https://eprocure.gov.in/eprocure/app


17 

                    Inland Waterways Authority of India  

                   (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

Dry-dock repair of MV Bupen Hazarika 

 

 

h)  Latest Solvency certificate for not less than Rs. 33.60 Lakhs  (i.e 40 % of the 
estimated cost) issued by Nationalised / Scheduled Bank, which should not be 
older than 6 months from the last date of bid submission. The Solvency Certificate 

should have full address of banker for confirmation. 
i)   Letter of Authority for signing and negotiation of tender (as the case may be). j)   

Duly signed Integrity Pact (given in Part-II, General conditions)
k)  Permanent Account Number (PAN) issued by Income Tax Department. & Goods 
& Services Tax Registration number including copy of registration certificate. 

l)   Audited balance sheets of profit and loss account / copies of Annual Turnover 
for the last 3 years i.e., ending March 2022, 2023 and 2024. 
m) Scanned copy of a declaration that the firm has not been banned or de listed by 

any govt. or quasi-Govt. agency or public Sector undertaking in their letter head. n)  
Detail of machineries/ equipment having by the firm at Annexure –  8 

o)  The firm shall give a declaration that they have not submitted or given any false 
certificate/ documents/ statement with this bid and in case of so, the bid shall be 
cancelled by Engineer In-charge without any notice or prior information. Also, EMD 

shall not be returned to the bidder. 
p)  Bank account details, along with a cancelled cheque for transaction through e-

payment in format given at  Annexure -7 
q)  Scanned copies of entire tender document duly signed and stamped by the 
contractor. 

r)   Copy of yard accreditation certificate of own yard or proof of leased ship 
building/ dry docking yard along with yard accreditation certificate (KIV certificate) 
copy. 

 
The technical bid shall not contain any reference on price bid or quoted price of 

the bidder offer. Such bids will be treated as technically disqualified and their 
price will not be opened. 
 

4.2.     Price Bid 
 

The price bid shall be submitted online for 
(i)     Schedule of Prices duly filled in the specified form. 
(ii)     This part shall not contain any terms & conditions. Any condition given in 

the price bid will be a sufficient cause for rejection of bid. 
 
5.0 Bidders are advised to submit their offer strictly based upon technical 

specification, terms and conditions contained in documents and not to stipulate any 
deviations.  Any change in this may lead to rejection of bid. 

 
6.0 Earnest Money Deposit of Rs.1,68,020/- for the tendered work in Notice Inviting 
Tender should be submitted through RTGS in the  

Name of Bank Account: IWAI FUND PLAN 
Bank Name and Address Union Bank of India, Sector 15 Noida 

Bank Account Number 513202050000007  
IFSC : UBIN0551325  
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A certified copy of Payment Receipts towards Tender Cost and Earnest Money Deposit 
shall be submitted in the office of IWAI, Noida on or before the closing date & time of 
submission of bid.  In case the EMD & Tender fee does not credited in the specified 

Account No. of IWAI due to any reasons, the bid is liable for rejection. 
 

The Earnest Money of the Successful Bidder submitted through RTGS mode will be 
retained as Security Deposit. 
 

The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid 
after its submission during the period of Bid Validity or in the case of a Successful 
Bidder, if the Bidder fails within the specified time limit to sign the Agreement; and/or 

to furnish the required Performance Security. 
 

6.1         All Bidders shall furnish EMD of the amount as mentioned in Section III: 
Bid Data Sheet. However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium Enterprises 

(MSME) or Start-ups as recognized by Department of Industrial Policy & Promotion 
(DIPP) are exempt from submitting the EMD on submission of documents to the 

extent as per the Government of India notifications in this regard. 
 
EMD for the mentioned amount shall be deposited to IWAI through RTGS / NEFT in 

the following account: 
 
Bids not accompanied by EMD shall be rejected as non-responsive. 

 
No interest shall be payable by the Employer for the sum deposited as EMD. 

 
The EMD of those Bidders whose Financial Bids have been opened but are not selected 
as “Successful Bidder” would be returned within seven (7) days of issuance of LoA to 

the successful Bidder. 
 
The EMD of Bidders who have not qualified for opening of Price Bids would be returned 

within seven (7) days of opening of Price bid. 
 

The EMD shall be forfeited by the Employer in the following events: 
 
i.          If Bid is withdrawn during the bid validity period including any extension 

agreed to by the Bidder thereof. 
 

ii.         If the Bidder tries to influence the evaluation process. 
 
iii.        If the lowest Bidder raises any fresh issue and / or T&C during negotiations, 

it will be construed as withdrawal of the original bid and in that case EMD is liable to 
be forfeited. 
 

 
 

 
 
 

 



19 

                    Inland Waterways Authority of India  

                   (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

Dry-dock repair of MV Bupen Hazarika 

 

 

iv.        In  case  the  Bidder,  submits  false  certificate  in  terms  of  any  documents 
supported to this Tender. 
 

v.          If  the  Bidder  fails  to  sign  the  contract  in  accordance  with  Conditions  
of 

Contract on receipt of LoA. 
 
vi.        In case the Bidder is found to indulge in corrupt or fraudulent practices at 

any stage of the execution of the contract. 
 
vii.       If the Bidder fails to furnish the Performance Bank Guarantee in accordance 

with Conditions of Contract. 
 

viii.      In case of a Bidder revoking or withdrawing his Tender or varying any terms 
of the Bid without the consent of the Employer in writing. 
 

ix.        In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the Bidder 
shall not be allowed to participate in the retendering process of the work. 

 
 
 

6.2      Cost of Tender Document / Tender Fee 
 
All Bidders are required to pay the cost of Tender Document as mentioned in Section 

I: Bid Data  Sheet,  through  RTGS  /  NEFT.  However,  Micro  and  Small  Enterprises  
(MSEs)  as defined in MSE Procurement Policy issued by Department of Micro, Small 

and Medium Enterprises (MSME) or Start-ups as recognized by Department of 
Industrial Policy & Promotion (DIPP) are exempt from submitting the Tender fee on 
submission of documents to the extent as per the Government of India notifications 

in this regard. The cost of Tender Document is Non-Refundable. 
 
 

 
6.3      Bank Solvency 

 
All Bidders shall submit Bank Solvency certificate from a nationalized / scheduled 
bank in 

India for a minimum amount as mentioned in Bid Data Sheet. The bank solvency 
certificate submitted by the Bidder shall not be older than six (6) months from the Bid 

Submission Last Date. In case Bidder does not adhere to this criterion, his bids 
shall be considered non- responsive and shall not be considered for further 
evaluation process. 
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6.4      Taxes 
 

The Bidders shall fully familiarize themselves with the applicability of all types of 
taxes and all such taxes, as prevailing on date of submission of the bid, must be 

included by the Bidder in the Financial Proposal along with the conditions mentioned 
therein, except for GST which will be claimed separately along with the RA Bills. It 
may be noted that the Bidder shall have to  be  registered  with  GST  and  shall  

submit  the  proof  of  the  same  at  the  time  of  bid submission. The GST and all 
other relevant taxes shall be paid as per existing rules and regulations at the time of 
payment. 

 
7.0 Any annotations or accompanying documentation in the bid shall be in 

Hindi or English language only and in metric system. Tenders filled in any other 
language will be summarily rejected. 
 

8.0 Bidders shall sign their proposal with the exact name of the firm to whom the 
bid document has been issued / downloaded. The bid shall be duly signed and 

sealed by an authorized person of the bidder’s organization as following: 
 
8 (a)    If the Tender is submitted by an individual, it shall be signed by the proprietor 

above his full name and full name of his firm with its current business address. 
 
8 (b)    If the Tender is submitted by the proprietary firm, it shall be signed by the 

proprietor above his full name and full name of his firm with its name and current 
business address. 

 
8 (c)    If the Tender is submitted by a firm in partnership, it shall be signed by all 
the partners of the firm above, their full names and current business address, or by 

a partner holding the power of attorney for the firm for signing the Tender in which 
cases a certified copy of the power of attorney shall accompany the Tender. A certified 
copy of the partnership deed and current business address of all the partners of the 

firm shall also accompany the Tender. 
 

8 (d)    If the Tender is submitted by a limited company, or a limited corporation, it 
shall be signed by a duly authorized person holding the power of attorney for signing 
the tender in which case a certified copy of the power of attorney shall accompany 

the Tender.  Such limited company or corporation may be required to furnish 
satisfactory evidence of its existence before the contract is awarded.   ‘Satisfactory 

evidence’ means the certificate of incorporation of the limited company or corporation 
under Indian Companies Act, 1956. 
 

8 (e)    All witnesses and sureties shall be persons of status and their full names, 
occupations and addresses shall be stated below their signatures.  All signatures 
affixed in each page in the tender will be dated. 
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9.0       Bidders shall clearly indicate their legal constitution and the person signing 
the tender shall state his capacity and also the source of his ability to bind the 

bidder. The power of attorney or authorization or any other document constituting 
adequate proof of the ability of the signatory to bind the bidder shall be annexed to 

the bid. The Owner may reject outright any bid unsupported by adequate proof of the 
signatory’s authority. 
 

10.0     The bid document shall be completed in all respects and shall be submitted 
together with the requisite  information  and  appendices.  They  shall  be  complete  
and  free  from  ambiguity, change or inter-lineation.   In case IWAI requires any 

information/ clarification(s) from the Bidder in respect of the bid documents, the 
bidder shall be required to furnish the same in writing, to IWAI at the earliest where 

no time is specified by IWAI to furnish the same. A failure to furnish the same shall 
entitle IWAI to cancel/ reject the bid. 
 

11.0     If the space in the bid form or in the Appendices thereto is insufficient, 
additional pages shall be separately added.   These pages shall be consecutively page 

numbered and shall also be signed by the Bidder. 
 
12.0     Bidders should indicate at the time of quoting against this bid their full 

postal addresses, telephone numbers and other communication details enabling IWAI 
to contact the bidder in case the need so arise. 
 

13.0     IWAI shall have an unqualified option under the said bid bond to claim 
the amount there under in the event of the Bidder failing to keep the bid valid up 

to the date specified or refusing to accept work or carry it out in accordance with 
the bid if the IWAI decides to award the Work to the Bidder. 
 

14.0     The EMD shall be retained with the IWAI until finalization of tenders. 
Further, security deposit as per the Clause of Security shall be payable by the 
successful bidder. If the tenderer fails to furnish the security deposit in accordance 

with tender conditions EMD shall be forfeited. In the event of the Bidder becoming the 
successful Contractor, the amount of EMD would be adjusted against the Security 

deposit. 
 
15.1 The earnest money deposit (EMD) submitted by all the bidders expect the 

lowest bidder shall be refunded immediately latest within a week from the date of 
approval of the award of the contract to the lowest bidder (s)/decision to re-tender or 

otherwise closure of the proposal as the case may be, by the competent authority. No 
interest shall be payable on EMD by IWAI. 
15.2 In case of Joint Venture (JV), only Lead Partner can deposit EMD and same 

will be refunded to the bank account of the Lead Partner provided by the bidders / 
tenderers in the bid. 
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15.3 In case, where the Office-In-Charge considers that an item of EMD instead of 
being refunded, be carried to the credit of the IWAI, then the fact required to be 
recorded on the Deposit Receipt with the Officers initial records, and request the 

Accounts / Finance Wing to effect necessary   adjustment   in   Accounts.   Accordingly,   
the   concerned   bidders   shall   be communicated this fact within the period specified 

for EMD refund. 
 
16.0   The  Tender  Evaluation  Committee  (TEC)  shall  open  the  tenders  in  the  

presence  of  the intending tenderers who may be present at the date and time of 
opening informed in the bid document or subsequently.  If any of the tenderer or his 
agent is not present at the time of opening of tender, the TEC shall, on opening of 

tenders of the absentee tenderer, prepare a statement of the attested and unattested 
corrections in the tender over their signature. Such a list shall then be binding on the 

absentee tenderer. 
 
17.0     The successful tenderers shall be required to execute a contract agreement 

in the given format. In case of any refusal/ failure on the part of such successful 
tenderer to execute such a contract shall be deemed to be a failure on the part of such 

successful bidder to comply with the terms contained herein. 
 
18.0   Qualification of the Bidder 

 
18.1     This invitation for online bids is open to all reputed and resourceful 
contractors fulfilling the criteria given under Terms and Conditions in the Tender 

Notice and as regards the size / value of experience in execution of similar works 
during past seven years, the factor specified below shall be used to bring the 

value of such completed works at the level of current financial year i.e. FY 2024-
25. 
Year Before                                                 Multiplying Factor 

One ………………………………………             1.07 
 

Two ……………………………………... 1.14 

Three ……………………………………. 1.21 
Four …………………………………….. 1.28 
Five ……………………………………... 1.35 
Six   …………………………………….. 1.42 
Seven ………………………………….. . 1.49 

 
19.0     Each Bidder shall submit only one online Bid for the work. A Bidder who 

submits more than one Bid will cause proposals with the Bidder's participation to be 
disqualified. 
 

20.0     The Bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Owner will, in no case, be responsible or liable for those costs 

regardless of the conduct or outcome of the bidding process. 
 
 

 
 
 

 



23 

                    Inland Waterways Authority of India  

                   (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

Dry-dock repair of MV Bupen Hazarika 

 

 

 
21.0     The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, terms, specifications, forms and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the 
bidder’s own risk. Pursuant to clause 33 hereof,  bids,  which  are  not  substantially  

responsive  to  the  requirements  of  the  Bid Documents, shall be rejected. 
 
22.0     Clarification of Bidding Documents 

 
22.1     A prospective Bidder requiring any clarification of the bidding documents 
may notify the Tender Inviting Authority in writing, by facsimile or email at the 

address indicated in the Tender Notice / Notice Inviting Tender. The tender inviting 
authority will respond to any request for clarification received earlier than 7 days prior 

to the deadline for submission of bids. Copies of the response will be forwarded to 
all purchasers of the bidding documents / will  be  uploaded  to  the  web  sites,  
including  a  description  of  the  inquiry,  but  without identifying its source. 

 
23.0    Amendment of Bidding Documents: 

 
Before  the  deadline  for  online  submission  of  bids,  the  Owner  may 
modify/amend/make addition in the bidding documents for any reason, whether at 

its own initiative or in response to clarification requested by a prospective bidder by 
issuing addenda/corrigendum. Any addendum/corrigendum/ minutes of pre bid 
meeting uploaded on website shall be part of the bidding documents. Corrigendum / 

Addendum/ Minutes of pre bid meeting will be available on website. The modification 
/amendment/ additions in the bidding document shall be binding on the prospective 

bidders. To give prospective bidders reasonable time in which to take a corrigendum 
/ addendum / minute of pre bid meeting into account in preparing their bids, the 
Owner may extend, as necessary, the deadline for submission of bids. 

 
24.0     Bid Prices: 
 

The Contract shall be for the whole Works, as described, based on the cost schedule 
submitted by the Bidder. The bidder shall quote rates and prices for all items of the 

Works described in the cost schedule. The prices shall include all the taxes, levies, 
cess, royalty, terminal tax, or any other local, State or Central taxes as applicable / 
charged by Central or State Government or Local authorities on all materials that the 

contractor has to purchase for the performance of the contract and services and the 
Authority will not entertain any claim for compensation whatsoever in this regard. The 

rates quoted by the bidder shall be deemed to be inclusive of all such taxes, duties, 
cess, levies, etc. including 1% Labour Welfare Cess except for GST which shall be 
indicated and claimed separately. Labour Welfare Cess @ 1% of the value of the 

contract shall be deducted from the RA bills of the Contractor and deposited by IWAI 
as per norms of Govt. of India. 
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Bidders  are  to  download  BOQ  through   https://eprocure.gov.in/eprocure/app  
and cannot modify BOQ, they can enter only white portion of BOQ. The Bidder shall 

quote rate for Per item Basic price, inclusive of Freight, Insurance, Transportation, 
packing, Inspection if applicable etc. The GST has to be mentioned separately 

 
Prices quoted by the Bidder shall remain firm and fixed and valid till the validity time. 
The prices quoted shall be for destination of the consignees. 

 
Form No. ‘C’ or ‘D’ & 31/32 will not be issued by the “Authority”. Road permit, way 
bill etc. are to be   arranged by the Bidder. 

 
The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment.  The prices shall be quoted by 
the bidder entirely in Indian Rupees.  All payments shall be made in Indian Rupees. 
 

25.0     Bid Validity: Bids shall remain valid for a period of 120 days after the 
last date for bid submission. A bid valid for a shorter period will be treated as non-

responsive and shall be rejected. 
 
In exceptional circumstances, prior to expiry of the original time limit, the IWAI may 

request the bidder to extend the period of validity for a specified additional period.  
The request and the bidders’ responses shall be made in writing.   A bidder may 
refuse the request without forfeiting his bid security.  A bidder agreeing to the request 

will not be required or permitted to modify his bid, but will be required to extend the 
validity of his bid security. 

 
26.0     Bidder shall submit offers that fully comply with the requirement of the 
bidding document including conditions of contract. Conditional offer or alternate offer 

will not be considered in the process of tender evaluation. 
 
27.0     The Bidder shall submit online bid and the Bid shall be signed by a person 

or persons duly authorized to sign on behalf of the Bidder. All pages of the Bid shall 
be signed by the person or persons signing the Bid. The Bid shall contain no 

overwriting, alterations or additions, except those to comply with instructions issued 
by the Tender Inviting Authority. 
 

28.0     Submission of Bids:  The Bidder shall submit online bids. Complete online 
Bids (including Technical and Financial) must be received by the bid submission 

closing date and time. The Tender inviting Authority may extend the deadline for 
submission of bids by issuing an amendment, in which case all rights and obligations 
of the Owner and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 
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29.0     Modification and Withdrawal of Bids:  Bidders may modify or withdraw 
their bids online before the deadline prescribed. Withdrawal or modification of a Bid 

between the deadline for submission of bids and the expiration of the original period 
of bid validity specified or as extended shall result in the forfeiture of the Bid security. 

 
30.0     Bid Opening and Evaluation 
30.1     Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' 

of all the online bids received shall be opened on the date and time mentioned. 
'Financial Bid' of those bidders whose technical bid has been determined to be 
responsive and on evaluation fulfils the criteria shall be opened on a subsequent date, 

which will be notified to such bidders. 
 

30.2     The Owner will open the online "Technical Bid" of all the bids received in the 
presence of the bidders/bidders’ representatives who choose to attend at the time, 
date and place specified. In the event of the specified date for the submission of bids 

being declared a holiday for the Owner, the Bids will be opened at next immediate 
convenient time & date which will be notified through the web site. 

 
30.3     Bidder's names and such other details like EMD furnished, as the Owner 
may consider appropriate will be announced by the Owner after the opening. 

 
30.4     After the opening of the technical bids, their evaluation will be taken up with 
respect to bid security, qualification and other information furnished in technical bid.   

Thereafter, on fulfilling the criteria laid down in Bid Evaluation, a list will be drawn 
up of the responsive bids whose financial bids are eligible for consideration. 

 
30.5   The Owner shall inform the bidders, whose technical bids are found responsive, 
of the date, time  and  place  of  opening  of  the  financial  bids.  The  bidders  so  

informed,  or  their representative, may attend the online opening of financial bids. 
 
30.6   At the time of the online opening of the ‘Financial Bid’, the names of the bidders 

whose bids were found responsive and the Bid prices, the total amount of each bid 
and such other details as the Owner may consider appropriate will be announced by 

the Owner. 
 
31.0     Process to be Confidential 

 
Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to bidders 
or any other persons not officially concerned with such process until the award to 
the successful Bidder has been announced. Any attempt by a Bidder to influence the 

Owner’s processing of bids or award decisions may result in the rejection of his Bid. 
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32.0.    Clarification of Bids and Contacting the Owner 
 

32.1 During the evaluation of the bids, the owner may, at its discretion, ask the 
bidder to provide any additional information/clarification in relation to its bids as 

may be deemed fit by the owner. The bidder shall in all cases where such request has 
been made by the owner, submit such information/clarification within such period 
and in such manner as may be specified by the owner in the request so made. In 

the event of failure of the bidder to furnish such additional  information  as  may  
be  requested  by  the  owner,  the  owner  may,  in  its  sole discretion, deem such bid 
as non-responsive. The bidder shall not have any right to challenge the same or any 

claims arising from such bid being deemed non-responsive by the owner. 
 

32.2 No bidder shall contact the owner on any matter relating to its bid from the 
time of the bid opening to the time the contract is awarded. Any attempt by the bidder 
to influence the Owner’s bid evaluation, bid comparison or contract award decision 

may result in the rejection of his bid. 
 

33.0     Examination of Bids and Determination of Responsiveness 
 
During the detailed evaluation of “Technical Bids”, the Owner will first determine 

whether each Bid (a) meets the eligibility criteria (b) has been properly signed; (c) is 
accompanied by the required securities; and (d) is responsive to the requirements of 
the bidding documents. 

 
After  the  above  process  is  completed,  the  technical  specification/offer  of  the  

responsive bidders will be examined with respect to technical specifications provided 
in the tender document. Clarifications, if any, at this stage in respect of the technical 
parameters offered by the bidder will be sought from the bidders.  Thereafter, the bids, 

which conform, to the terms, conditions, and specifications of the bidding documents, 
without material deviation or reservation will be considered as responsive for 
evaluation. 

 
34.0     Evaluation of Bids 

 
34.1 Selection  of  the  bidder  for  the  tendered  work  will  be  based  on  technical  
and  financial evaluation. 

 
34.2 Technical evaluation shall be based on the bidder satisfying the eligibility 

criteria stated in clause 9 of Terms and Conditions under the Tender Notice AND the 
bidder furnishing all documents / certificates / undertakings as specified in clause 
4.1 under INSTRUCTIONS FOR SUBMISSION OF BID. 

 
34.3 Verification of the facts furnished by the bidders may be made prior to finalizing 
the technical evaluation. 
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34.4 If the bidder does not fulfil the above criteria his bid shall be technically 
disqualified and his financial bid shall not be opened. 

 
34.5 The evaluation of the financial bid will be based on the lowest financial offer 

received for the work. 
 
35.0     Award of Contract 

 
35.1.    Subject to Clause 36, the Owner will award the Contract to the Bidder after 
evaluation as per Clause 34. 

 
35.2. Owner has the right to accept any Bid and to reject any or all Bids and 

split the work or Increase and Decrease work. Notwithstanding Clause 35.1, the 
Owner also reserves the right to cancel the bidding process and reject all bids, at any 
time prior to the award of Contract, without thereby incurring any liability to the 

affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of 
the grounds for the Owner’s action. 

 
35.3 Award of work under “Make in India” policy: As per the policy of Government 
of India to promote Make in India the provisions vide order No. o-45021/2/2017-

B.E.II dated 15.06.2017 of Ministry of Commerce and Industry on the subject 
“public procurement (preference to Make in India) shall be applicable to the extent 
possible. 

 
36.0.    Notification of Award and Signing of Agreement. 

 
36.1 The bidder whose Bid has been accepted will be notified of the award by the 
Owner prior to expiration of the Bid validity period and this letter will be called “Letter 

of Acceptance” or “Work order” which will state the sum that the Owner will pay to the 
Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”) and also the time period for completion of the works. 
 

36.2 The notification of award will constitute the formation of the Contract, 
subject only to the furnishing of a performance security in accordance with the 
provisions of Clause 37. 

 
36.3     The Agreement will incorporate all agreements between the Owner and the 

successful Bidder. 
 
It will be signed in the proforma given at Annexure.3 by the Owner and the 

successful Bidder after the performance security is furnished and within 15 days of 
issuance of Letter of Acceptance. 
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36.4 Upon the furnishing of the Performance Security by the successful Bidder, the 
other Bidders will be informed that their Bids have been unsuccessful. 

 
37.0     Performance Security 

 
37.1     Within 15 (fifteen) days of issue of the Letter of Acceptance, the successful 
Bidder shall deliver to the Owner a Performance Security equivalent to five percent 

[5%] of the Contract Price. 
 
37.2     The      performance      security      shall      be      furnished      through      

RTGS. 
 

37.3     Failure of the successful bidder to comply with the requirement of sub-
clause 37.1 shall constitute sufficient ground for cancellation of the award and 
forfeiture of the bid security. 

 
38.0     Corrupt or Fraudulent Practices 

 
The Owner will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing 

for the contract in question and will declare the firm ineligible, either indefinitely or 
for a stated period of time, to be awarded a contract with Inland Waterways Authority 
of India and any other agencies, if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing for the contractor, or in execution. 
 

The Owner requires the bidders/Contractors to strictly observe the laws against fraud 
and corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
 

39.0     Instructions to the Bidders for the submission of bids online through 
the e-Procurement Portal  https://eprocure.gov.in/eprocure/app 
 

39.1  Possession of valid Digital Signature Certificate (DSC) and 
enrollment/registration of the consultants/bidders on the e-procurement/e-tender 

portal is a prerequisite for e-tendering. 
 
39.2 Bidder  should  do  the  enrollment  in  the  e-Procurement  site  using  the 

https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home 
page. Portal. Enrollment is free of charge. During enrollment/registration, the bidders 

should provide the correct/true information including valid email-id. All the 
correspondence shall be made directly with the contractors/bidders through email-id 
provided. 

 
39.3 Bidder   need   to   login   to   the  site   through   their   user   ID/   password   
chosen   during enrollment/registration. 

 
 

 
 
 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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39.4 Then the Digital Signature Certificate   (Class II or Class III Certificates with 
signing key usage) issued by SIFY/TCS/ nCode/ eMudra or any Certifying Authority 

recognized by CCA India on eToken / Smart Card, should           be registered. 
 

39.5 The DSC that is registered only, should be used by the bidder and should 
ensure safety of the same. 
 

39.6 Contractor/Bidder  may  go  through  the  tenders  published  on  the  site  
and  download  the required tender documents/schedules for the tenders he/she is 
interested. 

 
39.7 After downloading / getting the tender document/schedules, the Bidder 

should go through them carefully and then submit the documents as asked. 
 
39.8 If there are any clarifications, this may be obtained online through the tender 

site, or through the contact details. Bidder should take into account of the 
corrigendum published before submitting the bids online. 

 
39.9 Bidder then logs in to the site through the secured log in by giving the user 
id/ password chosen during enrolment/registration and then by giving the password 

of the eToken/ Smart Card to access DSC. 
 
39.10 Bidder selects the tender which he/she is interested in by using the search 

option and then moves it to the ‘my favourites’ folder. 
 

39.11 From the favourites folder, he selects the tender to view all the details 
indicated. 
 

39.12 It is construed that the bidder has read all the terms and conditions before 
submitting their offer. Bidder should go through the tender schedules carefully and 
upload the documents as asked; otherwise, the bid will be rejected. 

 
39.13 Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document/schedule and generally, they can be in general 
PDF/xls/rar/jpg formats. If there is more than one document, they can be clubbed 
together and can be provided in the requested format. Each document to be uploaded 

through online for the tenders should be less than 2 MB. If any document is more 
than 2MB, it can be reduced through zip/rar and the same can be uploaded, if 

permitted. 
 
39.14 If there are any clarifications, this may be obtained through the site, or during 

the pre-bid meeting if any. Bidder should take into account the corrigendum 
published from time to time before submitting the online. 
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39.15 The Bidders can update well in advance, the documents such as certificates, 

annual report details etc., under My Space option and these can be selected as per 
tender requirements and then send along with bid documents during bid submission. 

This will facilitate the bid submission process faster by reducing upload time of bids. 
 
39.16 Bidder should submit the Tender Fee/ EMD as specified in the tender. The 

original payment instruments should be posted/ couriered/ given in     person to the 
Tender Inviting Authority within the due date as mentioned in this tender document. 
Scanned copy of the instrument should be uploaded as part of the offer, if asked for. 

 
39.17 While submitting the bids online, the bidder reads the terms & conditions 

and accepts the same to proceed further to submit the bid packets. 
 
39.18 The bidder has to select the payment option as offline to pay the Tender FEE/ 

EMD as applicable and enter details of the instruments. 
 

39.19 The details of the DD/any other accepted instrument, physically sent, should 
tally with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise submitted bid will not be acceptable. 

 
39.20 The bidder has to digitally sign and upload the required bid documents 
one by one as indicated. Bidders to note that the very act of using DSC for 

downloading the bids and uploading their offers shall be deemed to be a confirmation 
that they have read all sections and  pages  of  the  bid  document  including  General  

conditions  of  contract  without  any exception and have understood the entire 
document and are clear about the requirements of the tender requirements. 
 

39.21 The bidder has to upload the relevant files required as indicated in the cover 
content.   In case of any irrelevant files, the bid will be rejected. 
 

39.22 If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the 
rates offered should be entered in the allotted space only and uploaded after filling the 

relevant columns. The Price Bid/BOQ template must not be modified/replaced by the 
bidder, else the bid submitted is liable to be rejected for this tender. 
 

39.23 The bidders are requested to submit the bids through online e-tendering system 
to the Tender Inviting Authority (TIA) well before the bid submission end date & 

time (as per Server System Clock). The TIA will not be held responsible for any sort 
of delay or the difficulties faced during the submission of bids online by the bidders 
at the eleventh hour. 
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39.24 After the bid submission, the acknowledgement number, given by the e-
tendering system should be printed by the bidder and kept as a record of evidence for 

online submission of bid for the particular tender and will also act as an entry pass 
to participate in the bid opening date. 

 
39.25 The bidder should ensure/see that the bid documents submitted should be 
free from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is likely 
/liable to be rejected. 
 

39.26 The time settings fixed in the server side & displayed at the top of the tender 
site, will be valid for all actions of requesting, bid submission, bid opening etc., in 

the e-tender system. The bidders should follow this time during bid submission. 
 
39.27 All the data being entered by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered will not 
viewable by unauthorized persons during bid submission & not be viewable by any 

one until the time of bid opening. 
 
39.28 Any bid document that is uploaded to the server is subjected to symmetric 

encryption using a system generated symmetric key. Further this key is subjected to 
asymmetric encryption using buyers/bid opener’s public keys. Overall, the uploaded 
tender documents become readable only after the tender opening by the authorized 

bid openers. 
 

39.29 The  confidentiality  of  the  bids  is  maintained  since  the  secured  Socket  
Layer  128  bit encryption technology is used. Data storage encryption of sensitive 
fields is done. 

 
39.30 The bidder should logout of the tendering system using the normal logout option 
available at the top right hand corner and not by selecting the (X) exit option in the 

browser. 
 

39.31 Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a tender 
or the relevant contact person indicated in the tender. 

 
39.32 Any queries relating to the process of online bid submission or queries relating 

to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact 
number for the helpdesk is 1800 233 7315. 
 

****** 
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PART –  II 

 

 

 

 

 

6.     GENERAL CONDITIONS. 

 

(i)    Integrity Pact 

 

(ii)    Schedules 

 

(iii)  General Conditions of Contract.



33 

                    Inland Waterways Authority of India  

                   (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

Dry-dock repair of MV Bupen Hazarika 

 

 

PART –  II 

 

To be signed by the bidder and same signatory competent / authorized to 
sign the relevant contract on behalf of IWAI. 

 
(i) INTEGRITY AGREEMENT 
 

This Integrity Agreement is made at ............................ on this ........ day of ............. 
20..... 
 

BETWEEN 
 

Chairman / Chairperson, Inland Waterways Authority of India represented through 
the Director, Inland Waterways Authority of India, IWAI, Noida. 
 

(Hereinafter referred as the ‘Principal/Owner’, which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted 

assigns) 
 

AND 

.............................................................................................................................

............. (Name and Address of the Individual/firm/Company) through 

...................................................................(Hereinafter referred to as the (Details 

of duly authorized signatory) “Bidder/Contractor” and which expression shall 
unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) Preamble WHEREAS the Principal/ Owner has floated the 
Tender No. IWAI/BBSR/3/(106)/MVBH/2021-22   (hereinafter referred to as  
“Tender/Bid”) and intends to award, under laid down organizational procedure, 

contract for Dry -docking repair MV Bhupen Hazarika during the year 2024-25. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws 

of the land, rules, regulations, economic use of resources and of 
fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to 
enter into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or 

“Pact”), the terms and conditions of which shall also be read as integral part and 
parcel of the Tender/Bid documents and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, 
the parties hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 
 

1) The  Principal/Owner  commits  itself  to  take  all  measures  
necessary  to  prevent corruption and to observe the following principles: 

 
 
 

 
 



34 

                    Inland Waterways Authority of India  

                   (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

Dry-dock repair of MV Bupen Hazarika 

 

 

 
(a)   No employee of the Principal/Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 
 
(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) 

with equity and reason. The Principal/Owner will, in particular, before and during 
the Tender  process,  provide  to  all  Bidder(s)  the  same  information  and  will  
not provide to any Bidder(s) confidential / additional information through which 

the Bidder(s) could obtain an advantage in relation to the Tender process or the 
Contract execution. 

 
(c)   The Principal/Owner shall endeavour to exclude from the Tender process 
any person, whose conduct in the past has been of biased nature. 

 
2) If the Principal/Owner obtains information on the conduct of any of 

its employees which  is  a  criminal  offence  under  the  Indian  Penal  code  
(IPC)/Prevention  of Corruption Act, 1988 (PC Act) or is in violation of the principles 
herein mentioned or if there be a substantive suspicion in this regard, the 

Principal/Owner will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1.   It  is  required  that  each  Bidder/Contractor  (including  their  respective  
officers, employees and agents) adhere to the highest ethical standards, and report 
to the IWAI all suspected acts of fraud or corruption or Coercion or Collusion of 

which it has knowledge or becomes aware, during the tendering process and 
throughout the negotiation or award of a contract. 
 

2.   The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 

his participation in the Tender process and during the Contract execution: 
 
a)The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 
tender process or execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 
any advantage of any kind whatsoever during the Tender process or during the 
execution of the contract. 

 
b)The  Bidder(s)/Contractor(s)  will  not  enter  with  other  Bidder(s)  into  any 
undisclosed  agreement  or  understanding,  whether  formal  or  informal.  This 

applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 
 
c)The  Bidder(s)/Contractor(s)  will  not  commit  any  offence  under  the  relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information or 
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documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 
d)The  Bidder(s)/Contractor(s)  of  foreign  origin  shall  disclose  the  names  and 

addresses of agents/representatives in India, if any. Similarly, 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 
of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not 
both. Further, in cases where an agent participates in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same 
item. 

 
e)The Bidde(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 
 

3.   The Bidder(s)/Contractor(s)  will  not  instigate  third  persons  to  commit  
offences outlined above or be an accessory to such offences. 
 

4.   The Bidder(s)/Contractor(s) will not, directly or through any other person 
or firm indulge in fraudulent practice means a wilful misrepresentation or omission 
of facts or submission  of fake/forged  documents  in  order  to  induce public 

official  to  act  in reliance thereof, with the purpose of obtaining unjust advantage 
by or causing damage to  justified  interest  of others  and/or  to  influence  the  

procurement  process  to  the detriment of the Government interests. 
 
5.   The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling an 
action or influencing a decision through intimidation, threat or the use of force 
directly or indirectly,  where  potential  or  actual  injury  may  befall  upon  a  

person,  his/  her reputation or property to influence their participation in the 
tendering process). 

 
Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under 
law or the Contract or its established policies and laid down procedures, the 

Principal/Owner shall have the following rights in case of breach of this Integrity 
Pact by the Bidder(s)/Contractor(s) and the bidder/contractor accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right: 

 
1.   If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 above or 

in any other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days’ notice to the contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 
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determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided by the Principal/Owner. 

 
2.   Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal 

/ Owner has  disqualified  the Bidder(s)  from  the  tender  process  prior to  the  
award of the contract or terminated/determined the contract or has accrued the 
right to terminate/determine the contract according to Article 3(1), the 

Principal/Owner apart from exercising any legal rights that may have accrued to 
the Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 
3.   Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

bidder or Contractor, or of an employee or a representative or an associate of a 
bidder or Contractor which constitutes corruption within the meaning of IPC Act, 
or if the Principal/Owner has substantive suspicion in this regard, the 

Principal/Owner will inform the same to law enforcing agencies for further 
investigation.  

 
Article 4: Previous Transgression 

 

1)  The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach 
or with Central Government or State Government or any other Central/State Public 

Sector Enterprises in India that could justify his exclusion from the Tender process. 
 

2)  If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 

by any of its Subcontractors/ sub-vendors. 
 
2)  The Principal/Owner will enter into Pacts on identical terms as this one 

with all Bidders and Contractors. 
 
3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 
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Article 6: Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or 
till the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. 

 
If any claim is made/lodged during the time, the same shall be binding and 
continue to   be   valid   despite   the   lapse   of   this   Pacts   as   specified   above,   

unless   it   is discharged/determined by the Competent Authority of IWAI. 
 

Article 7: Other Provisions 
 
1)  This  Pact  is subject  to Indian Law, place of performance and  jurisdiction  

isthe 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 
2)  Changes and supplements need to be made in writing. Side agreements have 
not been made. 

 
3)  If the Contractor is a partnership or a consortium, this Pact must be signed by 
all the partners or by one or more partner holding power of attorney signed by 

all partners and  consortium  members.  In case of a Company,  the Pact  must  
be signed by  a representative duly authorized by board resolution. 

 
4)  Should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact remains valid. In this case, the parties will strive to come to 

an agreement to their original intensions. 
 
5)  It is agreed term and condition that any dispute or difference arising between 

the parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by the Owner/Principal   in   accordance   with   this   Integrity   Agreement/   

Pact   or interpretation thereof shall not be subject to arbitration. 
 
Article 8: LEGAL AND PRIOR RIGHTS 

 
All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or 
law and the same shall be deemed to be cumulative and not alternative to such 
legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 

that this Integrity Pact will have precedence over the Tender/Contact documents 
with regard any of the provisions covered under this Integrity Pact. 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact 
at the place and date first above mentioned in the presence of following 

witnesses: 
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............................................................... (For and on behalf of Principal/Owner) 
 

................................................................. (For and on behalf of 
Bidder/Contractor) 
 

 
WITNESSES: 
1............................................... (signature, name and address) 

 
 

2................................................ (Signature, name and address) 
 
 

 
Place:………………… 

 
Date: ………………… 
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(ii)      SCHEDULES 

SCHE DUL E  ‘A’  :       Salient Features of the work. 

 

Name of Work:     Dry -docking repair MV Bhupen Hazarika during the 
year 2024-25 

Estimated cost:   The total estimated cost of works is Rs. 84,01,000/- lakhs 
(exclusive of GST). And 1.46 Lakhs for provision for procurement of spare parts 

on actual+10% basis for mentioned items in BOQ. 

Earnest Money:           Rs. 1,68,020/-. 

Security Deposit:         10% of contract price. 

SCHE DUL E  ‘B’  :            General Rules & Directions with reference to 
General Conditions of 

Contract: - 

(i) 

(ii) 

(iii) 

Officer inviting tender                                 : 

Tender Accepting Authority                       : 

(a) Time allowed for submission of 

The Member(Tech), 

IWAI, Noida 

 

 

 Performance Guarantee as per 

clause 3.1 of GCC from the date           : 

 

15 days 

 of issue of letter of acceptance  
  

(b) Maximum allowable extension 

 

 

 

 

(iv) 

beyond the period provided in 

(iii) (a) above 

Percentage on Cost of Materials and 

Labour to cover all overheads & profits 

: 

 

 

 

: 

7 days. 

 

 

included in the 

estimate 
 

(v) 

 

Standard Schedule of Rates 

 

: 

 

Not applicable 

(vi) Specifications to be followed  

: 

Not applicable 
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(vii) 

 

Deviation Limit beyond which 

Clause 16.3, 16.4, 16.5 & 16.6 

 

. 

 

20%   with approval of 
the Competent 

Authority 

(viii)    Competent Authority for grant extension of time under clause 34:- 

(a) Regional  Director  (Field),  IWAI  (if  the amount of contract is upto 
50 lakhs). 

(b) Member    (Technical),    IWAI    (if    the 

amount of contract is upto 100 lakhs). 

(c) Vice-Chairman   /   Chairperson,   IWAI, Noida (if the cost of contract 

is more than 100 lakhs & up to 500 lakhs). 

(d) Chairman, IWAI, Noida (if the amount of contract is more than 500 
lakhs). 

 

(ix)      Competent Authority to levy liquidated damages for delay under 

clause 35:- 

(a) Regional  Director  (Field),  IWAI  (if the amount of contract is upto 
50 lakhs). 

(b) Member  (Technical),  IWAI  (if  the amount of contract is upto 100 
lakhs). 

(c) Vice-Chairman / Chairperson, IWAI, Noida (if the cost of contract 
is more than 100 lakhs & up to 500 lakhs). 

(d) Chairman,   IWAI,   Noida   (if   the amount of contract is more 
than 500 lakhs). 

 

(x)        Competent Authority to determine the contract as per clause 36:- 

(A) Regional  Director,  Director  (Field), IWAI (if the amount of 
contract is upt o 50 lakhs). 

(B) Regional Director/Engineer-in- Charge with the prior approval of 

(a) Member  (Technical),  IWAI  (if  the amount  of  contract  is  up  to  
100 lakhs). 

(b) Vice-Chairman / Chairperson, IWAI, Noida (if the cost of contract 

is more than 100 lakhs & up to 500 lakhs). 

(c) Chairman,   IWAI,   Noida   (if   the amount of contract is more 
than 500 lakhs). 
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(xi)       Milestones as per table given below:- 

(Clause 34.5 & 34.6 shall be applicable only when the amount of 
the contract is more than 10 Crores). 

 

Sl. 
No. 

Milestone Time Allowed 
(from date of start) 
in months 

Amount to be withheld in 
case of non-achievement of 
mile stone 

 Not   applicable   

being less than Rs. 
10 Crores. 

  

 

(xii)      Competent authority to reschedule            :   Chairman, IWAI, Noida. 

the milestones as per clause 34.5 

 

(xiii)    Competent  authority   for  foreclosure   of   contract  in   full   
or  in   part  due  to abandonment or reduction in scope of work 

as per Clause – 31: 

 

(A) Regional  Director  (Field),  IWAI  (if the amount of contract is upto 
50 lakhs). 

(B) Regional Director / Engineer – in - Charge with the prior 

approval of 

(a) Member  (Technical),  IWAI  (if  the amount of contract is upto 100 
lakhs). 

(b) Vice-Chairman / Chairperson, IWAI, Noida (if the cost of contract 

is more than 100 lakhs & up to 500 lakhs). 

(c) Chairman,   IWAI,   Noida   (if   the amount of contract is more 
than 500 lakhs). 

 

(xiv)     Incentive for early completion                    :          Not applicable 

 

************** 
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(iii)    GENERAL CONDITION OF CONTRACT 

C O N T E N T S 

 

CLAUSE-1      :          DEFINITIONS  

CLAUSE-2      :           INTERPRETATIONS 

CLAUSE-3      :          PERFORMANCE  GUARANTEE  

CLAUSE-4      :          SECURITY DEPOSIT 

CLAUSE-5      :          SUFFICIENCY OF TENDER  

CLAUSE-6      :          CONTRACT   DOCUMENTS 

CLAUSE-7      :          DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8      :          DUTIES     AND     POWERS     OF     ENGINEER-IN- 

          CHARGE’S REPRESENTATIVE 

CLAUSE-9      :          ASSIGNMENT AND SUB-LETTING  

CLAUSE-10    :          FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11   :          CHANGE   IN   CONSTITUTION   OF   THE   FIRM 

         TO  BE INTIMATED 

CLAUSE-12    :          COMMENCEMENT  OF  WORK 

CLAUSE-13    :          WORKS TO BE CARRIED OUT  IN ACCORDANCE 

WITH  SPECIFICATIONS  DRAWINGS AND ORDERS ETC.  

CLAUSE-14    :          SETTING OUT THE WORKS 

CLAUSE-15    :          URGENT  WORKS 

CLAUSE-16    :          DEVIATIONS, VARIATIONS, EXTENT & PRICING  

CLAUSE-17    :          CONTRACTOR’S  SUPERVISION 

CLAUSE-18    :          INSTRUCTIONS  AND  NOTICE  

CLAUSE-19    :          PLANT  AND  EQUIPMENT  

CLAUSE-20    :          PATENT  RIGHTS 

CLAUSE-21    :          MATERIALS 

CLAUSE-22    :          LAWS   GOVERNING THE  CONTRACT  

CLAUSE-23    :          WATCH & WARD AND LIGHTING 

CLAUSE-24    :          WORK  DURING  NIGHT OR ON SUNDAYS AND HOLIDAYS 

CLAUSE-25    :          LABOUR 
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CLAUSE-26    :          MATERIALS  OBTAINED  FROM       EXCAVATION  SUCH  

AS FOSSILS, COINS  ETC. 

CLAUSE-27    :          FORCE  MAJEURE 

CLAUSE-28    :          LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 
AND RECTIFICATION THEREOF 

CLAUSE-29    :          CONTRACTOR’S LIABILITY  AND  INSURANCE  

CLAUSE-30    :          SUSPENSION  OF  WORKS 

CLAUSE-31    :          FORE CLOSURE  OF  CONTRACT  IN  FULL OR  IN PART 
DUE TO ABANDONMENT ORREDUCTION  IN SCOPE  OF  WORK 

CLAUSE-32    :          TERMINATION  OF CONTRACT ON  DEATH 

CLAUSE-33    :            CARRYING  OUT PART WORK  AT THE RISK & COST OF 

TH E CONTRACTOR 

CLAUSE-34    :          COMPLETION TIME  AND  EXTENSIONS  

CLAUSE-35    :          LIQUIDATED  DAMAGES  FOR DELAY 

CLAUSE-36    :          WHEN  THE CONTRACT  CAN BE  DETERMINED  

CLAUSE-37    :          INSPECTION AND APPROVAL 

CLAUSE-38    :          COMPLETION CERTIFICATE  & COMPLETION PLANS  

CLAUSE-39    :           MEASUREMENTS 

CLAUSE-40    :           PAYMENT  ON ACCOUNT 

CLAUSE-41    :           TAXES, DUTIES  AND  LEVIES  ETC  

CLAUSE-42    :          TAX DEDUCTION  AT  SOURCE  

CLAUSE-43    :          PAYMENT  OF  FINAL BILL 

CLAUSE-44    :          OVER  PAYMENTS  AND  UNDER PAYMENTS  

CLAUSE-45    :          FINALITY  CLAUSE 

CLAUSE-46   :         SUM PAYABLE     BY     WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

CLAUSE-47    :          SETTLEMENT OF DISPUTES & ARBITRATION  

CLAUSE-48    :          CLAIM 

CLAUSE-49    :          INTEREST 

 

**************
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expression shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 
 

(i)      Contract: means the documents forming the tender and acceptance thereof 
and the formal agreement executed between the competent  authority on 
behalf of the Chairman,  Inland Waterways Authority of India and the 

contractor, together within the documents referred to therein  including  these  
conditions,  the  specifications,  designs,  drawings  and  instructions issued 

from time to time by the Engineer-in-charge and all these documents taken 
together shall be deemed to form one contract and shall be complementary to 
one another 

 
(ii)     Contract sum; means the amount arrived at by multiplying the quantities 

shown in the schedule of quantities and price by the respective item rates as 
allowed. 

 

(iii)    Contractor:  means the successful tenderer who is awarded the contract to 
perform the work covered  under  this  tender  document  and  shall  be  
deemed  to  include  the  contractor’s successors, executors, representatives 

or assign approved by the Engineer-in-charge. 
 

(iv)     Employer means the Chairman, Inland Waterways Authority of India and 
his successors. 

 

(v) IWAI/  Authority/  Department/  Owner  shall  mean  the  Inland  
Waterways  Authority  of India, which invites tenders on behalf of the 
Chairman, IWAI and includes therein-legal representatives, successors and 

assigns. 
 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, 
supervise and be In-charge of the works for the purpose of this contract who 
shall supervise and be in charge of the work. 

 
(vii) Engineer-in-charge representative shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day to day supervision, checking, 
taking measurement, checking bills, ensuring quality control, inspecting 
works and other related works for completion of the project. 

 
(viii)    Chairperson: means Chairperson of Inland Waterways Authority of India.  
(ix)      Vice Chairman: means the Vice Chairman of the Authority 

(x)       Chief Engineer: means the Chief Engineer of the Authority. 
 

(xi)      Director means the Director of the Authority, as the case may be. 
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(xii)     Deputy Director means the Deputy Director of the Authority, as the case 

may be.  
(xiii)   Assistant Director means the Assistant Director of the Authority, as the case 

may be. 
(xiv)    Assistant  Hydrographic  Surveyor  means  the  Assistant  Hydrographic  
Surveyor  of  the 

Authority, as the case may be 
(xv)     Work Order means a letter from the Authority conveying the acceptance of 

the tender/offer subject to such reservations as may have been stated therein. 

(xvi)    Day : means a calendar day beginning and ending at  mid-night.  
(xvii)   Week : means seven consecutive calendar days 

(xviii) Month : means the one Calendar month. 
(xix)    Site means the waterway and / or other places through which the works are 
to be executed. 

(xx)     Vessel  :  Any inland  vessel  /  dredger operating  in  the National  
Waterway  including  the dredging units of IWAI for carrying out the work. 

(xxi)    Drawings : means the drawings referred to in the specifications  and  / or 
appended with the tender  document,  any modifications  of such drawing 
approved in writing  by  the Engineer- in-Charge  and shall also include  

drawings/ charts  issued for  actual  execution of the work time to time by  
the Engineer-in-Charge. 

(xxii)   Urgent Works: means any urgent nature which in the opinion of the 

Engineer-In-Charge become necessary at the time of execution and / or during 
the progress of work to obviate any risk or accident or failure or to obviate any 

risk of damage to the vessel structure, or required to accelerate the progress 
of work or which becomes necessary for security or for any other reason the 
Engineer-in-Charge may deem expedient. 

 
(xxiii) Work / works: means work / works to be executed in accordance with the 
contract. 

(xxiv)  Schedules referred to in these conditions shall mean the relevant schedules 
annexed to the tender papers. 

(xxv)   District specifications means the specifications followed by the State 
Government in the area where the work is to be executed. 

(xxvi)  Tendered value means the value of the entire work as stipulated in the letter 

of award. 
 

CLAUSE – 2: INTERPRETATIONS 
 
2.1 Where the contract so requires, words imparting the singular only shall also 

include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa. 

 

2.2 Heading and marginal notes in these General Conditions shall not be 
deemed to form part thereof or be taken into consideration in the 

interpretation of construction thereof of the contract. 
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CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the 
contract sum as performance guarantee through RTGS within 15 days of the issue 

of the work order. Bank guarantee will not be accepted as performance guarantee. 
 
3.2 After recording of the completion certificate for the work by the competent 

authority, and completion of defects liability period, the performance 
guarantee shall be returned to the contractor without any interest. 

 

3.3 In the event of contract being determined under the provision of any of the 
clauses/ conditions of agreement, the performance guarantee shall be 

forfeited in full and shall be absolutely at the disposal of the authority. 
 
CLAUSE – 4: SECURITY DEPOSIT 

 
4.1       A sum @ 10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor till the sum along with the sum already deposited 
as the EMD in the form of RTGS/NEFT will amount to Security Deposit of 5% 
of the contract value of work. The EMD of the successful Bidder submitted in 

the form of RTGS / NEFT will be retained as Security Deposit. Bank guarantee 
will not be accepted as security deposit.In case of MSE registered firms, 
deduction of a sum of 10% of the gross amount of the bill from each running 

bill till that amount reaches 5% of the contract value of the work Security 
Deposit will also be made. 

 
4.2    The total security deposit shall remain with IWAI till the completion of the 

contract and handing over of the site back to IWAI and the defect liability 

period is over or the payment of the final bill payable in accordance with 
agreement conditions whichever is later, provided the Engineer-in-Charge is 
satisfied that there is no demand outstanding against the contractor. 

 
4.3     No interest will be paid on security deposit. 

 
4.4   If the contractor neglects to observe or fails to perform any of his obligations 

under the contract, it shall be lawful for the Employer/ EIC to forfeit either in 

whole or in part, the security deposit furnished by the contractor. However, if 
the contractor duly performs and completes the contract in all respects and 

presents in absolute "NO DEMAND CERTIFICATE” in the prescribed form, the 
IWAI shall refund the security deposit to the contractor after deduction of 
cost and expenses that the Authority may have incurred and other money 

including all losses and damages which the Authority is entitled to recover 
from the Contractor. 
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4.5     In case of delay in the progress of work, the Engineer- in-Charge shall issue 
to the contractor a memo in writing pointing out the delay in progress and 

calling upon the contractor to explain the causes for the delay within 3 days 
of receipt of the memo and 10 days from issuance of memo whichever is earlier. 

If the Engineer-in-Charge is not satisfied with the explanations offered, he may 
forfeit the security deposit and / or withhold payment of pending bills in whole 
or in part and/ or get the measures of rectification of progress of work 

accelerated to the pre-defined level at the risk and cost of the contractor. 
 
4.6       All compensation or other sums of money payable by the contractor under 

the terms of the contract or any other contract or on any other account 
whatsoever, may be deducted from or paid by the sale of a sufficient part of 

his security or from the interest arising there from or from any sums which 
may be due or may become due to the contractor by the Authority on any 
account whatsoever. Also in the event of the contractor’s security deposit 

being reduced by reasons of such deductions or sale, as aforesaid the 
contractor shall, within 14 days of receipt of notice of demand from the 

Engineer-in-Charge make good the deficit in his security deposit. 
 
4.7       In case the contractor fails to commence the works or when the contractor 

has defaulted for more than thirty days or when any amount is to be recovered 
from the contractor as penalty or deduction and the contractor fails to remit 
such amount even after due notice is given to him in this regard, IWAI at its 

own discretion may recover the sum from his security deposit. 
 

CLAUSE – 5: SUFFICIENCY OF TENDER 
 

The contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and  sufficiency  of  his  tender  for  the  works  and  of  the  
rates  quoted  in  the  schedule  of Quantities and Prices which shall (except 
as otherwise provided in the contract) cover all his obligations under the 

contract and all matters and things necessary for the proper execution and  
completion  of  the  works  in  accordance  with  the  provisions  of  the  contract  

and  its operation during execution of work. 
 

CLAUSE – 6:  CONTRACT DOCUMENTS 

 
6.1 The language in which the contract documents shall be drawn up shall be 

English and if the said documents are written in more than one languages, 
the language according to which the contract is to be constructed and 
interpreted shall be English. 

 
6.2      The Contractor shall be furnished free of charge certified true copy of the 
contract document. 
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6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid 
shall be kept by the Contractor on the Site in good condition and the same 

shall at all reasonable time be available for inspection and use by the Engineer-
in-Charge, his representatives or by other Inspecting officers of the Authority. 

 
6.4 None of these Documents shall be used by the Contractor for any purpose 

other than that of this contract. 

 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 

7.1 Detailed  drawings  shall  be  followed  in  preference  to  small-scale  drawings  
and  figured dimensions in preference to scaled dimensions. The case of 

discrepancy between the Schedule of Quantities and prices, the Specifications 
and/ or the drawings, the following order of precedence shall be observed : - 

 

(a)     Description in the Schedule of Quantities and Prices.  
(b)     Relevant Specifications and Special Conditions, if any.  

(c)     Drawings. 
(d)     Indian Standards Specifications of BIS. 

 

7.2 The  contractor  shall  study  and  compare  the  drawings,  specifications  and  
other  relevant information given to him by the Engineer-in-Charge and shall 
report in writing to the Engineer-in-Charge any discrepancy and inconsistency 

which he notes. The decision of the Engineer-in-Charge regarding the correct 
intent and meaning of the drawings and specifications shall be final and 

binding. 
 
7.3 Any error in  description,  quantity  or price in Schedule of Quantities  and  

Prices  or any omission there-from shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the work(s) comprised 
therein according to drawings and specifications or from any of his obligations 

under the contract. 
 

7.4 If on check there is difference in the amount worked out by contractor in 
the schedule of quantities and prices and General summary the same shall be 
adjusted in accordance with the following rules: 

 
(a)   In the event of error/discrepancy occurring in the rates written in 

figures and words, then the rate which corresponds with the amount 
worked out by the contractor shall, unless otherwise proved, be taken 
as correct. If the amount of an item is not worked out by the contractor 

or it does not correspond with the rate written either in figures or in 
words, then the rate quoted by the contractor in words shall be taken as 
correct. When the rate quoted by the contractor in figures and words 

tally, but the amount is not worked out correctly, the rate quoted by the 
contractor will, unless or otherwise proved, be taken as correct. 
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(b)  All errors in totaling in the amount column and in carrying forward totals 
shall be corrected. 

 
(c)   The totals of various sections of schedule of quantities and price 

amended shall be carried over to the General Summary and the 
tendered sum amended accordingly.The tendered sum so altered shall, 
for the purpose of tender, be substituted for the sum originally tendered 

and considered for acceptance instead of the original sum quoted by 
the tenderer.  Any rounding off of quantities or in sections of schedule 
of quantities and prices or in General summary by the tenderer shall be 

ignored. 
 

CLAUSE–8:    DUTIES    AND    POWERS    OF    THE    ENGINEER–IN-
CHARGE REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch 
and supervise the works and to test and examine any materials/ parts to be 

used or workmanship achieved in connection with the works. 
 
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- 
Charge and shall furnish to the contractor  a  copy  of all  such  written 
delegation  of powers and  authorities.  Any written instruction or written 

approval given by the representative of the Engineer-in-Charge to the 
contractor within the terms of such delegation shall bind the contractor and 

the Authority as though it has been given by the Engineer-in-Charge. 
 
8.3 Failure of the representative of the Engineer-in-Charge to disapprove any 

work or materials shall be without prejudice to the power of the Engineer-
in-Charge thereafter to disapprove such work or materials and to order the 
pulling down, removal or breaking up thereof. The contractor shall, at his own 

expense, again carry out such works as directed by the Engineer- in-Charge. 
 

8.4 If the Contractor is dissatisfied with any decision of the representative of 
the Engineer-in- Charge, he will be entitled to refer the matter to the Engineer-
in- Charge who shall thereupon confirm, reverse or vary such decision and the 

decision of the Engineer-in- Charge in this regard shall be final and binding 
on the contractor. 

 
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any 
part of the work under the contract.  Provided that the Engineer-in-Charge 
may at his discretion, approve and authorize  the  Contractor  to  sub-let  any  

part  of  the  work,  which  in  his  opinion,  is  not substantial, after the 
contractor submits to him in writing the details of the part of the work(s) or 

trade proposed to be sublet, the name of the sub-contractor thereof together 
with his past experience in the said work/trade and the form of the proposed 
sub-contract. Nevertheless any such approval or authorization by the 

Engineer-in-Charge shall not relieve the contractor from his any or all 
liabilities, obligations, duties and responsibilities under the contract. The 
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contractor shall also be fully responsible to the Authority for all the acts and 
omissions of the sub-contractor, his employees and agents or persons directly 

employed by the contractor. However, the employment of piece rate works shall 
not be construed as sub-letting. 

 
CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work 
as decided by the Engineer-in- Charge, afford all reasonable facilities to other 
contractors engaged contemporaneously on separate contracts and for 

departmental labour and labour of any other agency properly authorised by 
Authority or any statutory body which may be employed at the site for 

execution of any work not included in the contract which the Authority may 
enter into in  connection  with  or  ancillary  to  the  works.  In  all  matters  of  
conflict  of  interest,  the Engineer-in-Charge shall direct what compromise 

should be made and his decision shall be final and binding on the parties. 
 

 
 
CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE INTIMATED 

 
Where the contractor is a partnership firm, prior approval in writing of 

the Engineer- in-Charge shall be obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu 
Undivided Family business concern, such approval, as aforesaid, shall like-

wise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the 
works hereby undertaken by the contractor.   If prior approval as aforesaid is 

not obtained the contractor shall be deemed to have been assigned in 
contravention to Clause 36 hereof and the same action will be taken and the 
same consequences shall ensure as provided for in the said clause-36. 

 
 

 
CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 
15 days of the issue of Letter of Award.  If the contractor commits default in 

mobilization of resources, and equipment as aforesaid, the Engineer-in-Charge 
shall without prejudice to any other right or remedy be at liberty to cancel the 
contract and forfeit the earnest money/security deposit. 
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CLAUSE–13:   WORKS   TO   BE   CARRIED   OUT   IN   ACCORDANCE   WITH 
SPECIFICATION DRAWINGS AND ORDERS ETC. 

 
13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner in strict conformity with the 
specifications laid down in the contract document or as may be laid down by 
the Engineer-in-Charge under the terms of the contract. The contractor shall 

also conform exactly, fully and faithfully to the designs, drawings 
specifications and instructions in writing in respect of the work, duly signed 
by the Engineer- in-Charge as may be issued from time to time. 

 
13.2 The contractor shall be entitled to receive, on demand, in addition to the 

contract documents, in accordance with the provisions of contract, the 
documents set forth herein in respect of the work on commencement or during 
the performance of the contract: 

 
(a)   Specifications  or  revisions  thereof  other  than  standard  printed  

specifications  and charts/drawings issued to the contractor from time 
to time 

(b)  Explanations, instructions etc. 

 
Such further drawings, explanation, modifications and instruction, as the 
Engineer-in-Charge may issue to the contractor from time to time in respect 

of the work shall be deemed to form integral part of the contract and the 
contractor shall be bound to carry out the work accordingly. 

 
13.3 In the case of any class of work for which there is no specifications, such 

work shall be carried out in accordance with the Bureau of Indian Standards 

specifications. In case there are no such specifications in the BIS, work shall 
be carried out as per manufacturer’s specifications, if manufacturer’s 
specifications are also not available then as per District specifications. In case 

there are no such specifications as required, above the work shall be carried  
out  in  all  respect  in  accordance  with  the  instructions  and  requirements  

of  the Engineer-in-Charge. 
 

13.4 All instructions and orders in respect of the work shall be given by the 

Engineer-in-Charge in writing.   However, any verbal instructions or order 
shall be confirmed by the Engineer-in- Charge as soon as practicable without 

loss of time and only such written instruction shall be deemed to be valid. 
 
CLAUSE – 14: SETTING OUT THE WORKS 

 
The contractor shall provide all assistance and adhere to the instruction of 
E.I.C during the course of surveying, inspection, etc. 
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CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect of which the decision of the Engineer-in-Charge 
shall be final and binding) becomes necessary, the contractor shall execute 

the same as may be   directed   by   Engineer-in-Charge,   provided   the   
directions   are   in   accordance   and confirmatory with provisions in Clause 
– 8. 

 
CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions 
from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of 
non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-Charge and 

such alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor 
on the same conditions in all respects including price on which he agreed to 
do the main work except as hereafter provided. 

 
16.2     The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be 
extended, if requested by the contractor, as follows: 

 

(i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus 

 

(ii) 20% of the time calculated in (i) above or such further additional 
time as may be considered reasonable by the Engineer-in-Charge after 

approval of the Competent Authority. 
 
16.3 In the case of extra item(s) (items that are completely new, and are in 

addition to the items contained in the contract), the contractor may within 
fifteen days of receipt of order or occurrence of the item(s) claim rates, 

supported by proper analysis, for the work and the Engineer-in-Charge shall 
within one month of the receipt of the claims supported by analysis, after 
giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 
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16.4 In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the 

agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following Para. 

 
(a)     If the market rate for the substituted item so determined is more than 

the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted  item  shall  be  the  rate  
for  the  agreement  item  (to  be  substituted)  so increased to the extent 
of the difference between the market rates of substituted item and the 

agreement item (to be substituted). 
(b) If the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted), the rate 
payable to the contractor for the substituted  item  shall  be  the  rate  
for  the  agreement  item  (to  be  substituted)  so decreased to the extent 

of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

 
16.5 In the case of contract items, substituted items, contract cum substituted 

items, which exceed the deviation limits laid down in  Schedule ‘B’, the 

contractor may within fifteen days  of receipt of order or occurrence of the 
excess, claim revision of the rates, supported by proper analysis for the work 
in excess of the above mentioned limits, provided that if the rates so claimed 

are in excess of the rates specified in the schedule of quantities, the  
Engineer-in- Charge shall within one month of receipt of the claims 

supported by analysis,  after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market 
rates and the contractor shall be paid in accordance with the rates so 

determined. 
 
16.6     The provisions of the paragraph 16.4 above shall also apply to the decrease 

in the rates of items for the work in excess of the limits laid down in  
Schedule ‘B’, and the Engineer-in- Charge shall after giving notice to the 

contractor within one month of  occurrence of the excess and after taking 
into consideration any reply received from him within fifteen days of the 
receipt of the notice, revise the rates for the work in question within one 

month of the expiry of the said period of fifteen days having regard to the 
market rates. 

 
16.7 Under the circumstances, the contractor shall at any stage not suspend the 

work on account of non-settlement of rates of such 

Deviated/Extra/Substituted items. 
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CLAUSE - 17:  CONTRACTOR’S SUPERVISION 

 
17.1 The contractor shall either himself supervise the execution of the works or 

shall appoint at his own expense, a qualified and experienced Engineer as his 
accredited agent approved by the Engineer-in-Charge, if contractor has 
himself not sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  The contractor or 
his agent shall be present at the   site(s) and shall supervise the execution of 
the works with such additional assistance in each trade, as the work involved 

shall require and considered essential by  the  Engineer-in-Charge.  Further 
the  directions/instructions  given  by  the Engineer-in-Charge to the 

contractor's agent shall be considered to have the same force as if these had 
been given to the contractor himself. 

17.2   If the contractor fails to appoint a suitable agent as directed by the 

Engineer-in-Charge, the Engineer-in- Charge shall have full powers to 
suspend the execution of the works until such date as a suitable agent is 

appointed by the contractor and takes over the charge of supervision of the 
work.  For any such suspension, the contractor shall be held responsible for 
delay so caused to the work. 

 
 
CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

 
18.1 Except  as  otherwise  provided  in  this  contract,  all  notices  to  be  given  

on  behalf  of  the Authority and all other actions to be taken on its behalf 
may be given or taken by the Engineer-in-Charge or any officer for the time 
being entrusted with the functions, duties and powers of the Engineer-in-

Charge. 
18.2 All instructions, notices and communications etc. under the contract shall be 

given in writing and any such oral orders / instructions given shall be 

confirmed in writing and no such communication which is not given or 
confirmed in writing shall be valid. 

18.3 All instructions, notices and communications shall be deemed to have been 
duly given or sent to the contractor, if delivered to the contractor, his 
authorized agent, or left at, or posted to the address given by the contractor 

or his authorized agent or to the last known place of abode or business of the 
contractor or his agent of services by post shall be deemed to have been served 

on the date when in the ordinary course of post these would have been 
delivered to him and in other cases on the day on which the same were so 
delivered or left. 
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18.4 The Engineer-in-Charge shall communicate or confirm the instructions to 
the contractor in respect of the execution of work through a “Site Order Book“ 

maintained in the office of the Engineer-in-Charge and the contractor or his 
authorized representative shall confirm receipt of such instructions by signing 

the relevant entries in this book. If required by the Contractor, he shall be 
furnished a certified true copy of such instruction(s). The pro-forma for Site 
Order Book to be maintained at site is given in  Annex – 4. 

 
18.5 The “Hindrance Register” shall be maintained at the site of work, where any 

hindrance which comes to the notice of the representative of the Engineer-in-

Charge shall be recorded and immediately a report will be made to the 
Engineer-in-Charge within a week. The Engineer-in- Charge shall review the 

Hindrance Register at least once in a month. The pro-forma on which the 
Hindrance Register shall be maintained is given in  Annex –  5. 

 

CLAUSE -19:  PLANT AND EQUIPMENT 
 

19.1 The plants and equipments required for the execution of dredging works 
and all additional necessary plant, equipment and machinery required for the 
execution of the work under the contract shall be brought to the site by the 

Contractor at his cost and shall use such methods and appliances for the 
purpose of all the operations connected with the work covered by the contract, 
which shall ensure the completion of work(s) within the specified time. 

 
19.2 The contractor shall operate, maintain, repair and safeguard the plants and 

equipments during the tenancy of the contract in accordance with terms and 
conditions, specifications of the contract and instructions of the Engineer in 
Charge. 

 
19.3  Subject to the availability of any item(s), plant, equipment and machinery, 

the Authority at the written request of the contractor, may issue to the 

contractor on hire for being deployed on the work contracted for, at pre- 
determined rates, terms and conditions at the sole discretion of the Engineer-

in-Charge. 
 
CLAUSE – 20:  PATENT RIGHTS 

 
The contractor shall indemnify the Authority, its representatives or its 

employees against any action, claim or proceeding relating to infringement 
or use of any patent or design or any alleged patent or design rights and shall 
pay any royalties or other charges which may be payable in respect of any 

article or material or part thereof included in the contract.   In the event of any 
claim being made or action being brought against the Authority or any agent, 
servant or employee of the Authority in respect of any such materials as 

aforesaid the contractor shall immediately be notified thereof. Provided that 
such indemnification shall not apply when such infringement has taken place 

in complying with the specific directions issued by the Authority but the 
contractor shall pay any royalties or other charges payable in respect of any 
such use, the amount so paid being reimbursement to the contractor only if 

the use was the result of any drawings and or specifications issued after 
submission of the tender. 
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CLAUSE – 21: MATERIALS 

 
21.1 The contractor shall at his own expenses provide / arrange all materials 

required for the bona- fide use on work under the contract. 
 

21.2 All  materials/parts  to  be  provided  by  the  contractor  shall  be  in  

conformity  with  the specifications laid down in the contract and the 
contractor shall furnish from time to time proof and samples, at his own 
cost, the materials/parts as may be specified by the Engineer-in-Charge. 

Further the Engineer-in-Charge shall also have powers to have such tests, in 
addition to those specified in the contract, as may be required and the 

contractor shall provide all facilities to carry out the same. The cost of 
materials/parts consumed in such tests and also the expenses incurred 
thereon including the cost of the testing charges, shall be borne by the 

contractor in all cases and also where such tests which are in addition to those 
provided in the contract disclose that the materials are in conformity with the 

provisions of the contract. 
 
21.3 The Engineer-in-Charge or his representative shall be entitled at any time 

to inspect and examine any plants, materials/parts intended to be used in the 
works, either on the site or at factory or workshop or other place(s) where such 
materials are assembled, fabricated, manufactured or any place where these 

are lying or from where these are being obtained.  For this, purpose, the 
contractor shall afford such facilities as may be required for such inspection 

and examination. 
 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 
The Courts at Noida only shall have the jurisdiction for filing the award of 
the arbitration and for any other judicial proceedings. 

 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 
The Contractor shall provide and maintain at his expense all lights, guards, 
fencing and watch & ward when and where necessary or as required by the 

Engineer-in- Charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 

 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 

24.1 Subject to any provisions to the contrary contained in the contract, none of 
the works shall be carried out during Sundays and national holidays without 
the permission in writing of the Engineer-in-Charge. However, when work is 

unavoidable or necessary for safety of life, property  or  works,  contractor  shall  
take  necessary  action  immediately  and  advise  the Engineer-in-Charge 

accordingly. 
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24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor 
that the work may be carried out on holidays, Sundays and/or in extra shifts 

to ensure completion of works under the contract as scheduled. 
 

CLAUSE - 25: LABOUR 
 

25.1  (a)       The contractor shall employ labour in sufficient numbers to maintain 

the required rate of progress and of quality to ensure workmanship 
of the degree specified in the contract and to the satisfaction of the 
Engineer-in-Charge.  The Contractor shall not employ in connection 

with the works any person who has not completed eighteen years of 
age the minimum age specified in Indian Labour Law. 

 
(b) If any foreigner is employed by the contractor on the work within the 

site the later shall ensure that such foreigner possesses the necessary 

special permit issued by the Civil Authorities in writing and also comply 
with the instructions issued there-from from time to time. In the event 

of any lapse in this regard on the part of such foreigner the contractor 
shall be personally held responsible for the lapse & Authority shall not 
be liable in any event. 

 
(c)       The Contract is liable for cancellation if either the contractor himself or 

any of his employee is found to be a person who has held Class-I post 

under the Authority immediately before retirement and has within two 
years of such retirement accepted without obtaining the previous 

permission of the Authority or of the Chairman as the case may be and 
employment as contractor for, or in connection with the execution of the 
public works, or as an employee of such contractor. If the contract is 

terminated on account of the failure of the contractor to comply with the 
above clause, the Authority shall be entitled to recover from him such 
damages as may be determined by the Engineer-in-Charge with due 

regard to the inconvenience caused to the Authority on account of such 
termination without prejudice to the Authority's right to proceed against 

such officer. 
 
25.2   The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, 

a distribution return of the number and description by trades of the works of 
people employed on the works. The contractor shall also submit on the 4th and 

19th of every month for the period of second half of the preceding month and 
first half of the current month respectively to the Engineer- in-Charge, a true 
statement in respect of the following. 

 
i) Any accident if occurred during the said fortnight showing the 

circumstances under which it happened and the extent of damage and 

injury caused by it and. 
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ii) The number of female workers who have been allowed maternity benefit 
as provided in the Maternity Benefit Act 1961 or Rules made there-under 

and the amount paid to them. 
 

25.3 The Contractor shall pay to labourer employed by him either directly or through 
sub- contractors wages not less than wages as defined in Minimum Wages Act 
1948 and Contract Labour (Regulation and Abolition) Act 1970 amended from 

time to time and rules framed there-under and other labour laws affecting 
contract labour that may be brought in force from time to time. 

 

25.4  The Contractor shall also comply with the provisions of all Acts, Laws, any 
Regulation or Bye Laws of any Local or other Statutory Authority applicable in 

relation to the execution of works such as: 
 

i)         Payment of Wages Act, 1936 (Amended) 

ii)        Minimum Wages Act, 1948 (Amended). 
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules 

framed there under as amended. 
iv)       Workmen Compensation Act, 1923 as amended by Amendment Act 
no.65 of 1976.  

v)        Employer's Liability Act 1938 (Amended) 
vi)       Maternity Benefit Act. 1961 (Amended) 
vii)      The Industrial Employment (Standing orders) Act 1946 (Amended). viii)     

The Industrial Disputes Act. 1947 (Amended) 
ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 

48 of 1978 and any amended thereof: 
x) The Personal  Injuries  (Compensation  Insurance) Act  1963  and  any  

modifications thereof and rules made there-under from time to time. The 

Contractor shall take into account all the above and financial liabilities 
in his quoted rates and nothing extra, whatsoever, shall be payable to 
him on this account. 

 
The list is indicative only, otherwise the contractor should be aware of all the 

Acts/Labour Laws and should follow diligently on the work. The contractor 
shall be fully and personally responsible for the violation of any Act/Labour 
Law  

 
25.5  The Contractor shall be liable to pay his contribution and the employees 

contribution to the State Insurance Scheme in respect of all labour employed 
by him for the execution of the contract, in accordance with the provision of  
"the Employees State insurance Act 1948" as amended from time to time.  In 

case the Contractor fails to submit full details of his account of labour 
employed and the contribution payable, the Engineer-in- Charge shall recover 
from the running bills the contribution amount as assessed by him.  The 

amount so recovered shall be adjusted against the actual contribution payable 
for Employees State Insurance. 
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25.6  The Engineer-in-Charge shall on a report having been made by an 

inspecting officer as defined in the Contract Labour (Regulation and Abolition) 
Act and Rules or on his own in his capacity as Principal Employer, have the 

power to deduct from the amount due to the contractor any sum required for 
making good the loss suffered by worker(s) by reason of non- fulfillment of the 
conditions of the Contract for the benefit of Workers, nonpayment of wages or 

on account of deduction made from the wages of the workers which are not 
justified by the terms of the contract or non- observance of the said Act and 
Rules framed there under  with amendments made from time to time. 

 
 

25.7  The Contractor shall indemnify the Authority against any payments to be made 
under and for observance  of  the  Regulation  Laws,  Rules  as  stipulated  in  
Clause-25.4  above  without prejudice to his right to claim indemnity from his 

sub-contractors. In the event of the contractor's failure to comply with the 
provisions of all the Acts/Laws stipulated in Clause- 

25.4 or in the event of decree or award or order against the contractor having 
been received from the competent authority on account of any default or breach 
or in connection with any of the provisions of the Acts/Laws/Rules mentioned 

in Sub-Clause 25.4 above, the Engineer-in- Charge without prejudice to any 
other right or remedy under the contract shall be empowered to deduct such 
sum or sums  from the  Bill of the contractor or from his security deposit  or 

from   other   payment due under this contract   or   any   other contract to 
satisfy within a reasonable time the   provisions of the various 

Acts/Laws/Rules/Codes as mentioned under Sub-Clause  25.4 above, on the 
part of the contractor under  the contract on behalf of and at the expenses of 
the contractor and make payment and /or provide amenities/ facilities/services 

accordingly. In this regard, the decision of the Engineer-in-Charge shall be 
conclusive and binding on the contractor. 

 

 
25.8  In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contract's Labour (Regulation and Abolition) Act and 
Rules as amended from  time to time or furnishing any information or  
submitting or filling any form/Register/Slip under the  provisions of  these 

Regulations which is materially incorrect then  on the  report  of  the Inspecting 
officer as   defined in   the relevant   Acts and Rules as referred in Clause 25.4 

above, the Contractor shall without prejudice to any other liability  pay  to 
the Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated 
damages for every default, breach or furnishing, making,  submitting, filling 

materially incorrect statement as may be fixed by the Engineer-in-Charge. The 
decision of the Engineer-in-Charge in this respect shall be final & binding. 
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25.9  The Contractor shall at his own expenses comply with or cause to be complied 
with the Provisions/ Rules provided for welfare and health of Contract Labour 

in the Contract Labour (Regulation and Abolition) Act and other relevant Acts 
and Rules framed there under or any other instructions issued by the Authority 

in this regard for the protection of health and for making sanitary arrangements 
for workers employed directly or indirectly on the works. In case the contractor 
fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 

entitled to do so and recover the cost thereof from the contractor.  
 
25.10 The Contractor shall at his own expense arrange for the safety or as required 

by the Engineer- in-Charge, in respect of all labour directly or indirectly 
employed for performance of the Works and shall provide all facilities in 

connection therewith. In case the contractor fails to make arrangements and 
provide necessary facilities as aforesaid, the Engineer-in- Charge shall be 
entitled to do so and recover the cost thereof from the Contractor. But this will 

not absolve the contractor of his responsibility or otherwise thereof. 
 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of 
Contract Labour" Safety  Manual,  or  the  provisions  relating  to  report  on  
accidents  and  grant  of  maternity benefits to female workers and the relevant 

Acts/Rules referred in clause 25.4 above shall make the contractor liable to pay 
to the Authority as liquidated damages an amount not exceeding Rs. 50/- for 
each default or materially incorrect statement. The decision of the Engineer-in-

Charge in such matters based on reports from the inspecting Officers as 
defined in the relevant Acts and Rules as referred in clause 25.4 above shall be 

final and binding and deductions for recovery of such liquidated damages may 
be made from any amount payable to the contractor. In the event of any 
injury, disability or death of any workmen in or about the work employed by 

the contractor either directly or through his sub-contractor, contractor shall at 
all time indemnify and save harmless the Authority against all claims, damages 
and compensation under the Workmen Compensation Act. 1923 as amended 

from time to time or in other Law for the time being in force and Rules there-
under from time to time and also against all costs, charges and expenses of 

any smooth action by proceedings arising out of such accidents or injury, 
disability or death of a workmen and against all sum or sums which may with 
the consent of the contractor be paid to compromise or compound any claim in 

this regard. If any award, decree or order is passed against the contractor for 
recovery of any compensation under the Workmen Compensation Act, 1923, for 

any injury, disability or death of a workman by any  competent court, the 
said sum or sums shall be deducted by the Engineer-in-Charge from any 
sum then due or that may become due to the contractor or from his security 

deposit or sale thereof in full or part under the contract or any other contract 
with the Authority towards fulfillment of the said decree, award or orders. 
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25.12 Provided always that the contractor shall have no right to claim 
payments/claims whatsoever on account of his compliance with his obligations 

under this clause and Labour Regulations. 
 

25.13 The contractor shall not otherwise than in accordance with the statutes 
ordinance and Government Regulations or orders for the time being in force 
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs to 

permit or suffer any such import, sale, gift, barter or disposal by his sub-
contractor, agent or employees. 

 

25.14 The contractor shall not give, barter or otherwise dispose of to any person 
or persons any arms or ammunition of any kind or permit to suffer the same 

as aforesaid. 
 
25.15 The Contractor shall employ for the execution of the works only such persons 

as are skilled and experienced in their respective trades and Engineer-in-
Charge shall be at liberty to object to and require the contractor to remove from 

the works any persons employed by the Contractor for the execution of the 
works who, in the opinion of the Engineer-in-Charge, misconduct himself or is 
incompetent or negligent in the proper performance of his duties. The 

contractor shall forthwith comply with such requisition and such person 
shall not be again employed upon the works without permission of the 
Engineer-in-Charge. 

 
25.16 Release of Security deposit after labour clearance: Security deposit of the 

work shall not be refunded till the contractor produces a clearance certificate 
from the Labour Officer. As soon as the work is virtually completed, the 
contractor shall apply for clearance certificate to the Labour  Officer  under  

intimation  to  Engineer-in-Charge.  The  Engineer-in-Charge  on  the receipt of 
such communication shall write to Labour Officer to intimate if any complaint 
is pending against the contractor in respect of the work. If no complaint is 

pending on record till after three months  after  completion  of work  and/or  
no  communication  is  received from Labour Officer to this effect till six months 

after the date of completion, it will be deemed to have received the clearance 
certificate and the security deposit will be released if otherwise due. 

 

CLAUSE   –   26:   MATERIALS   OBTAINED   FROM   EXCAVATION   SUCH   
AS COINS, FOSSILS, ETC. 

 
26.1  Materials of any kind obtained from excavation on the site shall remain the 
property of the Authority and shall be disposed off as directed by the Engineer-in-

Charge. 
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26.2  However if any of the materials thus obtained from excavation on the site is 
such as can be used in the execution of the work under the contract, the 

contractor will be allowed to use the same free of cost (except that any amount 
of royalty paid for in this regard by the Authority shall be recoverable from the 

contractor) for the aforesaid purpose provided the same is found suitable and 
is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of 
geological or archeological interest discovered on the site shall be the absolute 
property of the Authority. The contractor shall take reasonable precautions to 

prevent his labour or any other person from removing or damaging any such 
article or thing and shall acquaint the Engineer-in- Charge  with  such  

discovery  and  carryout  the  Engineer-in-Charge’s  directions  as  to  the 
disposal of the same at the expense of the Authority. 

 

CLAUSE – 27:  FORCE MAJEURE 
 

27.1 The term Force Majeure shall herein mean Riots   (other than among the 
contractor's employees), Civil Commotion   (to the extent no insurable), war 
(whether declared or not), invasion, act of foreign enemies, hostilation, civil 

war, rebellion, revolution, insurrection, military or usurped power, damage 
from aircraft, nuclear fission, acts of God, such as earthquake (above 7 
magnitude on Richter Scale), lightning, unprecedented floods, fires not caused 

by contractor's negligence and other such causes  over  which  the contractor  
has no control and are accepted as such  by  the Engineer-in-Charge, whose 

decision shall be final and  binding.  In the event of either party being rendered 
unable by Force Majeure to perform any obligation required to be performed by 
them under this contract, the relative obligation of the party affected by such 

Force Majeure shall be treated as suspended for the period during which such 
Force Majeure cause lasts, provided the party allowing that it has been 
rendered unable as aforesaid, thereby shall notify within 15 days of the alleged 

beginning and ending thereof giving full particulars and satisfactory evidence 
in support of such cause. 

 
27.2  For delays arising out of Force Majeure, the bidder shall not claim extension 

in completion date for a period exceeding the period of delay attributable to the 

causes of Force Majeure and neither the Authority nor the bidder shall be liable 
to pay extra costs provided it is mutually established that Force Majeure 

conditions did actually exist. 
 
27.3  If any of the Force Majeure conditions exists in the places of operation of the 

bidder even at the time of submission bid, he shall categorically specify in 
his bid and state whether they have been taken into consideration in their 
quotations. 

 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
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28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, 
battery, solar panel,  lighting  system,  road,  fence,  enclosures,  water  pipe,  

cables,  buildings,  drains, electricity or telephone posts, wires, trees, grass line, 
cultivated land in the area in which they may be working or in the area 

contiguous to the premises on which the work or any part of it is being executed 
or if any damage is caused to any item belonging to IWAI or to any person 
during the progress of work, the Contractor shall upon receipt of a notice in 

writing in that behalf from the Engineer-in-Charge, make good the same at his 
cost. 

 

28.2  If it appears to the Engineer-in-Charge or his representative at any time during 
the progress of work  or prior to  the  expiration  of the  Defects  Liability  

period  that  any  work  has  been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor for 
execution of the work are unsound or of a quality inferior to that contracted for, 

or otherwise not in accordance with the Contract, or that any defect, shrinkage 
or other faults found in the work arising out of defective design or defective/ 

improper materials or workmanship, the Contractor shall, upon receipt of a 
notice in writing in that behalf from the Engineer-in-Charge forthwith rectify or 
remove and  reconstruct  the work  so  specified  in  whole  or  in  part,     as     

the  case  may  be,  and/or  remove  the materials/articles so  specified and 
provide other proper and suitable materials at  his expense. 

 

28.3  All damages caused by accidents or carelessness of the contractor or any of 
his employees or any property belonging to the Authority is wasted or is 

misused by the contractor or any of his employees shall be to the account of 
the contractor, who shall make good the loss. 

 

28.4  Defects liability period for the works shall be 6 months from the date of 
completion of all works under the contract. 

 

CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE 
 

29.1  From commencement to completion of the work(s) as a whole, the Contractor 
shall take full responsibility for the care thereof and for taking precautions to 
prevent loss or damage.  He shall be liable for any damage or loss that may 

happen to the works or any part thereof and to the Authority's Plant, Equipment 
and Material (hired or issued to the Contractor) shall be in good order and 

condition and in conformity in every respect with the requirements of the 
Contract and instructions of the Engineer-in-Charge. 

 

29.2 i)       Neither party to the contract shall be liable to the other in respect 
of any loss or damage which may occur or arise out of "Force Majeure" 
to the works or any part thereof on to any material or article at site but 

not incorporated in the works or to any person or anything or material 
whatsoever or either party provided such a loss or damage could not have 

been foreseen or avoided by a prudent person and the either party shall 
bear losses and damages in respect of their respective men and 
materials. As such liability of either party shall include claims/ 

compensations of the third party also. 
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ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 
(i) above, the following provisions shall also have effect: 

 
(a)     The Contractor shall, as may be directed in writing by the Engineer-

in-Charge proceed with the completion of the works under and in 
accordance with the provisions and conditions of the contract, and 

 

(b) The Contractor shall, as may be directed in writing by the Engineer-
in-charge, re- execute the works lost or damaged, remove from the site 
any debris and so much of the works as shall have been damaged and 

carry the Authority's T & P, Plant and Equipment, Material etc. to the 
Authority's store.  The cost of such re-execution of the works, removal 

of damaged works and carrying of Authority's store shall be ascertained 
in the same manner as for deviations and this shall be ascertained in 
the same manner as for deviations and this shall be added to the 

contract sum. Provided always that the Contractor shall, at his own 
cost, repair and make good so much of the loss or damage as has been 

occasioned by any failure on his part to perform his obligations under 
the contract or not taking precautions to prevent loss or damage or 
minimise the amount of such loss or damage, Final assessment of loss 

or damage shall be decided by the Engineer-in-Charge and his decision 
shall be final and binding. 

 

29.3  The contractor shall take special precautions to see that public places and 
roads adjacent to contractor's yard are not blocked at anytime either by his 

material or by his workmen. The roads are to be kept always clear and no 
equipment/materials shall be stacked. 

 

29.4  The navigable waterways shall not be blocked by Contractor's vessels.  The 
anchors dropped in the waterways shall be properly marked and removed after 
done with. 

 
29.5  The contractor shall indemnify and keep indemnified the Authority against all 

losses and claims for death, injuries or damage to any person or any property 
whatsoever which may arise out of or in consequence of the construction and 
maintenance, of works during the contract period and also against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto, and such liabilities shall include 

claims/compensations of the third party. 
 
29.6  (a)   Before commencing execution of   the work, the Contractor shall without 

in any way limiting his obligations and responsibilities under this 
condition,   insure   against any damage, loss or injury which may occur to 
any property (excluding that of the Authority but including the Authority 

building rented to the contractor wholly or in part and  any part of which 
is used in part and any part of which is used by him for storing combustible 

materials) public   liability by arising out of the carrying out of the contract. 
For this purpose the contractor shall take out, pay all costs and maintain 
throughout the period of his contract public liability with the following 

coverage. 
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i)  Public liability limits for bodily injury or death not less than Rs. 
1,00,000 for one person and Rs. 2,00,000 for each accident. 

 
ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 
iii) The Contractor shall prove to the Engineer-in Charge from time to time 

that he has taken out all the insurance policies referred to above and 

has paid the necessary premiums for keeping the policies alive till expiry 
of the Defects Liability Period. 

 

(b)  The Contractor shall ensure that similar insurance policies are taken out 
by his sub- contractor (if any) and shall be responsible for any claims or 

losses to the Authority resulting from their failure to obtain adequate 
insurance protection in connection thereof. The Contractor shall produce 
or cause to be produced by his sub-contractors (if any) as the case may 

be, relevant, policy or policies and premium receipt as and when required 
by the Engineer-in-Charge. 

 
(c)   If the contractor and/or his sub- contractor (if any) shall fail to effect and 

keep in force the insurance referred to above or any other insurance which 

he/they may be required to effect under the term of the Contract then 
and in any such case the Authority may, without  being  bound  to  effect  
and  keep  in  force  any  such  insurance  and  pay  such premium or 

premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Authority from any moneys due or which 

may become due to the  contractor or recover the same as a debt due from 
the contractor. 

 

(d)  The contractor shall at his own expense arrange for the safety provisions 
as required in respect of the works covered under this contract as per the 
instruction of Engineer-in- charge.   In case, the contractor fails to comply 

with the provisions of the safety the Engineer- in-Charge shall be entitled 
to and make the necessary arrangements at the risk and cost of the 

contractor. This will, however, not absolve the Contractor of his overall 
responsibility to execute the works under the contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 
 

30.1  The contractor shall on the receipt of order of the Engineer-in-Charge (whose 
decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time or times and in such manner as the 

Engineer-in-Charge may consider necessary. 
 
30.2  The suspension of the work can be done by Engineer-in-Charge for any of the 

following reasons: 
 

 
 

 

(a) On account of any default on the part of the 
contractor or 
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(b) for proper execution of the works or part thereof for the reasons other 
than the default of the contractor or 

(c) for the safety of the works or part 
thereof. 

 
30.3  The contractor shall during the suspension period, properly protect and 

secure the works to the extent necessary and carry out the instructions given 

in that behalf by the Engineer-in- Charge. 
 
30.4  If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) 

above, the contractor shall be entitled to the extension of time equal to the 
period of every such suspension Plus 25% for the completion of the item or 

group of items of work for which a separate period of completion is specified in 
the contract and of which suspended work forms a part 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 
TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 
If at any time after acceptance of the tender the Authority decides to abandon or 
reduce the scope of the works for reason whatsoever and hence does not require the 

whole or any part of the works to be carried out, the Engineer-in-Charge (with the 
prior approval of competent  authority  mentioned  in Schedule   ‘B’ shall give  notice  

in  writing to that effect to the contractor and the Contractor shall have no claim to 

any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but 
which he could  not derive in consequence of the fore closure of  the whole or part of 
the works. 

 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the partners 

dies, then, unless the Engineer-in-Charge is satisfied that the legal representatives 
of the individual contractor or of the proprietor of the proprietary concern and in the 
case of partnership, the surviving partners are capable of carrying out and completing 

the contract, the Engineer-in- Charge shall  be entitled  to  terminate the Contract  
as  to  its  incomplete part  without  the Authority  being  in  anyway  liable   to  
payment  of any  compensation  whatsoever on  any account  to  the  estate    of the 

deceased  Contractor  and/or  to    the    surviving  partners  of the Contractor's firm 
on account of  termination of the Contract. The decision of the Engineer- in-Charge 

that the legal representatives of the deceased contractor or the surviving   partners 
of the Contractor's firm cannot carry out and complete the works under the contract 
shall be final and binding on the parties. In the event of such termination, the 

Authority shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the Contractor's firm liable for damages for not completing the contract. 

Provided that the power of the Engineer- in-Charge of such termination of contract 
shall be without prejudice to any other right or remedy which shall have accrued or 
shall accrue to him under the contract. 
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CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 
THE CONTRACTOR 

 
33.1     If the contractor 

 
(i) At any time makes default during the currency of work or does not 

execute any part of the work with due diligence and continues to do so 

even after a notice in writing of 7 days in this respect from the Engineer-
in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 
7 days even after a notice in writing is given in that behalf  by the 

Engineer-in-Charge; or 
(iii) Fails to complete the work (s) or items of work with individual dates of 

completion, on or before the date (s) so determined, and does not complete 

them within the period specified in the notice given in writing in that behalf 
by the Engineer-in-Charge. 

 
33.2 The Engineer-in-Charge without invoking action under clause 36 may, 

without prejudice to any  other  right  or  remedy  against  the  contractor  

which  have  either  accrued  or  accrue thereafter to IWAI, by a notice in 
writing to take the part work/ part incomplete work of any item (s) out of his 
hands and shall have powers to: 

 
(a)   Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/ or 
(b)  Carry out the part work/ part incomplete work of any items (s) by any 

means at the risk and cost of the contractor. 

 
33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 

any item (s) taken out of his hands and execute at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by 

IWAI because of action under this clause shall not exceed 10% of the tendered 
value of the work. 

 

33.4 In determining the amount, credit shall be given to the contractor with the 
value of work done in all respect in the same number and at the same rate as 

if it had been carried out by the original contractor under the terms of his 
contract, the value of contractor’s materials taken over and incorporated in 
the work and use of plant and machinery belonging to the contractor. The 

certificate of the Engineer-in-Charge as to the value of work done shall be final 
and conclusive against the contractor provided always that action under this 
clause shall only be taken after giving notice in writing to the contractor. 

Provided also that if the expenses incurred by the IWAI are less than the 
amount payable to the contractor at his agreement rates, the difference shall 

not be payable to the contractor. 
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33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the 

part work/ part incomplete work of any item (s) or the excess loss of damages 
suffered or may be suffered by IWAI as aforesaid after allowing such credit 

shall without prejudice to any other right or remedy available to IWAI in law 
or per as agreement be recovered from any money due to the contractor on 
any account, and if such money is insufficient, the contactor shall be called 

upon in writing and shall be liable to pay the same within 30 days. 
 
33.6 If the contractor fails to pay the required sum within the aforesaid period 

of 30 days, the Engineer-in-Charge shall have the right to sell any or all of 
the contractors’ unused materials, constructional plant, implements, 

temporary building at site etc. and adjust the proceeds of sale  thereof  
towards  the  dues  recoverable  from  the  contactor  under  the  contract  and  
if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract. 
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the 
contractor shall have no  claim  to  compensation  for  any  loss  sustained  
by  him  by  reason  of his  having purchased or procured any materials or 

entered into any engagements or made any advance on any account or with 
a view to the execution of the work or the performance of the contract. 

 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
 

34.1 The Engineer-in-Charge will make available to the contractor the site to enable 
the contractor to  commence  &  proceed  with  the  execution  of  the  work  
in  accordance  with  agreed programme. If there is any delay in making 

available any area of the work or the delays mentioned in Para 34.4, the 
competent authority as specified in schedule ‘B’ on the recommendations of 
the Engineer-in-Charge shall grant reasonable extension of time for 

completion of work. But the contractor shall not claim any compensation 
whatsoever on this account. 

 
34.2 If after the award of the work the contractor commits defaults in commencing 

the execution of work as aforesaid, Govt. shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely. 

 
34.3 As soon as possible after the Contract is concluded, the Contractor shall 

submit a Time and Progress Chart get it approved by the Department. The 

Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast 
of the dates of commencement and completion of various trades of sections of 

the work. 
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34.4 However, if the work (s) be delayed by:- (i) Force majeure as per clause 27, or 
(ii) Abnormally bad weather, or 

(iii)      Serious loss or damage by 
fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, 
affecting any of the trades employed on the work, or 

(v) Delay on the part of other contractors or tradesman engaged by 

Engineer-in-Charge in executing work not forming part of the contract, 
or 

(vi)      Non-availability of stores, which are the responsibility of Government 

to supply or 
(vii)     Non-availability of breakdown of Tools and Plant to be supplied or 

supplied by Government or 
(viii)    Any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control. 

 
then immediately upon the happening of any such events as aforesaid, the 

contractor shall inform the Engineer-in-Charge accordingly, but the 
contractor shall nevertheless use constantly his best endeavours to prevent 
and/or make good the delay and shall do all that may be required in this 

regard. The Contractor shall also request, in writing, for extension of time, to 
which he may consider himself eligible under the contract, within fourteen 
days of the date of happening of any such events as indicated above. 

 
34.5 In case the cost of the work is more than 10 crores, then the total scope 

of work will be divided into milestones. The contractor shall submit a Time & 
Progress chart for each milestone and get it approved by the competent 
authority. 

 
34.6 Request  for  rescheduling  of  Mile  stones  and  extension  of  time,  to  

be  eligible  for consideration, shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing delay on the 
prescribed form to the competent authority as indicated in  Schedule  ‘B ’  . 

The Contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, 

and which may have been brought out by the contractor in writing, the 
Competent Authority mentioned in Scheduled  ‘B’  may  give  a  fair  and  

reasonable  extension  of  time,  after  taking  into consideration the nature of 
the work delayed and practicability of its execution during the period of 
extension. 

 
34.8 Such  extensions  shall  be  communicated  to  the  contractor  by  the  

Engineer-in-Charge  in writing. The contractor shall not be entitled to claim 

any compensation or over run charges whatsoever for any extension granted. 
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CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
 

35.1 If the contractor fails to maintain the required progress in terms of clause 
34 or to complete the work and clear the site on or before the date of 

completion as per the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to the 
authority on account of such breach, pay as agreed liquidated damages the 

amount calculated at the rates stipulated below. 
 

(i) Liquidated 

Damages 

@ 1.5 % per month of 

delay 

 for delay of work to be computed on per 
day basis 

 
Provided always that  the total amount of compensation for delay to  be 

paid under this condition shall not exceed 10% of the Tendered Value of work. 
 

 
The competent authority mentioned in  Schedule  ‘ B ’  (whose decision in 
writing shall be final & binding) may decide on the amount of tendered value 

of the work for every completed day/month (as applicable) that the progress 
remains below that specified in Clause 34 or that the work remains 

incomplete. 
 
 

The amount of liquidated damages may be adjusted or set-off against any 
sum payable to the Contractor under this or any other contract with the 
authority. 

 
 

35.2     In case of contracts having tendered amount more than 10 Crores, if the 
contractor does not  achieve a particular milestone mentioned in  Schedule  ‘B’ or 

the re-scheduled  milestone(s) in terms of Clause 34.6, the amount shown against 

that milestone shall be withheld, to be adjusted against the liquidated damages levied 
at the final decision on Extension of Time. With-holding of this amount on failure to 

achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails 

to make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount.  
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35.3 In  case  of  contracts  having  tendered  amount  less  than  10  Crores,  if  the  

work  remains incomplete after the stipulated date of completion, the Engineer-in-

charge may withheld 10% of the tendered value of the work from the  running 
payments of the contractor pending final decision of the competent authority 

mentioned in schedule ‘B’ on the extension of time case. If the competent authority 
decides to grant extension of time without levy of liquidated damages  or  levy  part  
of  the  total  liquidated  damages  specified  above  then  the  balance withheld  

amount  after  adjusting  the  amount  of  the  liquidated  damages  levied  by  the 
competent authority will be refunded to the contractor. 

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
 

36.1 Subject to other provisions contained in this clause, the Engineer-in-Charge 
may, without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workmanship, any claims for damages and/or any 

other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine the contract in any 

of the following cases: 
 
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un-workman like manner shall 
omit to comply with the requirement of such notice for a period of seven days 

thereafter. 
 

(ii) If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence so that in the opinion 
of the Engineer-in- Charge he will be unable to secure completion of the work by 

the date for completion and continues to do so after a notice in writing of seven days 
from the Engineer-in-Charge. 

 
(iii) If the contractor fails to complete the work within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such date(s) 

of completion and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the 
contract and/ or commits default in complying with any of the terms and conditions 

of the contract and does not remedy it or take effective steps to remedy it within 
7 days after a notice in writing is given to him in that behalf by the Engineer-in-
Charge. 

 
(v) If the contractor shall offer or give or agree to give to any person in IWAI service 

or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of contract. 

 
(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 
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the particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

 

(vii) If the contractor shall obtain a contract with IWAI as a result of wrong tendering 
or other non-bona-fide methods of competitive tendering or commits breach of 

integrity pact. 
 
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for administration 
of his estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary  liquidation  for  the  purpose  of  amalgamation  

or  reconstruction)  under  any Insolvency Act for the time being in force or make 
any conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any  application  be made under  
any  Insolvency  Act  for the time being  in  force  for the sequestration of his estate 
or if a trust deed be executed by him for benefit of his creditors. 

 
(ix) If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on behalf 
of accredit or shall be appointed or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a manager or which entitle the court to 

make a winding up order. 
 
(x) If the contractor shall suffer an execution being levied on his goods and allow 

it to be continued for a period of 21 days. 
(xi)     If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the 

prior written approval of the Engineer -in-Charge. 
 

When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the 
competent authority mentioned in schedule ‘B’ shall have powers: 

 
(a)      To  determine  the  contract  as  aforesaid  (of  which  termination  notice  in  

writing  to  the contractor under the hand of the Engineer-in-Charge shall be 

conclusive evidence). Upon such determination, the Earnest Money Deposit, 
Security Deposit already recovered and Performance  Guarantee  under  the  

contract  shall  be  liable  to  be  forfeited  and  shall  be absolutely at the disposal 
of the IWAI. 

 

(b) After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof, as shall be un-executed 

out of his hands and to give it to another contractor to complete the work. The 
contractor, whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
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reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution 
of the work or the performance of the contract. And in case action is taken 

under any of the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in writing the 
performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

 
CLAUSE – 37:  INSPECTION AND APPROVAL 
 

37.1 All works involving more than one process shall be subject to examination and 
approval at each stage thereof and the contractor shall give due notice to the 

Engineer-in-Charge on his authorized representative, when each stage is ready.  In 
default of such notice, the Engineer-in-Charge shall be entitled to appraise the 
quality and extent thereof and the decision of the Engineer-in-Charge in this regard 

shall be final and binding. 
 

37.2 No  work  shall  be  put  out  of  view  without  the  approval  of  the  Engineer-in-
Charge  or  his authorized representative and the Contractor shall afford full 
opportunity for examination.  The contractor shall give due notice to the Engineer-

in-Charge or his authorized representative whenever any such work is ready for 
examination and the Engineer- in-Charge or his representative shall, without 
unreasonable delay, unless he considers it necessary and advise the contractor 

accordingly,  examine and  measure such work.  In the event  of the failure or 
the contractor to give such notice, he shall if required by the Engineer-in-Charge, 

uncover such work at the contractor's expenses. 
 

37.3 Periodic inspection will be carried out by the EIC or his representative by their 

vessels. The contractor can have the inspection schedules finalized with the 
Engineer-in-charge. Generally all attempts should be made to have joint inspection 

and number of inspections be not less than three in a calendar month. 
 

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

 
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge 

and within the specified time limit and under the terms and conditions of the 

contract. As soon as the work under the contractor is completed as a whole the 
contractor shall give notice of such completion to the Engineer-in-Charge.   The 

Engineer-in-Charge shall inspect the work and shall satisfy himself that the work(s) 
has been completed in accordance with the provisions of the contract and then issue 
to the Contractor a certificate of completion indicating the date of completion. 

Should the Engineer- in-Charge notice that there are defects in the works or the 
works are not considered to be complete, he shall issue a notice in writing to 

the Contractor to rectify / replace the defective work or any part thereof or 
complete the work, as the case may be within such time as may be notified and after 
the contractor has complied with as aforesaid and gives notice of completion the 

Engineer-in-Charge shall inspect the work and issue the completion certificate in 
the same manner as aforesaid. 
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38.2.1  No certificate of completion shall be issued as stipulated above and no work be 
considered to be completed unless the contractor shall have removed from the work  
site and  / or premises all his belongings /  temporary  arrangements  brought / 

made by him for the site and / or  premises in all  respects and made the whole 
of the site  and  /  or premises fit for immediate occupation / use to the 

satisfaction of the Engineer- in-Charge. If the contractor fails to comply with 
the above mentioned requirements on or before the date of completion of the work, 
the Engineer-in- Charge, may as he thinks fit and at the risk at cost of the 

contractor, fulfill such requirements and remove / dispose of the contractor's 
belongings / temporary arrangements, as aforesaid, and the contractor shall have 
no claim in this respect except for any sum realised by the sale of Contractor's  

belongings     /  temporary  arrangements  less  the  cost  of  fulfilling  the  said 
requirements  and  any  other  amount  that    may  be    due  from  the  contractor.  

Should the expenditure on the aforesaid account exceed the amount realised by 
sale of such contractor's belongings / temporary arrangements then the 
contractor shall on demand pay the amount of such excess expenditure. 

 
38.2.2  The contractor shall submit the completion plans of the work wherever required 

within 60 days of the completion of work. In case the contractor fails to submit 
completion plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% 
of the value of the work subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand 

only) as may be fixed by Engineer-in-Charge concerned and in this respect the 
decision of the Engineer-in-Charge shall be final and binding on the contractor. 

 

 
CLAUSE - 39:  MEASUREMENTS 

 
39.1 The  Engineer-in-charge  shall,  except  as  otherwise  provided,  ascertain  and  

determine  by measurement the value of work done in accordance with the contract. 

 
39.2  Notwithstanding any provision in the relevant standard method of measurement 

or any general or local custom, measurement of work done under the contract shall 
be taken in accordance with the procedure set forth  in the Technical 
Specifications or Schedule of Quantities under the contract. In case of items of 

work which are not covered by the Technical Specifications or Schedule of 
Quantities measurement shall be taken in accordance with the relevant standard 
methods of measurement laid down by the Bureau of Indian Standard. 

 
39.3 All  items  having  a  financial  value  shall  be  entered  in  daily  log  book/  

measurement  book prescribed by the Authority so that the complete work 
performed under the contract is duly accounted. 

 

39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 
representative and by the contractor or his authorised representative. 

39.5 Before taking measurements of any works, the Engineer-in-Charge or 
representative deputed by him for the purpose, shall give a reasonable notice to the 
Contractor.  If the Contractor fails to attend or send an authorised representative 

for measurement after such notice or fails to countersign or to record the objection 
within a week from the date of taking the measurements, in such eventuality the 
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measurements taken by the Engineer-in-Charge shall be taken to be correct and 
final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every 
appliance, labour and other things necessary for measurement. 

 
39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 

recorded by the representative of the Engineer-in- Charge a note to the effect shall 
be made in the item objected to and such note shall be signed and dated by both 
parties engaged in taking the measurement. The decision of the Engineer-in-Charge 

on any such dispute or difference or interpretation shall be final and binding on the 
contractor in respect of all contract items, substituted items, extra items and 

deviations. 
 
CLAUSE – 40:  PAYMENT ON ACCOUNT 

 
40.1 Interim bills shall be submitted by the contractor monthly on or before the date 

fixed by the Engineer-in- Charge for the items of work completed.  The Engineer-
in-Charge shall then arrange to have the bills verified with reference to the actual 
measurements recorded in the measurement book(s). 

 
40.2 Payment on account for amount admissible shall be made by the Engineer-in-

Charge certifying the sum to which the contractor is considered entitled by way of 

interim payment for the work executed, after deducting there from the amount 
already paid, the security deposit and such other amounts as may be withheld, 

deductible or recoverable in terms of the contract. 
 
40.3  Payment of the contractor's bills shall be made by the Authority only in Indian 

Rupees within 30 days from the date of submission of the bill subject to the 
acceptance of the Engineer-in- Charge. 

 
40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-

in-Charge or his authorised representative.  Such cheques shall be issued direct to 

the contractor on furnishing a stamped receipt for the amount of the cheque or to 
his constituted attorney duly authorised to receive such payments from the EIC. 
Alternatively payment, due to the contractor shall be made by electronic bank 

transfer / RTGS 
 

40.5 Any interim certificate given relating to work done or materials delivered may be 
modified or corrected by any subsequent interim certificate or by the final 
certificate. No certificate(s) of the Engineer-in- Charge supporting an interim 

payment shall itself be conclusive evidence that any work or materials to which it 
relates is / are in accordance with the same. 

 
40.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 

 
40.7 Income Tax / TDS at the applicable rates shall be deducted at source from any 

payment made to the contractor against this contract. 
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CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 

The rates quoted by the bidder shall be deemed to be inclusive of all taxes, 
duties, cess, levies, etc. and also including 1% Labour Welfare Cess except for GST 

which shall be indicated and claimed separately. Labour Welfare Cess @ 1% of the 
value of the contract shall be deducted from the RA bills of the Contractor and 
deposited by IWAI as per norms of Govt. of India. 

 
CLAUSE-42:  TAX DEDUCTION AT SOURCE 

 

42.1 TDS  at  the  applicable  rate  as  per  Income  Tax  Act/Rules  shall  be  deducted  
from  all  the payment/advances made against the contract. 

 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 
Engineer-in- Charge.   No further claim in this regard unless as specified herein under 
shall be entertained. Payment of final bill shall be made within three months if the amount 

of the contract is up to Rs.15 lakhs and six months if the value of the work exceeds Rs. 
15 lakhs. If there shall be any dispute about any item or items of the work then the 
undisputed item or items only shall be paid within the said period of three months or six 

months, as the case may be.  The contractor shall submit a list of the disputed items within 
thirty days from the disallowance thereof and if he fails to do so, his claim shall be deemed 

to have been fully waived and absolutely extinguished. 
 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 

 
44.1 Whenever any claim whatsoever for the payments of a sum of money to the 

Authority arises out of or under this contract against the contractor, the same may 
be deducted by the Authority from any sum then due or which at anytime thereafter 
may become due to the contractor under this contract and failing that under any 

other contract with the Authority or from any other sum whatsoever due to the 
contractor from the Authority or from his security deposit, or he shall pay the claim 
on demand. 

 
44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 
authority further reserves the right to enforce recovery of any over payment when 
detected not-withstanding the fact that the amount of the final bill may be included 

by one of the parties as an item of dispute before an arbitrator appointed under 
clause 48 of this contract and notwithstanding the fact that the amount of the final 

bill figures in the arbitration award. 
 
44.3 If as a result of such audit and technical examination any  over payment is 

discovered in respect of any work  done by the contractor or alleged to have been 
done by him  under contract,  it shall be recovered by the Authority  from  the 
contractor  by any of all of the methods  prescribed above, and if any under 
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payment is discovered, the amount shall  be duly paid to the contractor by the 
Authority. 

 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against 
amount due to the contractor under any other contract with the Authority shall not 

extend beyond the period of two years from the date of payment of the final bill or 
in case the final bill is a MINUS bill, from the date the amount payable by the 
Contractor under the MINUS final bill is communicated to the contractor. 

 
44.5 Any sum of money due and payable to the Contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by way 

of lien by the Engineer-in-Charge or Authority against any claim of the Authority or 
such other person or persons in respect of payment of a sum of money arising out 

of or under any other contract made by the contractor with the Engineer-in-
Charge or Authority or with such other person or persons.   The sum of money so 
withheld or retained under this clause by the Engineer-in-Charge or Authority will 

be kept withheld or retained as such by the Engineer-in- Charge or Authority or till 
his claim arising out of in the same contract or any other contract is either mutually 

settled or determined by the arbitrator, if the contract is governed by the 
arbitration clause under the clause 48 or by the competent court hereinafter 
provided, as the case may be, and the contractor shall have no claim for interest or 

damages  whatsoever  on this  account or any other ground in respect of any  sum 
of money withheld or retained under this clause. 

 

CLAUSE – 45:  FINALITY CLAUSE 
 

It shall be accepted as an inseparable part of the contract that in matters regarding design,  
materials,  workmanship,  removal  of  improper  work,  interpretation  of  the  contract 
drawings  and  contract  specifications,  mode  of  procedure  and  the  carryout  of  the  

work  the decision of the Engineer-in-Charge which shall be given in writing shall be final 
and binding on the contractor. 

 
CLAUSE–46: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS 
REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

 
All sum payable by way of compensation to the Authority under any of these conditions 
shall be considered as reasonable compensation without reference to the actual loss or 

damage sustained and whether or not damage shall have been sustained. 
 

CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
 
47.1 Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 
here-in-before mentioned and as to the quality of workmanship or materials 

used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
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(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given 

in writing by the Engineer-in- Charge on any matter in connection with or arising 
out of the contract or carrying out of the work, to be unacceptable, he shall 

promptly within 15 days of the receipt of decision from the Engineer-in-Charge  
request  the  Director  in  writing  through  the  Engineer-in-Charge  for written 
instruction or decision. Thereupon, the Director shall give his written 

instructions of the decision within a period of one month from the receipt of the 
contractor’s letter. However, this will not be reason for the stoppage of work. 

 

(ii) If the Director fails to give his instructions or decision in writing within the 
aforesaid period or  if  the  contractor  is  dissatisfied  with  the  instruction  or  

decision  of  the  Director,  the contractor may, within 15 days of the receipt of 
Director’s decision, appeal to the Chairman, IWAI who shall afford an 
opportunity to the contractor to be heard, if the latter so desires, and to offer 

evidence in support of his appeal. The Chairman, IWAI shall give his decision 
within 30 days of receipt of contractor’s appeal. If the contractor is still 

dissatisfied with his decision, the contractor shall within a period of 30 days from 
receipt of the decision, give notice to the Chairman, IWAI for appointment of 
arbitrator on prescribed proforma as per Annex-6, failing which  the said 

decision shall  be final binding and  conclusive and not referable to 
adjudication by the arbitrator. 

 

47.2   Except where the decision has become final, binding and conclusive in terms 
of Sub Para 47.1 above, disputes or differences shall be referred for adjudication 

through arbitration by a sole arbitrator appointed by Chairman, IWAI. 
 
47.3 Further, within thirty (30) days of receipt of such notice from either party, the 

Engineer-in- Charge of work at the time of such dispute shall send to the 
Contractor a panel of three persons  preferably  but  not  necessarily  from  the  

approved  panel  of  arbitrators  being maintained  by  Indian Council  of Arbitration  
(ICA) and  thereafter the  Contractor  within fifteen (15) days of receipt of such 
panel communicate to the Engineer-in-charge the name of one of the persons from 

such panel and such  a person shall then be appointed as sole arbitrator by 
the Chairman, IWAI. However, the arbitrator so appointed shall not be an officer or 
the employee of Inland Waterways Authority of India. 

 
Provided that if the Contractor fails to communicate the selection of a name out of 

the panel so  forwarded  to  him  by  the  Engineer-in-charge  then  after  the  expiry  
of  the  aforesaid stipulated period the Chairman, shall without delay select one 
person from the aforesaid panel and appoint him as the sole arbitrator. 

 
47.4 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Chairman IWAI 
shall appoint another person to act as sole arbitrator, such person shall be entitled 
to proceed with the reference from the stage at which it was left by the predecessor. 
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47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide 
in what proportion the Arbitrator’s fees, as well as the cost of Arbitration 
proceeding shall be borne by either party. 

 
47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-

to-time to make and publish his award. 
 
47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 
liability period, failing which all rights and claim under this contract shall be 
deemed to have been waived and thus forfeited and absolutely barred. 

 
47.8    The Arbitrator shall give reasons for the award if the amount of claim in dispute 

is  Rs. 1,00,000/- and above. 
 

47.9 The work under this Contract shall continue during Arbitration proceedings and 

no payments due from or payment by the Authority shall be withheld on account 
of such proceedings except to the extent which may be in dispute. 

 
47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to 

the Arbitration proceedings under this clause. 
 

47.11  The  parties  to  the  agreement  hereby  undertake  to  have  recourse  only  to  

arbitration proceedings under for Arbitration Act 1996 and the venue of the 
arbitration proceeding shall be Noida/ New Delhi and the parties will not have 

recourse to Civil Court to settle any of their disputes arising out of this agreement 
except through arbitration. 

 

NOTE: In case of contract with another Public Sector Undertaking, following 
Arbitration Clause shall apply:  "Except as otherwise provided, in case of a contract 

with a public Sector Undertaking if at any time any question dispute or difference 
whatsoever arises between the parties upon or in relation to, or in connection with 
this agreement, the same shall be settled in terms of the Ministry of Industry, 

Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 
modifications / amendments thereof.  "The arbitrator shall have the power to 
enlarge the term to publish the award with the consent of the parties provided 

always that the commencement or continuation of the arbitration proceeding shall 
not result in cessation or suspension of any of other rights and obligations of the 

parties of any payments due to them hereunder. 
 
CLAUSE - 48: CLAIMS 

 
48.1 The contractor shall send to the Engineer-in-Charge once in every month on 

account giving particulars, as full and detailed as possible of all claims for any 
additional payment to which the contractor may consider himself entitled and of all 
extra work or additional work ordered in writing and which has been executed 

during proceeding month. 
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48.2 No claim for payment of any extra work or expenses will be considered which has 
not been included in such particulars. The Engineer-in-Charge may consider 
payment for any such work or expense, where admissible under the terms of the 

Contract. 
 

48.3 Any  claim  which  is  not  notified  in  two  consecutive  monthly  statements  for  
the  two consecutive months shall be deemed to have been waived & extinguished. 

 

CLAUSE 49: INTEREST 
 

No interest shall be payable on account due to the contractor against final bills or 

any other payment due under the contract. 
 

******** 
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PART-III TECHNICAL AND SPECIAL CONDITIONS 

1. The contractor shall forthwith dispatch raise and remove any plant 

(floating or otherwise) belonging to him or to any person employed by him 
which may sunk in the course of execution and completion of the works 

or otherwise deal with the same as per E.I.C or the representative may 
direct. Until the same shall be raised and removed the contractor shall 
display at night such lights and do all such things for the safety of 

navigation as may be required by the Department. In the event of the 
contractor not carrying out the obligation imposed upon him by this 

clause, the Engineer-in-Charge shall raise and remove the same (without 
prejudice to the right of the Authority to hold the contractor liable) and 
the contractor shall pay to the Authority all costs incurred in connection 

therewith. The fact that broken vessel, craft or plant is insured or has 
been declared a total loss, shall not absolve the contractor from his 
obligation under this to raise and remove the same. 

 

2. REPAIRING & TESTING OF THE VESSELS 

Subject to and in accordance with the provisions of the contract, the 
contractor shall and in the best and most workmen like manner repair, 

equip and test the vessel to the satisfaction of the Engineer-in-Charge or 
his representative. The vessel should be handed over to the Authority at 

the same place where the vessel was taken over for repair. 

3. REPLACEMENT OF DEFECTIVE WORK, MATERIAL & FITTINGS 

All materials used in carrying out his contract shall conform to the 

concerned standards and shall be to the entire satisfaction of the 
Engineer-in-Charge or his representative. Any portion or portions of the 
materials, machinery or any of the works done under his contract which 

may be considered by the E.I.C or his representative to be defective or 
unsatisfactory or not in accordance with the specifications and plants and 

the requirements of the vessel shall be replaced in a manner satisfactory 
of E.I.C or his representative at the expenses of the contractor. 

 

4. CONTRACTOR’S RESPONSIBILITY DURING THE REPAIR : 

The said repairs and overhauling of the vessels shall be attended as 
required and the contractor shall pay & discharge all costs and liabilities 
thereof and connected therewith and shall continue to be responsible for 

the safety of vessel until E.I.C or his representative takes delivery of the 
vessel. If any loss (whether total or otherwise) shall be sustained or 

incurred by the vessel by any means or from any cause during the 
repairs/overhauling the contractor shall at his own expense make good 
such loss to the entire satisfaction of the Engineer- in-Charge. 
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5. MATERIAL AND WORKMANSHIP 

All plates and sections uses for ship repair will conform to IS 3026 or 226 

as quality. All timber will be of best quality seasoned wood acceptable to 
Engineer-in-Charge and free from sap rots and knots and latest IS code 
should be followed in all such cases. All welding should be done by electric 

arc welding method by skilled welders and shall be approved by the 
Engineer-in-Charge and shall conform to the latest relevant IS code on 

welding. 

 

6. PAINTING PROTECTION 

Surface Preparation: All steel surfaces, angles and plates shall be wire brushed 
and approved primer to be applied as specified. The vessel shall be painted with 
marine quality paint as specified on dry surface. 

 

7. All measurements shall be done as per the standard code of practice 
or as directed by Engineer-in-Charge or his representative. 

 

8. Replaced old parts/equipment and scrap: In case of replacement of 

spare parts and renewal of machinery, equipment etc. all the replaced old 
parts/equipment/machineries; unserviceable items are to be handed over 
to Authority. The steel or any other metal scraps generated during the 

repair work are to be taken over by the contractor at the prevailing market 
rate. 

 

9. The contractor has to arrange for himself 
a. The site of repair/overhaul 
b. Power Supply 

c. Water & other requirements at his own cost to carry out the repair 
work. 
 

10. The Authority will arrange to deliver the vessel at the contractor’s yard. 
 

11. Survey 

All statutory survey by surveyor of IWT, State Government shall be arranged 
by the contractor on behalf of the Authority and survey fees and third party 

insurance and any other endorsement/documentation as claimed by the IWT 
surveyor will only reimbursed by Authority. The survey of the vessel by the 
surveyor has to be conducted along with EIC or his representative, hence 

contractor shall inform in advance regarding the surveyor’s 
inspection/survey. On completion of the survey, joint inspection report 

signed by contractor, surveyor and EIC shall be made immediately along with 
the list of extra job to be undertaken, as per the recommendation of surveyor. 
Delay in completion of repair work to arranging the survey will not be 

considered under ‘Force Measure’ and no extra time will be allowed on this 
account. 
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12. APPROVAL TO THE ADDITIONAL WORK 

The list of the additional work which are considered necessary as per 
recommendation of the surveyor, and/or those which are directed during 

the course of repairs for satisfactory completion of repairs and subsequent 
commissioning of vessel, should prepared jointly by EIC and contractor. 
Thereafter the contractor shall furnish quotation for those items of work 

for which rate would be derived from the agreement or afresh as the case 
may be in force along with extra time required for completion of all 

additional work. The rate for the additional work shall be approved as 
provided in clause no. 14 of General Condition of agreement for execution. 

 

13. In case of vessel is not delivered within the specified time, no further Dock 

Hire Charges/Mooring charges will be paid for contractual items. 
 

14. The contractor shall for the period of six months from the date of handing 

over of the vessel after repairs & trials, guarantee for all the items that are 
attended/supplied/repaired by the contractor and sub contractor on the 
vessel, against all defects which are due to defective material and/or 

workmanship. Guarantee period shall be extended by the No. of days the 
vessel remains in operational due to the defects occurred during the 

guarantee and are to be rectified by the contractor. Contractor shall attend 
such defects at place (site) wherever the vessel is within a reasonable 
period on receipt of the notice. If such repairs are not attended to specified 

above and the vessel is to be kept idle, the Authority may levy penalty @ 
Rs. 100/- day, which will be recovered from security deposit. 

 

15. Inspection of Works: In addition to the provisions contained in the clause 

33 of general conditions of contract, the authority may inspect/supervise 
the work by an employee / by the officer / by the Authority or through 
third party / agency appointed by the Authority for such purpose. 

 

16. The Authority shall have the right to supply store, spares, materials etc., 
if required. 

 

17. MATERIAL & WORKMANSHIP FOR FRP/FRG REPAIR WORK 

The resin and glass fiber used for FRP repair work shall be of approved 

quality either from MMD / various standard organizations such as BIS or other 
Govt. agencies. These are to be obtained from recognized and approved firms. 
The chemical composition of the resin and glass fiber shall conform to BIS/other 

standards. The workmanship of the work shall be approved standard prevailing 
in such type of work. The work shall be conducted by the experienced and 
qualified moulders/repairs. All the material for wood work i.e. timber, plywood, 

sun mica laminated ply board shall be of best quality and acceptable to 
Engineer-in-Charge. The timber must be seasoned and free from ap & knot. 
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18. GUARANTEE PERIOD 
 

The repaired work shall be guaranteed for the period of 180 days from the date of 
handing over of the vessel after repairs & trials, for all the items that are attended / 
supplied / repaired by the contractor or sub-contractor on the vessel, against all defects 
which are due to defective material or /and workmanship. Contractor shall attend such 
defects at place (site) wherever the vessel is within a reasonable period on receipt of the 
notice. If such repairs are not attended by the repairer and the Ship/vessel is to be kept 
idle, Authority may levy penalty @ Rs.100/- per day, which will be recovered from 
security deposit. 

 

19. COMPLETION PERIOD OF THE WORK 
 

The completion period of all repairing work shall be 60 days from issuing of work 
order or handing over the vessel which is the later. 

 

SPECIAL CONDITIONS 

A. HOLD HARMLESS: 
 

i) The Contractor should indemnify and hold the Authority harmless from any 

liability or claim for damages because of bodily injury, death, property 
damage, sickness, disease or loss and expense arising from the Contractor’s 

performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with 
respect to the Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any 
claims by labourers or Sub Contractors for unpaid work or labour performed 
in connection with this Contractor. 

 

B. CHANGE ORDERS: 
 

i) The Contractor should not make any changes in the schedule of work or the 

Specifications without written authorization by the Engineer in Charge and 
written concurrence by the Authority. 

 

C. UNSATISFACTORY PERFORMANCE: 
 

i) In case of unsatisfactory performance/ progress / services by the Contractor, 

IWAI shall have the right to issue a show cause notice to the consultant 
requiring him to explain the reason thereof. 

 

ii) In case of continuation of such unsatisfactory performance / progress / 

services, IWAI reserves the right to rescind the Contract and get the balance 
work executed at the risk and cost of the Contractor. 

 

D. WARRANTIES: 
 

i) The Contractor should warrant that this contract does not and shall not 
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infringe any existing or subsequent patents, rights or licenses of any third 
party. 

 

ii) The Contractor should further warrant that the rights of the Authority under 
the present contract are not and shall not be infringed by any prior or 

subsequent contract, which may have been or may hereafter be entered into 
by the Contractor with any other party. 

 

E. MISCELLANEOUS: 
i) The Contract embodies the entire understanding of the parties as to its subject 

matter and shall not be amended except in writing executed by both the 

parties and subject to the approval of the concerned authorities. 
 

 
*** 
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ANNEXURE - 1 

DECLARATION BY THE BIDDERS 

(To be submitted on the letter head of the Bidder) 

 
To, Date:................................... 

 

The Member(Tech) 
IWAI, Noida 

Sub: Declaration from the Bidder 

Tender Reference No:  

 
Dear Sir, 

This is with reference to the above mentioned Tender 

document. We hereby make the following declarations: 

 

1.  

 

No alteration has been made in any form in the Tender document 
downloaded 

from the website of IWAI and e-procurement portal. 

2. 
 

 

I / We have not been debarred / blacklisted during the last three years 

3. 
 

 

I / We accept the payment terms of Terms of Reference. 

4.  

 

I / We provide our acceptance to all the Terms and Conditions of this tender 
document. 

5.  

 

I / We agree to disqualify us for any wrong declaration with respect to the 
submissions made by us for this tender and reject my/our tender summarily 

6.  

 

I / We agree to disqualify us from this tender and black list us for tendering in 
IWAI projects  in future,  if it  comes to  the notice of  IWAI  that the 
documents/submissions made by me/us are not genuine 

7.  

 

I / We confirm that I/we have noted / updated ourselves of all amendments / 
corrigendum / response to pre-submission queries etc. and bid is submitted 
incorporating the same. 

 
8. 

 

 

I / We have visited the site and familiar with the site conditions as well as 
proposed works. 

 
Note: Please Tick the appropriate box in the above table. 

 

  Yours Faithfully 

 
 

(Signature of the Bidder, with Official Seal) 
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ANNEXURE – 2 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTOR FOR SIMILAR WORKS 

 

 

 

Sl. 
No. 

 

Name & 

Location 

of 

Proje

ct 

 

Value of 

Work 

(in 

lakhs) 

 

Part

icul

ars 

of 

Clie

nt 

Duration of Contract 
 

 

Detail
s of 
Work 

Date of 
Commen

ce- ment 

Schedule
d 

Completi
on Date 

Actual 
Completi

on Date 

        

        

 
 

 Bidders to enclose copies of work orders with respective completion certificates issued by the 

owner in chronological order within a period of last 7 years. 

 If the table is not found spacious, bidder may kindly re-type form and submitted online. 

Incomplete work / Ongoing project will not be considered hence the same may not be included. 
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Annexure –3 

 

AGREEMENT FORMAT 

 
This agreement made on  day year between the Inland 

Waterways Authority of India (hereinafter called the `IWAI’ which 
expression shall unless excluded by or repugnant, to the context, be 

deemed to include heir, successors in office)  on  one  part  and  M/S
   (hereinafter called the 
‘CONTRACTOR’ which expression, shall unless excluded by repugnant to 

the context be deemed to include his heirs, executors, Administrators, 
representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works  

 

WHEREAS the contractor has offered to execute and complete 
such works and whereas IWAI has accepted the tender of the 
contractor and WHEREAS the contractor has furnished   

as security for the due fulfillment for all the conditions of this contract. 
 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 

In this agreement words and expression shall have the same 
meaning as are respectively as assigned to them in the conditions of 
contract hereinafter referred to: 

 
The following documents shall be deemed to form and be read and 

construed as part of this agreement VIZ. 
 

i) (a) Notice Inviting Tenders 

 
(b) Tender form 

 
(c) Warranty 

 

ii) Information & instruction for Tenders 
 

iii) (a) Schedule : Bill of Quantity 
 

(b) Annexure 
iv) General Conditions of Contract 

 

v) Technical specifications and Special Conditions of Contract 
The contract agreement has been compiled by the IWAI from the 

original tender documents and all the correspondences from the tendering 
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stage till acceptance. In the event of any difference arising from the 

completion of the contract, the original tender documents, contractor’s 
offer, minutes of meetings and correspondence between the party ended 
vide letter No.  may be referred to by either party. These documents shall 

take precedence over the compiled documents. 
 

The contractor hereby covenants with the IWAI to complete and 
maintain the “Works” in conformity in all respect, with the provisions of the 

agreement. 

The IWAI hereby covenants to pay the contractor in consideration of 

such completion of works, the contract price at the time and in the manner 
prescribed by the contract. 

IN WITNESS WHEREOF the parties hereunto have set their hands 

and seals on the day year first written. 
 

For and on behalf of For and on behalf of 

(Inland Waterways Authority of India)    Contractor 

 
 

Signature   Signature   

 
Name &Designation   Name & Designation   

 
Stamp Stamp 

Witness: Witness: 

 
1) Signature   1) Signature   

 
 

2) Name & Designation  2) Name & Designation  



                    Inland Waterways Authority of India  

                   (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

Dry-dock repair of MV Bupen Hazarika 

 

92 
 

ANNEXURE-4 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4 

 
Name of work ……………………. Date of commencement/ period 

forcompletion………..………. 

 
Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 

     



                    Inland Waterways Authority of India  

                   (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

Dry-dock repair of MV Bupen Hazarika 

 

93 
 

ANNEXURE-5 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 
Sl. 
No. 

Nature 
of 

hindran
ce 

Items 
of 

work 
that 

could 
not be 
due 

execut
ed to 
this 

hindranc
e 

Date 
of 

start 
of 

hin
d- 

ran

ce 

Signat
ure of 

Repres
en- 

tative 
of EIC 

Date 
of 

remo
val of 

hind- 
rance 

Over
- 

lappi
ng 

perio
d, if 
any 

Net 
hind- 

ranc
e in 

days 

Weig
h- 

tage 
of 

this 
hind

- 

ranc
e 

Net 
effect- 

tive 
days 

of 
hind- 
rance 

Rema
rks of 

Engin
eer 

-in- 
Charg

e 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE – 6 

To  
The Chairman 
IWAI 
Noida 

Notice for appointment of Arbitrator [Refer Clause 47] 

Dear Sir, 

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby 

give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision 

17. Date of receipt of Chief Engineer’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 
 

Specimen signatures of the applicant (only the person/authority who signed the contract 

should sign) 

I/We certify that the information given above is true to the best of my/our knowledge. 

I/We enclose following documents. 

1. Statement of claims with amount of claims  

2.  

Yours faithfully 

(Signatures) 
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 ANNEXURE-7 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC 

FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER 

HEAD) NAME OF THE PROJECT:   

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

We   (Name of the Bidder) hereby request you to 
give our payments by crediting our bank account directly by E-Payment mode as per account 
details given below. We hereby undertake to intimate IWAI in case of any change in 
particulars given below and will not hold IWAI responsible for any delay / default due to any 
technical reasons beyond IWAI’s control: - 

Bank Account Number   :   

    RTGS/NEFT/IFSC CODE :   

Name of the Bank  :   
Address of the Branch of the Bank :    

Branch code :   

Account Type :   

(Saving/Current/Others) 

1. A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 
I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 
information, I/We would not hold IWAI responsible. 

 
Date: Signature of Authorized Signatory 

BANK CERTIFICATION: 

It is certified that above mentioned beneficiary holds a bank account No.  
with our branch and the bank particulars mentioned above are correct. 

 

Date: Authorized Signatory 

Authorization No.  

Name:    

Official Seal/Stamp 
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ANNEXURE- 8 

DETAILS OF PLANT, TOOLS MACHINERY, & EQUIPMENTS AVAILABLE WITH THE 
CONTRACTOR FOR DEPLOYMENT FOR THE WORK, PAST EXPERIENCE, AVAILABILITY OF 
TECHNICAL MANPOWER, FINANCIAL CAPACITY ETC. 

 
(To be furnished in Tender) 

 

 

A. INFORMATION ON PAST EXPERIENCE IN GOVT. /PSU: - 
 

Sl. 

No. 
Details of works 

Name & 

address of 

client 

Contract 

value 

Period of 

completion 

     

     

     

     

     

 

 

B. Strength of qualified manpower to undertake Dry-dock repair work of vessel. 
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Annexure –9 

BANK GUARANTEE PROFORMA FOR FURNISHING PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India A-13, Sector-1 

Noida - 201301 

In consideration for the Chairman, Inland Waterways Authority of India 
hereinafter called ‘the Authority” having agreed, under the terms and 

conditions of the Agreement dated 
………………. . made between…   and …for the due fulfillment of the said 
Agreement by the Contractor of the terms and conditions contained in the said 

Agreement, on production of Bank Guarantee for Rs…………………. 
(Rupees…………………….) at the request of…………………. Contractor(s), We 

(Bank) do hereby undertake to pay to the Authority an amount not exceeding 
Rs… against any loss or damage caused to or suffered, or would be caused to 
or suffered by the Authority by reason of any breach of the said Contractor(s) of 

any of the terms or conditions contained in the said Agreement. 
 

2. We do hereby undertake to pay the amount due and payable under this 
Guarantee without any demur, merely on a demand from the Authority stating 
that the amount claimed is due by way of loss or damage caused to or would be 

caused to or suffered by the authority by reason of breach by the said 
contractor(s) of any of the terms or conditions contained in the said Agreement 
or by reason of the contractor(s)’s failure to perform the said Agreement,. Any 

such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee. However, our liability under 

this guarantee shall be restricted to an amount not exceeding Rs……………….. 
 

3. We undertake to pay the authority any money so demanded notwithstanding 
any dispute or disputes raised by the contractor(s) / suppliers(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto liability under 
this present being absolute and unequivocal. 

 

The payment so made by us under this Bond shall be valid discharge of 
our liability for payment there under and the contractor(s) / supplier(s) shall 
have no claim against us for making such payment. 

 
4. We, further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the 
Authority under or by virtue of the said Agreement have been fully and its 

claim satisfied or discharge or till Certify that the terms and conditions of the 
said Agreement have been fully and properly carried out by the said Contactor(s) 

and accordingly discharges this Guarantee after…….. years from the date of 
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completion of the said contract unless a demand or claim under this Guarantee 

is served in writing on the bank but before the expiry of the said period of 
………………. years in which case it shall be enforceable against the bank not 
withstanding the fact that the same is enforced after the expiry of the said period 

of years. 
 

5. We,… further agree with the Authority that the Authority shall have the fullest 

liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to 
extend time of performance by the said Contractor(s) from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the 
Authority against the said Contactor(s) and to forbear or enforce any of the terms 
and conditions relating to the said Agreement and we shall not be relived from 

our liability by reason of any such variation, or extension being granted to the 
said Contractor(s) or for any forbearance, act or omission on the part of the 

Authority or any indulgence by the Authority to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, 
but for the provision, have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the 
Contractor before proceeding against the Bank and the Guarantee herein 
contained shall be enforceable against the Bank notwithstanding any security 

which the Authority may have obtained or obtain from the Contactor shall at 
the time when proceedings are taken against the Bank hereunder be 
outstanding or unrealized. 

 
7. Notwithstanding anything contained herein above our liability under the 

guarantee is restricted to Rs……………. and shall remain in force 
until………………. Unless a claim or suit under this guarantee is filled with us 
on or before ............................................................................ ALL OUR 

RIGHTS 
UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be 

relieved and discharged from all liabilities therein. 

8. This Guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor(s) / supplier(s). 
 

9. We,…………. lastly undertake not to revoke this Guarantee during its 

currency except with the previous consent of the Authority in writing. 
 

Dated the …………date of ......... 202.. 
for…………………………… (indicate the name of Bank) 

Signature………………………….. Name of the Officer…………………………. 

(in Block Capitals). 
Designation of  

Code 
No……………………………
…….. Name of the Bank 

and Branch. 
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PART – V 
 

Schedule of Quantities / Financial Bid 
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   Bill of Quantity 

 

Item Rate BoQ 

 
Tender Inviting Authority: Inland Waterways Authority of India, Noida 

Name of Work: DRY -DOCKING REPAIR WORKS OF MV BHUPEN HAZARIKA. 

Contract No:  

Bidder Name  
 

PRICE SCHEDULE 
(This BOQ template must not be modified/ replaced by the bidder and the same should be uploaded after filling the relevant 

columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NO.# TEXT # TEXT # NUMBER # NUMBER # NUMBER # 

Dry Dock repair of M. V. Bhupen Hazarika during FY 2024-25 
L- 46.50 M, B - 13.30 M,  Draft - 1.50 M, Depth - 3.00 M, GRT - 388.00 Tons. 

Sl. 

No 

DESCRIPTION OF WORK UNIT QTY RATE  

in Rs. 

AMOUNT 

 in Rs. 

 

1 Preparation of Blocking arrangements. Comp. job 1    

a) Keel block removal / refitting. Per block 5    

b) Bilge block removal / refitting. Per block 5    

2 Docking & Undocking of vessel. Comp. job 1    

3 Electrical   shore   power   supply   from 

Shipyard. 

Comp. job 1    

4 Kort  Nozzle  and  thrusters  are   to  be 

checked / serviced / repaired. 
      

 

a) Labour Charges. Comp. job 1    

b) Cost  of  spare  (Actual  +  10  %  basis  as 

required) / machining. 

LS 
  

   

5 

Chipped,   wire   brushed,   scrapped   of underwater plate,   

Ship side plate  & other fitments after Ultrasonic  testing & 

Inspection   of   IWT   Surveyor   to   be recommended,     as     
per     report     of Ultrasonic test. 

sqm 179   

 

6 

For surface preparation and painting of the   underwater   

hull, above   water   hull plate and side plate to be undertaken 

as per   following   standards   :   (i)   Surface preparation    

:By    water    jet    cleaning (ii)Surface    painting    :-Marine    

quality painting    to    be    done    in    dust    free environment      
using      airless      spray machine as following -(a) 1st coat -

100 micron  primer  (b)  2nd  coat  -70  micron tiecoat  (c)  

3rd  coat  -125  micron  anti follic paint (d) 4th coat -125 

micron anti follic  glossy paint  .All  pipe  lines  should be 

colored as per marine color code. 

sqm 179   

 



                    Inland Waterways Authority of India  

                   (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

Dry-dock repair of MV Bupen Hazarika 

 

101 
 

7 
The  entire  ship  side  shell  plate  from LWL to main deck is 
to be chipped, wire brushed, scrapped  from  Keel  to  LWL as 

per report of Ultrasonic test. 

sqm 179   
 

8 

The  entire  ship  side  shell  plate  from LWL  to  deck  plate,  

bathroom,  galley inside, engine room, store, roof, railing, 

railing    chain,    bollard,    draft    mark, plimsoll   mark,   

stairs,   stair   railings, air vents, sounding  pipe,  rooms,  roof  

along with   other   fitment   etc,    as   following, (a.)1  coat  
zinc  chromate  primer,  (b.)  1 coat epoxy paint (c) marine 

quality paint to  be  done  in  dust  free  environment using   

airless   spray   machine   of   100 micron  each  .  All  pipe  

lines  should  be colored as per marine color code. After it 

name of vessel, deptt. and logo to be made by fluorescent 
sticker as required as per direction of EIC/ Surveyor. 

         

a) Labour Charges. Sqm 150

0 

   

b) Cost of  paint  (Actual  +  10  %  basis  as 

required).   
1    

9 
All type  of  pumps  are  to  be  checked  / repair / overhauling 

if required including labour and cost of spares. 
Comp. Job 1   

 

10 

All electrical motors are to be checked / repairing    /    

overhauling    if    required including labour and cost of 

spares. 

Comp. Job 1   

 

11 Propellers 
        

 

11.

1 

Both   propellers   and   bushes   to   be opened,   inspection   

and   if   found   any defect same to be rectify and repaired / 

machining / renewed. 

         

a) Labour Charges. Each 2    

b) Cost of  spare  (Actual  +  10  %  basis  as 

required). 

LS 
  

   

c) DP Test. Each 2    

12 

Rudder, rudder stock, tail / intermediate 
/ thrust shafts, bushes, rudder key to be opened,   inspection   

and   if   found   any defect same to be rectify and repaired / 

machining / renewed. 

         

a) Labour Charges. Comp. Job 1    

b) Cost of  spare  (Actual  +  10  %  basis  as 

required). 

LS 
  

   

13 
Ultrasonic testing to be made hull , deck 
plate and hull to LWL Ship side plate for thickness   as   per   

direction    of   IWT surveyor. 

Per point 

2 

200

0 
  

 

14 

Renewal   of   under   water   plate,   deck plate,  Ship  side  

plate  &  other  fitments after  Ultrasonic  testing  &  

Inspection  of IWT  Surveyor  to  be  recommended,  as per 

report of Ultrasonic test. 

KG 
500

0 
  

 

15 IRS Inspection charges Comp. Job 1    

16 
Fire   extinguisher   is   to   be   serviced, tested    (Hydraulic)    

and    refilled    and certificate is to be produced. 

         

a) Foam type - 9 kgs No. 8    
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b) DCP - 5 kgs No. 6    

c) Water Co2 - 9 Ltr No. 8    

17 
Routine  maintenance  of  both  Gen-set 

engine, Make - Kirloskar, Type 4R1040, are to be serviced. 
      

 

a) Labour Charges. Comp. Job 2    

b) Cost  of  spare  (Actual  +  10  %  basis  as 

required). 

LS 
  

   

18 

Routine  Maintance  of  Both  main  and aux  engines  Make  

-  YANMAR,  Model no.-6HA2M-WHT,  BHP-  718  (359X2), 

are to be serviced. 

         

a) Labour Charges. Comp. Job 2    

b) Cost  of  spare  (Actual  +  10  %  basis  as 
required). 

LS 
  

   

19 Side   railing   pipe   are   bended.   The bended  pipe  are  

straightaned,  welded and if required same is to be changed. 

Comp. Job 1    

20 

Inter   cooler   system   of   Main   &   Aux. Engine.  to  removed  

from  its  base,tube to  be  checked  and  chemical  cleanning 

to be done. The entire unit to be properly cleaned  painted  

and  refitted  back  on OE  position  including,  labour  &  cost  
of spares. 

Comp. Job 1   

 

21 

All         electrical/electronics         AC/DC line/wiring, contol 

panel of engine room switch      board      ,      wheel      house, 

accommodation     (lights,     fans     etc) 

,engine    room    (including    emergency lights), general alarm 
bell, D.C. horn, air horn,   battery   charger,   switch   boards 

,MCBs,  switch  board  ,sensors,  lighting, navigational lights, 

search light, halogen light,  fire  alarm,  siren,  bed  light,  

table light, light  cover,  exhaust fan,  wipers & other fittings 

etc. are to be checked and rectified the defects, as per 
direction of EIC/ Surveyor. 

         

a) Labour Charges. Job 1    

b) Cost  of  spare  (Actual  +  10  %  basis  as 
required). 

LS 
  

   

22 

All  water  tank,   ballast  tank  are  to  be Sewage  tank  with  

pump  line  are  to  be checked,  cleaned  &  repaired  properly 

as per direction of IRS / EIC. 

Comp. Job 1   

 

23 
Sea   chest,   mud   box,   strainer   to   be checked,repaired, 

cleaned   and   painted as per direction of IRS / EIC. 

       

a) Labour Charges. Comp. Job 1    

b) Cost  of  spare  (Actual  +  10  %  basis  as 

required). 

LS 
  

   

24 

All  main  sea  suction  valve   and  line valve along with its 

entire pipe line to be checked, tested and serviced, repaired/ 
renewed including other fitment of valve in  entire  ship  as  

per  direction  of  IRS  / EIC. 

         

a) Labour Charges. Comp. Job 1    

b) Cost  of  spare  (Actual  +  10  %  basis  as 

required). 

LS 
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25 

All   wooden   doors,   windows,   windors glass,  wardrobe   
lock/handle   &  wheel house  &  crew  cabin  sliding  door  

etc. same   to   be   check   and   repaired   / replaced if 

required. 

       

a) Labour Charges. Comp Job 1    

b) Cost  of  spare  (Actual  +  10  %  basis  as required). L4S      

26 Rubber gasket of all man hole cover to be   replaced   with   

required   stud   bolt including labour & cost of spares. 

Comp. Job 1    

27 
Rubber  beading  of  hatch  cover  to  be replaced    including   

labour   &   cost   of spares. 
Comp. Job 1   

 

28 

Port & STBD anchor chain, chain locker to  be  laid  out  

chipped,  blasted,cleaned &  painted.  The  ends  of  the  
anchors chains are to be changed. 

         

a) Labour Charges. No. 4    

b) Cost  of  spare  (actual  +  10  %  basis  if 
required) 

LS 
  

   

29 
Fire  hydrant  valves  and  line  are  to  be checked  /  serviced  

/  repair  if  required including labour and cost of spares. 

Comp. Job 1    

30 

Ramps,   pulley,   hinges   &   safety  wire check  /  replace,   

are  to  be  serviced  / replace if required including labour 

and cost of spares. 

Comp. Job 1    

31 

Passenger   seating   chairs   are   to   be checked if damaged, 

same to be repair /  renewed  including  labour  and  cost  of 
spares. 

Comp. Job 1    

32 
Life  Raft  are  to  be  checked  /  service  / renewed   if   

required   including   labour and materials. 

Nos. 6    

33 
Renewal of Anodes - Zinc Anodes old one removal and new 

one fitment. 

       

a) Labour Charges. Each 40    

b) Cost  of  spare  (Actual  +  10  %  basis  as required). Nos. 40    

34 All   plumbing   work   like   as   flushing system  of  toilet,  

water  line,  taps,  wash basins,  soap  stand,  towell  rail,  

hanger, hook, water jet, shower, water line point are   to   be   

checked   and   repaired   / replaced as required as per 

direction of EIC 

       

a) Labour Charges. Comp. Job 1    

b) Cost  of  spare  (Actual  +  10  %  basis  as required). LS      

35 
Supply   of   danforth   anchor,   150   kg weight     including     

cost     of     anchor, installation & transportation charge. No. 1   
 

  Total (Excluding GST)Rs.:   

 
 

******** 


