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For 

“TRANSPORTATION OF 2 NOS. STEEL BARGE/PONTOONS 
(24m X 6m X 1m) FROM PATNA/DORIGANJ ON NW-1 (RIVER 
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BID DATA SHEET FOR KEY DATES AND CHECK LIST 

 
 

Particulars Description 

Employer The Director, Inland Waterways Authority of India (IWAI), 
Gaighat Patna-800007 (Bihar) 
 

Method of Selection Least Cost System (LCS) selection method. 

 
Name of the Work 

E-Tender for transportation of 2 nos. Steel Barge/Pontoons (24m X 
6m X 1m) from Patna/Doriganj on NW-1 (River Ganga) to Ayodhya 
on NW-40 (River Ghagra) through Inland Water Transport (IWT). 

a) Closing date for 
submission of Online Bid 
and 

 
b) Address for submission 
of hard copy of POA & 
payment instruments 

  Date : 16.11.2023  
Time : 15:00 Hrs (IST) 
Submission : Online submission 

 
The Director, Inland Waterways Authority Of India, Gaighat, 
Patna, Bihar,  PIN: 800007 

Estimated cost of this work INR 25.01 lakhs. (Excl. GST & but incl. Labour welfare Cess) 

 
 
 
 
 
 
 

 
EMD 

INR 51,000/- (i.e. 2% of estimated cost of work)   
 

EMD for the above mentioned amount shall be deposited to Inland 
Waterways Authority of India through RTGS  /  NEFT  in  the 
following account 

 
(i) Name  of  Bank Account: IWAI FUND 
(ii) Bank Name and Address: Canara Bank, Main Branch, South 

Gandhi Maidan, Patna-800001 
(iii) Bank Account number: 0352105000002 IFSC Code: CNRB0000352, 

 
However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department for  
Promotion of Industrial and Internal Trade (DPIIT) are exempt from
submitting the EMD, on submission of documents to the extent as per the 
Government of India notifications. 

 
 
 

Tender Fee 

INR 5,000/- including GST@18% 
 (Rs. Five Thousand Only) 
However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department for 
Promotion of Industrial and Internal Trade (DPIIT) are exempt from 
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 submitting the tender fee / cost of tender document, on submission of 
documents to the extent as per the Government of India notifications. 
Tender fee for the above mentioned amount shall be deposited to Inland 
Waterways Authority of India through RTGS / NEFT in the following 
account:  

(i) Name  of  Bank Account: IWAI FUND 
(ii) Bank Name and Address: Canara Bank, Main Branch, South 

Gandhi Maidan, Patna-800001 
(iii) Bank Account number: 0352105000002 IFSC Code: CNRB0000352, 

 
 
 

Minimum Bank Solvency 

INR 10.01 lakh /- (i.e. 40% of the estimated cost of this work) 
 

Bank Solvency certificate should  not  be  older  than  Six  (06)  Months 
from the  Bid  submission  last  date  from   a   nationalized/scheduled 
bank in India 

Bid Validity Period 60 days after last date of Bid Submission 

Similar Works “Similar Works” shall means works of transportation of 
cargo/shipment/ODC/materials related to riverine 
work/project through IWT. Bidders having similar work 
experience should not have any bad remarks in work 
performance which may lead to disqualification. 
 

Authorized Representative Name: Director, IWAI, Patna 
Contract Duration 30 days 

Bid Opening date Date : 17.11.2023 Time : 15:30 hrs 

Document required for 
technical bid Evaluation. 

1. Scanned copy of UTR no of payment towards tender cost 
and EMD or exemption document proof. 

2. Bank solvency with issuing bank authority for verification. 
3. Tender acceptance letter on letter head with scanned tender 

document with seal and signature. 
4. Duly signed tender form and Self Declaration for 

undertaking for not blacklisted from any department. 
5. Copy of valid Registration certificate. 
6. Audit report/balance  sheet/Financial  turn  over/IT   return  for 

last 3 years (2020-21, 2021-22 & 2022-23). 
7. PAN and GST registration copy. 
8. Prequalification work experience document (Work order & 

Completion Certificate). 
9. Local office and establishment details. 
10. Authorisation letter for bidding, negotiation, signing of 

agreement and execution work (as the case may be). 
11. Any other document as per the tender. 

Location of Assignment NW-1 (Ganga River) & NW-40 (Ghaghra River) 
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Particulars Description 

 

Performance Guarantee 

The contractor shall be required to deposit an amount equal to 5% of 
the tendered value of the work as performance guarantee in the form 
of either RTGS/NEFT at any nationalized/schedule bank within 15 
days of the issue of the work order 
 

 
Security Deposit 

A sum @ 5% of the quoted amount  of  the  bill  shall  be  deducted 
from each running bill of the contractor  till  that  sum reaches  5%  of 
the contract value of the work. 
As per GFR, Manual for Procurement of Works 2019. 

Time schedule  Remittance of Performance security within 15 days from date of 
issue of LOA 

 Signing of agreement within 15 days from date of issue of LOA 
 Work will be completed as per specifications within 30 days  from 

the date of issue of Work order. 

Make in India As  per  policy  of  Govt.  of  India  to  encourage  ‘Make  in  India’ and 
promote manufacturing and production of  goods  and  services in 
India, the provisions vide order  no.  P-45021/2/2017-PP  (B.E-II) 
dated  29.05.2019  on  the  subject  “Public  Procurement  (Preference 
to    Make   in    India),    Order   2017    –    Revision”    shall    be  
fully applicable. 
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      Hkkjrh; vUrnZs'kh; tyekxZ izkf/kdj.k 
INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Port, Shipping and Waterways, Govt. of India) 
P.O. -Gulzharbagh, Gaighat, Patna-800007 

Web site: http://iwai.nic.in , https://eprocure.gov.in/eprocure/app, 
E-mail: iwaiptn@rediffmail.com, dirpat@iwai.gov.in 

 

NOTICE INVITING TENDER NO: IWAI/PTN/17(91)/FT/Ayodhya/NW-40/2023-24 
 

1. Name of Work: E-Tender for transportation of 2 nos. Steel Barge/Pontoons (24m X 6m X 
1m) from Patna/Doriganj on NW-1 (River Ganga) to Ayodhya on NW-40 (River Ghagra) 
through IWT. 

2. Inland waterways Authority of India (IWAI) invites online tenders/bids in two 
cover system (Cover I – Technical bid and Cover II – Financial bid) from 
experienced contractors/firms for “Transportation of 2 nos. Steel Barge/Pontoons (24m 
X 6m X 1m) from Patna/Doriganj on NW-1 (River Ganga) to Ayodhya on NW-40 (River 
Ghagra) through IWT”. The EMD, financial solvency certificate, experience, annual 
turnover etc. are to be submitted as per the details given in succeeding paras. The tender 
will be  placed online at https://eprocure.gov.in/eprocure/app 

3. Estimated cost of work & EMD requirement are as under : 
 

 
# 

 

Name of the work 
Estimated Cost 

( in Lakhs) 
EMD 

(Rs. in Lakhs) 

Completion 
Period 

 
 
1 

Transportation of 2 
nos. Steel 

Barge/Pontoons (24m 
X 6m X 1m) from 
Patna/Doriganj on 

NW-1 (River Ganga) 
to Ayodhya on NW-40 

(River Ghagra) 
through IWT 

 
Total Rs.25.01 
Excluding GST as 
applicable. 

 
 

0.51 

 
 

30 days 

 
4. Date of Publishing :  09.11.2023 at 12:00 hrs 

5. Download start date &Time: 09.11.2023at 12:30 hrs 

6. Submission start date &Time: 09.11.2023at 12:30 hrs 

7. Bid Closing/Document Download End Date &Time: 16.11.2023 at 15:00 hrs 

8. Bid Opening Date &Time 17.11.2023 at 15:30 hrs 
 

9. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and 
CPP Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating in e-tender 
process are required to furnish a non-refundable RTGS/NEFT for Rs.5000/- (Rupees Five 
thousand only)  including GST @18% towards the tender fee to IWAI FUND through RTGS/NEFT 
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in the following account 
 
 

Name of the Bank : Canara Bank 
Bank Branch Address : Main Branch, South Gandhi Maidan, Patna-800001 
Name of Bank A/c : IWAI FUND, 
Bank Account No.                            : 0352105000002 
IFSC Code : CNRB0000352 

Scan copy of the same to be uploaded in technical bid. The bid is to be submitted only online 
at https://eprocure.gov.in/eprocure/app. Bid without tender cost will be rejected. 

 
10. A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by the bidder. 

 
11. Tenderer shall agree to the terms and conditions of the tender and submit the tender online 
duly signed on each page for agreeing the same. 

 
12. The complete bid as per the tender documents should be placed online at 
https://eprocure.gov.in/eprocure/app by 15:00 hrs on 16.11.2023 and will be opened online on 
17.11.2023 at 15:30 hrs at IWAI, Regional office Patna. The original RTGS/NEFT for tender 
fee and EMD should be submitted before closing date and time of submission of bid at Inland 
Waterways Authority of India, Gaighat, P.O-Gulzarbagh, Patna-800007 (Bihar) except Micro 
& Small Medium Enterprises (MSMEs) as defined in MSE Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) and valid Udhyam Aadhar 
certificate issued by department of Micro, Small and Medium Enterprises (MSME) or 
Department or Start-ups as recognized by Department for Promotion of Industry and Internal 
Trade (DPIIT) on submission of a valid registration certificate as per the Government of India 
rules. 

 
13. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 
and no correspondence shall be entertained in this regard. The department will also have the 
right to award the work to different bidders at the lowest received rate to ensure that the works 
are undertaken smoothly. 

 
14. Work Experience: - 

 
i. The tenderer shall be registered with Central Public Works Department, Railways, MES 

and State PWD/ Irrigation Department/any Govt. Agency or non-registered contractors 
having experience of working with IWAI. 

 
ii. Average annual financial turnover during last three years ending of the previous financial 

year, should be at least 30% of the cost. Experience of having successfully completed 
similar works during last seven years ending last day of month previous to the one in 
which this tender is invited should be either of following: 

 
(a) Three similar works costing not less than 40% of the estimated cost; or 
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(b) Two similar works costing not less than 50% of the estimated cost; or 
 
(c) One similar work completed not less than 80% of the estimated cost  

 
 

iii. Similar work shall mean works of transportation of cargo/shipment/ODC/materials 
related to riverine work/project through IWT. Bidders having similar work experience 
should not have any bad remarks in work performance which may lead to 
disqualification.  

 
 

15. Latest certificate of solvency from nationalized / scheduled Bank of India for not less than 
the value as indicated below: 

 
 
 
 
 
 
 
 

The solvency certificate submitted by the bidder shall not be issued prior Six (06) Months 
from the last date of Bid Submission. 

 
16. The tender should not have been banned or delisted by any State Govt./Central Govt. or 

quasi Govt. agency or public-sector undertaking. The bidders are required to give a 
declaration whether they have not been banned or delisted by any State Govt./Central Govt. 
or quasi Govt. Agency or Public Sector Undertaking. 

 
17. Scanned copy of the ‘Tender Acceptance Letter’ and ‘Form of Tender’ duly signed and 

stamped by the bidder is to be enclosed with the tender by the bidder. 
 

18. Bidder should see General Conditions, Special Conditions of contract and BOQ very 
carefully before bidding. 

 
19. The bidder may visit the site or channel before bidding for assessing the channel condition. 

The hydrographic data (LAD report) as available with IWAI shall be provided if required. 
 

20. IWAI reserves the right to accept or reject any or all bids / tenders without assigning any 
reason and no correspondence shall be entertained in this regard. 

 
 

Director  
Inland Waterways Authority of India. 

Regional office,Patna-800007

# Name of the work Bank Solvency required 

 
I. 
 

Transportation of 2 nos. Steel Barge/Pontoons (24m X 
6m X 1m) from Patna/Doriganj on NW-1 (River 
Ganga) to Ayodhya on NW-40 (River Ghagra) through 
IWT 

Not less than 40% of 
tender value i.e. 
Rs.10.01 lakh 
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To, 

PART-I 

(A) TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 
 
 
 

Date: 

 

THE DIRECTOR  
INLAND WATERWAYS AUTHORITY OF INDIA, 
GAIGHAT, PO-GULZARBAGH 
PATNA-800007(BIHAR) 

Sub: Acceptance of Terms & Conditions of Tender.  

Tender no.: IWAI/PTN/17(91)/FT/Ayodhya/NW-40/2023-24 
 
Name of Tender / Work: - E-Tender for Transportation of 2 nos. Steel Barge/Pontoons (24m X 

6m X 1m) from Patna/Doriganj on NW-1 (River Ganga) to Ayodhya 
on NW-40 (River Ghagra) through IWT. 

Dear Sir, 
 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’        from        the        web       site(s)       namely: www.iwai.nic.in OR 
https://eprocure.gov.in/eprocure/appas per your advertisement, given in the abovementioned 
website(s). 

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No.  to  (including all documents like annex(es), schedule(s), 
etc.), which form part of the contract agreement and I / we shall abide hereby by the terms / 
conditions / clauses contained therein. 

 

3. The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time to time by your 
department/ organization too have also been taken into consideration, while submitting this 
acceptance letter. 

 

4. I / We hereby unconditionally accept the tender conditions of abovementioned tender 
document(s) / minutes of the pre-bid meeting/corrigendum(s) in its totality / entirety. 

 

5. In case any provisions of this tender are found violated, then your department/ organization shall 
without prejudice to any other right or remedy be at liberty to reject this tender/bid including the 
forfeiture of the full said earnest money deposit absolutely. 

 

Yours Faithfully 
 
 
 

(Signature of the Bidder, with Official Seal) 
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(B) FORM OF TENDER 

To,  
THE DIRECTOR  
INLAND WATERWAYS AUTHORITY OF INDIA, 
GAIGHAT, PO-GULZARBAGH 
PATNA-800007(BIHAR) 

 
Sub: Tender document for Transportation of 2 nos. Steel Barge/Pontoons (24m X 6m X 

1m) from Patna/Doriganj on NW-1 (River Ganga) to Ayodhya on NW-40 (River 
Ghagra) through IWT. 

 

Sir, 
 

1. Having visited the site and examined the information and instructions for submission of 
tender, general conditions of contract, Special Condition of contracts, Technical, General and 
Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc 
for the above named works, I/ We hereby tender for execution of the works referred to in the tender 
documents in conformity with the said Conditions of Contract, Specifications, Schedule of 
quantities for the sum as stated in Bill of quantities of this tender Document or such other sum as 
may be ascertained in accordance with the said conditions of contract. 

 
2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 
within the time as stated in the tender and also in accordance in all respects with the specifications, 
designs, drawings and instructions as mentioned in the tender documents. 

 
3. I am tendering for the works mentioned in the table below and submitting the EMD in the 
form of RTGS/NEFT in favour of ‘IWAI FUND’ payable at Patna at Nationalized / schedule bank 
as per the details given therein: 

 

 
# 

 
Name of the work 

E.M.D. 
(In Rs.) 

RTGS No. & 
Date 

Details of bank (name of 
bank, Branch and 

address) 

 
1. 

Transportation of 2 nos. Steel 
Barge/Pontoons (24m X 6m X 
1m) from Patna/Doriganj on 
NW-1 (River Ganga) to 
Ayodhya on NW-40 (River 
Ghagra) through IWT 

 

0.51 lakh 

  

4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 90 
days from the date of opening of price bids or extension thereto as required by the IWAI and not to 
make any modifications in its terms and conditions. 

 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 
any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 
execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest money, 
as aforesaid and IWAI shall without any prejudice to another right or remedy, be at the liberty to 
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forfeit the said Earnest Money absolutely otherwise the said earnest money shall be retained by 
IWAI towards part of security deposit to execute all the works referred to in the tender documents 
upon the terms and conditions contained or referred to therein and to carry out such deviations as 
may be ordered. Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and 
conditions and provisions of this tender. No interest is payable on earnest money deposit and/ or 
security deposit. 

 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in 
the event of works not being completed in time. If this tender is accepted, I/ We undertake to enter 
into execute at my/ our cost when called upon by the employer to do so, a contract agreement in the 
prescribed form. Unless and until a formal Agreement is prepared and executed this tender together 
with your written acceptance thereto shall constitute a binding contract. 

 

7. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 
performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by 
any Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. 

 

8. I/ We understand that you are not bound to accept the lowest or any tender you may receive 
and may reject all or any tender without assigning any reason. 

 

9. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further certified that it 
does not contain any deviation to the aforesaid documents. 

 

Date ………………. Signature …………………... 
Name ………………………. 
Designation ………………... 

Duly authorized to sign & submit tender for an on behalf of 
(Name and address of firm) 

M/s ………………………………… 
TelephoneNo….……. FAX No…………... 

Witness: 
Signature…………………………. 
Name: …………………………… 
Occupation ………………………. 

 

Address …………………………. 
Telephone No.……………………
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(C ) INSTRUCTIONS FOR SUBMISSION OF BID 
 

1) All covering letters and information to be included in the bid shall be submitted along with 
the bid itself. 

 
2) This tender schedule is only for the work of “Transportation of 2 nos. Steel 

Barge/Pontoons (24m X 6m X 1m) from Patna/Doriganj on NW-1 (River Ganga) to 
Ayodhya on NW-40 (River Ghagra) through IWT.” 

 
Total estimated cost of works is as under. 

 
 
Sl.
no. 

 
Name of work 

Estimated Amount 
(In Rs.) 

EMD (In Rs.) Solvency 
Amount (in Rs.) 

 

 
1 

Transportation of 2 nos. 
Steel Barge/Pontoons (24m 
X 6m X 1m) from 
Patna/Doriganj on NW-1 
(River Ganga) to Ayodhya 
on NW-40 (River Ghagra) 
through IWT 

 
Total Rs. 25.01 lakh 
Excluding GST  

 
 

0.51 lakh 

 
 

10.01 lakh 

 
3) Tender should be submitted in two Folders viz. Folder 1(Technical Bid) & Folder 2 (Price 

Bid) should be uploaded in web site //eprocure.gov.in/procure/app. 
 

No other document other than price schedule/ schedules should be placed inside Folder 2 
containing price bid otherwise tender will be summarily rejected. The documents to be 
submitted in Folder 1 and Folder 2 shall be as follow: 

 
Folder 1 (Technical Bid): 

 

The technical bid shall be submitted online along with scanned copy of the following 
documents: 

 Bid document marked Original duly completed and signed on every page except prices. 
 Earnest Money should be submitted separately of the quoted work (RTGS/NEFT as 

prescribed). Scanned copy must be uploaded. 
 Registration certificate/ business Entity from concerned Authorities 
 Copy of GST registration certificate. 
 Latest Solvency certificate of schedule banks. 
 Letter of Authority for signing and negotiation of the tender (as the case may be). 



13  

 Permanent Account Number (PAN) issued by Income Tax Department. 
 Profit and loss account for the last 3 years i.e. ending March 2020-21, 2021-22 and 2022-23 

with UDIN. 
 Work order/experience certificate of similar work completed successfully by the contractor. 
 Copy of a signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder for downloaded 
tenders. 

 Copy affidavit of not banned or de- listed by any government or quasi government agency 
or PSU. 

 
Non submission of any of above documents shall lead to disqualification of the bid 

 

Folder 2 (Price Bid): 
 

The price Bid shall be submitted in Folder 2. It may please be noted that this part shall not 
contain any terms and conditions. Any condition given in the price bid) will be sufficient 
cause for rejection of bid: 

 
4) Bidders are advised to submit quotation strictly based upon technical specification, terms 

and conditions contained in technical specifications, terms and conditions contained in 
documents and not to stipulate any deviations. Any change in this may lead to rejection of 
bid. 

5) Earnest Money should be deposited as per details mentioned in NIT. 
Bid not accompanied with EMD are liable for rejection. 

 
6) Any annotations or accompanying documentation in bid shall be in Hindi or English 

language only and in metric system. Tender filled in any other language will be summarily 
rejected. 

 
7) Bidders shall sign their proposal with the exact name of the firm to whom the bid document 

has been issued. The bid shall be duly signed and sealed by an authorized person of the 
bidder’s organization as following: 

 
8 (a)  If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 

name and full name of his firm with its current business address. 
 
 

  (b)  If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above  
his full name and full name of his firm with its name and current business address. 

 
  (c)    If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of   

the firm above, their full names and current business address, or by a partner holding the 
power of attorney for the firm for signing the Tender in which cases a certified copy of the 
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power of attorney shall accompany the Tender. A certified copy of the partnership deed 
and current business address of all the partners of the firm shall also accompany the Tender. 

 
 (d)  If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed  

by a duly authorized person holding the power of attorney for signing the tender in which 
case a certified copy of the power of attorney shall accompany the Tender. Such limited 
company or corporation may be required to furnish satisfactory evidence of its existence 
before the contract is awarded. ‘Satisfactory evidence’ means the certificate of 
incorporation of the limited company or corporation under Indian Companies Act, 1956. 

 
(e)  If the Tender is submitted by a group of firms, the sponsoring firm shall be submitting 

complete information pertaining to each firm in the group and state along with the bid as to 
which of the firm shall have the responsibility for tendering and for completion of the 
contract document and furnish evidence admissible in law in respect of the authority 
assigned to such firm on behalf of the group of firms for tendering and for completion of the 
contract document. The full information and satisfactory evidence pertaining to the 
participation of each member of the group of firms in the firm in the Tender shall be 
furnished along with the Tender. 

 
(f) Firms /Agency/Vendors are advised to study the document carefully.Online Submission 

shall be deemed to have been done after careful study and examination of NIT with full 
understanding of its implications. 

 
(g) No more than one bid shall be submitted by one bidder or bidders having a business 

relationship. Under no circumstance, the close relations who have a business relationship 
with one another be allowed to tender for the same contract as separate competitors. A 
breach of this condition will render the tenders of both parties liable to rejection. 

 
 

 (h)  All witnesses and sureties shall be persons of status and their full names, occupations and 
addresses shall be stated below their signatures. All signatures affixed in each page in the 
tender will be dated. 

 
9) Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder. The power of attorney 
or authorization or any other document constituting adequate proof of the ability of the 
signatory to bind the bidder shall be annexed to the bid. The Owner may reject outright any 
bid unsupported by adequate proof of the signatory’s authority. 

 
10) The bid document shall be completed in all respects and shall be submitted together with the 

requisite information and appendices. They shall be complete and free from ambiguity, 
change or inter-lineation. In case IWAI requires any information/ clarification(s) from the 
Bidder in respect of the bid documents, the bidder shall be required to furnish the same in 
writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A 
failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

 
11) If the space in the bid form or in the Appendices thereto is insufficient, additional pages 
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shall be separately added. These pages shall be consecutively page numbered and shall also 
be signed by the Bidder. 

 
12) Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in 
case the need so arise. 

 

13) IWAI shall have an unqualified option under the said bid bond to claim the amount there 
under in the event of the Bidder failing to keep the bid valid up to the date specified 
or refusing to accept work or carry it out in accordance with the bid if the IWAI decides to award 
the Work to the Bidder. 

 
14) The EMD shall be retained with IWAI until finalization of tenders. Further, security deposit 

as per the clause of Security shall be payable by the successful bidder. If the tenderer fails to 
furnish the security deposit in accordance with tender conditions EMD shall be forfeited. In 
the event of the Bidder becoming the successful Contractor. The amount of EMD would be 
adjusted against the Security deposit. 

 
15) IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 

30 (thirty) days of placement of order to successful bidder. No interest shall be payable on 
EMD by IWAI. 

 
16) The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 
document or subsequently. If any of the tenderer or his agent is not present at the time of 
opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 
statement of the attested and unattested corrections in the tender over their signature. Such a 
list shall then be binding on the absentee tenderer. 

 
17) The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute such 
a contract shall be deemed to be a failure on the part of such successful bidder to comply 
with the terms contained herein. 

 
18) The Bidder shall bear all cost associated with preparation and submission of his bid and the 

Owner will, in no case, be responsible or liable for those costs regardless of the conduct or 
outcome of the bidding process. 

 
19) IWAI reserves the right to reject any or all bids and the tender without assigning any reasons. 

 
 
 

Director  
Inland Waterways Authority of India. 

Regional office,Patna-800007 
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Instructions to the Bidders/ Contractors for the e-submission of the bids online through the 
Central Public Procurement Portal for e-Procurement https://eprocure.gov.in/eprocure/app 

 

i) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 
consultants/bidders on the e-Procurement/e-tender portal is a prerequisite for e-tendering. 

 
ii) Bidder should do the enrollment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available” Enroll Here” on the home page 
Portal. Enrollment is free of charge. During enrollment/registration, the bidders should 
provide the correct/true information including valid email-id. All the correspondence shall 
be made directly with the contractors/bidders through email-id provided. 

 
iii) Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 
 

iv) Then the Digital Signature Certificate (Class  II  or  Class  III  Certificates  with  signing  
key usage) issued  by  SIFY/TCS/n-Code/e-Mudra  or  any  Certifying  Authority 
recognized by CCA India on e-Token/Smartcard, should be registered. 

 
v) The DSC that is registered only should be used by the bidder and should ensure safety  of 

the same. 
 

vi) Bidder may go through the tenders published on the site and download the required tender 
documents/schedules for the tenders he/she is interested. 

 
vii) After downloading / getting the tender document/schedules, the Bidder should go through 

them carefully and then submit the documents as asked. 
 

viii) If there are any clarifications, this may be obtained online through the tender site,  or 
through   the   contact   details.   Bidder   should   take   into   account   of   the    
corrigendum published before submitting the bids online. 

 

ix) Bidder then logs in to the site through the secured log in by giving the user id/ password 
chosen during enrolment/registration and then by giving the password of the e- 
Token/Smartcard to access DSC. 

 
x) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the my favorites folder. 
 

xi) From the favorites folder, he selects the tender to view all the details indicated. 
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xii) It is construed that the bidder has read all the terms and conditions before submitting their 
offer. Bidder should go through the  tender  schedules  carefully  and  upload  the  
documents as asked; otherwise, the bid will be rejected. 
 

xiii) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document/schedule and generally, they can be in general PDF/ xls/ rar/ jpg formats. If 
there is more than one document, they can be clubbed together and can be provided in the 
requested format. Each document to be uploaded through online for the tenders should be 
less than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and 
the same can be uploaded, if permitted. 

 
xiv) If there are any clarifications, this may be obtained through the site, or during the pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to 
time before submitting the online . 

 
xv) The Bidders can update well in advance, the  documents  such  as  certificates,  annual  

report details etc., under My Space option and these can be selected as per tender 
requirements and then  send  along  with  bid  documents  during  bid  submission.  This  
will facilitate the bid submission process faster by reducing upload time of bids. 

 
xvi)  Bidder should submit the Tender Fee/ EMD as specified in the tender. The original payment 

instruments should be posted/couriered/given in person to the Tender Inviting Authority 
within the due date as mentioned in this tender document. Scanned copy of the instrument 
should be uploaded as part of the offer, if asked for. 

 
xvii) While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets. 
 

xviii) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 
applicable and enter details of the instruments. 

 
xix) The details of the RTGS/any other accepted  instrument,  physically  sent,  should  tally  

with the details available in the scanned copy and the data entered during bid submission 
time. Otherwise submitted bid will not be acceptable. 

 
xx) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 
uploading their offers shall be deemed to be a confirmation that they have read all sections and pages 
of the bid document including General conditions of contract without any exception and have 
understood the entire document and are clear about the requirements of the tender requirements. 

 
xxi) The bidder has to upload the relevant files required as indicated in the cover content. In case 

of any irrelevant files, the bid will be rejected. 
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xxii) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 
should be entered in the allotted space only and uploaded after filling the relevant columns. 
The Price Bid/BOQ template must not be modified/replaced by the bidder, else the bid 
submitted is liable to be rejected for this tender. 

xxiii) The bidders are requested to submit the bids through online e-tendering system to the  
Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders at the eleventh hour. 

 
xxiv) After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of bid 
for the particular tender and will also act as an entry pass to participate in the bid opening 
date. 

 
xxv) The bidder should ensure/see that the bid  documents  submitted  should  be  free  from  

virus and if the documents could not be opened, due to virus, during tender opening, the bid 
is likely / liable to be rejected. 

 
xxvi)  The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. 
The bidders should follow this time during bid submission. 

 

xxvii) All the data being entered by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be  viewable  by  any  one  until  the  
time of bid opening. 

 

xxviii) Any bid document that is uploaded to the server is subjected to symmetric encryption using 
a system generated symmetric key. Further this  key  is  subjected  to  asymmetric 
encryption using buyers/bid openers’ public keys.  Overall,  the  uploaded  tender  
documents become readable only after the tender opening by the authorized bid openers. 

 

xxix) The confidentiality of the bids is maintained since the secured Socket Layer 128-bit 
encryption technology is used. Data storage encryption of sensitive fields is done. 

 

xxx) The bidder should logout of the tendering system using the normal logout option available 
at the top right-hand corner and not by selecting the (X) exit option in the browser. 

 

xxxi) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact 
person indicated in the tender. 

 

Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for 
the helpdesk is 1800 233 7315 

 
***** 
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PART – II 
 

INTEGRITY AGREEMENT 
 

To be signed by the bidders’ and same signatory competent/ authorized to sign 
the relevant contract on behalf of IWAI. 

 

This Integrity Agreement is made at ............... on this........... day of ........... 20...... 
 

BETWEEN 
 

Authorized representative of Inland Waterways Authority of India. IWAI, (Hereinafter referred as 
the ‘Principal/ Owner’, which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 

 
AND 

 
............................................................................................................. 

(Name and Address of the Individual/firm/Company) 
Through ................................................................... (Hereinafter referred to as the 

(Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 

 
Preamble 

 
WHEREAS the Principal / Owner has floated the Tender (NIT No ................. ) (hereinafter referred 
to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for 
…………………………………………………………………………… hereinafter referred to as 
the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents and 
Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 
 

1. The Principal/Owner commit itself to take all measures necessary to prevent corruption and to 
observe the following principles: 

 
(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an advantage 
in relation to the Tender process or the Contract execution. 

 
(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 
 

2. If the Principal/Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC 
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 
in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition 
can also initiate disciplinary actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1. It is required that each Bidder/Contractor (including their respective officers, employees and 
agents) adhere to the highest ethical standards, and report to the IWAI all suspected acts of 
fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, 
during the tendering process and throughout the negotiation or award of a contract. 

 
2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation 
in the Tender process and during the Contract execution: 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner’s employees involved in the tender process or 
execution of the contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the contract. 
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(a)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or 
any other actions to restrict competitiveness or to cartelize in the bidding process. 

 
(b) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 
personal gain), or pass on to others, any information or documents provided by the 
Principal/Owner as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted electronically. 

 
(c) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if any. 
Either the Indian agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent participates in a tender 
on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 
manufacturer along with the first manufacturer in a subsequent/parallel tender for the same 
item. 

 
(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries 
in connection with the award of the Contract. 

 
3.  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a wilful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the Government interests. 

 
5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or indirectly, 
where potential or actual injury may befall upon a person, his/ her reputation or property to 
influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shallhave the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute 
right: 
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1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ 
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the 
tender process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and duration of the 
exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner. 

 
2.  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 
terminated/determined the contract or has accrued the right to terminate/determine the 
contract according to Article 3(1), the Principal/Owner apart from exercising any legal  
rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit 
of the Bidder/Contractor. 

 
3.  Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law 
enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 

 

1. The Bidder declares that no previous transgressions occurred in the last 5 years with any 
other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in 
India that could justify his exclusion from the Tender process. 

 
2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3. If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Principal/Owner may, at its 
own discretion, revoke the exclusion prematurely. 
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 
in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/ 
sub-vendors. 

 
2. The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 
 

3. The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its provisions 
at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 

 
If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, IWAI. 

 
Article 7: Other Provisions 

 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters 
of the Division of the Principal/Owner, who has floated the Tender. 

 
2. Changes and supplements need to be made in writing. Side agreements have not been made. 

 
3. If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 

or by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized 
by board resolution. 

 
4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 

 
5. It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration. 
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Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be deemed 
to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 
documents with regard any of the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses: 

 
 

............................................................... 
(For and on behalf of Principal/Owner) 

 
 

................................................................. 
(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1............................................... 
(Signature, name and address) 

 
 

2................................................ 
(Signature, name and address) 

Place: 

Date: 



25  

 
 
 
 
 

SCHEDULE -A 
 
 

Name of Work: E-Tender for of “Transportation of 2 nos. Steel Barge/Pontoons (24m X 6m 
X 1m) from Patna/Doriganj on NW-1 (River Ganga) to Ayodhya on NW-40 (River 
Ghagra) through IWT.” 

 
i. Estimated cost of work & EMD requirement: As mentioned in NIT. However, the 

estimate mentioned is in NIT merely as 
a rough guide. 

 
ii. Security Deposit : 10% of tendered value  

 
iii. Earnest Money : As indicated in NIT 

 
iv. Performance Guarantee : 5% of tendered value in the form of 

NEFT/RTGS in favour of “IWAI 
FUND” issued by any 
Nationalized/Scheduled Bank of India. 

 
v. Balance Security Deposit : 5 % (A sum @10% of the gross 

Amount of the bill shall be deducted 
from running bill till the amount 
accumulated to 5% of contract value 
(including deposited EMD.) 
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SCHEDULE-B 
 
 

(General Rules & Directions with reference to General Conditions of Contract) 
 

i. Officer inviting tender : Director, IWAI, Patna. 
 

ii. Tender Accepting Authority : Director, IWAI, Patna. 
 

iii. (a) Time allowed for submission of :15 days 
Performance Guarantee as per 
Clause 3.1 of GCC from the date of 
issue of letter of acceptance 

 
(b) Maximum allowable time extension : 7 days 
beyond the period provided in (iii)(a) above 

 
iv. Standard Schedule of Rates : As per  estimate 

 
v. Specifications to be followed : As per Tender 

 
vi. Incentive for early completion. 

Whether Clause 50 is applicable : No 
 
 
 
 
 

*******
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GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 

CLAUSE-1 : DEFINITIONS 
CLAUSE-2 : INTERPRETATIONS 
CLAUSE-3 : PERFORMANCE GURANTEE 
CLAUSE-4 : SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT DOCUMENTS 
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE 
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE IN CONSTITUTION 
CLAUSE-12 : COMMENCEMENT OF WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS 

AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS 
CLAUSE-15 : URGENT WORKS 
CLAUSE-16 : DEVIATIONS 
CLAUSE-17 : CONTRACTORS SUPERVISION 
CLAUSE-18 : INSTRUCTION AND NOTICE 
CLAUSE-19 : PLANT AND EQUIPMENT 
CLAUSE-20 : PATENT RIGHTS 
CLAUSE-21 : MATERIALS 
CLAUSE-22 : LAWS GOVERNING THE CONTRACT 
CLAUSE-23 : WATCHING AND LIGHTING 
CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, FOSSILS ETC. 
CLAUSE-27           :     FORCE MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF 
CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 
CLAUSE-30 : SUSPENSION OF WORKS 
CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK 
CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH 

CLAUSE-33 : CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE CONTRACTOR 
CLAUSE-34 : COMPLETION TIME AND EXTENSIONS 
CLAUSE-35 : LIQUIDATED DAMAGES FOR DELAY 
CLAUSE-36 : WHEN THE CONTRACT CAN BE DETERMINED 
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE 
CLAUSE-39 : MEASUREMENTS 
CLAUSE-40 : PAYMENT ON ACCOUNT 
CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC 
CLAUSE-42 : TAX DEDUCTION AT SOURCE 
CLAUSE-43 : PAYMENT OF FINAL BILL 
CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS 
CLAUSE-45 : FINALITY CLAUSE 
CLAUSE-46 : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS REASONABLE 

WITHOUT PREFERENCE TO ACTUAL LOSS 
CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION 
CLAUSE-48 : CLAIMS 
CLAUSE-49 : INTEREST 
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expressions shall, unless context otherwise requires, 
have the meaning thereby respectively assigned to them: 

 
i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 
Waterways Authority of India and the contractor, together within the documents referred to 
therein including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-charge and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another 

 
ii) Contract sum: means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 
 

iii) Contractor: means the successful tenderer who is awarded the contract to perform the  
work covered under this tender document and shall be deemed to include the contractor’s 
successors, executors, representatives or assign approved by the Engineer-in-charge. 

 
(iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

 
(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

 
(vi) Engineer-In-Charge (EIC) means the Engineer officer authorized to direct supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 
charge of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 
the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 
bills, ensuring quality control, inspecting works and other related works for completion of 
the project. 

 
(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 
(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 
(x) Director means the Director of the Authority, as the case may be. 

 
(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 
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(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 
Authority, as the case may be 

 
(xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 
 

(xv) Day : means a calendar day beginning and ending at mid-night. 
 

(xvi) Week : means seven consecutive calendar days 
 

(xvii) Month : means the one Calendar month. 
 

(xviii) Site means the waterway and / or other places through which the works are to be executed. 
 

(xix) Vessel : means the vessel/craft belonging to the Contractor for carrying out the work. 
 

(xx) Drawings : means the drawings referred to in the specifications and / or appended with the 
tender document, any modifications of such drawings approved in writing by the Engineer-
in-Charge and shall also include drawings issued for  actual  execution of the  work time to 
time by the Engineer-in-Charge. 

 
(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate 
any risk or accident or failure or to obviate any risk of damage to the vessel structure, or 
required to accelerate the progress of work or which becomes necessary for security or for 
any other reason the Engineer-in-Charge may deem expedient. 

 
(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 
tender papers or the standard schedule of rates of the govt. mentioned with the amendments 
thereto issued up to the date of receipt of the tender. 

 
(xxiv) District specifications mean the specifications followed by the State Government in the area 

where the work is to be executed. 
 
(xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
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CLAUSE – 2: INTERPRETATIONS 

 Where the contract so requires, words imparting the singular only shall also include the 
plural and vice versa. Any reference to masculine gender shall whenever required include 
feminine gender and vice versa. 

 Heading and marginal notes in these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation of construction thereof of the 
contract. 

 
CLAUSE – 3: PERFORMANCE GUARANTEE 

 The contractor shall be required to deposit an amount equal to 5% of the tendered value of 
the work as performance guarantee in the form of either RTGS/NEFT at any 
nationalized/schedule bank within 15 days of the issue of the work order. 

 Performance guarantee shall be initially valid up to the stipulated date of completion plus 
sixty days beyond that. In case the time for completion gets enlarged, the contractor shall get 
the validity of the performance guarantee extended to cover such enlarged time of the work. 
After recording of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor without any interest. 

 In the event of contract being determined under the provision of any of the 
clauses/conditions of agreement, the performance guarantee shall be forfeited in full and 
shall be absolutely at the disposal of the authority. 

 
CLAUSE – 4: SECURITY DEPOSIT 

 
 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of  

the contractor till the sum along with the sum already deposited as the earnest money will 
amount to security deposit of 5% of the contract value of work. Bank guarantee will not be 
accepted as security deposit. 

 
 The total security deposit shall remain with IWAI till the defect liability period is over or the 

payment of the final bill payable in accordance with agreement conditions whichever is 
later, provided the Engineer-in-Charge is satisfied that there is no demand outstanding 
against the contractor. 

 
 No interest will be paid on security deposit. 

 
 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the contractor. However, if the contractor duly performs and 
completes the contract in all respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 
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contractor after deduction of cost and expenses that the Authority may have incurred and 
other money including all losses and damages which the Authority is entitled to recover 
from the Contractor. 

 
 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 
contractor to explain the causes for the delay within 3 days of receipt of the memo and 10 
days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied 
with the explanations offered, he may forfeit the security deposit and / or withhold payment 
of pending bills in whole or in part and/ or get the measures of rectification of progress of 
work accelerated to the pre-defined level at the risk and cost of the contractor. 

 
 All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 
paid by the sale of a sufficient part of his security or from the interest arising there from or 
from any sums which may be due or may become due to the contractor by the Authority on 
any account whatsoever. Also in the event of the contractor’s security deposit being reduced 
by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 
receipt of notice of demand from the Engineer-in-Charge make good the deficit in his 
security deposit. 

 
 Earnest Money Deposit (EMD) must accompany each tender and tender not accompanied by 

the EMD shall be rejected as NON-RESPONSIVE. The EMD for an amount as specified 
above for each vessel shall be submitted in the technical bid. However, Micro, Small and 
Medium Enterprises (MSME)/NSIC or are registered with the Central Purchase 
Organization Ministry or Department or Startups as recognized by Department of Industrial 
Policy & Promotion (DIPP)/GOVERNMENT RENAME as Department for Promotion of 
Industry and Internal Trade (DPIIT) are exempted from depositing EMD and Tender Fee. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER 

 
The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates quoted in the 
schedule of Quantities and Prices which shall (except as otherwise provided  in  the 
contract) cover all his obligations under the contract and all matters and things necessary for 
the proper execution and completion of the works in accordance with the provisions of the 
contract and its operation during execution of work. 

 
CLAUSE – 6: CONTRACT DOCUMENTS 

 
 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one language, the language according to which the 
contract is to be constructed and interpreted shall be English. 

 
 The Contractor shall be furnished free of charge certified true copy of the contract 

document. 
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 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 
the Contractor on the Site in good condition and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge, his representatives or by other 
Inspecting officers of the Authority. 

 
 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 
 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 

 Detailed drawings shall be followed in preference to small-scale drawings and figured 
dimensions in preference to scaled dimensions. The case of discrepancy between the 
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 
order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices. 
(b) Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

 

 The contractor shall study and compare the drawings, specifications and other relevant 
information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 
Engineer-in-Charge regarding the correct intent and meaning of the drawings and 
specifications shall be final and binding. 

 

 Any error in description, quantity or price in Schedule of Quantities and Prices or any 
omission there from shall not vitiate the Contract or release the Contractor from the 
execution of the whole or any part of the work(s) comprised therein according to drawings 
and specifications or from any of his obligations under the contract. 

 
 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 
the following rules: 

 
(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 
unless otherwise proved, be taken as correct. If the amount of an item is not worked 
out by the contractor or it does not correspond with the rate written either in figures 
or in words, then the rate quoted by the contractor in words shall be taken as correct. 
When the rate quoted by the contractor in figures and words tally, but the amount is 
not worked out correctly, the rate quoted by the contractor will, unless or otherwise 
proved, be taken as correct. 
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(b) All errors in totaling in the amount column and in carrying forward totals shall be 
corrected. 

 
(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly. 
The tendered sum so altered shall, for the purpose of tender, be substituted for the 
sum originally tendered and considered for acceptance instead of the original sum 
quoted by the tenderer. Any rounding off of quantities or in sections of schedule of 
quantities and prices or in General summary by the tenderer shall be ignored. 

 
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 

 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 
works and to test and examine any materials/ parts to be used or workmanship achieved in 
connection with the works. 

 The Engineer-in-Charge may, from time to time in writing, delegate to his representative 
any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 
contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-Charge to the 
contractor within the terms of such delegation shall bind the contractor and the Authority as 
though it has been given by the Engineer-in-Charge. 

 Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 
shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order the pulling down, removal or breaking up thereof. The 
contractor shall, at his own expense, again carry out such works as directed by the Engineer- 
in-Charge. 

 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in- 
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 
Charge in this regard shall be final and binding on the contractor. 

 
CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 
the contract. Provided that the Engineer-in-Charge may at his discretion, approve and 
authorize the Contractor to sub-let any part of the work, which in his opinion, is not 
substantial, after the contractor submits to him in writing the details of the part of the 
work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together with 
his past experience in the said work/trade and the form of the proposed sub-contract. 
Nevertheless any such approval or authorization by the Engineer-in-Charge shall not relieve 
the contractor from his any or all liabilities, obligations, duties and responsibilities under the 
contract. The contractor shall also be fully responsible to the Authority for all the acts and 
omissions of the sub-contractor, his employees and agents or persons directly employed by 
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the contractor. However, the employment of piece rate works shall not be construed as sub- 
letting. 

 
CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with the requirements of the work as decided by the 
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of any 
other agency properly authorized by Authority or any statutory body which may be 
employed at the site for execution of any work not included in the contract which the 
Authority may enter into in connection with or ancillary to the works. In all matters of 
conflict of interest, the Engineer-in-Charge shall direct what compromise should be made 
and his decision shall be final and binding on the parties. 

 
CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE INTIMATED 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in- 
Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu Undivided Family business concern, such 
approval, as aforesaid, shall like-wise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have the right to carry out the 
works hereby undertaken by the contractor. If prior approval as aforesaid is not obtained the 
contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and 
the same action will be taken and the same consequences shall ensure as provided for in the 
said clause-36. 

CLAUSE – 12: COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 07 days of the issue of 
Letter of Award. If the contractor commits default in mobilization of resources, and 
equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 
remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 

 
CLAUSE–13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 The contractor shall execute the whole and every part of the work in the most substantial 
and workman like manner in strict conformity with the specifications laid down in the 
contract document or as may be laid down by the Engineer-in-Charge under the terms of the 
contract. The contractor shall also conform exactly, fully and faithfully to the designs, 
drawings specifications and instructions in writing in respect of the work, duly signed by the 
Engineer-in-Charge as may be issued from time to time. 

 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 
in accordance with the provisions of contract, the documents set forth herein in respect of 
the work on commencement or during the performance of the contract: 

(a) Specifications or revisions thereof other than standard printed specifications 
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(b) Explanations, instructions etc. 

Such further drawings, explanation, modifications and instruction, as the Engineer-in- 
Charge may issue to the contractor from time to time in respect of the work shall be deemed 
to form integral part of the contract and the contractor shall be bound to carry out the work 
accordingly. 

 In the case of any class of work for which there is no specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards specifications. In case there 
are no such specifications in the BIS, work shall be carried out as per manufacturer’s 
specifications, if manufacturer’s specifications are also not available then as per District 
specifications. In case there are no such specifications as required, above the work shall be 
carried out in all respect in accordance with the instructions and requirements of the 
Engineer-in-Charge. 

 
 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge 

in writing. However, any verbal instructions or order shall be confirmed by the Engineer-in- 
Charge as soon as practicable without loss of time and only such written instruction shall be 
deemed to be valid. 

 
CLAUSE – 14: SETTING OUT THE WORKS 

 
The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 
course of surveying, inspection, etc. 

 
CLAUSE – 15: URGENT WORKS 

 
If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be final 
and binding) becomes necessary, the contractor shall execute the same as may be directed  
by Engineer-in-Charge, provided the directions are in accordance and confirmatory with 
provisions in Clause – 8. 

 
CLAUSE – 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

 
 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 
or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-Charge 
and such alterations, omissions, additions or substitutions shall form part of the contract as if 
originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects including price on which 
he agreed to do the main work except as hereafter provided. 
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 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested by the 
contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
 In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
Engineer-in-Charge shall within one month of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

 
 In the case of substituted items (items that are taken up with partial substitution or in lieu of 

items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following paras. 

(a) If the market rate for the substituted item so determined is more than the market rate 
of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate 
of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

 In the case of contract items, substituted items, contract cum substituted items, which exceed 
the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim revision of the rates, supported by proper 
analysis for the work in excess of the above mentioned limits, provided that if the rates so 
claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in- 
Charge shall within one month of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on 
the basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 

 The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in- 
Charge shall after giving notice to the contractor within one month of occurrence of the 
excess and after taking into consideration any reply received from him within fifteen days of 
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the receipt of the notice, revise the rates for the work in question within one month of the 
expiry of the said period of fifteen days having regard to the market rates. 

 Under the circumstances, the contractor shall at any stage not suspend the work on account 
of non-settlement of rates of such Deviated/Extra/Substituted items. 

 
CLAUSE - 17: CONTRACTOR’S SUPERVISION 

 The contractor shall either himself supervise the execution of the works or shall appoint at 
his own expense, a qualified and experienced Engineer as his accredited agent approved by 
the Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to 
be capable of receiving instruction or cannot give his full attention to the works. The 
contractor or his agent shall be present at the site(s) and shall supervise the execution of the 
works with such additional assistance in each trade, as the work involved shall require and 
considered essential by the Engineer-in-Charge. Further the directions/instructions given by 
the Engineer-in-Charge to the contractor's agent shall be considered to have the same force 
as if these had been given to the contractor himself. 

 
 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 
date as a suitable agent is appointed by the contractor and takes over the charge of 
supervision of the work. For any such suspension, the contractor shall be held responsible 
for delay so caused to the work. 

 
CLAUSE - 18: INSTRUCTIONS AND NOTICE 

 
 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and 
powers of the Engineer-in-Charge. 

 
 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders / instructions given shall be confirmed in writing and no 
such communication which is not given or confirmed in writing shall be valid. 

 
 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted 
to the address given by the contractor or his authorized agent or to the last known place of 
abode or business of the contractor or his agent of services by post shall be deemed to have 
been served on the date when in the ordinary course of post these would have been delivered 
to him and in other cases on the day on which the same were so delivered or left. 

 
 The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of the 
Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt 
of such instructions by signing the relevant entries in this book. If required by the 
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Contractor, he shall be furnished a certified true copy of such instruction(s). The pro-forma 
for Site Order Book to be maintained at site is given in Annexure – II. 

 
 The “Hindrance Register” shall be maintained at the site of work, where any hindrance 

which comes to the notice of the representative of the Engineer-in-Charge shall be recorded 
and immediately a report will be made to the Engineer-in-Charge within a week. The 
Engineer-in-Charge shall review the Hindrance Register at least once in a month. The pro- 
forma on which the Hindrance Register shall be maintained is given in Annexure-III. 

 
CLAUSE -19: PLANT AND EQUIPMENT 

 
 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 
methods and appliances for the purpose of all the operations connected with the work 
covered by the contract, which shall ensure the completion of work(s) within the specified 
time. 

 
 Subject to the availability of any item(s), plant, equipment and machinery the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 
on the work contracted for, at pre- determined rates, terms and conditions at the sole 
discretion of the Engineer-in-Charge. 

 
CLAUSE – 20: PATENT RIGHTS 

 
The contractor shall indemnify the Authority, its representatives or its employees against 
any action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties or other charges which may 
be payable in respect of any article or material or part thereof included in the contract. In  
the event of any claim being made or action being brought against the Authority or any 
agent, servant or employee of the Authority in respect of any such materials as aforesaid the 
contractor shall immediately be notified thereof. Provided that such indemnification shall 
not apply when such infringement has taken place in complying with the specific directions 
issued by the Authority but the contractor shall pay any royalties or other charges payable in 
respect of any such use, the amount so paid being reimbursement to the contractor only if 
the use was the result of any drawings and or specifications issued after submission of the 
tender. 

 
CLAUSE – 21: MATERIALS 

 
 The contractor shall at his own expenses provide / arrange all materials required for the 

bona-fide use on work under the contract. 
 

 All materials/parts to be provided by the contractor shall be in conformity with the 
specifications laid down in the contract and the contractor shall furnish from time to time 
proof and samples, at his own cost, the materials/parts as may be specified by the Engineer- 
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in-Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in 
addition to those specified in the contract, as may be required and the contractor shall 
provide all facilities to carry out the same. The cost of materials/parts consumed in such 
tests and also the expenses incurred thereon including the cost of the testing charges, shall 
be borne by the contractor in all cases and also where such tests which are in addition to 
those provided in the contract disclose that the materials are in conformity with the 
provisions of the contract. 

 
 The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials/parts intended to be used in the works, either on the site or at factory 
or workshop or other place(s) where such materials are assembled, fabricated, manufactured 
or any place where these are lying or from where these are being obtained. For  this, 
purpose, the contractor shall afford such facilities as may be required for such inspection  
and examination. 

 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 
The Courts at Patna only shall have the jurisdiction for filing the award of the arbitration and 
for any other judicial proceedings. 

 
CLAUSE - 23: WATCH & WARD AND LIGHTING 

 
The Contractor shall provide and maintain at his expense all lights, guards, fencing and 
watch & ward when and where necessary or as required by the Engineer-in-Charge for the 
protection of the works or for the safety and convenience of those employed on the works or 
the public. 

 
CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

 
 Subject to any provisions to the contrary contained in the contract, none of the works shall 

be carried out during Sundays and national holidays without the permission in writing of the 
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 
property or works, contractor shall take necessary action immediately and advise the 
Engineer-in-Charge accordingly. 

 
 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works 
under the contract as scheduled. 

 
CLAUSE - 25: LABOUR 

 
 (a)    The contractor shall employ labour in sufficient numbers to maintain the required    

rate of progress and of quality to ensure workmanship of the degree specified in the contract 
and to the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in 
connection with the works any person who has not completed eighteen years of age the minimum 
age specified in Indian Labour Law. 
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(b) If any foreigner is employed by the contractor on the work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by the 
Civil Authorities in writing and also comply with the instructions issued there-from 
from time to time. In the event of any lapse in this regard on the part of such 
foreigner the contractor shall be personally held responsible for the lapse & 
Authority shall not be liable in any event. 

 
(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 
immediately before retirement and has within two years of such retirement accepted 
without obtaining the previous permission of the Authority or of the Chairman as the 
case may be and employment as contractor for, or in connection with the execution 
of the public works, or as an employee of such contractor. If the contract is 
terminated on account of the failure of the contractor to comply with the above 
clause, the Authority shall be entitled to recover from him such damages as may be 
determined by the Engineer-in-Charge with due regard to the inconvenience caused 
to the Authority on account of such termination without prejudice to the Authority's 
right to proceed against such officer. 

 
 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the 
works. The contractor shall also submit on the 4th and 19th of every month for the period of 
second half of the preceding month and first half of the current month respectively to the 
Engineer-in-Charge, a true statement in respect of the following. 

 
i) Any accident if occurred during the said fortnight showing the circumstances under 

which it happened and the extent of damage and injury caused by it and. 
 

ii) The number of female workers who have been allowed maternity benefit as provided 
in the Maternity Benefit Act 1961 or Rules made there under and the amount paid to 
them. 

 
 The Contractor shall pay to labourer employed by him either directly or through sub- 

contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 
Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 
there-under and other labour laws affecting contract labour that may be brought in force 
from time to time. 

 
 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution 
of works such as: 
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i) Payment of Wages Act, 1936 (Amended) 

ii) Minimum Wages Act, 1948 (Amended). 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 
under as amended. 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 

v) Employer's Liability Act 1938 (Amended) 

vi) Maternity Benefit Act. 1961 (Amended) 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

viii) The Industrial Disputes Act. 1947 (Amended) 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 
and any amended thereof: 

 
x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made thereunder from time to time. The Contractor shall take into 
account all the above and financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 

 
The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 
Laws and should follow diligently on the work. The contractor shall be fully and personally 
responsible for the violation of any Act/Labour Law 

 The Contractor shall be liable to pay his contribution and the employees contribution to the 
State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of "the Employees State insurance Act 1948" as 
amended from time to time. In case the Contractor fails to submit full details of his account 
of labour employed and the contribution payable, the Engineer-in- Charge shall recover 
from the running bills the contribution amount as assessed by him. The amount so  
recovered shall be adjusted against the actual contribution payable for Employees State 
Insurance. 

 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 
defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own in 
his capacity as Principal Employer, have the power to deduct from the amount due to the 
contractor any sum required for making good the loss suffered by worker(s) by reason of 
non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of 
wages or on account of deduction made from the wages of the workers which are not 
justified by the terms of the contract or non- observance of the said Act and Rules framed 
there under with amendments made from time to time. 

 The Contractor shall indemnify the Authority against any payments to be made under and 
for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 
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prejudice to his right to claim indemnity from his sub-contractors. In the event of the 
contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause- 
25.4 or in the event of decree or award or order against the contractor having been received 
from the competent authority on account of any default or breach or in connection with any 
of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the 
Engineer-in-Charge without prejudice to any other right or remedy under the contract shall 
be empowered to deduct such sum or sums from the Bill of the contractor or from his 
security deposit or from other payment due under this contract or any other contract to 
satisfy within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as 
mentioned under  Sub-Clause  25.4 above, on the part of the contractor under  the contract 
on behalf of and at the expenses of the contractor and make payment and /or provide 
amenities/ facilities/services accordingly. In this regard, the decision of the Engineer-in- 
Charge shall be conclusive and binding on the contractor. 

 In the event or the Contractor committing a default or breach of any of the provisions of the 
aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from 
time to time or furnishing any information or submitting or filling any form/Register/Slip 
under the provisions of these Regulations which is materially incorrect then on the  report  
of the Inspecting officer as defined in the relevant Acts and Rules as referred in Clause 
25.4 above, the Contractor shall without prejudice to any other liability pay  to  the 
Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect statement as 
may be fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this 
respect shall be final & binding. 

 
 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 
(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 
other instructions issued by the Authority in this regard for the protection of health and for 
making sanitary arrangements for workers employed directly or indirectly on the works. In 
case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 
entitled to do so and recover the cost thereof from the contractor. 

 

 The Contractor shall at his own expense arrange for the safety or as required by the 
Engineer-in-Charge, in respect of all labour directly or indirectly employed for performance 
of the Works and shall provide all facilities in connection therewith. In case the contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-in- 
Charge shall be entitled to do so and recover the cost thereof from the Contractor. But this 
will not absolve the contractor of his responsibility or otherwise thereof. 

 
 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity 
benefits to female workers and the relevant Acts/Rules referred in clause 25.4 above shall 
make the contractor liable to pay to the Authority as liquidated damages an amount not 
exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the 
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Engineer-in-Charge in such matters based on reports from the inspecting Officers as defined 
in the relevant Acts and Rules as referred in clause 25.4 above shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any amount payable 
to the contractor. In the event of any injury, disability or death of any workmen in or about 
the work employed by the contractor either directly or through his sub-contractor, contractor 
shall at all time indemnify and save harmless the Authority against all claims, damages and 
compensation under the Workmen Compensation Act. 1923 as amended from time to time 
or in other Law for the time being in force and Rules there-under from time to time and also 
against all costs, charges and expenses of any smooth action by proceedings arising out of 
such accidents or injury, disability or death of a workmen and against all sum or sums which 
may with the consent of the contractor be paid to compromise or compound any claim in 
this regard. If any award, decree or order is passed against the contractor for recovery of any 
compensation under the Workmen Compensation Act, 1923, for any injury, disability or 
death of a workman by any competent court, the said sum or sums shall be deducted by the 
Engineer-in-Charge from any sum then due or that may become due to the contractor or 
from his security deposit or sale thereof in full or part under the contract or any other 
contract with the Authority towards fulfillment of the said decree, award or orders. 

 
 Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulations. 
 

 The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 
gift, barter or disposal by his sub-contractor, agent or employees. 

 The contractor shall not give, barter or otherwise dispose of to any person or persons any 
arms or ammunition of any kind or permit to suffer the same as aforesaid. 

 The Contractor shall employ for the execution of the works only such persons as are skilled 
and experienced in their respective trades and Engineer-in-Charge shall be at liberty to 
object to and require the contractor to remove from the works any persons employed by the 
Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 
misconduct himself or is incompetent or negligent in the proper performance of his duties. 
The contractor shall forthwith comply with such requisition and such person shall not be 
again employed upon the works without permission of the Engineer-in-Charge. 

Release of Security deposit after labour clearance: Security deposit of the work shall not 
be refunded till the contractor produces a clearance certificate from the Labour Officer. As 
soon as the work is virtually completed, the contractor shall apply for clearance certificate to 
the Labour Officer under intimation to Engineer-in-Charge. The Engineer-in-Charge on the 
receipt of such communication shall write to Labour Officer to intimate if any complaint is 
pending against the contractor in respect of the work. If no complaint is pending on record 
till after three months after completion of work and/or no communication is received from 
Labour Officer to this effect till six months after the date of completion, it will be deemed to 
have received the clearance certificate and the security deposit will be released if otherwise 
due. 
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CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS 

COINS, FOSSILS, ETC. 

 Materials of any kind obtained from excavation on the site shall remain the property of the 
Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 However, if any of the materials thus obtained from excavation on the site is such as can be 
used in the execution of the work under the contract, the contractor will be allowed to use 
the same free of cost (except that any amount of royalty paid for in this regard by the 
Authority shall be recoverable from the contractor) for the aforesaid purpose provided the 
same is found suitable and is approved by the Engineer-in-Charge. 

 Fossils, coins, articles of value, structures and other remains or things of geological or 
archeological interest discovered on the site shall be the absolute property of the Authority. 
The contractor shall take reasonable precautions to prevent his labour or any other person 
from removing or damaging any such article or thing and shall acquaint the Engineer-in- 
Charge with such discovery and carryout the Engineer-in-Charge’s directions as to the 
disposal of the same at the expense of the Authority. 

 
CLAUSE – 27: FORCE MAJEURE 

 The term Force Majeure shall herein mean Riots (other than among the contractor's 
employees), Civil Commotion (to the extent no insurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 
military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 
earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 
caused by contractor's negligence and other such causes over which the contractor has no 
control and are accepted as such by the Engineer-in-Charge, whose decision shall be final 
and binding. In the event of either party being rendered unable by Force  Majeure  to 
perform any obligation required to be performed by them under this contract, the relative 
obligation of the party affected by such Force Majeure shall be treated as suspended for the 
period during which such Force Majeure cause lasts, provided the party allowing that it has 
been rendered unable as aforesaid, thereby shall notify within 15 days of the alleged 
beginning and ending thereof giving full particulars and satisfactory evidence in support of 
such cause. 

 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 
date for a period exceeding the period of delay attributable to the causes of Force Majeure 
and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 
mutually established that Force Majeure conditions did actually exist. 

 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 
the time of submission bid, he shall categorically specify in his bid and state whether they 
have been taken into consideration in their quotations. 
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CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF 

 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 
panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 
electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which 
they may be working or in the area contiguous to the premises on which the work or any 
part of it is being executed or if any damage is caused to any item belonging to IWAI or to 
any person during the progress of work, the Contractor shall upon receipt of a notice in 
writing in that behalf from the Engineer-in-Charge, make good the same at his cost. 

 If it appears to the Engineer-in-Charge or his representative at any time during the progress 
of work or prior to the expiration of the Defects Liability period that any work has been 
executed with unsound, imperfect or unskilled workmanship or that any materials or articles 
provided by the Contractor for execution of the work are unsound or of a quality inferior to 
that contracted for, or otherwise not in accordance with the Contract, or that any defect, 
shrinkage or other faults found in the work arising out of defective design or defective/ 
improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing 
in that behalf from the Engineer-in-Charge forthwith rectify or remove and reconstruct the 
work so specified in whole or in part, as the case may be, and/or remove the 
materials/articles so specified and provide other proper and suitable materials at  his 
expense. 

 
 All damages caused by accidents or carelessness of the contractor or any of his employees 

or any property belonging to the Authority is wasted or is misused by the contractor or any 
of his employees shall be to the account of the contractor, who shall make good the loss. 

 
CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

 
 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage. He 
shall be liable for any damage or loss that may happen to the works or any part thereof and 
to the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be 
in good order and condition and in conformity in every respect with the requirements of the 
Contract and instructions of the Engineer-in-Charge. 

 
 i)    Neither party to the contract shall be liable to the other in respect of any loss or    

damage which may occur or arise out of "Force Majeure" to the works or any part 
thereof on to any material or article at site but not incorporated in the works or to any 
person or anything or material whatsoever or either party provided such a loss or 
damage could not have been foreseen or avoided by a prudent person and the either 
party shall bear losses and damages in respect of their respective men and materials. 
As such liability of either party shall include claims/ compensations of the third party 
also. 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 
following provisions shall also have effect: 
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(a) The Contractor shall, as may be directed in writing by the Engineer-in- 
Charge proceed with the completion of the works under and in accordance 
with the provisions and conditions of the contract, and 

 
(b) The Contractor shall, as may be directed in writing by the Engineer-in- 

charge, re-execute the works lost or damaged, remove from the site any 
debris and so much of the works as shall have been damaged and carry the 
Authority's T & P, Plant and Equipment, Material etc. to the Authority's 
store. The cost of such re-execution of the works, removal of damaged  
works and carrying of Authority's store shall be ascertained in the same 
manner as for deviations and this shall be ascertained in the same manner as 
for deviations and this shall be added to the contract sum. Provided always 
that the Contractor shall, at his own cost, repair and make good so much of 
the loss or damage as has been occasioned by any failure on his part to 
perform his obligations under the contract or not taking precautions to 
prevent loss or damage or minimize the amount of such loss or damage, Final 
assessment of loss or damage shall be decided by the Engineer-in-Charge and 
his decision shall be final and binding. 

 
 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 
roads are to be kept always clear and no equipment/materials shall be stacked. 

 
 The navigable waterways shall not be blocked by Contractor's vessels. The anchors dropped 

in the waterways shall be properly marked and removed after done with. 
 

 The contractor shall indemnify and keep indemnified the Authority against all losses and 
claims for death, injuries or damage to any person or any property whatsoever which may 
arise out of or in consequence of the construction and maintenance, of works during the 
contract period and also against all claims, demands, proceedings, damages, costs, charges 
and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 
claims/compensations of the third party. 

 
 (a) Before commencing execution of the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition, insure against any 
damage, loss or injury which may occur to any property (excluding that of the 
Authority but including the Authority building rented to the contractor wholly or in part 
and any part of which is used in part and any part of which is used by him for storing 
combustible materials) public liability by arising out of the carrying out of the contract. 
For this purpose the contractor shall take out, pay all costs and maintain throughout the 
period of his contract public liability with the following coverage. 

 
i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 
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ii) Property liability limits for each accident not less than Rs. 1,00,000 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 
taken out all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the Defects Liability Period. 

 
(b) The Contractor shall ensure that similar insurance policies are taken out by his sub- 

contractor (if any) and shall be responsible for any claims or losses to the Authority 
resulting from their failure to obtain adequate insurance protection in connection 
thereof. The Contractor shall produce or  cause to be produced by his sub-contractors  
(if any) as the case may be, relevant, policy or policies and premium receipt as and 
when required by the Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 
effect under the term of the Contract then and in any such case the Authority may, 
without being bound to effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Authority from any moneys due or which may 
become due to the contractor or recover the same as a debt due from the contractor. 

 
(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in- 
charge. In case, the contractor fails to comply with the provisions of the safety the 
Engineer- in-Charge shall be entitled to and make the necessary arrangements at the 
risk and cost of the contractor. This will, however, not absolve the Contractor of his 
overall responsibility to execute the works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 

 
 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof 
for such time or times and in such manner as the Engineer-in-Charge may consider 
necessary. 

 
 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons: 
 

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or 
(c) for the safety of the works or part thereof. 



48  

 The contractor shall during the suspension period, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineer-in- 
Charge. 

 
 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 
suspension Plus 25% for the completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which suspended work 
forms a part 

 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 
scope of the works for reason whatsoever and hence does not require the whole or any part 
of the works to be carried out, the Engineer-in-Charge (with the prior approval of competent 
authority mentioned in scheduled ‘B’) shall give notice in writing to that effect to the 
contractor and the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he could not derive in consequence of the 
fore closure of the whole or part of the works. 

 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 
If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 
then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 
individual contractor or of the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners are capable of carrying out and completing the contract, 
the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part 
without the Authority being in anyway liable to payment of any compensation whatsoever 
on any account to the estate of the deceased Contractor and/or to the surviving partners of 
the Contractor's firm on account of termination of the Contract. The decision of the 
Engineer-in-Charge that the legal representatives of the deceased contractor or the surviving 
partners of the Contractor's firm cannot carry out and complete the works under the contract 
shall be final and binding on the parties. In the event of such termination, the Authority shall 
not hold the estate of the deceased Contractor and/or the surviving partners of the 
Contractor's firm liable for damages for not completing the contract. Provided that the  
power of the Engineer-in-Charge of such termination of contract shall be without prejudice 
to any other right or remedy which shall have accrued or shall accrue to him under the 
contract. 
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CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 
CONTRACTOR 

 If the contractor 

(i) At any time makes default during the currency of work or does not execute any part of 
the work with due diligence and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or 

 
(ii) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 
in writing is given in that behalf by the Engineer-in-Charge; or 

 
(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 

or before the date (s) so determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue 
thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any 
item (s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk 
and cost of the contractor. 

 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item (s) taken out of 
his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by IWAI because of action under this clause shall not 
exceed 10% of the tendered value of the work. 

 

 In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same number and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor’s materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under this clause 
shall only be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the IWAI are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

 

 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ 
part incomplete work of any item (s) or the excess loss of damages suffered or may be 
suffered by IWAI as aforesaid after allowing such credit shall without prejudice to any other 
right or remedy available to IWAI in law or per as agreement be recovered from any money 
due to the contractor on any account, and if such money is insufficient, the contactor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 
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 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contactor under the contract 
and if thereafter there remains any balance outstanding, it shall be recovered in accordance 
with the provisions of the contract. 

 
 In the event of the above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the 
contract. 

 
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

 
 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance with 
agreed programme. If there is any delay in making available any area of the work or the 
delays mentioned in Para 34.4, the competent authority as specified in schedule ‘B’ on the 
recommendations of the Engineer-in-Charge shall grant reasonable extension of time for 
completion of work. But the contractor shall not claim any compensation whatsoever on this 
account. 

 
 If after the award of the work the contractor commits defaults in commencing the execution 

of work as aforesaid, Govt. shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the earnest money & performance guarantee absolutely. 

 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 
Progress Chart get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work. 

 However, if the work (s) be delayed by: - 
(i) Force majeure as per clause 27, or 
(ii) Abnormally bad weather, or 
(iii) Serious loss or damage by fire, or 
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
(v) Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge 

in executing work not forming part of the contract, or 
(vi) Non-availability of stores, which are the responsibility of Government to supply or 
(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 
(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 
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Then immediately upon the happening of any such events as aforesaid, the contractor shall 
inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless use 
constantly his best endeavors to prevent and/or make good the delay and shall do all that 
may be required in this regard. The Contractor shall also request, in writing, for extension of 
time, to which he may consider himself eligible under the contract, within fourteen days of 
the date of happening of any such events as indicated above. 

 In case the cost of the work is more than 10 crores than the total scope of work will be 
divided into milestones. The contractor shall submit a Time & Progress chart for each 
milestone and get it approved by the competent authority. 

 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the competent authority as 
indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a request 
the period for which extension is desired. 

 In any such case as may have arisen due to any of the events, as aforesaid, and which may 
have been brought out by the contractor in writing, the Competent Authority mentioned in 
Scheduled ‘B’ may give a fair and reasonable extension of time, after taking into 
consideration the nature of the work delayed and practicability of its execution during the 
period of extension. 

 
 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run charges 
whatsoever for any extension granted. 

 
CLAUSE – 35: LIQUIDATED DAMAGES FOR DELAY 

 
 If the contractor fails to maintain the required progress in terms of clause 34 or to complete 

the work and clear the site on or before the date of completion as per the contract or 
extended date of completion, he shall, without prejudice to any other right or remedy 
available under the law to the authority on account of such breach, pay as agreed liquidated 
damages the amount calculated at the rates stipulated below. 

 
(i) Liquidated Damages @ 0.5 % per day of delay 

for delay of work to be computed on per day basis 
 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work. 

 
The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be final 
& binding) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 34 or that 
the work remains incomplete. 
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The amount of liquidated damages may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the authority. 

 
 In case of contracts having tendered amount more than 10 crores, if the contractor does not 

achieve a particular milestone mentioned in schedule ‘B’, or the re-scheduled milestone(s) 
in terms of Clause 34.6, the amount shown against that milestone shall be withheld, to be 
adjusted against the liquidated damages levied at the final decision on Extension of Time. 
With-holding of this amount on failure to achieve a milestone, shall be automatic without 
any notice to the contractor. However, if the contractor catches up with the progress of work 
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor 
fails to make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest, whatsoever, 
shall be payable on such withheld amount. 

 
 In case of contracts having tendered amount less than 10 crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may withhold 
10% of the tendered value of the work from the running payments of the contractor pending 
final decision of the competent authority mentioned in schedule ‘B’ on the extension of time 
case. If the competent authority decides to grant extension of time without levy of liquidated 
damages or levy part of the total liquidated damages specified above, then the balance 
withheld amount after adjusting the amount of the liquidated damages levied by the 
competent authority will be refunded to the contractor. 

 
CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

 
36.1 Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workman like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter. 

 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in- 
Charge he will be unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from the Engineer-in-Charge. 

 
(iii) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge. 
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(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge. 

 
(v) If the contractor shall offer or give or agree to give to any person in IWAI service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of contract. 

 
(vi) If the contractor shall enter into a contract with IWAI in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been previously disclosed in 
writing to the Engineer-in-Charge. 

 
(vii) If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of integrity pact. 
 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, or 
if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

 
(ix) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up order. 

 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 
of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written approval of the 
Engineer -in-Charge. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the IWAI with the approval of the competent authority 
mentioned in schedule ‘B’ shall have powers: 
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(a) To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 
such determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the IWAI. 

 
(b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
give it to another contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reasons of 
his having purchased or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the performance of 
the contract. And in case action is taken under any of the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

 
CLAUSE – 37: INSPECTION AND APPROVAL 

 
 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 
authorized representative, when each stage is ready. In default of such notice, the Engineer- 
in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the 
Engineer-in-Charge in this regard shall be final and binding. 

 
 No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination. 
The contractor shall give due notice to the Engineer-in-Charge or his authorized 
representative whenever any such work is ready for examination and the Engineer- in- 
Charge or his representative shall, without unreasonable delay, unless he considers it 
necessary and advise the contractor accordingly, examine and measure such work. In the 
event of the failure or the contractor to give such notice, he shall if required by the Engineer- 
in-Charge, uncover such work at the contractor's expenses. 

 
 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. 
Generally, all attempts should be made to have joint inspection and number of inspections 
be not less than three in a calendar month. 
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CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within the 
specified time limit and under the terms and conditions of the contract. As soon as the work 
under the contractor is completed as a whole the contractor shall give notice of such 
completion to the Engineer-in-Charge. The Engineer-in-Charge shall inspect the work and 
shall satisfy himself that the work(s) has been completed in accordance with the provisions 
of the contract and then issue to the Contractor a certificate of completion indicating the date 
of completion. Should the Engineer- in-Charge notice that there are defects in the works or 
the works are not considered to be complete, he shall issue a notice in writing to the 
Contractor to rectify / replace the defective work or any part thereof or complete the work, 
as the case may be within such time as may be notified and after the contractor has complied 
with as aforesaid and gives notice of completion the Engineer-in-Charge shall inspect the 
work and issue the completion certificate in the same manner as aforesaid. 

 
 No certificate of completion shall be issued as stipulated above and no work be considered 

to be completed unless the contractor shall have removed from the work site and / or 
premises all his belongings / temporary arrangements brought / made by him for the site 
and / or premises in all respects and made the whole of the site and / or premises fit for 
immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor 
fails to comply with the above mentioned requirements on or before the date of completion 
of the work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 
contractor, fulfill such requirements and remove / dispose of the contractor's belongings / 
temporary arrangements, as aforesaid, and the contractor shall have no claim in this respect 
except for any sum realized by the sale of Contractor's belongings / temporary 
arrangements less the cost of fulfilling the said requirements and any other amount that 
may be due from the contractor. Should the expenditure on the aforesaid account exceed 
the amount realized by sale of such contractor's belongings / temporary arrangements then 
the contractor shall on demand pay the amount of such excess expenditure. 

 
 The contractor shall submit the work completion plans of the work wherever if required in 

this respect the decision of the Engineer-in-Charge shall be final and binding on the 
contractor. 

 
CLAUSE - 39: MEASUREMENTS 

 
 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 
 

  Notwithstanding any provision in the relevant standard method of measurement or any 
general or local custom, measurement of work done under the contract shall be taken in 
accordance with the procedure set forth in the Technical Specifications or Schedule of 
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Quantities under the contract. In case of items of work which are not covered by the 
Technical Specifications or Schedule of Quantities measurement shall be taken in 
accordance with the relevant standard methods of measurement laid down by the Bureau of 
Indian Standard. 

 
 

 All items having a financial value shall be entered in daily log book/ measurement book 
prescribed by the Authority so that the complete work performed under the contract is duly 
accounted. 

 
 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative. 
 

 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 
by him for the purpose, shall give a reasonable notice to the Contractor. If the Contractor 
fails to attend or send an authorized representative for measurement after such notice or fails 
to countersign or to record the objection within a week from the date of taking the 
measurements, in such eventuality the measurements taken by the Engineer-in-Charge shall 
be taken to be correct and final measurements of such works. 

 
 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 
 

 Measurements shall be signed and dated by both parties each day on the Site on completion 
of measurement. If the contractor objects to any of the measurement recorded by the 
representative of the Engineer-in- Charge a note to the effect shall be made in the item 
objected to and such note shall be signed and dated by both parties engaged in taking the 
measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 
interpretation shall be final and binding on the contractor in respect of all contract items, 
substituted items, extra items and deviations. 

 
CLAUSE – 40: PAYMENT ON ACCOUNT 

 
 The total price payable for the work shall be stipulated in the LoA and 100% of the payment 

will be made after successful delivery and placing of pontoon barge in good condition 
without any transit damage. The bidder will furnish the bill along with all relevant 
supporting documents at IWAI Patna office for certification by the EIC or their 
representatives for payment. 

 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim payment 
for the work executed, after deducting therefrom the amount already paid, the security 
deposit and such other amounts as may be withheld, deductible or recoverable in terms of 
the contract. 
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 Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 
30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 
Charge. 

 
 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge 

or his authorized representative. Such cheques shall be issued direct to the contractor on 
furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 
authorized to receive such payments from the EIC. 

 
 Any interim certificate given relating to work done or materials delivered may be modified 

or corrected by any subsequent interim certificate or by the final certificate. No certificate(s) 
of the Engineer-in- Charge supporting an interim payment shall itself be conclusive 
evidence that any work or materials to which it relates is / are in accordance with the same. 

 
 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 
 

 TDS and other statutory taxes at the applicable rates shall be deducted at source from any 
payment made to the contractor against this contract. 

 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 
41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, or any 

other local, State or Central taxes as applicable/ charged by Centre or State Government or 
Local authorities on all materials that the contractor has to purchase for the performance of 
the contract and services, shall be payable by the contractor and the Authority will not 
entertain any claim for compensation whatsoever in this regard except service tax/GST. The 
applicable service tax/GST components should have to be shown separately by the 
contractor during submission of bills which would be paid to the contractor as per 
prevailing rates. If any new taxes/ change in taxes /increase in taxes become applicable 
after the commencement of the contract affecting the total cost, IWAI may pay the new 
taxes/ change in taxes/ increase in taxes after ascertaining proper certification and 
proof to this extent submitted by the bidders. The contractor has to furnish the proof 
of payment to the concerned Govt. Authorities before claiming the next bill. 

 
CLAUSE-42: TAX DEDUCTION AT SOURCE 

 
42.1 TDS and other statutory taxes at the applicable rate as per the various Tax Act/Rules of the 

Govt. shall be deducted from all the payment/advances made against the contract. 
 

CLAUSE – 43: PAYMENT OF FINAL BILL 
 

The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the 
Engineer-in-Charge. No further claim in this regard unless as specified herein under shall 
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be entertained. Payment of final bill shall be made within three months if the amount of the 
contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. 
If there shall be any dispute about any item or items of the work then the undisputed item or 
items only shall be paid within the said period of three months or six months, as the case 
may be. The contractor shall submit a list of the disputed items within thirty days from the 
disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully 
waived and absolutely extinguished. 

 
CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS 

 Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 
out of or under this contract against the contractor, the same may be deducted by the 
Authority from any sum then due or which at anytime thereafter may become due to the 
contractor under this contract and failing that under any other contract with the Authority or 
from any other sum whatsoever due to the contractor from the Authority or from his security 
deposit, or he shall pay the claim on demand. 

 The Authority reserves the right to carry out post- payment audit and technical examination 
of the final bill including all supporting vouchers, abstracts, etc. The authority further 
reserves the right to enforce recovery of any over payment when detected not- withstanding 
the fact that the amount of the final bill may be included by one of the parties as an item of 
dispute before an arbitrator appointed under clause 48 of this contract and notwithstanding 
the fact that the amount of the final bill figures in the arbitration award. 

 If as a result of such audit and technical examination any over payment is discovered in 
respect of any work done by the contractor or alleged to have been done by him under 
contract, it shall be recovered by the Authority from the contractor by any of all of the 
methods prescribed above, and if any under payment is discovered, the amount shall be duly 
paid to the contractor by the Authority. 

 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 
to the contractor under any other contract with the Authority shall not extend beyond the 
period of two years from the date of payment of the final bill or in case the final bill is a 
MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 
is communicated to the contractor. 

 Any sum of money due and payable to the Contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or Authority against any claim of the Authority or such other person or 
persons in respect of payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer-in-Charge or Authority or with such other person 
or persons. The sum of money so withheld or retained under this clause by the Engineer-in- 
Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 
Authority or till his claim arising out of in the same contract or any other contract is either 
mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 
clause under the clause 48 or by the competent court hereinafter provided, as the case may 
be, and the contractor shall have no claim for interest or damages whatsoever on this 
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account or any other ground in respect of any sum of money withheld or retained under this 
clause. 

CLAUSE – 45: FINALITY CLAUSE 

It shall be accepted as an inseparable part of the contract that in matters regarding design, 
materials, workmanship, removal of improper work, interpretation of the contract drawings 
and contract specifications, mode of procedure and the carryout out of the work the decision 
of the Engineer-in-Charge which shall be given in writing shall be final and binding on the 
contractor. 

 
 

CLAUSE – 46:  SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED  
IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

All sum payable by way of compensation to the Authority under any of these conditions 
shall be considered as reasonable compensation without reference to the actual loss or 
damage sustained and whether or not damage shall have been sustained. 

 
CLAUSE - 47: SETTLEMENT OF DISPUTES & ARBITRATION. 

 
 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, design, drawings, specifications, estimates, instructions, orders or these conditions 
or otherwise concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

 
(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in- 
Charge on any matter in connection with or arising out of the contract or carrying out of the 
work, to be unacceptable, he shall promptly within 15 days of the receipt of decision from 
the Engineer-in-Charge request the Chief Engineer in writing through the Engineer-in- 
Charge for written instruction or decision. Thereupon, the Chief Engineer shall give his 
written instructions of the decision within a period of one month from the receipt of the 
contractor’s letter. However, this will not be reason for the stoppage of work. 

 
(ii) If the Chief Engineer fails to give his instructions or decision in writing within the aforesaid 

period or if the contractor is dissatisfied with the instruction or decision of the Chief 
Engineer, the contractor may, within 15 days of the receipt of Chief Engineer’s decision, 
appeal to the Chairman, IWAI who shall afford an opportunity to the contractor to be heard, 
if the latter so desires, and to offer evidence in support of his appeal. The Chairman, IWAI 
shall give his decision within 30 days of receipt of contractor’s appeal. If the contractor is 



60  

still dissatisfied with his decision, the contractor shall within a period of 30 days from 
receipt of the decision, give notice to the Chairman, IWAI for appointment of arbitrator on 
prescribed proforma as per Appendix V, failing which the said decision shall be final 
binding and conclusive and not referable to adjudication by the arbitrator. 

 
 Except where the decision has become final, binding and conclusive in terms of Sub Para 

47.1 above, disputes or differences shall be referred for adjudication through arbitration by a 
sole arbitrator appointed by Chairman, IWAI. 

 
 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in- 

Charge of work at the time of such dispute shall send to the Contractor a panel of three 
persons preferably but not necessarily from the approved panel of arbitrators being 
maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 
fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the name 
of one of the persons from such panel and such a person shall then be appointed as sole 
arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be an 
officer or the employee of Inland Waterways Authority of India. 

Provided that if the Contractor fails to communicate the selection of a name out of the panel 
so forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid 
stipulated period the Chairman, shall without delay select one person from the aforesaid 
panel and appoint him as the sole arbitrator. 

 
 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint another 
person to act as sole arbitrator, such person shall be entitled to proceed with the reference 
from the stage at which it was left by the predecessor. 

 
 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in what 

proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne 
by either party. 

 
 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 
 

 A notice of the existence in question, dispute or difference in connection with the contract 
unless served by either party within 30 days of the expiry of the defects liability period, 
failing which all rights and claim under this contract shall be deemed to have been waived 
and thus forfeited and absolutely barred. 

 
 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above. 
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 The work under this Contract shall continue during Arbitration proceedings and no 
payments due from or payment by the Authority shall be withheld on account of such 
proceedings except to the extent which may be in dispute. 

 
 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment 

thereof and the rules made there under and being in force shall apply to the Arbitration 
proceedings under this clause. 

 
 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding shall 
be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle any of 
their disputes arising out of this agreement except through arbitration. 

 
NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 
Clause shall apply: "Except as otherwise provided, in case of a contract with a public Sector 
Undertaking if at any time any question dispute or difference whatsoever arises between the 
parties upon or in relation to, or in connection with this agreement, the same shall be settled 
in terms of the Ministry of Industry, Department of Public Enterprises O.M No. 3/5/93- 
PMA dt.30.06.93 or any modifications / amendments thereof. "The arbitrator shall have the 
power to enlarge the term to publish the award with the consent of the parties provided 
always that the commencement or continuation of the arbitration proceeding shall not result 
in cessation or suspension of any of other rights and obligations of the parties of any 
payments due to them hereunder. 

CLAUSE - 48: CLAIMS 
 

 The contractor shall send to the Engineer-in-Charge once in every month on account giving 
particulars, as full and detailed as possible of all claims for any additional payment to which 
the contractor may consider himself entitled and of all extra work or additional work ordered 
in writing and which has been executed during proceeding month. 

 
 No claim for payment of any extra work or expenses will be considered which has not been 

included in such particulars. The Engineer-in-Charge may consider payment for any such 
work or expense, where admissible under the terms of the Contract. 

 
 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 
 

CLAUSE 49: INTEREST 
 

‘No interest shall be payable on account due to the contractor against final bills or any other 
payment due under the contract. 
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PART- III 
SCOPE OF WORK AND  SPECIAL CONDITIONS 

INTRODUCTION 
 

Inland Waterways Authority of India (IWAI) under MoPS&W is entrusted the work with 
development and maintenance of waterways and facilitating the IWT movement by providing the 
Least Available Depth (LAD) and width in navigational channel (fairway), Navigational Aids, RIS 
etc. along with IWT infrastructure like IWT terminals on 111 National Waterways in India as laid 
down in the IWAI Act, 1985 (82 of 1985) and as per the National Waterways Act, 2016. 

For further details, please visit our website:www.iwai.nic.in 

 

SCOPE OF WORK 
 

(a) Transportation of 2 nos. Steel Barge/Pontoon from Patna/Doriganj on NW-1 (River Ganga) to 

Ayodhya on NW-40 through IWT by using their own resources viz. vessel/small tug/mechanized 

boat, fuel/HSD and manpower along with other tools & plant which is deemed necessary or 

required during the movement to complete the works. 

(b) Placing of Pontoon Barge at identified location at Ayodhya on NW-40. 

(c) Manpower, equipment, boat/tug/vessel/vehicles, fuel/HSD and any other material/facilities 

required for transportation of vessel shall be the responsibility of the bidder. 

(d) Documents and relevant permissions required for the work shall be the responsibility of the 

bidder. The bidder may visit the site or channel before bidding for assessing the channel 

condition and other technical matters. The hydrographic data (LAD report) as available with 

IWAI will be provided if required.  

(e) Any damage to the vessel/pontoon due to the bidder during transportation shall be the 

responsibility of the bidder and will be recovered from any money due or to become due to the 

Contractor for rectification of damages or whole as deemed fit. 

(f) List of fixtures, tools, materials etc. in the vessel/pontoons will be jointly prepared with IWAI 

and Contractor’s representative before transportation of pontoons and on arrival/placing at 

Ayodhya shall be handed over to represtative of IWAI. A copy of the receipt & the same must be 

submitted with the bill . 
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SPECIAL CONDITIONS 
 

1. The Tenderer should inspect the route for transportation through IWT mode for any other 
Technical information to acquaint himself with the job. He shall also acquaint himself with 
site conditions, labour, availability of equipment etc. to carry the entire work as stated in the 
scope of work. 

 
2. The contractor while quoting the rates deemed to have taken, all contingencies such as site 

conditions, route conditions, labour etc. into consideration and no extra claim will be 
entertained at a later date for any reason whatsoever. 

 
3. The specification of steel pontoon barge dimension is (24m X 6m X 1m) and its accessories.  

 
4. The Contractor shall be required to arrange necessary equipment and manpower etc. to carry 

at his own cost. 
 

5. The tenderer is responsible for the safe custody of the material, transportation  and till the 
work is completed and properly handed over to representative of IWAI. 

 
6.  Any damage caused to pontoons and its equipments while transportation the contractor shall 

make good of the same at his own expeditiously to the entire satisfaction of the IWAI. 
 

7. The contractor shall make arrangements for the required suitable equipments in advance. 
The non-availability of such equipments in the market shall not be accepted as reason for 
extension of time. 

 
8. The contractor shall be required to complete the entrusted job in all respects within 

stipulated period from the date of receipt of intimation for commencement of the work. 
 

9. The rates quoted by the contractor are deemed to include for all costs and expanse, taxes, 
duties except GST in connection with the transportation under contract. No additional 
payment whatsoever shall be paid by IWAI at any stage of this work. The payment of GST 
shall be paid as applicable on submission of its remittance. 

10. The payment in respect of the work will be made to the contractor at IWAI RO, Patna on 
submission of bill along with work done certificate, only after completion of the entire work 
and will be paid within 30 (Thirty) days from the date of submission of clear bill. However 
the stage/part payment shall not be considered. 

 
11. Any sum recoverable from the contractor, the same shall be recovered from any sum due to 

contractor against any bill of the contractor and/or from his security deposit. 
 

12. The contractor should take the responsibility to get the delivery challans/consignment notes 



64  

endorsed at the after placement by the authorized IWAI Representatives. A certificates to the 
effect that “good indicated in the consignment note/delivery challans have been received in 
full and in good condition” should be got recorded and attested by he authorized 
representative of IWAI duly stamped. In case any damages to the steel pontoon and its 
accessories, the same should be clearly got recorded so that suitable amounts shall be 
withheld or deducted, to make the damages good condition. 

 
13. Time is essence of the contract. If the contractor fails to complete the work on or before the 

date fixed for completion, he shall without prejudice to any other right or remedy, be liable 
to pay liquidated damages beyond the stipulated period of completion of work. 

 
14. In the event of breach of contract by the Contractor and/or the contract is cancelled due to 

default the part of the contractor the balance work will be carried out through other agencies 
at the risk and cost of the Contractor committing the breach of the contract of default and the 
Authority would be entitled to withhold and adjust any sum due and payable to the 
contractor towards the sum due to authority as a result of said breach or default. 

 
15. Payment will be released after successfully completion of work and certified by the EIC or 

IWAI representative. 10% payment will be submitted by contractor to this office against 
Security deposit for the period of 06 months from date of completion of scope of work.  

 
16. Timeline: The completion time for the work shall be 30 (thirty) days from the date of award 

of work. 

 

***** 
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PART – IV 

BILL OF QUANTITY  
 

 
 
 
 
 
 
 
 

Name of the 
Bidder/ Bidding 
Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units BASIC RATE In

Figures To be entered

by the Bidder Without

Taxes/GST

             in

     Rs.      P

TOTAL AMOUNT

Without Taxes /GST

in

       Rs.      P

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
1 Transportation of 2 nos. steel pontoon

barge (24m X 6m X 1m) from NW-1 to NW-

40  through Inland waterway. 
1.01 Transportation of 2 nos. steel barge (24m X 

6m X 1m)  from Patna/Doriganj on NW-1 
(River Ganga) to Ayodhya on NW-40 (River 
Ghaghra) through IWT, all complete 
including man materials, equipment & Fuel 
/HSD etc as per site condition and as per 
direction of EIC.
Size:-
Steel Pontoon Gangway
24mX6mX1m draft ≈ 0.5m

1.000 Nos 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. 

Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: INLAND WATERWAYS AUTHORITY OF INDIA,RO,PATNA.

Name of Work:TRANSPORTATION OF 2 NOS. STEEL BARGES (24m X 6m X 1m) FROM PATNA/DORIGANJ ON NW-1 (RIVER GANGA) TO AYODHYA ON NW-40 (RIVER GHAGRA) 
THROUGH IWT

Contract No:  IWAI/PTN/17(91)/FT/Ayodhya/NW-40/2023-24

Validate Print Help
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PART – V 
ANNEXURE & FORMAT 
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ANNEXURE- I 

AGREEMENT FORMAT 
 

This  agreement made on  day  year between the Inland Waterways 
Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded by or 
repugnant, to the context, be deemed to  include  heir,  successors  in  office)  on  one  part  and  
M/S  (hereinafter called the ‘CONTRACTOR’ which expression, shall unless 
excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 
representatives and assigns of successors in office) on the other part. 

 
WHEREASTHE IWAI desirous of undertaking the works   

 
 

WHEREAS the contractor has offered to execute and complete such works and whereas 
IWAI  has  accepted  the  tender  of  the  contractor  and  WHEREAS  the  contractor  has furnished 

 

as security for the due fulfillment for all the conditions of this contract. 
 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 

In this agreement words and expression shall have the same meaning as are respectively as 
assigned to them in the conditions of contract hereinafter referred to: 

 
The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 
 

i) (a) Notice Inviting Tenders 
 

(b) Tender form 
 

(c) Warranty 
 

ii) Information & instruction for Tenders 
 

iii) (a) Schedule: Bill of Quantity 
 

(b) Annexure 
 

iv) General Conditions of Contract 
 

v) Technical specifications and Special Conditions of Contract 
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The contract agreement has been compiled by the IWAI from the original tender documents 
and all the correspondences from the tendering stage till acceptance. In the event of any difference 
arising from the completion of the contract, the original tender documents, contractor’s offer, 
minutes   of    meetings    and    correspondence    between    the    party    ended    vide    letter    
No.  may be referred to by either party. These documents shall take 
precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 
 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 
works, the contract price at the time and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 
 

For and on behalf of For and on behalf of 
(Inland Waterways Authority  of India) Contractor 

 
 

Signature   Signature    
 

Name &Designation   Name & Designation    
 

Stamp Stamp 
 

Witness: Witness: 
 

1) Signature   1) Signature    
 
 

2) Name & Designation   2) Name & Designation   
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ANNEXURE-II 
 

SAMPLE FORM FOR SITE ORDERS BOOK 
Reference Clause No. 18.4 

 
Name of work ……………………. Date of commencement/ period for completion……….………. 

 
Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-III 
 

PROFORMA FOR HINDRANCE REGISTER 
Reference Clause No. 18.5 

 

 
Sl. 
No. 

Nature of 
hindrance 

Items of 
work that 
could not 

be due 
executed to 

this 
hindrance 

Date of 
start of 
hind- 
rance 

Signature 
of    

Represen- 
tative of 

EIC 

Date of 
removal 
of hind- 
rance 

Over- 
lapping 

period, if 
any 

Net 
hind- 

rance in 
days 

Weigh- 
tage of 

this 
hind- 
rance 

Net 
effect-tive 

days of 
hind- 
rance 

Remarks 
of    

Engineer- 
in-Charge 

1 2 3 4 5 6 7 8 9 10 11 
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To, 

 
 
 
 

The Chairman, IWAI 
…………………….. 
…………………….. 

 
Notice for appointment of Arbitrator 

[Refer Clause 47] 

ANNEXURE-IV 

Dear Sir, 

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give notice 
to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work 
9. Stipulated date of completion of work 
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Chief Engineer for decision 
17. Date of receipt of Chief Engineer’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 
Specimen signatures of the applicant 

(only the person/authority who 
signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims 
2. 
3. 
4. 

Yours faithfully 
 
 
 

(Signatures) 
Copy in duplicate to: 
The Regional Director, IWAI 
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ANNEXURE-V 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 
ELECTRONIC FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 

NAME OF THE PROJECT:    

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

We  (Name of the Bidder) hereby request you to give 
our payments by crediting our bank account directly by E-Payment mode as per account details 
given below. We hereby undertake to intimate IWAI in case of any change in particulars given 
below and will not hold IWAI responsible for any delay / default due to any technical reasons 
beyond IWAI’s control: - 

Bank Account Number        :    

RTGS/NEFT/IFSC CODE  :    

Name of the Bank :    

Address of the Branch of the Bank :     

Branch code :    

Account Type :   
(Saving/Current/Others) 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 
 

I/We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 
information, I/We would not hold IWAI responsible. 

 
Date: Signature of Authorized Signatory 

 
BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No…………………. 
with our branch and the bank particulars mentioned above are correct. 

 

Date: Authorized Signatory 

Authorization No.   

Name:     
Official Seal/Stamp 
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ANNEXURE- VI 
 

DETAILS OF PLANT, TOOLS MACHINERY, & EQUIPMENTS AVAILABLE WITH THE 
CONTRACTOR FOR DEPLOYMENT FOR THE WORK, PAST EXPERIENCE, 
AVAILABILITY OF TECHNICAL MANPOWER, FINANCIAL CAPACITY ETC. 

 
(To be furnished in Tender) 

 

 
A. INFORMATION ON PAST EXPERIENCE IN GOVT. /PSU: - 

 
Sl. 
No. 

Details of works Name & address of 
client 

Contract value Period of 
completion 

     

     

     

     

     

 


