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DATA SHEET FOR KEY DATES AND CHECK LIST 
 
 

 

Particulars Description 

 

Employer 
The Chairman, Inland Waterways Authority of India (IWAI), A-13, 

Sector-1, Noida-201301 
 

Method of Selection Least Cost System (LCS) selection method 

 
Name of the Work 

 
Reapair and Painting of Steel Foot over Bridge at Thottappally across 

NW.3 

a) Closing date for 
submission of Online Bid 
and 

 

 
 

b) Address for submission 

of hard copy of POA & 

payment instruments 

(Tender Fee & EMD) 

Date  :  05.10.2023 
 

Time : 15:00 Hrs (IST) 
 

Submission : Online submission 
 

 

Director, Inland Waterways Authority of India, 

National Waterway Road, Kannadikkadu, 

Maradu P.O, Ernakulam, Kerala.   PIN 682304 

 

Estimated cost of this work INR 3.59 lakhs. (Excl. GST but incl. Labour welfare Cess @ 1%) 

EMD INR 7,180/- 

Tender Fee INR 1,180/- 

Mode of Transaction EMD & Tender fee for the amount mentioned above shall be 
deposited to IWAI Fund through NEFT / RTGS in the following 
account: 

 

Account No.       : 39360627884 

Name of Account: Inland Waterways Authority of India 

Name of the bank: State Bank of India, Vyttilla Branch 
IFSC CODE          :  SBIN0008694 

 

Minimum Bank Solvency 40% of the estimated cost of this work i.e. Rs. 1.44 lakh. 

 

Bid Validity Period 90 days after last date of Bid Submission 

Similar Works “Similar  Works”  any  civil  structural  work  with  satisfactory 

performance. 

 

Authorized Representative Name: Director, IWAI, Kochi 

 

Contract Duration 01 month 

 

Bid Opening date Date  :  06.10.2023  Time :  15:30 hrs 
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Particulars Description 

Document required for 
technical bid Evaluation. 

1. Scanned copy of UTR no of payment towards tender cost 

and EMD or exemption document proof. 

2. Bank solvency with issuing bank authority for verification 

3. Tender acceptance letter on letter with scanned tender 

document with seal and signature 

4. Duly signed tender form and Self Declaration for 

undertaking for not blacklisted from any department. 

5. Registration certificate copy 

6. Duly signed Integrity pact 

7. Audit report/balance sheet/Financial turn over/IT return for 

last 3 years ie. F.Y. 2020-21, F.Y. 2021-22, F.Y. 2022-23 

8. PAN and GST registration copy 

9. Prequalification work experience document 

10. Local office and establishment details. 

11. Authorisation letter for bidding, negotiation, signing of 

agreement and execution work (as the case may be) 

12. Bank account details with cross blank cheque 
 

Location of Assignment 
 

Thottappally, Alappuzha 

Price Preference Since Splitting of scope / quantity of work is not feasible keeping in 
view the nature of work involved, price preference clause for MSE 
registered firms / bidders will not be applicable. 

 

Performance Guarantee 
5% of the quoted amount in the form of NEFT / RTGS mode 

payment 

 

 
Security Deposit 

5%  as  Performance  Guarantee,  2%  EMD  and  balance  3%  of 

amount equivalent to total value of work shall be deducted from 

Running Account Bills in terms of the General Conditions of 

Contract. 

Time schedule • Remittance of Performance security with 15 days from date of 

issue of LOA 

• Signing of agreement with 15 days from date of issue of LOA 

• Work will be completed as per specifications within 01 month 

from the date of issue of Work order. 
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INLAND WATERWAYS AUTHORITY OF INDIA, 

National Waterway Road, Kannadikkadu, Maradu 

P.O, NH 47 Bypass, 

Ernakulam, Kerala. 

PIN: 682 304. 

Websites:  www.iwai.nic.in and https://eprocure.gov.in/eprocure/app. 
 

 
 

Tender No: IWAI/COCH/16(2)A/2023-24/11 
 

To, 

…………………………… 

…………………………… 

…………………………… 

…………………………… 

 
Sub:   Tender for Repair & Painting of Steel Foot over Bridge at Thottappally across    

NW.3 
 

 

Ref:     Your letter No. ……………………………………..  Dated: ………………… 
 

 
 

Sir, 

 
With reference to your letter cited above on the subject, please find enclosed herewith one 

set of tender document for the subject work.   You are requested to go through the terms and 

conditions carefully and also visit the site to familiarize and submit your tender as per procedure 

explained therein. 

 
The tender document can be downloaded from the IWAI’s website  www.iwai.nic.in and 

CPP Portal Website  https://eprocure.gov.in/eprocure/app. The last date for submission of e- tender 

is on 05.10.2023 up to 3.00 PM. The Bids will be placed only online at 

https://eprocure.gov.in/eprocure/app.   Issuance of tender document will not construe that such 

bidders are automatically considered qualified. 
 

 
 

Yours faithfully, 
 

 
 

Director.

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA, 

National Waterway Road, Kannadikkadu, Maradu 

P.O, NH - 47 Bypass, 

Ernakulam, Kerala. 

PIN: 682 304. 

Websites:  www.iwai.nic.in and https://eprocure.gov.in/eprocure/app. 
 

Tender Notice No: IWAI/COCH/16(2)A/2023-24/11 
 

1.         Name of Work: Repair & Painting of Steel Foot over Bridge at Thottappally across          

NW.3. 
 

2. Inland Waterways  Authority  of India (IWAI)  invites  e-tenders in  two  cover system 

(Cover I - Technical bid and Cover II - Financial Bid) from experienced and resourceful 

Contractors for the work of “Repair & Painting of Steel Foot over Bridge  at Thottappally 

across NW.3”. 
 

3.         Estimated Cost of the work is as under: 
 

Sl. 

No. 

Name of the work Estimated Cost 

(Rs. in Lakh) 

EMD (in 

Rs) 

Duration of 

work 

1. Repair   &   Painting   of   Steel 
Foot  over  Bridge   at 
Thottappally across NW.3. 

Rs. 3.59Lakh. 
(exclusive of GST ) 

7,180/- 01 month. 

 

4.         Download of tender document: from 10.00 hrs on 25.09.2023 to 15.00 hrs on 05.10.2023. 
 

5.         Bid submission closing: 15.00 hrs on 05.10.2023. 
 

6.         Bid Opening Date & Time: 06.10.2023 at 15.30 hrs. 
 

TERMS & CONDITIONS:- 

7. The tender document can be downloaded from the IWAI’s website  www.iwai.nic.in and 

CPP Portal Website  https://eprocure.gov.in/eprocure/app. Bidders participating e-tender 

process are required to furnish a non-refundable deposit of Rs. 1,180/- (Rupees one thousand 

one hundred and eighty only) inclusive of 18% GST through RTGS in the following bank 

particulars and submitted the proof along with UTR No. towards the remittance of payment 

of tender cost and upload a copy of the same in Technical Bid, on or before the last date and 

time of submission of tender. 
 

The details of Bank Particulars of IWAI are; 
 

Name of Account Holder       :     Inland Waterways Authority of India. 

Name of Bank & Branch        :     State Bank of India, Vyttilla Branch. 

Account No.                           :     39360627884 

IFS Code                                :     SBIN0008694 
 

8.       The Bids are to be submitted only online at  https://eprocure.gov.in/eprocure/app. 
 

9.      The tenderer shall meet the following criteria:

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


7 
 

i. The tenderer shall be registered in appropriate class with CPWD, Railways, MES, State 

PWD / Irrigation Department, Port Trust etc., or shall have required experience in similar 

works with satisfactory performance. 
 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. and must 

be an assessee. 

iii.   Average annual financial turnover during last three years ending 31st   March of the 

previous financial year should be at least 100% of the estimated cost. Experience of 

having successfully completed similar works during last 7 years ending last day of 

month previous to the one in which this tender is invited should be either of following : 
 

a.   Three similar works costing not less than 40% of the estimated cost; or 

b.   Two similar works costing not less than 60% of the estimated cost; or 

c.   One similar work completed not less than 80% of the estimated cost 
AND 

One completed work costing not less than the amount equal to 40% of the estimated 

cost put to tender with some Central Government Department/State Government 

Department/ Central Autonomous Body/ State Autonomous Body/ Central Public 

Sector Undertaking/ State Public Sector Undertaking/City Development Authority/ 

Municipal Corporation of City formed under any Act by Central/ State Government 

and published in Central/State Gazette. 
 

Note: The successful completion of the similar work should be supported with a 

completion certificate issued by the department/ agency for whom the work has been 

executed. 
 

iv. Latest certificate of solvency from Nationalized / Scheduled Bank included in the 

Second Schedule of the RBI Act for not less than 40% (i.e., for Rs. 1.44 lakhs) of the 

estimated cost of the work. The Solvency Certificate must contain the details of 

officer issuing certificate, name & designation, contact number, e-mail etc. The 

Solvency Certificate issued more than 6 months before closing date will not be 

considered. Banker Certificate indicating closing balance / account statement will not 

be treated as Solvency Certificate. 
 

v. Average annual financial turnover on contract works should be at least 100% of the 

estimated cost during the immediate last 3 consecutive financial years and should not 

have incurred any loss in more than two years during the last five years ending March 

of the previous financial year. 
 

vi. The tenderer shall furnish the Tender Cost and Earnest Money Deposit through RTGS 

(in IWAI Account) before closing date and time of submission of tender. Any / all 

submissions made without the Earnest Money Deposit and without the Tender Cost 

and / or received after the closing date mentioned shall be rejected. 
 

vii.      Tender cost and EMD are exempted for SSI units or MSEs registered with Central 

Purchase Organization or the concerned Ministry or Department or Start-ups as 

recognized by Department of Industrial Policy & Promotion (DIPP) & copies of same 

shall be uploaded to avail benefit of exemption. SSI units / MSEs registration only for 

pre-qualification field is acceptable. 
 

10.    IWAI reserves the right to accept or reject any or all tenders fully & split the work without 

assigning any reason and no correspondence shall be entertained in this regard. 
 

 

Director
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PART –  I 
 
 
 
 
 

3. (i) Tender Acceptance Letter 
 

(ii) Form of Tender 
 

 

4.    Instruction to Bidders for submission of bid
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PART-I 
 

 

3 (i) TENDER ACCEPTANCE LETTER 
 

(To be given on Company Letter Head) 
 

 

To, 

 
 
 

The Director, 

Inland Waterways Authority of India, 

National Waterway Road, Kannadikkadu, 

Maradu P.O, NH 47 Bypass, 

Ernakulam, Kerala. PIN: 682 304. 

Date: ...................

 

Sub:  Acceptance of Terms & Conditions of Tender. 

Tender Reference No. IWAI/COCH/16(2)A/2023-24/11 

Name of Tender/ Work:   Repair & Painting of Steel Foot over Bridge at Thottappally across 

NW.3.  

Dear Sir, 

1.       I/  We have downloaded  /  obtained  the tender document(s) for  the above mentioned 

‘Tender/Work’ from the web site(s) namely: www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above 

mentioned website(s). 

 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No.                to              (including all documents like annexure(s), 

schedule(s), etc.), which form part of the contract agreement and I / we shall abide hereby 

by the terms / conditions / clauses contained therein. 

 
3.      I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / minutes of the pre-bid meeting/ corrigendum(s) in its totality / entirety. 

 
4.       In  case  any  provisions  of  this  tender  are  found  violated,  then  your  department/ 

organisation shall without prejudice to any other right or remedy be at liberty to reject this 

tender/bid including the forfeiture of the full said earnest money deposit absolutely. 

 
Yours Faithfully, 

(Signature of the Bidder, with Official Seal)

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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3 (ii). FORM OF TENDER 
To, 

 

 

The Director, 

Inland Waterways Authority of India 

National Waterway Road, Kannadikkadu, 

Maradu P.O, NH 47 Bypass, 

Ernakulam, Kerala. PIN: 682 304.
 

Name  of  Work:    Repair  &  Painting  of  Steel  Foot  over  Bridge  at Thottappally across NW.3.

Sir,  

 
1.   Having visited the site and examined the information and instruction for submission of 

tender, general conditions of contract, Special Condition of contract, Technical, General and 

Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee 

forms, etc. for the above named works, I/ We hereby tender for execution of the work 

referred to in the tender document in conformity with the said Conditions of Contract, 

Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender 

Document or such other sum as may be ascertained in accordance with the said conditions of 

contract. 
 

2.   I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the 

specifications, designs, drawings and instructions as mentioned in the tender documents.
 

3. We are registered SSI units / MSEs registered with Central Purchase Organization / the 

concerned Ministry / Department / Start-ups as recognized by Department of Industrial 

Policy & Promotion (DIPP) and Tender fees is exempted for submission of tender cost 

and EMD. Copies of same are also uploaded to avail benefit of exemption. 
 

OR 
 

I am tendering for the work mentioned in the table below duly furnishing Earnest Money 

Deposit (EMD) of Rs. 7,180/- through RTGS in the following bank particulars. 
 

Name of Account Holder       :     Inland Waterways Authority of India. 

Name of Bank & Branch        :     State Bank of India, Vyttilla Branch. 

Account No.                           :     39360627884 

IFS Code                                :     SBIN0008694 
 

 
Sl. 

No. 

 
Name of the work 

Details of 
amount 
remitted 

 

Particulars of RTGS transfer 

along with UTR No. 

 
Name of the Bank 

1 Repair & Painting 
of Steel Foot over 
Bridge        at 
Thottappally 
across NW.3 

EMD 
(Rs. 7,180/-) 
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4.   I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 

days from the last date of submission of bid or extension thereto as required by the IWAI 

and not to make any modifications in its term and conditions. 
 

5.   I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence 

the execution of the works as above, I/ We shall become liable for forfeiture of my/ our 

Earnest money, as aforesaid and IWAI shall without any prejudice to any other right or 

remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 

earnest money shall be retained by IWAI towards part of  security deposit to execute all the 

works   referred to in the tender documents upon the terms and conditions   contained or 

referred to therein and to carry out such deviations as may be ordered.  Should this tender be 

accepted, I/ We agree to abide by and fulfil all the terms and conditions and provisions of 

this tender.  No interest is payable on earnest money deposit and/ or security deposit. 
 

6.   I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by 

IWAI in the event of works not being completed in time. 
 

7.   If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form. Unless and until 

a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract. 
 

8.   If my/ our tender is accepted, I/We am/are to be jointly and severally responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking or Multilateral or International Aid Agency/Development Bank. 
 

9.   I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified 

that it does not contain any deviation to the aforesaid documents. 
 

Date ……………….. 
 

 

Signature ………………… 
 

Name ……………………. 

Designation ………………
 

duly authorized to sign & submit tender for an on behalf of 

(Name and address of firm)
 
 
 
 

Witness : 
 

Signature…………………….. 

M/s  ……………………………….. 

……………………………….. 
Telephone nos.……………FAX No…………...

 

Name : ……………………………. 

Occupation ……………………….. 

Address  …………………………..Telephone nos.
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4.       INSTRUCTIONS FOR SUBMISSION OF BID 
 

 

1.0 All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 

 
2.0 This tender schedule is only for the work of Tender for Repair & Painting of Steel Foot 

over Bridge at Thottappally across NW.3. 

 

3.0       The total estimated cost of works is Rs. 3.59 lakhs exclusive of GST. 

 
4.0 Tender should be submitted online at  https://eprocure.gov.in/eprocure/app  latest 

by 1500 hours on 05.10.2023 in two bid systems i.e., Technical Bid and Price Bid. 

Technical Bid of the offer will be opened online at 15:30 hours on 06.10.2023 at IWAI, 

Kannadikadu, Maradu, Ernakulam, Kerala. 
 

4.1. Technical Bid 
 

The technical bid shall be submitted online along with scanned copy of the following 

documents: 

 
a)  Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 

b)  Scanned copy of the ‘Form of Tender’ duly signed and stamped. 

c)  Scanned copy of Undertaking for not banned / black listed from any department. 

d)  Scanned  copy  of  Tender  document  along  with  an  Undertaking  for  No  alteration  / 

modification done in tender document downloaded from e-procure site. 

e)  Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards 

cost of the bidding documents must be uploaded. A certified copy of Payment Receipt is 

to be deposited in the office before the bid submission closing date & time. 
 

Tender fee is exempted for SSI units or MSEs registered with Central Purchase 

Organization or the concerned Ministry or Department or Start-ups as recognized by 

Department of Industrial Policy & Promotion (DIPP). Copies of the applicable 

credential shall be submitted to avail benefit of exemption. 
 

f) Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards 

remittance of Earnest Money Deposit must be uploaded. A certified copy of Payment 

Receipt is to be deposited in the office before the bid submission closing date & time. 
 

Earnest Money Deposit is exempted for SSI units or MSEs registered with Central 

Purchase organization or the concerned Ministry or Department or Start-ups as 

recognized by Department of Industrial Policy & Promotion (DIPP).  Copies of the 

applicable credential shall be submitted to avail benefit of exemption. 
 

g)  Registration certificate from concerned Authorities. 

h)  Details of experience in the form at  Annex-1 on page no. 69 (please read foot note also) 

and copies of experience certificate. (Experience certificate for the works of similar 

works means any structural civil work with satisfactory performance). 

i)   Letter of Authority for signing and negotiation of tender (as the case may be). 

j)   Duly signed Integrity Pact (given in Part-II, General conditions)

https://eprocure.gov.in/eprocure/app
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k)  Latest Solvency certificate for not less than Rs. 1.44 lakhs issued by Nationalized / 

Scheduled Bank, which should not be older than 6 months from the last date of bid 

submission.   The   Solvency   Certificate   should   have   full   address   of   banker   for 

confirmation. 

l)   Permanent Account Number (PAN) issued by Income Tax Department. 

m) Audited balance sheets of profit and loss account / copies of Annual Turnover for the last 3 

years i.e. ending March 2021, 2022 and 2023. 

n)  Goods & Services Tax Registration number including copy of registration certificate. 

o)  A confirmation duly signed by the tenderer that he/she has visited the site and is familiar 

with the site conditions as well as proposed works. 
 

The technical bid shall not contain any reference on price bid or quoted price of the bidder 

offer. Such bids will be treated as technically disqualified and their price will not be opened. 
 

4.2.     Price Bid 
 

The price bid shall be submitted online for 

(i)     Schedule of Prices duly filled in the specified form. 

(ii) This part shall not contain any terms & conditions. Any condition given in the price 

bid will be a sufficient cause for rejection of bid. 
 

5.0 Bidders are advised to submit their offer strictly based upon technical specification, terms 

and conditions contained in documents and not to stipulate any deviations.  Any change in 

this may lead to rejection of bid. 
 

6.0 Earnest Money Deposit of Rs. 7,180/- for the tendered work in Notice Inviting Tender 

should be submitted through RTGS in the A/c. No. 39360627884 of Inland Waterways 

Authority of India, maintained at State Bank of India, Vyttilla Branch (IFS Code: 

SBIN0008694). 
 

A certified copy of Payment Receipts towards Tender Cost and Earnest Money Deposit shall 

be submitted in the office of IWAI, National Waterway Road, Kannadikkadu, Maradu P.O, 

NH 47 Bypass, Ernakulam, Kerala, PIN 682 304 on or before the closing date & time of 

submission of bid.   In case the EMD & Tender fee does not credited in the specified 

Account No. of IWAI due to any reasons, the bid is liable for rejection. 
 

The  Earnest  Money  of  the  Successful  Bidder  submitted  through  RTGS  mode  will  be 

retained as Security Deposit. 
 

The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid after its 

submission during the period of Bid Validity or in the case of a Successful Bidder, if the 

Bidder fails within the specified time limit to sign the Agreement; and/or to furnish the 

required Performance Security. 
 

7.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be summarily 

rejected. 
 

8.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document 

has been issued / downloaded. The bid shall be duly signed and sealed by an authorized 

person of the bidder’s organization as following: 
 

8 (a)    If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 

name and full name of his firm with its current business address.
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8 (b)    If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above 

his full name and full name of his firm with its name and current business address. 
 

8 (c)    If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the 

power of attorney for the firm for signing the Tender in which cases a certified copy of the 

power of attorney shall accompany the Tender. A certified copy of the partnership deed and 

current business address of all the partners of the firm shall also accompany the Tender. 
 

8 (d)    If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed 

by a duly authorized person holding the power of attorney for signing the tender in which 

case a certified copy of the power of attorney shall accompany the Tender.  Such limited 

company or corporation may be required to furnish satisfactory evidence of its existence 

before   the   contract   is   awarded.      ‘Satisfactory   evidence’   means   the   certificate   of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 
 

8 (e)    All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each page in the 

tender will be dated. 
 

9.0       Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder. The power of attorney 

or authorization or any other document constituting adequate proof of the ability of the 

signatory to bind the bidder shall be annexed to the bid. The Owner may reject outright any 

bid unsupported by adequate proof of the signatory’s authority. 
 

10.0     The bid document shall be completed in all respects and shall be submitted together with the 

requisite information and appendices. They shall be complete and free from ambiguity, 

change or inter-lineation.  In case IWAI requires any information/ clarification(s) from the 

Bidder in respect of the bid documents, the bidder shall be required to furnish the same in 

writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A 

failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 
 

11.0     If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added.  These pages shall be consecutively page numbered and shall also 

be signed by the Bidder. 
 

12.0     Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in 

case the need so arise. 
 

13.0     IWAI shall have an unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 
 

14.0     The EMD shall be retained with the IWAI until finalization of tenders. Further, security 

deposit as per the Clause of Security shall be payable by the successful bidder. If the 

tenderer fails to furnish the security deposit in accordance with tender conditions EMD shall 

be forfeited. In the event of the Bidder becoming the successful Contractor, the amount of 

EMD would be adjusted against the Security deposit. 
 

15.1 The earnest money deposit (EMD) submitted by all the bidders expect the lowest bidder 

shall be refunded immediately latest within a week from the date of approval of the award of 

the contract to the lowest bidder (s)/decision to re-tender or otherwise closure of the proposal 

as the case may be, by the competent authority. No interest shall be payable on EMD by 

IWAI.
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15.2 In case of Joint Venture (JV), only Lead Partner can deposit EMD and same will be refunded 

to the bank account of the Lead Partner provided by the bidders / tenderers in the bid. 
 

15.3 In  case,  where  the  Office-In-Charge  considers  that  an  item  of  EMD  instead  of  being 

refunded, be carried to the credit of the IWAI-Fund, then the fact required to be recorded on 

the Deposit Receipt with the Officers initial records, and request the Accounts / Finance 

Wing to effect necessary adjustment in Accounts. Accordingly, the concerned bidders shall 

be communicated this fact within the period specified for EMD refund. 
 

16.0   The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 

document or subsequently.  If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over their signature. Such a 

list shall then be binding on the absentee tenderer. 
 

17.0     The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute such 

a contract shall be deemed to be a failure on the part of such successful bidder to comply 

with the terms contained herein. 
 

18.0   Qualification of the Bidder 
 

18.1     This invitation for online bids is open to all reputed and resourceful contractors fulfilling 

the criteria given under Terms and Conditions in the Tender Notice and as regards the size 

/ value of experience in execution of similar works during past seven years, the factor 

specified below shall be used to bring the value of such completed works at the level of 

current financial year i.e. FY 2022-23. 
 

Year Before                                                 Multiplying Factor 

One ………………………………………             1.07 

Two ……………………………………...             1.14 

Three …………………………………….             1.21 

Four ……………………………………..              1.28 

Five ……………………………………...             1.35 

Six   ……………………………………..              1.42 

Seven ………………………………….. .              1.49 
 

19.0     Each Bidder shall submit only one online Bid for the work. A Bidder who submits more 

than one Bid will cause proposals with the Bidder's participation to be disqualified. 
 

20.0     The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Owner will, in no case, be responsible or liable for those costs regardless of the 

conduct or outcome of the bidding process. 
 

21.0     The bidder is  expected  to  examine carefully  all  instructions, conditions  of contract, 

contract data, terms, specifications, forms and drawings in the Bid Document. Failure to 

comply with the requirements of Bid Documents shall be at the bidder’s own risk. 

Pursuant to clause 33 hereof, bids, which are not substantially responsive to the 

requirements of the Bid Documents, shall be rejected. 
 

22.0     Clarification of Bidding Documents 
 

22.1     A prospective Bidder requiring any clarification of the bidding documents may notify the 

Tender Inviting Authority in writing, by facsimile or email at the address indicated in the 

Tender Notice / Notice Inviting Tender. The tender inviting authority will respond to any



16 
 

request for clarification received earlier than 7 days prior to the deadline for submission 

of bids.  Copies  of the  response will  be  forwarded  to  all  purchasers of the bidding 

documents / will be uploaded to the web sites, including a description of the inquiry, but 

without identifying its source. 
 

23.0    Amendment of Bidding Documents: 
 

Before the deadline for online submission of bids, the Owner may 

modify/amend/make addition in the bidding documents for any reason, whether at its 

own initiative or in response to clarification requested by a prospective bidder by issuing 

addenda/corrigendum.   Any   addendum/corrigendum/   minutes   of   pre   bid   meeting 

uploaded on website shall be part of the bidding documents. Corrigendum / Addendum/ 

Minutes of pre bid meeting will be available on website. The modification /amendment/ 

additions in the bidding document shall be binding on the prospective bidders. To give 

prospective  bidders  reasonable  time  in  which  to  take  a  corrigendum  /  addendum  / 

minutes of pre bid meeting into account in preparing their bids, the Owner may extend, 

as necessary, the deadline for submission of bids. 
 

24.0     Bid Prices: 
 

The Contract shall be for the whole Works, as described, based on the cost 

schedule submitted by the Bidder. The bidder shall quote rates and prices for all items of 

the Works described in the cost schedule. The prices shall include all the taxes, levies, 

cess, royalty, terminal tax, or any other local, State or Central taxes as applicable / 

charged by Central or State Government or Local authorities on all materials that the 

contractor has to purchase for the performance of the contract and services and the 

Authority will not entertain any claim for compensation whatsoever in this regard. The 

rates quoted by the bidder shall be deemed to be inclusive of all such taxes, duties, cess, 

levies, etc. including 1% Labour Welfare Cess except for GST which shall be indicated 

and claimed separately. Labour Welfare Cess @ 1% of the value of the contract shall be 

deducted from the RA bills of the Contractor and deposited by IWAI as per norms of 

Govt. of India. 
 

Bidders are to download BOQ through  https://eprocure.gov.in/eprocure/app and 

cannot modify BOQ, they can enter only white portion of BOQ. The Bidder shall quote 

rate for Per item Basic price, inclusive of Freight, Insurance, Transportation, packing, 

Inspection if applicable etc. The GST has to be mentioned separately 
 

Prices quoted by the Bidder shall remain firm and fixed and valid till the validity 

time. The prices quoted shall be for destination of the consignees. 
 

Form No. ‘C’ or ‘D’ & 31/32 will not be issued by the “Authority”. Road permit, 

way bill etc. are to be   arranged by   the Bidder. 
 

The rates and prices quoted by the Bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment.  The prices shall be quoted by the bidder 

entirely in Indian Rupees.  All payments shall be made in Indian Rupees. 
 

25.0     Bid Validity: Bids shall remain valid for a period of 90 days after the last date for bid 

submission. A bid valid for a shorter period will be treated as non-responsive and shall be 

rejected. 
 

In exceptional circumstances, prior to expiry of the original time limit, the IWAI may 

request the bidder to extend the period of validity for a specified additional period.  The 

request and the bidders’ responses shall be made in writing.  A bidder may refuse the 

request without forfeiting his bid security.  A bidder agreeing to the request will not be

https://eprocure.gov.in/eprocure/app
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required or permitted to modify his bid, but will be required to extend the validity of his 

bid security. 
 

26.0     Bidder  shall  submit  offers  that  fully  comply  with  the  requirement  of  the  bidding 

document including conditions of contract. Conditional offer or alternate offer will not be 

considered in the process of tender evaluation. 
 

27.0     The Bidder shall submit online bid and the Bid shall be signed by a person or persons 

duly authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by 

the person or persons signing the Bid. The Bid shall contain no overwriting, alterations or 

additions, except those to comply with instructions issued by the Tender Inviting 

Authority. 
 

28.0     Submission of Bids:  The  Bidder  shall  submit  online  bids.  Complete  online  Bids 

(including Technical and Financial) must be received by the bid submission closing date 

and time. The Tender inviting Authority may extend the deadline for submission of bids 

by issuing an amendment, in which case all rights and obligations of the Owner and the 

bidders previously subject to the original deadline will then be subject to the new 

deadline. 
 

29.0     Modification and Withdrawal of Bids:  Bidders may modify or withdraw their bids 

online   before the deadline prescribed. Withdrawal or modification of a Bid between the 

deadline for submission of bids and the expiration of the original period of bid validity 

specified or as extended shall result in the forfeiture of the Bid security. 
 

30.0     Bid Opening and Evaluation 
 

30.1   Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the 

online bids received shall be opened on the date and time mentioned. 'Financial Bid' of 

those  bidders  whose  technical  bid  has  been  determined  to  be  responsive  and  on 

evaluation fulfils the criteria shall be opened on a subsequent date, which will be notified 

to such bidders. 
 

30.2   The Owner will open the online "Technical Bid" of all the bids received in the presence 

of the bidders/bidders’ representatives who choose to attend at the time, date and place 

specified. In the event of the specified date for the submission of bids being declared a 

holiday for the Owner, the Bids will be opened at next immediate convenient time & date 

which will be notified through the web site. 
 

30.2   Bidder's names and such other details like EMD furnished, as the Owner may consider 

appropriate will be announced by the Owner after the opening. 
 

30.3   After the opening of the technical bids, their evaluation will be taken up with respect to 

bid security, qualification and other information furnished in Technical bid.  Thereafter, 

on fulfilling the criteria laid down in Bid Evaluation, a list will be drawn up of the 

responsive bids whose financial bids are eligible for consideration. 
 

30.4  The Owner shall inform the bidders, whose technical bids are found responsive, of the 

date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the online opening of financial bids. 
 

30.5  At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose 

bids were found responsive and the Bid prices, the total amount of each bid and such other 

details as the Owner may consider appropriate will be announced by the Owner.
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31.0     Process to be Confidential 
 

Information relating to the examination, clarification, evaluation, and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or any 

other persons not officially concerned with such process until the award to the successful 

Bidder  has  been  announced.  Any  attempt  by  a  Bidder  to  influence  the  Owner’s 

processing of bids or award decisions may result in the rejection of his Bid. 
 

32.0.    Clarification of Bids and Contacting the Owner 
 

32.1 During the evaluation of the bids, the owner may, at its discretion, ask the bidder to 

provide any additional information/clarification in relation to its bids as may be deemed 

fit by the owner. The bidder shall in all cases where such request has been made by the 

owner, submit such information/clarification within such period and in such manner as 

may be specified by the owner in the request so made. In the event of failure of the 

bidder to furnish such additional information as may be requested by the owner, the 

owner may, in its sole discretion, deem such bid as non-responsive. The bidder shall not 

have any right to challenge the same or any claims arising from such bid being deemed 

non-responsive by the owner. 
 

32.2 No bidder shall contact the owner on any matter relating to its bid from the time of the 

bid opening to the time the contract is awarded. Any attempt by the bidder to influence 

the Owner’s bid evaluation, bid comparison or contract award decision may result in the 

rejection of his bid. 
 

33.0     Examination of Bids and Determination of Responsiveness 
 

During the detailed evaluation of “Technical Bids”, the Owner will first determine 

whether each Bid (a) meets the eligibility criteria (b) has been properly signed; (c) is 

accompanied by the required securities; and (d) is responsive to the requirements of the 

bidding documents. 
 

After the above process is completed, the technical specification/offer of the responsive 

bidders will be examined with respect to technical specifications provided in the tender 

document. Clarifications, if any, at this stage in respect of the technical parameters offered 

by the bidder will be sought from the bidders.  Thereafter, the bids, which conform, to the 

terms, conditions, and specifications of the bidding documents, without material deviation 

or reservation will be considered as responsive for evaluation. 
 

34.0     Evaluation of Bids 
 

34.1  Selection of the bidder for the tendered work will be based on technical and financial 

evaluation. 
 

34.2 Technical evaluation shall be based on the bidder satisfying the eligibility criteria stated in 

clause 8 of Terms and Conditions under the Tender Notice AND the bidder furnishing all 

documents / certificates / undertakings as specified in clause 4.1 under INSTRUCTIONS 

FOR SUBMISSION OF BID. 
 

34.3 Verification of the facts furnished by the bidders may be made prior to finalizing the 

technical evaluation. 
 

34.4  If the bidder does not fulfil the above criteria his bid shall be technically disqualified and 

his financial bid shall not be opened. 
 

34.5  The evaluation of the financial bid will be based on the lowest financial offer received for 

the work.
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35.0     Award of Contract 
 

35.1.  Subject to Clause 36, the Owner will award the Contract to the Bidder after evaluation as 

per Clause 34. 
 

35.2.  Owner has the right to accept any Bid and to reject any or all Bids and split the work or 

Increase and Decrease work. Notwithstanding Clause 35.1, the Owner also reserves the 

right to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Owner’s action. 
 

35.3   Award of work under “Make in India” policy: As per the policy of Government of India 

to promote Make in India the provisions vide order No. o-45021/2/2017-B.E.II dated 

15.06.2017 of Ministry of Commerce and Industry on the subject “public procurement 

(preference to Make in India) shall be applicable to the extent possible. 

 
36.0.    Notification of Award and Signing of Agreement. 

 

36.1   The bidder whose Bid has been accepted will be notified of the award by the Owner prior 

to  expiration  of  the  Bid  validity  period  and  this  letter  will  be  called  “Letter  of 

Acceptance” or “Work order” which will state the sum that the Owner will pay to the 

Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”) and also the time period for completion of the works. 
 

36.2. The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 37. 
 

36.3.  The Agreement will incorporate all agreements between the Owner and the successful 

Bidder. It will be signed in the proforma given at  Annexure.2 by the Owner and the 

successful Bidder after the performance security is furnished and within 15 days of 

issuance of Letter of Acceptance. 
 

36.4   Upon the furnishing of the Performance Security by the successful Bidder, the other 

Bidders will be informed that their Bids have been unsuccessful. 
 

37.0     Performance Security 
 

37.1   Within 15 (fifteen) days of issue of the Letter of Acceptance, the successful Bidder shall 

deliver to the Owner a Performance Security equivalent to five percent [5%] of the 

Contract Price. 
 

37.2     The     performance     security     shall     be     furnished     through     RTGS     in     the 

A/c. No. 39360627884 of Inland Waterways Authority of India, maintained at State Bank 

of India, Vyttilla Branch (IFS Code: SBIN0008694). 
 

37.3   Failure of the successful bidder to comply with the requirement of sub-clause 37.1 shall 

constitute  sufficient  ground  for  cancellation  of  the  award  and  forfeiture  of  the  bid 

security. 
 

38.0     Corrupt or Fraudulent Practices 
 

The Owner will reject a proposal for award if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract with Inland Waterways Authority of India and any other
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agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for the contractor, or in execution. 
 

The Owner requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
 

39.0 Instructions  to  the  Bidders  for  the  submission  of  bids  online  through  the  e- 

Procurement Portal   https://eprocure.gov.in/eprocure/app 
 

39.1   Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering. 
 

39.2 Bidder  should  do  the  enrollment  in  the  e-Procurement  site  using  the 

https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home page. 

Portal. Enrollment is free of charge. During  enrollment/registration,  the  bidders  should 

provide the correct/true information including valid email-id. All the correspondence 

shall be made directly with the contractors/bidders through email-id provided. 
 

39.3 Bidder  need  to  login  to  the  site  through  their  user  ID/  password  chosen  during 

enrollment/registration. 
 

39.4 Then the Digital Signature Certificate  (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/ nCode/ eMudra or any Certifying Authority recognized by 

CCA India on eToken/ Smart Card, should   be registered. 
 

39.5 The DSC that is registered only, should be used by the bidder and should ensure safety of 

the same. 
 

39.6 Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 
 

39.7 After  downloading  /  getting  the  tender  document/schedules,  the  Bidder  should  go 

through them carefully and then submit the documents as asked. 
 

39.8 If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum published 

before submitting the bids online. 
 

39.9 Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the eToken/ 

Smart Card to access DSC. 
 

39.10 Bidder selects the tender which he/she is interested in by using the search option and then 

moves it to the ‘my favourites’ folder. 
 

37.64 From the favourites folder, he selects the tender to view all the details indicated. 
 

39.12 It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules  carefully and upload the 

documents as asked; otherwise, the bid will be rejected. 
 

39.13 Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender  document/schedule and  generally,  they  can  be  in  general  PDF/xls/rar/jpg 

formats. If there is more than one document, they can be clubbed together and can be 

provided in the requested format. Each document to be uploaded through online for the 

tenders should be less than 2 MB. If any document is more than 2MB, it can be reduced 

through zip/rar and the same can be uploaded, if permitted.

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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39.14 If there are any clarifications, this may be obtained through the site, or during the pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to 

time before submitting the online. 
 

39.15 The Bidders can update well in advance, the documents such as certificates, annual 

report  details  etc., under My  Space option  and  these can  be selected  as  per tender 

requirements and then send along with bid documents during bid submission. This will 

facilitate the bid submission process faster by reducing upload time of bids. 
 

39.16 Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment instruments should be posted/ couriered/ given in  person to the Tender Inviting 

Authority within the due date as mentioned in this tender document. Scanned copy of the 

instrument should be uploaded as part of the offer, if asked for. 
 

39.17 While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets. 
 

39.18 The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 

applicable and enter details of the instruments. 
 

39.19 The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission time. 

Otherwise submitted bid will not be acceptable. 
 

39.20 The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract without 

any exception and have understood the entire document and are clear about the 

requirements of the tender requirements. 
 

39.21 The bidder has to upload the relevant files required as indicated in the cover content.   In 

case of any irrelevant files, the bid will be rejected. 
 

39.22 If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the relevant 

columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else 

the bid submitted is liable to be rejected for this tender. 
 

39.23 The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the eleventh 

hour. 
 

39.24 After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of 

bid for the particular tender and will also act as an entry pass to participate in the bid 

opening date. 
 

39.25 The bidder should ensure/see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 

likely /liable to be rejected. 
 

39.26 The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening  etc., in the e-tender 

system. The bidders should follow this time during bid submission.
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39.27 All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening. 
 

39.28 Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption  using  buyers/bid  opener’s  public  keys.  Overall,  the  uploaded  tender 

documents become readable only after the tender opening by the authorized bid openers. 
 

39.29 The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 
 

39.30 The bidder should logout of the tendering system using the normal logout  option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser. 
 

39.31 Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender. 
 

39.32 Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 

for the helpdesk is 1800 233 7315. 
 
 
 

*********
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PART –  II 
 
 
 
 

 

5.     GENERAL CONDITIONS. 
 
 

(i)    Integrity Pact 
 

(ii)    Schedules 
 

(iii)  General Conditions of Contract.
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PART –  II 
 

To be signed by the bidder and same signatory competent / authorized to 

sign the relevant contract on behalf of IWAI. 
 

(i) INTEGRITY AGREEMENT 
 

This Integrity Agreement is made at ........................ on this ........... day of ............. 20.... 
 

BETWEEN 
 

Chairman / Chairperson, Inland Waterways Authority of India represented through the 

Director,  Inland  Waterways  Authority  of  India,  National  Waterway  Road, 

Kannadikkadu, Maradu P.O, NH 47 Bypass, Ernakulam, Kerala. PIN 682 304. 
 

(Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant 

to the meaning or context hereof include its successors and permitted assigns) 
 

AND 

.......................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

(Details of duly authorized signatory) 

“Bidder/Contractor” and  which expression shall  unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 
 

Preamble 
 

WHEREAS  the  Principal/  Owner  has  floated  the  Tender  No.  IWAI/COCH/16(2)A/ 

2023-24/ (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down  

organizational  procedure,  contract  for  “Repair  &  Painting  of  Steel  Foot  over Bridge 

(with EPOXY Paint) at Thottappally across NW-3”. 
 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s). 
 

AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties. 
 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 

 

1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 
 

(a)   No employee of the Principal/Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 

Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to.
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(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during 

the Tender process, provide to all Bidder(s) the same information and will 

not provide to any Bidder(s) confidential / additional information through 

which the Bidder(s) could obtain an advantage in relation to the Tender 

process or the Contract execution. 
 

(c)   The Principal/Owner shall endeavour to exclude from the Tender process 

any person, whose conduct in the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption  Act,  1988  (PC  Act)  or  is  in  violation  of  the  principles  herein 

mentioned or   if   there   be   a   substantive   suspicion   in   this   regard,   the 

Principal/Owner will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1.   It is required that each  Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which 

it has knowledge or becomes aware, during the tendering process and throughout 

the negotiation or award of a contract. 
 

2.   The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent  corruption.  He  commits  himself  to  observe  the  following  principles 

during his participation in the Tender process and during the Contract execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees 

involved in the tender process or execution of the contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during the 

Tender process or during the execution of the contract. 
 

b) The  Bidder(s)/Contractor(s)  will  not  enter  with  other  Bidder(s)  into  any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts,  submission  or  non-submission  of  bids  or  any  other  actions  to 

restrict competitiveness or to cartelize in the bidding process. 
 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for 

the purpose  of  competition  or personal  gain),  or pass  on  to  others,  any 

information or documents provided by the Principal/Owner as part of the 

business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly, 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian agent on 

behalf of the foreign principal or the foreign principal directly could bid in a 

tender but not both. Further, in cases where an agent participates in a tender 

on behalf of one manufacturer, he shall not be allowed to quote on behalf of
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another    manufacturer    along    with    the    first    manufacturer    in    a 

subsequent/parallel tender for the same item. 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

Contract. 
 

3.   The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

4.   The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a wilful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement 

process to the detriment of the Government interests. 
 

5.   The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 
 

Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law 

or the Contract or its established policies and laid down procedures, the Principal/Owner 

shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to respect and 

uphold the Principal/Owner’s absolute right: 
 

1.   If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 

other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14 days’ notice to the contractor shall have powers 

to disqualify   the   Bidder(s)/Contractor(s)    from    the   tender   process    or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined  by  the Principal/Owner. Such  exclusion  may be forever or for a 

limited period as decided by the Principal/Owner. 
 

2.   Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal / 

Owner has disqualified the Bidder(s) from the tender process prior to the award of 

the contract or terminated/determined the contract or has accrued the right to 

terminate/determine the contract according to Article 3(1), the Principal/Owner 

apart from exercising any legal rights that may have accrued to the 

Principal/Owner,  may  in  its  considered  opinion  forfeit  the  entire  amount  of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

3.   Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

bidder or Contractor, or of an employee or a representative or an associate of a 

bidder or Contractor which constitutes corruption within the meaning of IPC Act, 

or   if   the   Principal/Owner   has   substantive   suspicion   in   this   regard,   the
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Principal/Owner  will  inform  the  same  to  law  enforcing  agencies  for  further 

investigation. 
 

Article 4: Previous Transgression 
 

1)  The Bidder declares that no previous transgressions occurred in the last 5 years 

with  any  other  Company  in  any  country  confirming  to  the  anticorruption 

approach or with Central Government or State Government or any other 

Central/State Public Sector Enterprises in India that could justify his exclusion 

from the Tender process. 
 

2)  If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 
 

3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall 

be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its Subcontractors/ sub-vendors. 
 

2)  The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 
 

3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact  between  the  Principal/Owner  and  the  bidder,  along  with  the  Tender  or 

violate its provisions at any stage of the Tender process, from the Tender process. 
 

Article 6: Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and 

continue to  be valid  despite the lapse of this Pacts  as  specified  above,  unless  it is 

discharged/determined by the Competent Authority of IWAI. 
 

Article 7: Other Provisions 
 

1)  This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 
 

2)  Changes and supplements need to be made in writing. Side agreements have not 

been made. 

 
3)  If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution.
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4)  Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to their original intensions. 
 

5)  It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact 

or interpretation thereof shall not be subject to arbitration. 
 

Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 

will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 
 
 
 
 

............................................................... 

(For and on behalf of Principal/Owner) 
 
 
 
 

................................................................. 

(For and on behalf of Bidder/Contractor) 
 
 
 
 

WITNESSES: 

 
1. .............................................. 

(signature, name and address) 
 

 
 

2. ............................................... 

(signature, name and address) 
 

 
 

Place: 

Date :
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(ii) SCHEDULES 
 

 S CHE DUL E  ‘A’  :       Salient Features of the work. 
 

Name of Work   :            Repair  &  Painting  of  Steel  Foot  over  Bridge   

at Thottappally across NW-3.  

Estimated cost    :          Rs. 3.59 lakhs exclusive of GST. 

Earnest Money   :          Rs. 7,180/-. 

Security Deposit :          10% of contract price. 

 
 S CHE DUL E  ‘B’  :   General Rules & Directions with reference to General Conditions of 

Contract: - 
 

(i) 

(ii) 

(iii) 

Officer inviting tender                                 : 

Tender Accepting Authority                       : 

(a) Time allowed for submission of 

Director, IWAI, Kochi 

 
Director, IWAI 

 Performance Guarantee as per 

clause 3.1 of GCC from the date           : 
 

15 days 
 of issue of letter of acceptance . 
  

(b) Maximum allowable extension 
 

 beyond the period provided in 
(iii) (a) above 

: 7 days. 

(iv) Percentage on Cost of Materials and 

Labour to cover all overheads & profits 

 

 

: 

 

 

included in the estimate 

 

(v) 
 

Standard Schedule of Rates 
 

: 
 

Not applicable 

 

(vi) 
 

Specifications to be followed 
 

: 
 

Not applicable 

 

(vii) 
 

Deviation Limit beyond which 

Clause 16.3, 16.4, 16.5 & 16.6 

 

. 
 

20%   with approval of the 

Competent Authority 
 

(viii)    Competent Authority for grant extension of time under clause 34:- 
 

(a) Regional  Director  (Field),  IWAI (if 

the amount  of contract  is  up  to  50 

lakhs). 
 

(b) Member  (Technical),  IWAI  (if  the 

amount  of  contract  is  up  to  100 

lakhs). 
 

(c) Vice-Chairman / Chairperson, IWAI, 

Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 
 

(d) Chairman,   IWAI,   Noida   (if   the 

amount of contract is more than 500 

lakhs).
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(ix)      Competent Authority to levy liquidated damages for delay under clause 35:- 
 

(a) Regional  Director  (Field),  IWAI (if 

the amount of contract is upto 50 

lakhs). 
 

(b) Member  (Technical),  IWAI  (if  the 

amount   of   contract   is   upto   100 

lakhs). 
 

(c) Vice-Chairman / Chairperson, IWAI, 

Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 
 

(d) Chairman,   IWAI,   Noida   (if   the 

amount of contract is more than 500 

lakhs). 
 

(x)        Competent Authority to determine the contract as per clause 36:- 
 

(A) Regional  Director,  Director  (Field), 

IWAI (if the amount of contract is up 

to 50 lakhs). 
 

(B) Regional           Director/Engineer-in- 

Charge with the prior approval of; 
 

(a) Member  (Technical),  IWAI  (if  the 

amount  of  contract  is  up  to  100 

lakhs). 
 

(b) Vice-Chairman / Chairperson, IWAI, 

Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 
 

(c) Chairman,   IWAI,   Noida   (if   the 

amount of contract is more than 500 

lakhs). 
 
 

(xi)       Milestones as per table given below:- 
 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 

more than 10 Crores). 

 
Sl. 
No. 

Milestone Time Allowed (from 
date of start) in months 

Amount to be withheld in case of 
non-achievement of mile stone 

 Not   applicable   being 
less than Rs. 10 Crores. 

  

 

 

(xii)      Competent authority to reschedule            :          Chairman, IWAI, Noida. 

the milestones as per clause 34.5
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(xiii)    Competent  authority  for  foreclosure  of  contract  in  full  or  in  part  due  to 

abandonment or reduction in scope of work as per Clause – 31: 

 
(A) Regional  Director  (Field),  IWAI (if 

the amount  of contract  is  up  to  50 

lakhs). 
 

(B) Regional Director / Engineer – in - 

Charge with the prior approval of: 
 

(a) Member  (Technical),  IWAI  (if  the 

amount  of  contract  is  up  to  100 

lakhs). 
 

(b) Vice-Chairman / Chairperson, IWAI, 

Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 
 

(c) Chairman,   IWAI,   Noida   (if   the 

amount of contract is more than 500 

lakhs). 

 
(xiv)     Incentive for early completion                    :          Not applicable 

 

 
 
 
 

************************
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(iii)   GENERAL CONDITION OF CONTRACT 
 
 

C O N T E N T S 
 

CLAUSE-1      :          DEFINITIONS 

CLAUSE-2      :           INTERPRETATIONS 

CLAUSE-3      :          PERFORMANCE  GUARANTEE 

CLAUSE-4      :          SECURITY DEPOSIT 

CLAUSE-5      :          SUFFICIENCY OF TENDER 

CLAUSE-6      :          CONTRACT   DOCUMENTS 

CLAUSE-7      :          DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 

CLAUSE-8      :          DUTIES    AND    POWERS    OF    ENGINEER-IN-CHARGE’S 

REPRESENTATIVE 
 

CLAUSE-9      :          ASSIGNMENT AND SUB-LETTING 

CLAUSE-10    :          FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11   :          CHANGE        IN  CONSTITUTION  OF  THE  FIRM  TO  BE 

INTIMATED 

CLAUSE-12    :          COMMENCEMENT  OF  WORK 
 

CLAUSE-13    :          WORKS TO BE CARRIED OUT  IN ACCORDANCE 

WITH  SPECIFICATIONS  DRAWINGS AND ORDERS ETC. 

CLAUSE-14    :          SETTING OUT THE WORKS 

CLAUSE-15    :          URGENT  WORKS 
 

CLAUSE-16    :          DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17    :          CONTRACTOR’S  SUPERVISION 

CLAUSE-18    :          INSTRUCTIONS  AND  NOTICE 

CLAUSE-19    :          PLANT  AND  EQUIPMENT 

CLAUSE-20    :          PATENT  RIGHTS 

CLAUSE-21    :          MATERIALS 
 

CLAUSE-22    :          LAWS   GOVERNING THE  CONTRACT 

CLAUSE-23    :          WATCH & WARD AND LIGHTING 

CLAUSE-24    :          WORK        DURING        NIGHT  OR  ON  SUNDAYS  AND 

HOLIDAYS 

CLAUSE-25    :          LABOUR 
 

CLAUSE-26    :          MATERIALS OBTAINED FROM    EXCAVATION SUCH AS 

FOSSILS, COINS  ETC. 

CLAUSE-27    :          FORCE  MAJEURE
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CLAUSE-28    :          LIABILITY  FOR  DAMAGE,  DEFECTS  OR  IMPERFECTIONS 

AND RECTIFICATION THEREOF 
 

CLAUSE-29    :          CONTRACTOR’S LIABILITY  AND  INSURANCE 

CLAUSE-30    :          SUSPENSION  OF  WORKS 

CLAUSE-31    :          FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE 

TO ABANDONMENT ORREDUCTION  IN SCOPE  OF  WORK 
 

CLAUSE-32    :          TERMINATION  OF CONTRACT ON  DEATH 
 

CLAUSE-33    :            CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E 

CONTRACTOR 
 

CLAUSE-34    :          COMPLETION TIME  AND  EXTENSIONS 

CLAUSE-35    :          LIQUIDATED  DAMAGES  FOR DELAY 

CLAUSE-36    :          WHEN  THE CONTRACT  CAN BE  DETERMINED 

CLAUSE-37    :          INSPECTION AND APPROVAL 

CLAUSE-38    :          COMPLETION CERTIFICATE  & COMPLETION PLANS 

CLAUSE-39    :           MEASUREMENTS 

CLAUSE-40    :           PAYMENT  ON ACCOUNT 
 

CLAUSE-41    :           TAXES, DUTIES  AND  LEVIES  ETC 

CLAUSE-42    :          TAX DEDUCTION  AT  SOURCE 

CLAUSE-43    :          PAYMENT  OF  FINAL BILL 

CLAUSE-44    :          OVER  PAYMENTS  AND  UNDER PAYMENTS 

CLAUSE-45    :          FINALITY  CLAUSE 

CLAUSE-46    :          SUM PAYABLE     BY     WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 
 

CLAUSE-47    :          SETTLEMENT OF DISPUTES & ARBITRATION 

CLAUSE-48    :          CLAIM 

CLAUSE-49    :          INTEREST 
 

 
 
 
 

*********************
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GENERAL CONDITIONS OF CONTRACT 
 
CLAUSE - 1: DEFINITIONS 

 
In the contract, the following words & expression shall, unless context otherwise 

requires, have the meaning thereby respectively assigned to them: 
 

(i)      Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another 
 

(ii)     Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 
 

(iii)    Contractor:  means the successful tenderer who is awarded the contract to perform the work 

covered under this tender document and shall be deemed to include the contractor’s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 
 

(iv)     Employer means the Chairman, Inland Waterways Authority of India and his successors. 
 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 
 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 

charge of the work. 
 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 

bills, ensuring quality control, inspecting works and other related works for completion of 

the project. 
 

(viii)    Chairperson: means Chairperson of Inland Waterways Authority of India. 

(ix)      Vice Chairman: means the Vice Chairman of the Authority 

(x)       Chief Engineer: means the Chief Engineer of the Authority. 
 

(xi)      Director means the Director of the Authority, as the case may be. 
 

(xii)     Deputy Director means the Deputy Director of the Authority, as the case may be. 

(xiii)   Assistant Director means the Assistant Director of the Authority, as the case may be. 

(xiv)    Assistant  Hydrographic  Surveyor  means  the  Assistant  Hydrographic  Surveyor  of  the 

Authority, as the case may be 
 

(xv)    Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 
 

(xvi)    Day : means a calendar day beginning and ending  at  mid-night. 

(xvii)   Week : means seven consecutive calendar days 

(xviii) Month : means the one Calendar month. 
 

(xix)    Site means the waterway and / or other places through which the works are to be executed.
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(xx)    Vessel : Any inland vessel / dredger operating in the National Waterway including the 

dredging units of IWAI for carrying out the work. 
 

(xxi)    Drawings : means the drawings referred to in the specifications  and  / or appended with the 

tender  document,  any modifications  of such drawing approved in writing  by  the Engineer- 

in-Charge  and shall also include  drawings/ charts  issued for  actual  execution of the work 

time to time by  the Engineer-in-Charge. 
 

(xxii)   Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate 

any risk or accident or failure or to obviate any risk of damage to the vessel structure, or 

required to accelerate the progress of work or which becomes necessary for security or for 

any other reason the Engineer-in-Charge may deem expedient. 
 

(xxiii) Work / works: means work / works to be executed in accordance with the contract. 
 

(xxiv)  Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers. 
 

(xxv)   District specifications means the specifications followed by the State Government in the area 

where the work is to be executed. 
 

(xxvi)  Tendered value means the value of the entire work as stipulated in the letter of award. 
 

CLAUSE – 2: INTERPRETATIONS 
 

2.1 Where the contract so requires, words imparting the singular only shall also include the 

plural and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa. 
 

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 
 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the contract sum as 

performance  guarantee  through  RTGS  in  the  Account  No.     39360627884  of  Inland 

Waterways Authority of India, maintained at State Bank of India, Vyttilla Branch (IFS Code: 

SBIN0008694) within 15 days of the issue of the work order. Bank guarantee will not be 

accepted as performance guarantee. 
 

3.2 After recording of the completion certificate for the work by the competent authority, and 

completion of defects liability period, the performance guarantee shall be returned to the 

contractor without any interest. 
 

3.3 In  the  event  of  contract  being  determined  under  the  provision  of  any  of  the  clauses/ 

conditions of agreement, the performance guarantee shall be forfeited in full and shall be 

absolutely at the disposal of the authority. 
 

CLAUSE – 4: SECURITY DEPOSIT 
 

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as the earnest money in the form 

of  RTGS  will  amount  to  security  deposit  of  5%  of  the  contract  value  of  work.  Bank 

guarantee will not be accepted as security deposit.
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4.2 The total security deposit shall remain with IWAI till the completion of the contract and 

handing over of the site back to IWAI and the defect liability period is over or the payment 

of the final bill payable in accordance with agreement conditions whichever is later, provided 

the  Engineer-in-Charge  is  satisfied  that  there  is  no  demand  outstanding  against  the 

contractor. 
 

4.3       No interest will be paid on security deposit. 
 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover from 

the Contractor. 
 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor 

a memo in writing pointing out the delay in progress and calling upon the contractor to 

explain the causes for the delay within 3 days of receipt of the memo and 10 days from 

issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 

explanations offered, he may forfeit the security deposit and / or withhold payment of 

pending bills in whole or in part and/ or get the measures of rectification of progress of work 

accelerated to the pre-defined level at the risk and cost of the contractor. 
 

4.6 All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising there from or 

from any sums which may be due or may become due to the contractor by the Authority on 

any account whatsoever. Also in the event of the contractor’s security deposit being reduced 

by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good  the deficit in  his 

security deposit. 
 

4.7 In case the contractor fails to commence the works or when the contractor has defaulted for 

more than thirty days or when any amount is to be recovered from the contractor as penalty 

or deduction and the contractor fails to remit such amount even after due notice is given to 

him in this regard, IWAI at its own discretion may recover the sum from his security deposit. 
 

CLAUSE – 5: SUFFICIENCY OF TENDER 
 

The  contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  as  to  the 

correctness and sufficiency of his tender for the works and of the rates quoted in the schedule 

of Quantities and Prices which shall (except as otherwise provided in the contract) cover all 

his obligations under the contract and all matters and things necessary for the proper 

execution and completion of the works in accordance with the provisions of the contract and 

its operation during execution of work. 
 

CLAUSE – 6: CONTRACT DOCUMENTS 
 

6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which the 

contract is to be constructed and interpreted shall be English. 
 

6.2      The Contractor shall be furnished free of charge certified true copy of the contract document.
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6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good condition and the same shall at all reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting officers of the Authority. 
 

6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 
 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 

7.1 Detailed  drawings  shall  be  followed  in  preference  to  small-scale  drawings  and  figured 

dimensions  in  preference  to  scaled  dimensions.  The  case  of  discrepancy  between  the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 
 

(a)       Description in the Schedule of Quantities and Prices. 

(b)       Relevant Specifications and Special Conditions, if any. 

(c)       Drawings. 

(d)       Indian Standards Specifications of BIS. 
 

7.2 The contractor  shall  study  and  compare the drawings,  specifications  and  other relevant 

information  given to  him  by  the  Engineer-in-Charge  and  shall  report  in  writing  to  the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the correct intent and meaning of the drawings and 

specifications shall be final and binding. 
 

7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission  there-from  shall  not  vitiate  the  Contract  or  release  the  Contractor  from  the 

execution of the whole or any part of the work(s) comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 
 

7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 

following rules: 
 

(a)       In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 

unless otherwise proved, be taken as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with the rate written either in figures 

or in words, then the rate quoted by the contractor in words shall be taken as correct. 

When the rate quoted by the contractor in figures and words tally, but the amount is 

not worked out correctly, the rate quoted by the contractor will, unless or otherwise 

proved, be taken as correct. 
 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

 
(c)       The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly. 

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the tenderer.  Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the tenderer shall be ignored.
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CLAUSE–8:      DUTIES      AND      POWERS      OF      THE      ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 

connection with the works. 
 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer-in-Charge. 
 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the Engineer- 

in-Charge. 
 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in- 

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 

confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 

regard shall be final and binding on the contractor. 
 

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 

under the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 

authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the work(s) 

or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 

experience in the said work/trade and the form of the proposed sub-contract. Nevertheless 

any such approval or authorization by the Engineer-in-Charge shall not relieve the contractor 

from his any or all liabilities, obligations, duties and responsibilities under the contract. The 

contractor shall also be fully responsible to the Authority for all the acts and omissions of the 

sub-contractor, his employees and agents or persons directly employed by the contractor. 

However, the employment of piece rate works shall not be construed as sub-letting. 
 

CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work as decided by 

the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any other 

agency properly authorised by Authority or any statutory body which may be employed at 

the site for execution of any work not included in the contract which the Authority may enter 

into in connection with or ancillary to the works. In all matters of conflict of interest, the 

Engineer-in-Charge shall direct what compromise should be made and his decision shall be 

final and binding on the parties. 
 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE 

INTIMATED 
 

Where the contractor is a partnership firm, prior approval in writing of the Engineer- 

in-Charge shall be obtained before any change is made in the constitution of the firm. Where 

the  contractor  is  an  individual  or  a  Hindu  Undivided  Family  business  concern,  such
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approval, as aforesaid, shall like-wise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out the 

works hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the 

contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and 

the same action will be taken and the same consequences shall ensure as provided for in the 

said clause-36. 
 

CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 15 days of the 

issue of Letter of Award.  If the contractor commits default in mobilization of resources, and 

equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 

remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 
 

CLAUSE   –   13:   WORKS   TO   BE   CARRIED   OUT   IN   ACCORDANCE   WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner in strict conformity with the specifications laid down in the contract 

document or as may be laid down by the Engineer-in-Charge under the terms of the contract. 

The contractor shall also conform exactly, fully and faithfully to the designs, drawings 

specifications and instructions in writing in respect of the work, duly signed by the Engineer- 

in-Charge as may be issued from time to time. 
 

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 

in accordance with the provisions of contract, the documents set forth herein in respect of the 

work on commencement or during the performance of the contract: 
 

(a)       Specifications  or revisions  thereof other than standard printed  specifications  and 

charts/drawings issued to the contractor from time to time 

(b)       Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 

may issue to the contractor from time to time in respect of the work shall be deemed to form 

integral part of the contract and the contractor shall be bound to carry out the work 

accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be 

carried out in accordance with the Bureau of Indian Standards specifications. In case there 

are no such  specifications in the BIS,  work shall be carried out  as per manufacturer’s 

specifications, if manufacturer’s specifications are also not available then as per District 

specifications. In case there are no such specifications as required, above the work shall be 

carried  out  in  all  respect  in  accordance  with  the  instructions  and  requirements  of  the 

Engineer-in-Charge. 
 

13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 

writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in- 

Charge as soon as practicable without loss of time and only such written instruction shall be 

deemed to be valid. 
 

CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of E.I.C 

during the course of surveying, inspection, etc.
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CLAUSE – 15:  URGENT WORKS 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall 

be final and binding) becomes necessary, the contractor shall execute the same as may be 

directed by Engineer-in-Charge, provided the directions are in accordance and confirmatory 

with provisions in Clause – 8. 
 

CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the contractor shall be bound to carry out the works 

in accordance with any instructions given to him in writing signed by the Engineer-in- 

Charge and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided. 
 

16.2     The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 

the contractor, as follows: 
 

(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus 
 

(ii) 20% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge after approval of the Competent 

Authority. 
 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of order 

or occurrence of the item(s) claim rates, supported by proper analysis, for the work and 

the Engineer-in-Charge shall within one month of the receipt of the claims supported by 

analysis,  after  giving  consideration  to  the  analysis  of  the  rates  submitted  by  the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 
 

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu 

of items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following 

Para. 
 

(a)       If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be substituted) 

so increased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be substituted) 

so  decreased  to  the  extent  of  the  difference  between  the  market  rates  of 

substituted item and the agreement item (to be substituted).
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16.5     In the case of contract items, substituted items, contract cum substituted items, which
exceed the deviation limits laid down in  S chedule  
‘B’ 

the contractor may within fifteen

days of receipt of order or occurrence of the excess, claim revision of the rates, supported 

by proper analysis for the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge  shall  within  one  month  of  receipt  of  the  claims  supported  by 

analysis,  after  giving  consideration  to  the  analysis  of  the  rates  submitted  by  the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 
 

16.6     The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in  S chedule  ‘B’ , and the Engineer-

in- Charge shall after giving notice to the contractor within one month of occurrence of 

the excess and after taking into consideration any reply received from  him within 

fifteen days of the receipt of the notice, revise the rates for the work in  question 

within one month of the expiry of the said period of fifteen days having regard to the 

market rates. 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated/Extra/Substituted items. 
 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION 
 

17.1 The contractor shall either himself supervise the execution of the works or shall appoint at 

his own expense, a qualified and experienced Engineer as his accredited agent approved by 

the Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to 

be capable of receiving instruction or cannot give his full attention to the works.   The 

contractor or his agent shall be present at the   site(s) and shall supervise the execution of the 

works with such additional assistance in each trade, as the work involved shall require and 

considered essential by the Engineer-in-Charge. Further the directions/instructions given by 

the Engineer-in-Charge to the contractor's agent shall be considered to have the same force 

as if these had been given to the contractor himself. 

17.2   If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 

date  as  a  suitable  agent  is  appointed  by  the  contractor  and  takes  over  the  charge  of 

supervision of the work.  For any such suspension, the contractor shall be held responsible 

for delay so caused to the work. 
 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and 

powers of the Engineer-in-Charge. 

18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing shall be valid. 

18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted 

to the address given by the contractor or his authorized agent or to the last known place of 

abode or business of the contractor or his agent of services by post shall be deemed to have 

been served on the date when in the ordinary course of post these would have been delivered 

to him and in other cases on the day on which the same were so delivered or left.
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18.4 The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt 

of such instructions by signing the relevant entries in this book. If required by the Contractor, 

he shall be furnished a certified true copy of such instruction(s). The pro-forma for Site 

Order Book to be maintained at site is given in  Annex –  3. 
 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance 

which comes to the notice of the representative of the Engineer-in-Charge shall be recorded 

and  immediately  a  report  will  be  made  to  the Engineer-in-Charge  within  a  week.  The 

Engineer-in-Charge shall review the Hindrance Register at least once in a month. The pro- 

forma on which the Hindrance Register shall be maintained is given in  Annex –  4. 
 

CLAUSE -19:  PLANT AND EQUIPMENT 
 

19.1 The plants and equipments required for the execution of dredging works and all additional 

necessary plant, equipment and machinery required for the execution of the work under the 

contract shall be brought to the site by the Contractor at his cost and shall use such methods 

and appliances for the purpose of all the operations connected with the work covered by the 

contract, which shall ensure the completion of work(s) within the specified time. 
 

19.2   The contractor shall operate, maintain, repair and safeguard the plants and equipments during 

the tenancy of the contract in accordance with terms and conditions, specifications of the 

contract and instructions of the Engineer in Charge. 
 

19.3  Subject to the availability of any item(s), plant, equipment and machinery, the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 

on the work contracted for, at pre- determined rates, terms and conditions at the sole 

discretion of the Engineer-in-Charge. 
 

CLAUSE – 20:  PATENT RIGHTS 
 

The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or other charges 

which may be payable in respect of any article or material or part thereof included in the 

contract.  In the event of any claim being made or action being brought against the Authority 

or any agent, servant or employee of the Authority in respect of any such materials as 

aforesaid the contractor shall immediately be notified thereof. Provided that such 

indemnification shall not apply when such infringement has taken place in complying with 

the specific directions issued by the Authority but the contractor shall pay any royalties or 

other charges payable in respect of any such use, the amount so paid being reimbursement to 

the contractor only if the use was the result of any drawings and or specifications issued after 

submission of the tender. 
 

CLAUSE – 21: MATERIALS 
 

21.1 The contractor shall at his own expenses provide / arrange all materials required for the 

bona-fide use on work under the contract. 
 

21.2 All  materials/parts  to  be  provided  by  the  contractor  shall  be  in  conformity  with  the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his own cost, the materials/parts as may be specified by the Engineer- 

in-Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in 

addition to those specified in the contract, as may be required and the  contractor shall 

provide all facilities to carry out the same. The cost of materials/parts consumed in such tests
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and also the expenses incurred thereon including the cost of the testing charges, shall be 

borne by the contractor in all cases and also where such tests which are in addition to those 

provided in the contract disclose that the materials are in conformity with the provisions of 

the contract. 
 

21.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any plants, materials/parts intended to be used in the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being obtained. 

For this, purpose, the contractor shall afford such facilities as may be required for such 

inspection and examination. 

 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Noida only shall have the jurisdiction for filing the award of the arbitration 

and for any other judicial proceedings. 

 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 

and watch & ward when and where necessary or as required by the Engineer-in-Charge for 

the protection of the works or for the safety and convenience of those employed on the works 

or the public. 
 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 

24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during Sundays and national holidays without the permission in writing of the 

Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 

property or works, contractor shall take necessary action immediately and advise the 

Engineer-in-Charge accordingly. 
 

24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works 

under the contract as scheduled. 

 
CLAUSE - 25: LABOUR 

 

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the 

contract and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not 

employ in connection with the works any person who has not completed eighteen 

years of age the minimum age specified in Indian Labour Law. 

 (b) If any foreigner is employed by the contractor on the work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by the 

Civil Authorities in writing and also comply with the instructions issued there-from 

from time to time. In the event of any lapse in this regard on the part of such 

foreigner the contractor shall be personally held responsible for the lapse & Authority 

shall not be liable in any event. 

 (c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 

immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of the Authority or of the Chairman as the 

case may be and employment as contractor for, or in connection with the execution of 
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the public works, or as an employee of such contractor. If the contract is terminated 

on account of the failure of the contractor to comply with the above clause, the 

Authority shall be entitled to recover from him such damages as may be determined 

by the Engineer-in-Charge with due regard to the inconvenience caused to the 

Authority on account of such termination without prejudice to the Authority's right to 

proceed against such officer. 
 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the 

works. The contractor shall also submit on the 4th and 19th of every month for the period of 

second half of the preceding month and first half of the current month respectively to the 

Engineer-in-Charge, a true statement in respect of the following. 
 

i) Any accident if occurred during the said fortnight showing the circumstances under 

which it happened and the extent of damage and injury caused by it and. 
 

ii) The number of female workers who have been allowed maternity benefit as provided 

in the Maternity Benefit Act 1961 or Rules made there-under and the amount paid to 

them. 
 

25.3   The Contractor shall pay to labourer employed by him either directly or through sub- 

contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 

Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 

there-under and other labour laws affecting contract labour that may be brought in force from 

time to time. 
 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution of 

works such as: 
 

i)         Payment of Wages Act, 1936 (Amended) 
 

ii)        Minimum Wages Act, 1948 (Amended). 
 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended. 

iv)       Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 

v)        Employer's Liability Act 1938 (Amended) 

vi)       Maternity Benefit Act. 1961 (Amended) 
 

vii)      The Industrial Employment (Standing orders) Act 1946 (Amended). 

viii)     The Industrial Disputes Act. 1947 (Amended) 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 
 

ix) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made there-under from time to time. The Contractor shall take into 

account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 
 

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 

Laws and should follow diligently on the work. The contractor shall be fully and personally 

responsible for the violation of any Act/Labour Law
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25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of the 

contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 

amended from time to time.  In case the Contractor fails to submit full details of his account 

of labour employed and the contribution payable, the Engineer-in- Charge shall recover from 

the running bills the contribution amount as assessed by him.  The amount so recovered shall 

be adjusted against the actual contribution payable for Employees State Insurance. 
 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in 

his capacity as Principal Employer, have the power to deduct from the amount due to the 

contractor any sum required for making good the loss suffered by worker(s) by reason of 

non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of 

wages or on account of deduction made from the wages of the workers which are not 

justified by the terms of the contract or non- observance of the said Act and Rules framed 

there under  with amendments made from time to time. 
 

25.7 The Contractor shall indemnify the Authority against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 

prejudice to his  right  to  claim  indemnity  from  his  sub-contractors.  In  the event  of the 

contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause- 

25.4 or in the event of decree or award or order against the contractor having been received 

from the competent authority on account of any default or breach or in connection with any 

of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer- 

in-Charge without prejudice to any other right or remedy under the contract shall be 

empowered to deduct such sum or sums  from the  Bill of the contractor or from his security 

deposit  or from  other  payment due under this contract  or  any  other contract to satisfy 

within a reasonable time the  provisions of the various Acts/Laws/Rules/Codes as mentioned 

under  Sub-Clause  25.4 above, on the part of the contractor under  the contract on behalf of 

and at the expenses of the contractor and make payment and /or provide amenities/ 

facilities/services  accordingly. In this regard, the decision of the Engineer-in-Charge shall be 

conclusive and binding on the contractor. 
 

25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from 

time to time or furnishing any information or  submitting or filling any form/Register/Slip 

under the  provisions of  these Regulations which is materially incorrect then  on the  report 

of  the Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 
25.4 above, the Contractor shall without prejudice to any other liability  pay  to the Authority 
a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach 
or furnishing, making,  submitting, filling materially incorrect statement as may be fixed by 
the Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final 
& binding. 

 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 

(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 

other instructions issued by the Authority in this regard for the protection of health and for 

making sanitary arrangements for workers employed directly or indirectly on the works. In 

case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 

entitled to do so and recover the cost thereof from the contractor. 

25.10   The  Contractor  shall  at  his  own  expense  arrange  for  the  safety  or  as  required  by  the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for performance
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of the Works and shall provide all facilities in connection therewith. In case the contractor 

fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-in- 

Charge shall be entitled to do so and recover the cost thereof from the Contractor. But this 

will not absolve the contractor of his responsibility or otherwise thereof. 

25.11   Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity 

benefits to female workers and the relevant Acts/Rules referred in clause 25.4 above shall 

make the contractor liable to pay to the Authority as liquidated damages an amount not 

exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the 

Engineer-in-Charge in such matters based on reports from the inspecting Officers as defined 

in the relevant Acts and Rules as referred in clause 25.4 above shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount payable 

to the contractor. In the event of any injury, disability or death of any workmen in or about 

the work employed by the contractor either directly or through his sub-contractor, contractor 

shall at all time indemnify and save harmless the Authority against all claims, damages and 

compensation under the Workmen Compensation Act. 1923 as amended from time to time or 

in other Law for the time being in force and Rules there-under from time to time and also 

against all costs, charges and expenses of any smooth action by proceedings arising out of 

such accidents or injury, disability or death of a workmen and against all sum or sums which 

may with the consent of the contractor be paid to compromise or compound any claim in this 

regard. If any award, decree or order is passed against the contractor for recovery of any 

compensation under the Workmen Compensation Act, 1923, for any injury, disability or 

death of a workman by any competent court, the said sum or sums shall be deducted by the 

Engineer-in-Charge from any sum then due or that may become due to the contractor or from 

his security deposit or sale thereof in full or part under the contract or any other contract with 

the Authority towards fulfillment of the said decree, award or orders. 
 

25.12   Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulations. 
 

25.13 The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

25.14   The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid. 

25.15   The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer-in-Charge shall be at liberty to object 

to  and  require  the contractor  to  remove from  the works  any  persons  employed  by  the 

Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 

misconduct himself or is incompetent or negligent in the proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be 

again employed upon the works without permission of the Engineer-in-Charge. 
 

25.16   Release of Security deposit after labour clearance: Security deposit of the work shall not be 

refunded till the contractor produces a clearance certificate from the Labour Officer. As soon 

as the work is virtually completed, the contractor shall apply for clearance certificate to the 

Labour Officer under  intimation  to  Engineer-in-Charge.  The  Engineer-in-Charge  on  the 

receipt of such communication shall write to Labour Officer to intimate if any complaint is 

pending against the contractor in respect of the work. If no complaint is pending on record 

till after three months after completion of work and/or no communication is received from 

Labour Officer to this effect till six months after the date of completion, it will be deemed to
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have received the clearance certificate and the security deposit will be released if otherwise 

due. 
 

CLAUSE – 26:  MATERIALS      OBTAINED      FROM      EXCAVATION      SUCH      AS 

COINS, FOSSILS, ETC. 
 

26.1     Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the Authority 

shall be recoverable from the contractor) for the aforesaid purpose provided the same is 

found suitable and is approved by the Engineer-in-Charge. 
 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority. 

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer-in- 

Charge with such discovery and carryout the Engineer-in-Charge’s directions as to the 

disposal of the same at the expense of the Authority. 
 

CLAUSE – 27:  FORCE MAJEURE 
 

27.1 The  term  Force  Majeure  shall  herein  mean  Riots    (other  than  among  the  contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 

military or usurped power, damage from aircraft, nuclear fission,  acts  of God, such as 

earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 

caused by contractor's negligence and other such causes  over  which  the contractor  has no 

control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 

and  binding.  In the event of either party being rendered unable by Force Majeure to perform 

any obligation required to be performed by them under this contract, the relative obligation 

of the party affected by such Force Majeure shall be treated as suspended for the period 

during which such Force Majeure cause lasts, provided the party allowing that it has been 

rendered unable as aforesaid, thereby shall notify within 15 days of the alleged beginning 

and ending thereof giving full particulars and satisfactory evidence in support of such cause. 
 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 

and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 

mutually established that Force Majeure conditions did actually exist. 
 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they 

have been taken into consideration in their quotations. 
 

CLAUSE - 28:      LIABILITY  FOR  DAMAGE,  DEFECTS  OR  IMPERFECTIONS  AND 

RECTIFICATION THEREOF 
 

28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 

panel,  lighting  system,  road,  fence,  enclosures,  water  pipe,  cables,  buildings,  drains, 

electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which 

they may be working or in the area contiguous to the premises on which the work or any part 

of it is being executed or if any damage is caused to any item belonging to IWAI or to any
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person during the progress of work, the Contractor shall upon receipt of a notice in writing in 

that behalf from the Engineer-in-Charge, make good the same at his cost. 
 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress 

of work or prior to the expiration of the Defects Liability period that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials or articles 

provided by the Contractor for execution of the work are unsound or of a quality inferior to 

that contracted for, or otherwise not in accordance with the Contract, or that any defect, 

shrinkage or other faults found in the work arising out of defective design or defective/ 

improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing 

in that behalf from the Engineer-in-Charge forthwith rectify or remove and  reconstruct  the 

work so specified in whole or in part,   as   the case may be, and/or remove the 

materials/articles  so    specified  and  provide  other  proper  and  suitable  materials  at    his 

expense. 
 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of 

his employees shall be to the account of the contractor, who shall make good the loss. 
 

28.4 Defects liability period for the works. shall be 6 months from the date of completion of all 

works under the contract. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE 

 

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 

shall be liable for any damage or loss that may happen to the works or any part thereof and to 

the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in 

good order and condition and in conformity in every respect with the requirements of the 

Contract and instructions of the Engineer-in-Charge. 
 

29.2 i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to any 

person or anything or material whatsoever or either party provided such a loss or 

damage could not have been foreseen or avoided by a prudent person and the either 

party shall bear losses and damages in respect of their respective men and materials. 

As such liability of either party shall include claims/ compensations of the third party 

also. 

 ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 

following provisions shall also have effect: 

(a)       The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and 
 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

re-execute the works lost or damaged, remove from the site any debris and so 

much of the works as shall have been damaged and carry the Authority's T & 

P, Plant and Equipment, Material etc. to the Authority's store.   The cost of 

such re-execution of the works, removal of damaged works and carrying of 

Authority's store shall be ascertained in the same manner as for deviations and 

this shall be ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, at his
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own cost, repair and make good so much of the loss or damage as has been 

occasioned by any failure on his part to perform his obligations under the 

contract or not taking precautions to prevent loss or damage or minimise the 

amount of such loss or damage, Final assessment of loss or damage shall be 

decided by the Engineer-in-Charge and his decision shall be final and binding. 
 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked. 
 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped 

in the waterways shall be properly marked and removed after done with. 
 

29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance, of works during the 

contract period and also against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 

claims/compensations of the third party. 

 
29.6 (a)   Before commencing execution of   the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition,   insure   against any 

damage, loss or injury which may occur to any property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and  any 

part  of  which  is  used  in  part  and  any  part  of  which  is  used  by  him  for  storing 

combustible materials) public  liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain throughout the 

period of his contract public liability with the following coverage. 
 

i)  Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 
 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. 
 

(b)  The Contractor shall ensure that similar insurance policies are taken out by his sub- 

contractor (if any) and shall be responsible for any claims or losses to the Authority 

resulting  from  their  failure  to  obtain  adequate  insurance  protection  in  connection 

thereof.  The Contractor shall produce or cause to be produced by his sub-contractors (if 

any) as the case may be, relevant, policy or policies and premium receipt as and when 

required by the Engineer-in-Charge. 
 

(c)   If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 

effect under the term of the Contract then and in any such case the Authority may, 

without being bound to effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time 

deduct the amount so paid by the Authority from any moneys due or which may become 

due to the contractor or recover the same as a debt due from the contractor. 
 
 

(d)  The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in-
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charge.   In case, the contractor fails to comply with the provisions of the safety the 

Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk 

and cost of the contractor. This will, however, not absolve the Contractor of his overall 

responsibility to execute the works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof 

for  such  time  or  times  and  in  such  manner  as  the  Engineer-in-Charge  may  consider 

necessary. 
 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons: 
 

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or 

(c) for the safety of the works or part thereof. 
 

30.3 The contractor shall during the suspension period, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-in- 

Charge. 
 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor  shall  be entitled  to  the extension  of time equal  to  the  period  of every such 

suspension Plus 25% for the completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which suspended work 

forms a part 
 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require the whole or 

any part of the works to be carried out, the Engineer-in-Charge (with the prior approval of 

competent authority mentioned in Schedule ‘B’  ) shall give notice in writing to that effect to 

the contractor and the Contractor shall have no claim to any payment of compensation  or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he could  not derive in consequence of the 

fore closure of  the whole or part of the works. 
 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 

then,  unless  the  Engineer-in-Charge  is  satisfied  that  the  legal  representatives  of  the 

individual contractor or of the proprietor of the proprietary concern and in the case of 

partnership, the surviving partners are capable of carrying out and completing the contract, 

the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part 

without the Authority being in anyway liable  to payment of any compensation whatsoever 

on any account to the estate  of the deceased Contractor and/or to  the  surviving partners of 

the  Contractor's  firm  on  account  of    termination  of  the  Contract.  The  decision  of  the 

Engineer-in-Charge that the legal representatives of the deceased contractor or the surviving 

partners of the Contractor's firm cannot carry out and complete the works under the contract 

shall be final and binding on the parties. In the event of such termination, the Authority shall
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not  hold  the  estate  of  the  deceased  Contractor  and/or  the  surviving  partners  of  the 

Contractor's firm liable for damages for not completing the contract. Provided that the power 

of the Engineer-in-Charge of such termination of contract shall be without prejudice to any 

other right or remedy which shall have accrued or shall accrue to him under the contract. 
 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 
 

33.1     If the contractor 
 

(i) At any time makes default during the currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 7 

days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf  by the Engineer-in-Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 

or before the date (s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 
 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 

any  other  right  or  remedy  against  the  contractor  which  have  either  accrued  or  accrue 

thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any 

item (s) out of his hands and shall have powers to: 
 

(a)   Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 

(b)  Carry out the part work/ part incomplete work of any items (s) by any means at the risk 

and cost of the contractor. 
 

33.3 The  Engineer-in-Charge  shall  determine  the  amount,  if  any,  is  recoverable  from  the 

contractor for completion of the part work/ part incomplete work of any item (s) taken out of 

his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by IWAI because of action under this clause shall not 

exceed 10% of the tendered value of the work. 
 

33.4 In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same number and at the same rate as if it had been carried out by 

the original contractor under the terms of his contract, the value of contractor’s materials 

taken over and incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under this clause shall 

only be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the IWAI are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor. 
 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 

incomplete work of any item (s) or the excess loss of damages suffered or may be suffered 

by IWAI as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to IWAI in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contactor shall be called 

upon in writing and shall be liable to pay the same within 30 days. 
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of
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sale thereof towards the dues  recoverable from  the contactor  under the contract  and  if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract. 
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract. 
 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
 

34.1 The Engineer-in-Charge will make available to the contractor the site to  enable the 

contractor to commence & proceed with the execution of the work in accordance with 

agreed programme. If there is any delay in making available any area of the work or the 

delays mentioned in Para 34.4, the competent authority as specified in schedule ‘B’ on 

the recommendations of the Engineer-in-Charge shall grant reasonable extension of time 

for completion of work. But the contractor shall not claim any compensation whatsoever 

on this account. 
 

34.2 If  after  the  award  of  the  work  the  contractor  commits  defaults  in  commencing  the 

execution  of work  as  aforesaid,  Govt.  shall  without  prejudice to  any other right  or 

remedy available in law, be at liberty to forfeit the earnest money & performance 

guarantee absolutely. 
 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work. 
 

34.4 However, if the work (s) be delayed by:- 

(i) Force majeure as per clause 27, or 

(ii) Abnormally bad weather, or 

(iii)      Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 

(v) Delay on the part of other contractors or tradesman engaged by Engineer-in- 

Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply 

or 

(vii)     Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 

(viii)    Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 
 

then immediately upon the happening of any such events as aforesaid, the contractor 

shall inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless 

use constantly his best endeavours to prevent and/or make good the delay and shall do all 

that may be required in this regard. The Contractor shall also request, in writing, for 

extension of time, to which he may consider himself eligible under the contract, within 

fourteen days of the date of happening of any such events as indicated above.
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34.5 In case the cost of the work is more than 10 crores, then the total scope of work will be 

divided into milestones. The contractor shall submit a Time & Progress chart for each 

milestone and get it approved by the competent authority. 
 

34.6 Request  for  rescheduling  of  Mile  stones  and  extension  of  time,  to  be  eligible  for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the competent authority

as indicated in  S chedule  
‘B’ 

The Contractor may also, if practicable, indicate in such a

request the period for which extension is desired. 
 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Competent Authority 

mentioned in Scheduled ‘B’ may give a fair and reasonable extension of time, after 

taking  into  consideration  the  nature  of  the  work  delayed  and  practicability  of  its 

execution during the period of extension. 

 
34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run 

charges whatsoever for any extension granted. 

CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 

contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the authority on account of such breach, pay as agreed 

liquidated damages the amount calculated at the rates stipulated below. 
 

(i)        Liquidated Damages       @ 1.5 % per month of delay 

for delay of work              to be computed on per day basis 
 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work. 
 

The competent authority mentioned in  Schedule  ‘B’  (whose decision in writing shall 

be final & binding) may decide on the amount of tendered value of the work for  

every completed day/month (as applicable) that the progress remains below that  

specified in Clause 34 or that the work remains incomplete. 
 

The amount of liquidated damages may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the authority. 
 

35.2 In case of contracts having tendered amount more than 10 Crores, if the contractor does 

not  achieve  a  particular  milestone  mentioned  in  Schedule   ‘B’ ,  or  the  re-

scheduled milestone(s) in terms of Clause 34.6, the amount shown against that 

milestone shall be withheld, to be adjusted against the liquidated damages levied at  

the  final decision on Extension of Time. With-holding of this amount on failure to 

achieve a milestone, shall be automatic without any notice to the contractor. However, 

if the contractor catches up with the progress of work on the subsequent milestone(s), 

the withheld amount shall be released. In case the contractor fails to make up for the 

delay in subsequent milestone(s), amount mentioned against each milestone missed  

subsequently also shall be withheld. However, no interest, whatsoever, shall be payable 

on such withheld amount. 
 

35.3 In case of contracts having tendered amount less than 10 Crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may withheld 

10% of the tendered value of the work from the running payments of the contractor
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pending final decision of the competent authority mentioned in schedule ‘B’ on the 

extension of time case. If the competent authority decides to grant extension of time 

without levy of liquidated damages or levy part of the total liquidated damages specified 

above then the balance withheld amount after adjusting the amount of the liquidated 

damages levied by the competent authority will be refunded to the contractor. 
 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
 

36.1 Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior  workmanship,  any  claims  for  damages  and/or  any  other  provisions  of  this 

contract or otherwise, and whether the date of completion has or has not elapsed, by 

notice in writing absolutely determine the contract in any of the following cases: 
 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or un-workman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter. 
 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer- 

in-Charge he will be unable to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days from the Engineer-in- 

Charge. 
 

(iii) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 
 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ 

or commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-Charge. 
 

(v) If the contractor shall offer or give or agree to give to any person in IWAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of contract. 
 

(vi) If  the  contractor  shall  enter  into  a  contract  with  IWAI  in  connection  with  which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 
 

(vii) If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 

non-bona-fide methods of competitive tendering or commits breach of integrity pact. 
 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other than 

a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, 

or if any application be made under any Insolvency Act for the time being in force for the
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sequestration of his estate or if a trust deed be executed by him for benefit  of his 

creditors. 
 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of accredit or 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 
 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 

(xi)      If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of 

the Engineer -in-Charge. 
 

When the contractor has made himself liable for action under any of the cases aforesaid, 

the Engineer-in-Charge on behalf of the IWAI with the approval of the competent 

authority mentioned in schedule ‘B’ shall have powers: 
 

(a)       To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IWAI. 
 

(b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 
 

In  the event of above  courses being adopted  by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reasons 

of his having purchased or procured any materials or entered into any engagements or 

made any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 

thereof or actually performed under this contract unless and until the Engineer-in-Charge 

has certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified. 
 

CLAUSE – 37:  INSPECTION AND APPROVAL 
 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the Engineer- 

in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding. 
 

37.2 No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination. 

The  contractor  shall  give  due  notice  to  the  Engineer-in-Charge  or  his  authorized 

representative whenever any such work is ready for examination and the Engineer- in- 

Charge or his representative shall, without unreasonable delay, unless he considers it
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necessary and advise the contractor accordingly, examine and measure such work. In the 

event of the failure or the contractor to give such notice, he shall if required by the Engineer- 

in-Charge, uncover such work at the contractor's expenses. 
 

37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor  can  have  the  inspection  schedules  finalized  with  the  Engineer-in-charge. 

Generally all attempts should be made to have joint inspection and number of inspections be 

not less than three in a calendar month. 
 

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within 

the specified time limit and under the terms and conditions of the contract. As soon as the 

work under the contractor is completed as a whole the contractor shall give notice of such 

completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 

shall satisfy himself that the work(s) has been completed in accordance with the provisions 

of the contract and then issue to the Contractor a certificate of completion indicating the date 

of completion. Should the Engineer- in-Charge notice that there are defects in the works or 

the works are not  considered to be complete, he shall issue a notice in writing to the 

Contractor to rectify / replace the defective work or any part thereof or complete the work, as 

the case may be within such time as may be notified and after the contractor has complied 

with as aforesaid and gives notice of completion the Engineer-in-Charge shall inspect the 

work and issue the completion certificate in the same manner as aforesaid. 
 

38.2.1  No certificate of completion shall be issued as stipulated above and no work be considered 

to be completed unless the contractor shall have removed from the work   site and   / or 

premises all his belongings /  temporary  arrangements  brought / made by him for the site 

and / or  premises in  all  respects and made the whole of the site  and  /  or premises fit for 

immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor 

fails to comply with the above mentioned requirements on or before the date of completion 

of the work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 

contractor, fulfill such requirements and remove / dispose of the contractor's belongings / 

temporary arrangements, as aforesaid, and the contractor shall have no claim in this respect 

except  for  any  sum  realised  by  the  sale  of  Contractor's  belongings     /  temporary 

arrangements less the cost of fulfilling the said requirements and any other amount that 

may be  due from the contractor. Should the expenditure on the aforesaid account exceed 

the amount realised by sale of such contractor's belongings / temporary arrangements then 

the contractor shall on demand pay the amount of such excess expenditure. 
 

38.2.2  The contractor shall submit the completion plans of the work wherever required within 30 

days of the completion of work. In case the contractor fails to submit completion plans as 

aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work 

subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by 

Engineer-in-Charge concerned and in this respect the decision of the Engineer-in-Charge 

shall be final and binding on the contractor. 
 
CLAUSE - 39:  MEASUREMENTS 

 
39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 
 

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities  under the  contract.  In  case of items  of work  which  are  not  covered  by  the
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Technical  Specifications  or  Schedule  of  Quantities  measurement  shall  be  taken  in 

accordance with the relevant standard methods of measurement laid down by the Bureau of 

Indian Standard. 
 

39.3 All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 
 

39.4 Measurement   shall   be   taken   jointly   by   the   Engineer-in-Charge   or   his   authorised 

representative and by the contractor or his authorised representative. 
 

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor 

fails to attend or send an authorised representative for measurement after such notice or fails 

to countersign or to record the objection within a week from the date of taking the 

measurements, in such eventuality the measurements taken by the Engineer-in-Charge shall 

be taken to be correct and final measurements of such works. 
 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 
 

39.7 Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 

representative of the Engineer-in- Charge a note to the effect shall be made in the item 

objected to and such note shall be signed and dated by both parties engaged in taking the 

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations. 

 
CLAUSE – 40:  PAYMENT ON ACCOUNT 

 

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 

Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall then 

arrange to have the bills verified with reference to the actual measurements recorded in the 

measurement book(s). 
 

40.2 Payment  on  account  for  amount  admissible  shall  be  made  by  the  Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment 

for the work executed, after deducting there from the amount already paid, the security 

deposit and such other amounts as may be withheld, deductible or recoverable in terms of the 

contract. 
 

40.3   Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 

Charge. 
 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge 

or his authorised representative.   Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorised to receive such payments from the EIC. Alternatively payment, due to the 

contractor shall be made by electronic bank transfer / RTGS 
 

40.5 Any interim certificate given relating to work done or materials delivered may be modified 

or corrected by any subsequent interim certificate or by the final certificate. No certificate(s) 

 
of the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence 
that any work or materials to which it relates is / are in accordance with the same.
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40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 
 

40.7 Income Tax / TDS at the applicable rates shall be deducted at source from any payment 

made to the contractor against this contract. 

 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

The rates quoted by the bidder shall be deemed to be inclusive of all taxes, duties, 

cess, levies, etc. and also including 1% Labour Welfare Cess except for GST which shall be 

indicated and claimed separately. Labour Welfare Cess @ 1% of the value of the contract 

shall be deducted from the RA bills of the Contractor and deposited by IWAI as per norms of 

Govt. of India. 

 
CLAUSE-42:  TAX DEDUCTION AT SOURCE 

 
42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the date of 

completion  of  the  work  or  of  the  date  the  certificate  of  completion  furnished  by  the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under shall be 

entertained. Payment of final bill shall be made within three months if the amount of the 

contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. If 

there shall be any dispute about any item or items of the work then the undisputed item or 

items only shall be paid within the said period of three months or six months, as the case 

may be.  The contractor shall submit a list of the disputed items within thirty days from the 

disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully 

waived and absolutely extinguished. 
 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1 Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 

out of or under this contract against the contractor, the same may be deducted by the 

Authority from any sum then due or which at anytime thereafter may become due to the 

contractor under this contract and failing that under any other contract with the Authority or 

from any other sum whatsoever due to the contractor from the Authority or from his security 

deposit, or he shall pay the claim on demand. 
 

44.2 The Authority reserves the right to carry out post- payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.   The authority further 

reserves the right to enforce recovery of any over payment when detected not- withstanding 

the fact that the amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under clause 48 of this contract and notwithstanding 

the fact that the amount of the final bill figures in the arbitration award. 
 
44.3 If as a result of such audit and technical examination any   over payment is discovered in 

respect of any work   done by the contractor or alleged to have been done by him   under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be 

duly paid to the contractor by the Authority.
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44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 

to the contractor under any other contract with the Authority shall not extend beyond the 

period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 

is communicated to the contractor. 
 

44.5 Any  sum  of  money  due  and  payable  to  the  Contractor  (including  the  security  deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with such other person 

or persons.  The sum of money so withheld or retained under this clause by the Engineer-in- 

Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 

Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 

clause under the clause 48 or by the competent court hereinafter provided, as the case may 

be, and the contractor shall have no claim for interest or damages   whatsoever   on this 

account or any other ground in respect of any  sum  of money withheld or retained under this 

clause. 
 

CLAUSE – 45:  FINALITY CLAUSE 
 

It shall be accepted as an inseparable part of the contract that in matters regarding 

design, materials, workmanship, removal of improper work, interpretation of the contract 

drawings and contract specifications, mode of procedure and the carryout of the work the 

decision of the Engineer-in-Charge which shall be given in writing shall be final and binding 

on the contractor. 

 
CLAUSE – 46:     SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED 

IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to the actual 

loss or damage sustained and whether or not damage shall have been sustained. 
 

CLAUSE - 47:      SETTLEMENT OF DISPUTES & ARBITRATION. 
 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions here-in-before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, design, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works or the execution or failure to execute 

the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements of 

the  contract,  or  disputes  any  drawings,  record  or  decision  given  in  writing  by  the 

Engineer-in-Charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 

receipt of decision from the Engineer-in-Charge request the Director in writing through 

the Engineer-in-Charge for written instruction or decision. Thereupon, the Director shall 

give his written instructions of the decision within a period of one month from the receipt 

of the contractor’s letter. However, this will not be reason for the stoppage of work.
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(ii) If the Director fails to give his instructions or decision in writing within the aforesaid 

period or if the contractor is dissatisfied with the instruction or decision of the Director, 

the contractor may, within 15 days of the receipt of Director’s decision, appeal to the 

Chairman, IWAI who shall afford an opportunity to the contractor to be heard, if the 

latter so desires, and to offer evidence in support of his appeal. The Chairman, IWAI 

shall give his decision within 30 days of receipt of contractor’s appeal. If the contractor is 

still dissatisfied with his decision, the contractor shall within a period of 30 days from 

receipt of the decision, give notice to the Chairman, IWAI for appointment of arbitrator 

on prescribed proforma as per  Annex-5, failing which the said decision shall be final 

binding and conclusive and not referable to adjudication by the arbitrator. 
 

47.2     Except where the decision has become final, binding and conclusive in terms of Sub Para 

47.1 above, disputes or differences shall be referred for adjudication through arbitration 

by a sole arbitrator appointed by Chairman, IWAI. 
 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer- 

in-Charge of work at the time of such dispute shall send to the Contractor a panel of three 

persons  preferably  but  not  necessarily  from  the approved  panel  of arbitrators  being 

maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 

fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the 

name of one of the persons from such panel and such a person shall then be appointed as 

sole arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be 

an officer or the employee of Inland Waterways Authority of India. 

Provided that if the Contractor fails to communicate the selection of a name out of the 

panel  so  forwarded  to  him  by  the  Engineer-in-charge  then  after  the  expiry  of  the 

aforesaid stipulated period the Chairman, shall without delay select one person from the 

aforesaid panel and appoint him as the sole arbitrator. 

47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint 

another person to act as sole arbitrator, such person shall be entitled to proceed with the 

reference from the stage at which it was left by the predecessor. 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in 

what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall 

be borne by either party. 

 
47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 
 

47.7 A  notice  of  the  existence  in  question,  dispute or  difference  in  connection  with  the 

contract unless served by either party within 30 days of the expiry of the defects liability 

period, failing which all rights and claim under this contract shall be deemed to have 

been waived and thus forfeited and absolutely barred. 
 

47.8    The Arbitrator shall give reasons for the award if the amount of claim in dispute is 

Rs. 1,00,000/- and above. 
 

47.9 The work  under this  Contract  shall  continue during  Arbitration  proceedings  and  no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 
 

47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re- 

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause.
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47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 

any of their disputes arising out of this agreement except through arbitration. 
 

NOTE:  In  case  of  contract  with  another  Public  Sector  Undertaking,  following  Arbitration 

Clause shall apply:  "Except as otherwise provided, in case of a contract with a public 

Sector Undertaking if at any time any question dispute or difference whatsoever arises 

between the parties upon or in relation to, or in connection with this agreement, the same 

shall be settled in terms of the Ministry of Industry, Department   of Public Enterprises 

O.M No. 3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.   "The 

arbitrator shall have the power to enlarge the term to publish the award with the consent 

of the parties provided always that the commencement or continuation of the arbitration 

proceeding  shall  not  result  in  cessation  or  suspension  of  any  of  other  rights  and 

obligations of the parties of any payments due to them hereunder. 
 

CLAUSE - 48: CLAIMS 
 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account 

giving  particulars,  as  full  and  detailed  as  possible  of  all  claims  for  any  additional 

payment to which the contractor may consider himself entitled and of all extra work or 

additional work ordered  in writing and which  has been  executed during proceeding 

month. 
 

48.2 No claim for payment of any extra work or expenses will be considered which has not 

been included in such particulars. The Engineer-in-Charge may consider payment for any 

such work or expense, where admissible under the terms of the Contract. 
 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 
 

CLAUSE 49: INTEREST 
 

No interest shall be payable on account due to the contractor against final bills or any 

other payment due under the contract. 

 
******************
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PART – III 
 
 
 
 

 

6. TECHNICAL    SPECIFICATIONS    AND    SPECIAL 

CONDITIONS OF CONTRACT 
 

 
 
 

1.    Technical Specifications and Special conditions
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TECHNICAL SPECIFICATION AND SPECIAL CONDITIONS OF CONTRACT 
 

 

1.         Introduction 
 

Inland Waterways Authority of India (IWAI) is a statutory body under the 

Ministry of Road Transport, Highways and Shipping, Govt. of India. The Authority has 

the principal objectives of development, maintenance and management of National 

Waterways in the country for shipping and navigation. The Kollam - Kottappuram 

(extended up to Kozhikkode) stretch of West Coast Canal along with Champakkara 

Canal and Udyogmandal Canal have been declared as National Waterway No.3. IWAI 

envisaged development of navigational channel of minimum 2.20m depth and 32/38 m 

bottom width in narrow/wider reaches in West Coast Canal and mark the navigational 

channel for safe, efficient shipping & navigation. 
 

2.         Scope of work 
 

Repair & Painting of Steel Foot over Bridge (with EPOXY Paint) at Thottappally 

across NW.3, at an estimated cost of Rs. 3.59 lakhs (exclusive of GST) as per the 

specifications in the tender document. The work inclusive of Cleaning of Existing 

structures of Steel FoB and Painting of entire structures with EPOXY PAINT etc. 
 

3.         Duration of Work 
 

All the works are to be completed in all respect to the satisfaction of Engineer-in- 

charge within a period of 01 (one) month from the date of issue of work order. 
 

4.         Technical Specification 
 
 

4.1       The damaged / rusted portions of the plates of the top platform of the FoB shall be 

removed carefully by using cutting machine / gas cutter without causing any damages to 

other structures, as per the directions / instructions of E-I-C. The contractor shall arrange 

his own the electricity or suitable Generator, to execute the dismantling works and No 

extra cost is payable by the Authority in this regard. 
 

4.2 The damaged portions of the hand rails shall be removed carefully, as per the directions / 

instructions. The new hand rails shall be provided with GI pipes or suitable steel sections 

with proper welding of all joints. The contractor shall arrange his own the electricity or 

suitable Generator / Welding sets etc., to execute the welding of required locations of the 

hand rails proposed for replacement. No extra cost is payable by the Authority in this 

regard. 

 
4.3 The  existing  structures  of  Steel  Foot  over  Bridge  shall  be  cleaned  properly  with 

mechanical means and wire brush or suitable type sand papers. Entire steel surfaces such 

as, channels / angles / grills / hand rails / pipes / plates / landings etc., shall be neatly 

cleaned before applying the EPOXY PRIMER. The Epoxy Paint must be applied only on 

the rust free surface & after obtaining the approval of the Engineer in Charge or his 

representative. All precautions and cares shall be taken to safe guard the painters / 

labours working on the foot over bridge structure or on the scaffolding or on the hanging 

hook. 
 

4.4       The cost of EPOXY PRIMER is included in the painting item. The bidder shall quote the 

rate appropriately. No other payment shall be entertained in this regard. 
 

4.5       The Painting of Foot over Bridge shall be applied with Epoxy Paint of approved quality 

of reputed brand viz., Berger, Nerolac, Asian or equivalent quality of required shade.
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The Epoxy Paint shall be applied in 2 or more coats to cover the surface neatly after 
cleaning the rust over the steel surface. Second coat should be applied only after 24 hours 
or 1st coast is fully dried. 

 

4.6       Where ever the painting any other finishing has been indicated for the Foot Over Bridge / 

Truss / Stair Case / Landing etc., at any level, lumpsum provision for scaffolding may be 

provided, unless otherwise specified. Only fixed provision has been provided to meet the 

additional expenditure in this regard. No measurements or extra payments will be 

considered on this account. 
 

4.7       All the painting works shall be in accordance with the specification of CPWD. The 

Epoxy coat shall be of best quality / brand available in the market (viz., Berger, Nerolac, 

Deluxe or equivalent). Necessary approval may be obtained before purchase of any 

Epoxy painting materials. All the shade / colour code shall be decided by the Engineer in 

Charge, before execution. 
 

4.9       If need be, sample painting on the wall must be displayed with various quality / branded 

materials with different  shades for making necessary conclusion by the Engineer in 

Charge. 
 

4.10     While undertaking the repair works in the Steel Foot Over Bridge, proper care shall be 

taken for normal movement of the local peoples across the Foot Over Bridge. 

Accordingly, the painting works shall be arranged. 
 

4.11     The scaffolding provision has been catered to facilitate the execution of Painting Works 

safely. The contractor is expected to make all efforts to provide suitable and safe 

arrangements / scaffoldings for undertaking the painting work.  Any kind of risk involved 

to the Painters while undertaking of painting work shall be the responsibility of the 

contractor and directly binding only on the contractor and hence the Authority shall not 

have any liability in this regard. 
 

4.12     The painting works of Steel FoB should be executed with appropriate supervision and 

time schedule. 
 

4.11     Prior to the procurements of the steel plates, channels, GI Pipes etc., quality check shall 

be done by the Engineer in Charge with regard to its suitability on the coastal region. 
 

4.12 The fixing of handrails for the existing steel foot over bridge at the requisite locations 

with 50mm Ø GI pipes of approved quality and will be fixed at all levels, as per the BOQ 

specifications. 
 

4.13     Approved and suitable quality metal primer shall be applied to steel surfaces before 

applying the epoxy paint. 
 

4.14     The Epoxy Paint shall be applied in 2 or more coats to cover the surface neatly after 
cleaning the rust over the steel surface.   Second coat should be applied only after 24 
hours or 1st coast is fully dried. 

 

4.15     Where ever the painting works (top or bottom or any other locations) proposed over the 

Foot Over Bridge / Truss / Stair Case / Landing etc., at any level, proper scaffoldings 

may be provided unless otherwise specified without any additional cost. No extra 

payments will be considered on this account. 
 

4.16     A lump sum provision is made for providing of scaffolding for undertaking the works 

above  1.50  m  height.    Therefore,  the  contractor  is  expected  to  visit  the  site  and 

familiarise the nature of works involved and its safety measures required prior to quoting 

for the subject work. The Authority shall not take any responsibility on the risk part to 

the labour(s) engaged and any negligence on safety measures will be linked directly to 

the contractor.
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4.17 The scrap value of dismantled items shall be the minus amount which will be calculated 

by actual weight of the scrap disposed. Hence the weight of the scrap should be assessed 

at the site with the presence of site - in - Charge. 
 

4.18     The contractor is required to quote his rate incorporating the cost of materials, hiring of 

generator for power & welding machines, gas cutter for cutting, fixing, welding at all 

levels, grinding, scaffoldings and labour charges etc. No extra payment shall be 

entertained towards this account. 
 

 
 

5.         Special Conditions 
 

5.1       No mobilization charges will be paid to the Contractor. 
 

5.2 No shifting charges will be paid to the Contractor for shifting the construction equipment 

and its accessories from one location to another or from one area to another. 
 

5.3 The contractors shall be liable to rectify any defects noticed in his work for a period of 
six months from the date of completion of work, without any additional cost. 

 

5.4 The contractor shall execute the work continuously and good progress throughout the 

contract period. The Contractor is liable to be terminated, if proportionate progress of the 

work is not achieved during the Contract period. 
 

5.5       No idle time charges will be paid to contractor any account. 
 

5.6 Payment :- After completion of field work, the contractor will inform in writing for joint 

measurement of work completed.  Thereafter, the contractor will submit first and final 

bill in duplicate as in the BOQ format.  The same will be processed and payment will be 

released within 30 days through RTGS mode. 
 

5.7       The  Engineer-in-Charge  or  his  representative  will  inspect,  co-ordinate,  measure  and 

certify the painting works.  He has the right to inspect the work and materials at any time 

during the contract period for which contractor or his authorized agent shall be available 

at the work site. 

 

5.8       If the contractor or any outside labour employed to work during execution of Contract, 

breaks or damages/ destroy any vessel, craft, net, fishing stakes etc., building road, kerb, 

water pipe, fence, bund, wires, trees, crops, fruits, or cultivated ground during the period 

of Agreement, the same shall be made good by the Contractor at his own cost expenses 

or in default the IWAI may cause the same to be made good by other sources and deduct 

the expenses from any sums that may be then or at any time therefore may become due to 

the Contractor. 
 

5.9       Item rate for the work of “Repair & Painting of Steel Foot over Bridge (with EPOXY 

Paint) at Thottappally shall be as per the specification of the tender document and on the 

basis of the contract price. The rate quoted per number / unit, will squarely and totally 

include all the charges to be paid to the contractor by the Authority. 
 
 
 

******
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PART - IV 
 
 

7. DRAWINGS AND ANNEXURES. 
 

 
 
 

1. Index Map of West Coast Canal Enclosure.1 

 

2. 
 

Location Map of Steel Foot over Bridge at Thottappally 
 

Enclosure.2 

 

3. 
 

Details of Past Experience of Contractor for Similar Works 
 

Annexure.1 

 

4. 
 

Agreement Format 
 

Annexure.2 

 

5. 
 

Sample Form for Site Orders Book 
 

Annexure.3 

 

6. 
 

Proforma for Hindrance Register 
 

Annexure.4 

 

7. 
 

Notice for Appointment of Arbitrator 
 

Annexure.5 
 

 
 
 
 
 

*******
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Enclosure-2 
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DETAILS OF PAST EXPERIENCE OF CONTRACTOR FOR SIMILAR WORKS 
 

(Bidder has to submit duly filled form in accordance with clause 4.1. (h) of instructions for submission of bid (page no.10) 
 

 

 
 

Sl. 

No. 

 

 
 

Name & Location of 

Project 

 

 
 

Value of Work 

(in lakhs) 

 
 

 
Particulars of Client 

 

Duration of Contract 

 
 

 
Details of Work 

 

Date of 

Commence- 

ment 

 

Scheduled 

Completion 

Date 

 

Actual 

Completion 

Date 
        

        

        

 

 

Note 

(i) 

(ii) 
 

(iii) 

 
 

 
Bidders to enclose copies of work orders with respective completion certificates issued by the owner 

in chronological order within a period of last 7 years. 
 

If the table is not found spacious, bidder may kindly re-type form and submitted online. 

Incomplete work / Ongoing project will not be considered hence the same may not be included. 
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Annexure-2 
 

AGREEMENT FORMAT 
 
 
 

This agreement made on ....................... day ................ year ................... between the 

Inland Waterways Authority of India (hereinafter called the `IWAI’ which expression shall 

unless excluded by or repugnant, to the context, be deemed to include heir, successors in office) 

on one part and M/s.................................... (hereinafter called the ‘CONTRACTOR’ which 

expression, shall unless excluded by repugnant to the context be deemed to include his heirs, 

executors, Administrators, representatives and assigns of successors in office) on the other part. 

 
Whereas the IWAI is desirous of undertaking the work of “Repair & Painting of Steel 

Foot over Bridge (with EPOXY Paint) at Thottappally across NW.3”, WHEREAS the contractor 

has offered to execute and complete such works and WHEREAS IWAI has accepted the tender 

of        the        contractor        and        WHEREAS        the        contractor        has        furnished 

......................................................... as Performance Security for the due fulfilment for all the 

conditions of this contract. 

 
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 
In this agreement words and expression shall have the same meaning as are respectively 

as assigned to them in the conditions of contract hereinafter referred to: 

 
The following documents shall be deemed to form and be read and construed as part of 

this agreement Viz., 

 
i) E-tender submitted by the Contractor including, 

(a)       Notice Inviting Tenders 

(b)       Tender form 

(c)       Information & instruction for Tenders 

(d)       Schedule : Bill of Quantity 

(e)       Drawings & Annexure’s 

(f)        General Conditions of Contract and Technical specifications & Special 

Conditions of Contract 

 
ii)        Correspondences between IWAI and the Contractor dated ............... 

iii)       Work order No.......dated................ 

iv)       Any other / all other documents relevant for the Contract Agreement 

 
The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 

any  difference  arising  from  the  completion  of the  contract,  the  original  tender  documents, 

contractor’s offer, minutes of meetings and correspondence between the parties ended vide letter 

no. ............................................................ may be referred to by either party.  These documents 

shall take precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement.
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The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 
 

 
 

For and on behalf of                                                   For and on behalf of 
 
(Inland Waterways Authority  of India)                     Contractor 

 
 
 
 
 

Signature    Signature   
 

 
 

Name &Designation    Name   &   Designation     
 

 
 
 

Stamp                                                                          Stamp 
 

 

Witness:                                                                      Witness: 

1)   Signature    1)         Signature   
 

 

2)  Name & Designation_ 2)        Name & Designation



Annexure-3  

73 
 

 

 
 

SAMPLE FORM FOR SITE ORDERS BOOK 

(Reference Clause No. 18.4) 

 
Name of work                 : ……………………............................................................................. 

Date of commencement  : ........................................................... 

Period for completion    : .....……….......................................... 

 
Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 

     

 

 
 

Annexure-4 
 

PROFORMA FOR HINDRANCE REGISTER 

(Reference Clause No. 18.5) 

 
Sl. 
No 

Nature 
of 

hind- 
rance 

Items of 
work that 
could not 

be due 
executed 

to this 
hindrance 

Date of 
start of 
hind- 
rance 

Signatu 
re of 

Represe 
-ntative 
of EIC 

Date of 
removal 
of hind- 

rance 

Over- 
lappin 

g 
period, 
if any 

Net 
hind- 
rance 

in 
days 

Weigh 
-tage 

of this 

hind- 

rance 

Net 
effect- 

tive 
days of 
hind- 
rance 

Remarks 
of 

Enginee 
r-in- 

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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To, 

Notice for appointment of Arbitrator 

(Refer Clause 47)

The Chairman, IWAI 

…………………….. 

…………………….. 
 

Dear Sir, 
 

In terms of Clause 47 of the Agreement, particulars of which are given below, I/we 

hereby give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

 
1.   Name of applicant 

2.   Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3.   Full address of the applicant 

4.   Name of the work and contract number in which arbitration sought 

5.   Name of the Division which entered into contract 

6.   Contract amount in the work 

7.   Date of contract 

8.   Date of imitation of work 

9.   Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Director for decision 

17. Date of receipt of Director’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 
 

Specimen signatures of the applicant 

(only the person/authority who 

signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

1.   Statement of claims with amount of claims 

2. 

3.
 

 
 

Copy in duplicate to: 

1. The Regional Director, IWAI 

Yours faithfully 

(Signatures)
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TENDER NO. IWAI/COCH/16(2)A/2023-24/11 
 
 
 
 

PART –  V 
 

 
 
 

SCHEDULE OF QUANTITIES / FINANCIAL BID 
 

 
 
 
 
 

Tender for 
 

Repair & Painting of Steel Foot over Bridge 
 
 

at Thottappally across NW-3. 
 

 
 
 
 
 
 

 
 

 
 

                                           September 2023 
 

 
 
 
 

Address of Issuing Office:   INLAND WATERWAYS AUTHORITY OF INDIA 

National Waterway Road, Kannadikkadu, 

Maradu P.O, NH 47 Bypass, 

Ernakulam, Kerala. 

PIN: 682304 
E-mail address of Issuing Officer: iwai_kochi@yahoo.co.in; dirkoc.iwai@nic.in 

 

 
 

Head Office:    INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Port Shipping and Waterways, Govt. of 
India) 
A – 13, Sector – 1, Noida-201 301 (U.P.) 

Web site: www.iwai.nic.in , https://eprocure.gov.in/eprocure/app

mailto:iwai_kochi@yahoo.co.in
mailto:dirkoc.iwai@nic.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app


75 

 

 

Bidder 
Name : 

 

PRICE SCHEDULE 
(This BOQ template must not be modified/ replaced by the bidder and the same should be uploaded after filling the relevant 

columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 
 

NO.# 
TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT # 

 

 
Sl. 

No. 

 
 
 

Item Description 

 
 
 

Quantity 

 
 
 

Unit 

RATE 
(inclusive of 

1% Labour 

Welfare Cess 

but exclusive 

of GST) 

Rs.     P 

 
 
 

AMOUN

T 

 

 
TOTAL 

AMOUNT 

In Words 

1 2 3 4 5 6 7 

1.

1 
Dismanting & removal of rusted plates of the 

steps and broken wire mesh grill of the existing 

steel foot over bridge at Thottapally including 

the dismembering & stacking of plates within 

50m lead including labour charges, 

scaffoldings,hire charges of genetator & tools 

for cutting, removal, stacking etc. complete. 

 

 

 

 

206.50 

 

 

 

 

Kg 

   

 

 

 

INR .... Only 

2 Repair work 
 

     
 
 
 
 
 
 

 
INR..... Only 

2.1 Providing and fixing of 6mm thick chequered MS 

plates of approved quality for replacing fully / 

partially rusted plates in existing steel foot over 

bridge including cutting, hoisting, welding, fixing 

in position at all levels and grinding the joints to a 

smooth finishing, including making of 1cm Ø 6 to 

8 holes at 250mm C/C in the required locations of 

tread plates and on the landing portions, including 

applying of a priming coat of approved steel 

primer etc. as per the directions. The rate  shall 

include the cost of materials, hiring of generator & 

welding machines, cutting, fixing, welding at all 

levels, scaffoldings and labour charges etc. 

complete. 

 

 

 

 

 

 

 

 

 

 

 

274.42 

 

 

 

 

 

 

 

 

 

 

 

Kg 

   
 
 
 
 
 
 
 
 
 
INR .... Only 

2.2

. 

Providing and fixing M.S. wire mesh grills of 

required pattern in frames of windows etc. with 

M.S. round bars. including priming coat with 

approved steel primer all complete. 

 

 

 

 

 

 

 

14.40 

 

 

 

 

 

 

 

Kg 

   

 

 

 

 

 

 

INR .... Only 

 

Item Rate BoQ 
Tender Inviting Authority: Inland Waterways Authority of India. 

Name of Work:  Repair & Painting of Steel Foot over Bridge (with EPOXY Paint) at Thottappally across NW.3. 

Contract No:  IWAI/COCH/16(2)A/2023-24/11
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3. Finishing Work 

 

    

3.1 Scrubbing & removal of excess rust paricles from all 

the members of the structure by suitable method like 

sand papering etc. before preparing the surface for 

applying primer including ,material and labour 

charges etc. 
1156.04 

 

 

 

 

M
2 

  

 

 

 

INR………Only 

3.2 Painting with Epoxy Paint (two or more coats) at all 

steel work of the steel foot over bridge (supporting 

members, staircase, platform, hand rails) prepared and 

applied as per the manufacturer's specifications 

including applying of appropriate priming coat, 

preparation of surface, labour charges, brush, 

scaffoldings upto 3.00 M etc., complete. 1165.73 

 

 

 

 

 

 

M
2 

  

 

 

 

 

 

INR………Only 

4 Miscellaneous 
    

4.1 Add: extra for scaffolding for executing repair & 

painting works on underneath portion of the bridge 

platform and landing portions / supporting members 

above 3.00 M height from Ground Level ensuring 

adequate safety measures to labours as well as public 

etc. complete. 
LS 

 

 

 

 

 

LS 

  

 

 

 

 

INR………Only 

4.2 Clearing grass and removal of the rubbish from the 

surrounding of the foot over bridge upto a distance of 

50m outside the periphery of the area cleared 

including the labour charges, tools etc., complete. 
100.00 

 

 

 

M
2 

  

 

 

INR………Only 

5 Revenue from Scrap (minus item)  
   

5.1 Revenue on account of disposal of dismantled 

Chequered Plates & wire mesh grill  etc. and duly 

cleaning of entire working area before handing over 

the site as per directions of E-I-C.  
206.50 

 

 

 

Kg 

  

 

 

INR………Only 

 

INR………Only 
 
 
 

Total in Figures                        INR .... Only 
 

 

Quoted Rate in Words      INR .................... Only 
 
 

 

Signature: ....................…….………………... 
 

Name & Address of the Bidder: .....……...……..…………………… 
 

.............….…………………………. 

 
…....................................................... 


