

IWAI/WB/NW-1/2/1/(3)/2015
PROJECT MANAGEMENT UNIT
(World Bank Assisted Development Project for NW-1)
INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Government of India)
Head Office: A-13, Sector-1, Noida-201 301
Phone :0120-2424536, 0120-2424540

Jal Marg Vikas Project (JMVP) for capacity augmentation of navigation on National Waterway-1 is being implemented with the technical assistance and investment support from the World Bank. The Project period is six years as on 30.06.17 and the Inland Waterways Authority of India (IWAI) is the Implementing Agency. IWAI is also engaged in introduction of innovative and environment friendly modes of transportation, which includes LNG powered inland transport vessels and low draft vessels.

2. A Project Management Unit (PMU) has been set up under the charge of a Project Director to assist IWAI in preparation and pre-appraisal activities and in execution of the Project. Project Implementation Units (PIUs) have also been set up at Patna and Kolkata for field level management and monitoring of the Project activities. The PMU is desirous of engaging a professional for the Project Management Unit at Noida, as per the details given below, on short-term basis for the project period, initially for a period of three years, extendable for further period of the Project as per requirement:

Sl.No.	Name of the Position	Place of posting	Number of position
1	Specialist (Marketing with Logistics)	PMU, JMVP, IWAI, Noida	01

3. Terms of Reference (ToR) for the above position is attached. This is not an employment, but only a consultancy for JMVP and for the Project period. The selected professional will be engaged on purely short-term contract basis for the delivery of services. The professional will be required to work on full-time basis and will not be permitted to take up any other assignment during the consultancy with the PMU.

4. The selected professional will be paid a consolidated monthly remuneration of ₹ 60,000/-. The consolidated remuneration includes all taxes leviable. Selection will be made based on academic qualifications, merit and experience in the related field and working knowledge, preferably on World Bank Projects.

5. The curriculum vitae containing information with reference to each item of ToR, along with credentials in relation to the prescribed qualifications and experience, should be addressed to the Project Director, JMVP and must reach in a sealed envelope at the above mentioned address by post or by hand on or before 31st August, 2017.

6. The Project Director, JMVP reserves the right to accept or reject any or all applications and to cancel the applications under process at his discretion and his decision shall be final and binding.

Project Director

Terms of Reference for the position of Specialist for Marketing with Logistics in the Project Management Unit of JMVP

(a) Educational Qualifications:

1. Graduate with MBA
2. Experience: Minimum three years in logistics/market research for transportation sector for creation of infrastructure facilities.

(b) Other Competencies:

1. Familiarity with the working of State Governments, Central Government and the World Bank.
2. Ability to understand market demand and supply of commodities and supply chains.
3. Knowledge of rules and procedures of customs, excise, octroy, other taxes/charges applicable for transportation of goods, passengers by IWT mode.
4. Knowledge of integrated logistics including rail/road/water transport.
5. Proficiency in use of Computers and Good communication skills (in English and local language).

(c) Duties and functions:

- i) Assist the Domain Consultants engaged by IWAI in preparation of ToR and Bidding document for hiring of consultant.
- ii) Review the documents/reports submitted by various consultants and gap analysis according to respective contracts.
- iii) Facilitate transportation of goods through IWT mode.
- iv) Identify the problems/bottlenecks in transportation of cargo by IWT mode.
- v) Collection and compilation of data, report preparation and co-ordination with the implementing agencies.
- vi) Monitoring and documentation of Project related activities.
- vii) Persuasion for modal shift and preparation of roadmap/market strategy to affect modal shift from road based transportation to inland water transportation and comparative economics for the same.
- viii) Preparation of status/monthly/quarterly reports for the IWAI and the World Bank on matters related to market study/logistics.
- ix) Preparation of compliance/completion reports of each phase.
- x) Review of reports submitted by the contractors and supervision of consultants.
- xi) Co-ordination with other departments and agencies.
- xii) Any other duties as may be assigned for the efficient and smooth execution of the project by IWAI.
