



INLAND WATERWAYS AUTHORITY OF INDIA

(Ministry of Shipping, Govt. of India)

A-13, Sector – 1, Noida

Gautam Budh Nagar Distt. (U.P.) PIN: 201 301 (INDIA)

No. IWAI/MD/149/2011-12 Vol-III

CORRIGENDUM NOTICE NO-2

Tender no. IWAI/MD/149/2011-12 Vol-III dated 20.01.2014 for balance work of four nos. work boats (i.e yard no. 123,124,125 & 126) at the yard of M/S HDPEL, Nazirgunj, Howrah, the total completion period of the work for schedule A&B are 330 days & 365 days instead of 10,11 months & 11,12 months respectively.

CHIEF ENGINEER (P & M)